



The following clarifications, amendments, additions, deletions, revisions and/or modifications form a part of the CONTRACT DOCUMENTS, and change the original or previous documents only in the manner and to the extent stated. THE CONTRACT PRICE SHALL REFLECT ALL ADDENDUM CHANGES.

Acknowledge receipt of the Addendum on Document 00200 Bid Form. Failure to do so may result in the bid being deemed non-responsive. It is the responsibility of all bidders to notify all subcontractors from whom they request bids and from whom they accept bids of all changes contained in this addendum.

ITEM #	DESCRIPTION
--------	-------------

Bid Package Changes / Corrections / Additions:

1.01 Bid opening date and time has been changed to Thursday, October 22, 2026 at 2:00 p.m. at Grossmont College District Annex South Building 80

1.02 BID DOCUMENTS

The following document sections of the Bid Documents to be re-issued, replaced, or added in Addendum No. 5:

DOCUMENT	DESCRIPTION
Exhibit E	Master Schedule (re-issued)

- 1.03 **Reminder: Acknowledge receipt of Addendum 1 on your bid form.**
Reminder: Acknowledge receipt of Addendum 2 on your bid form.
Reminder: Acknowledge receipt of Addendum 3 on your bid form.
Reminder: Acknowledge receipt of Addendum 4 on your bid form.
Reminder: Acknowledge receipt of Addendum 5 on your bid form.

END OF DOCUMENT

EXHIBIT E

Master Schedule CUYAMACA COLLEGE AUTO LIFTS REPLACEMENT

Advertisement #1	Tue., August 25, 2026
Advertisement #2	Tue., September 01, 2026
Mandatory Pre-Bid Meeting and Job Walk	Thurs., September 10, 2026 @ 2:00 p.m.
Last Day for DVBE Advertisement	Thu., September 24, 2026
Pre-Qualification packages submitted by	Thu., September 24, 2026
Deadline to Submit Request for Substitutions	Mon., September 28, 2026
Last Day for Questions	Thu., October 01, 2026
Last Day for Addendum	Mon., October 19, 2026
Bid Opening	Thurs., October 22, 2026 @ 2:00 p.m.
Notice to Bidders of Intent to Award	Tue., October 27, 2026
Award Letter (<u>anticipated</u>)	Mon., November 02, 2026
Signed Contract/Insurance/Contractor Bond to GCCCD Purchasing	Tue., November 10, 2026
Notice to Proceed (<u>anticipated</u>)	Tue., December 01, 2026
Pre-Construction Meeting (<u>anticipated</u>)	Thurs., December 17, 2026
Start of Construction (<u>anticipated</u>)	Tue., January 26, 2027
Project Completion (<u>including all punch list items</u>)	Fri., July 30, 2027

Note #1: Mandatory Pre-Bid Meeting and Job Walk is required for all prospective bidders to attend. Costs associated with on-time delivery and installation of all construction items including any long lead items in order to comply with the above schedule are to be included in the bid. The overall project duration shall be for 185 consecutive calendar days. The calendar days specified herein includes 5 calendar day(s) for anticipated inclement weather.