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BID SCHEDULE A 
 

I/WE AGREE TO FURNISH ALL LABOR, EQUIPMENT AND MATERIALS AND PERFORM ALL 
THE WORK REQUIRED FOR PROJECT 104228 ADMIRAL BOLAND WAY ENTRY/EXIT GATES 
AT SAN DIEGO INTERNATIONAL AIRPORT, SAN DIEGO, CALIFORNIA, IN ACCORDANCE 
WITH THESE SPECIFICATIONS AND DRAWINGS PREPARED THEREFORE, FOR THE 
PRICES LISTED BELOW: 
 

BID SCHEDULE A 
    

Item Spec Item Description Quantity 
Unit 
Item  Unit Cost    Total Cost  

1 01 55 00.1 MAINTENANCE AND PROTECTION OF 
TRAFFIC 1 LS     

2 01 55 00.2 TRAFFIC CONTROL FLAGGERS 1 LS     
3 01 71 14.1  MOBILIZATION AND DEMOBILIZATION 1 LS     
4 01 71 14.2 DAILY OVERHEAD 90 DAY     
5 02 41 14.1 SURFACE PREPARATION 1 LS     
6 02 41 14.2 PAVEMENT AND MISCELLANEOUS 

REMOVALS 1 LS     
7 02 41 19.1 TYPE "A" BOLLARD REMOVAL 9 EA     
8 02 41 19.2 FENCING REMOVAL 50 LF     
9 02 41 19.3 REMOVE AND REINSTALL SALVAGED 

GATE ARM AND CONTROLS 1 LS     
10 03 30 00.1 PCC CURB  

65 LF     
11 03 30 00.2 PCC CURB AND GUTTER  20 LF     
12 03 30 00.3 PCC VALLEY GUTTER 30 LF     
13 03 30 00.4 PCC SIDEWALK 

330 SF     
14 05 50 00.1 INSTALL TYPE "A" BOLLARD  19 EA     
15 05 50 00.2 INSTALL TYPE "B" BOLLARD  

7 EA     
16 26 05 19 FURNISH AND INSTALL ELECTRICAL 

WIRING 1 LS     
17 26 05 33.1 FURNISH AND INSTALL 2" PVC 

CONDUIT 550 LF     
18 26 05 33.2 FURNISH AND INSTALL #5 PULL BOX 

WITH EXTENSION 5 EA     
19 27 13 23.1 FURNISH AND INSTALL 12-STRAND 

SINGLE MODE FIBER OPTIC CABLE 600 LF     
20 28 13 00.1 FURNISH AND INSTALL SPEED GATE 

VEHICLE DETECTOR LOOP 8 EA     
21 28 13 00.2 FURNISH AND INSTALL 6' VEHICLE 

DETECTOR LOOP PER CALTRANS 
STANDARD PLAN ES-5B 

16 EA     
22 28 13 00.3 FURNISH AND INSTALL WALLACE PDXT 

CONTROLLER CABINET WITH 
PEDESTAL STAND 

4 EA     
23 28 13 00.4 FURNISH AND INSTALL VEHICLE 

DETECTOR MODULES 12 EA     
24 28 13 00.5 FURNISH AND INSTALL BATTERY BACK-

UP 2 EA     
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Item Spec Item Description Quantity 
Unit 
Item  Unit Cost    Total Cost  

25 28 13 00.6 REMOVE AND RELOCATE EXISTING 
CONTROLLER CABINET AND BATTERY 
BACKUP 2 EA     

26 32 12 16 FULL DEPTH PAVEMENT REPAIR 12 TON     
27 32 17 23.1 PAINT REMOVAL 180 SF     
28 32 17 23.2 PAINT MARKINGS 165 SF     
29 32 31 12 FURNISH AND INSTALL WALLACE 

INTERNATIONAL SPEEDGATE 4 EA     
30 32 31 13.1 FURNISH AND INSTALL TYPE I CHAIN 

LINK SECUIRTY FENCE 65 LF     
31 32 31 13.2 FURNISH AND INSTALL DECORATIVE 

FENCE 30 LF     
Total for Bid Schedule A  $  

              
BID SCHEDULE B - ALLOWANCE 

    
Item Spec  Item Description Quantity 

Unit 
Item  Unit Cost    Total Cost  

1 01 21 00.1 ALLOWANCE FOR UNFORESEEN AND 
MISCELLANEOUS CONDITIONS 1 AL  $30,000.00   $ 30,000.00  

2 01 21 00.2 ALLOWANCE FOR REIMBURSEMENT OF 
WORK PERFORMED ON INTEGRATION 
AND COMMISSIONING 1 AL  $50,000.00   $ 50,000.00  

Total for Bid Schedule B  $ 80,000.00  

       BID SCHEDULE C  
    

Item Spec Item Description Quantity 
Unit 
Item  Unit Cost    Total Cost  

1 
1D-35 & 

Appendix 5 EC-1 SCHEDULING  90 DAY     

2 
1D-35 & 

Appendix 5 SE-6 GRAVEL BAG BERM 360 LF     

3 
1D-35 & 

Appendix 5 SE-7 STREET SWEEPING 70 DAY     

4 
1D-35 & 

Appendix 5 
SE-10 STORM DRAIN INLET 
PROTECTION 4 EA     

Total for Bid Schedule C  $  
              
 
Total for Bid Schedule A + B +C $ 

 
 
Write out Bid Total in Words for Bid Schedule A+B+C: 
________________________________________________________ 
  

 
Unless stated otherwise in writing, by the Airport Authority, Contractor’s pricing shall be valid for 
120 Days after Bid Opening. 
 
The following Addenda have been noted (see section 1A-2.4):_____________________________ 
  


