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SAN DIEGO COUNTY 
REGIONAL AIRPORT AUTHORITY 

 
 
 
 

REQUEST FOR BIDS (“RFB or Bid”) for 
 

Admiral Boland Way Entry/Exit Gates, Project #104228 
 
NOTICE:  Respondents must register as a Vendor on the San Diego County Regional Airport 
Authority’s website in order to receive addenda notices and related documents that may affect the 
Authority’s RFB and the specifications or the requirements of a Bid. To register visit: 
http://www.san.org/business and follow the Vendor Registration instructions.     

 
 
 

Business Category 
 

 
 
 
 

 
 

 
 
 
Advertisement Date:    May 14, 2018 
Pre-bid Conference & Job Walk Date:  May 22, 2018 at 10:00 a.m. 
(Attendance is not mandatory) 
Deadline to Submit Written Questions: May 29, 2018 at 2:00 p.m. 
Bid Due Date:     June 14, 2018 at 2:00 p.m. 

 
 
 
 

Category ID Category Description 
238000 Specialty Trade Contractors 
238110 Poured Concrete Foundation and Structure 
238210 Electrical Contractors and Other Wiring Installation 
238910 Site Preparation Contractors 
238990 All Other Specialty Trade Contractors, Fencing 

http://www.san.org/business
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Section 1A – Instructions to Bidder 
 

Article 1 – Opportunity Summary 
 

This project is to install four (4) security gates, relocate two (2) existing liftarm gates, and construct 
all other items as set forth in the drawings and specifications. 
It is intended that the work be completed in every respect under the Contract, and such items or 
details not mentioned above that are required by the Contract document shall be furnished, 
performed, placed, constructed, or installed by the Contractor. 
 

Article 2 – Bid Submission Instructions 
 
1A-2.1 Submission Instructions. Bids not submitted in the manner described herein may be 

considered non-responsive and be subject to rejection. Bids submitted to the Airport 
Authority after the specified due date and time in the RFB shall be rejected as late. No 
late Bids will be accepted. 

 

A. Submitting Options: Respondents may submit their Bid to the Airport Authority 
using one of the following methods: in a sealed envelope/ package. 

 
1. Submitting Bid via sealed package: Respondents may submit their Bid in a 

sealed package as described below.   
 

a. Number of Bids: Respondents shall submit one (1) unbound original Bid. 
 

b. Packaging and Identification: Respondents shall submit their Bid in a sealed 
package and shall write/type the following identification information on the 
outermost sealed package or Fedex/UPS/other address label:   

RFB-Admiral Boland Way Entry/Exit Gates- RFB 
Attn: Bid Opening 

 

Address: Respondent shall submit its Bid to the following address: 
 

If mailed or  
hand delivered: San Diego County Regional Airport Authority 

 3rd Floor Reception Desk 
 3225 North Harbor Drive 

 San Diego, CA 92101 
 
1A-2.2 EXAMINATION OF PLANS, SPECIFICATIONS AND WORK SITE 

 

A. The Bidder is solely responsible for examining carefully the Work Site, the Bid, any 
addenda issued, and the Contract Documents, including all plans and specifications. 
The Bidder shall fully satisfy itself as to the character, quality and quantities of work 
to be performed, materials to be furnished and as to the requirements of the 
Contract, including but not limited to the Specifications.  The Bidder shall familiarize 
itself with all federal, state and local laws, ordinances, rules and requests that may 
affect the Work or the performance of the Work. 
 

B. The Bidder shall be responsible for fully acquainting itself with the conditions of the 
Work Site, including surveys and investigation reports about subsurface and physical 
conditions pertaining to the Work Site, and represents that it has performed such 
additional surveys and investigations as it deems necessary to complete the Work at 
the bid price and that it has correlated the results of all such data with the 
requirements of the Contract Documents. The submission of the Bid Package shall 
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be prima facie evidence that the Bidder has made such an examination and is 
satisfied as to the conditions encountered, including locality, uncertainty of weather 
and all other contingencies and as to the character, quality, quantity and scope of the 
Work.  No allowance shall subsequently be made on behalf of the Bidder on account 
of an error on its part, its negligence, or its failure to acquaint itself with the conditions 
of the Work Site. 

 

C. Bidders are advised that proposed subcontractors should obtain their own sets of 
plans and specifications from the Airport Authority’s bid management site. 
 

1A-2.3 INTERPRETATION OF DRAWINGS AND DOCUMENTS 
 

A. If any Bidder, prior to submitting Bids, should find discrepancies in, or omission from 
the drawings, specifications or other proposed Contract Documents, or if it should be 
in doubt as to the true meaning of any part of the proposed Contract Documents, it 
SHALL immediately make a written request to the Airport Authority Procurement 
Analyst for correction, clarification or interpretation of the point or points in question. 
The person submitting such request shall be responsible for its delivery prior to the 
deadline for submission of Questions.  
 

B. In the event that the Airport Authority receives such a request, and it should be found 
that certain essential information is not clearly and fully set forth, or if the Airport 
Authority discovers or is informed of errors, omission or points requiring clarification 
in the drawings or documents, a written addendum will be posted to the Airport 
Authority’s bid management system. The Airport Authority will not be responsible for 
any instructions, explanations or interpretations of the Bid or Contract Documents 
presented to Bidders in any manner other than by written addendum. No person is 
authorized to make any oral interpretation of any provision of the Bid or Contract 
Documents to any bidder and no bidder should rely on any such oral interpretation.  

 

1A-2.4 ADDENDA 
 

The Airport Authority reserves the right to revise the Bid and Contract Documents prior 
to the bid opening date. Revisions, if any, shall be made by written addenda. Pursuant to 
Public Contract Code §4104.5, if the Airport Authority issues an addendum which 
includes material changes to the Work less than 72 hours prior to the deadline for 
submission of bids, the Airport Authority will extend the deadline for submission of bids. 
The Airport Authority will determine, in its sole discretion, whether an addendum 
warrants postponement of the bid submission date. The effect of all addenda to the 
Request for Bids shall be considered in the Bid package, and said addenda shall be 
made a part of the Bid package submitted to the Airport Authority.  It is the Bidder’s 
responsibility to ensure that all addenda have been acknowledged before submitting a 
Bid. Failure to acknowledge all addenda shall render the Bid package nonresponsive 
and result in its rejection. 

 

1A-2.5 BIDDERS INTERESTED IN MORE THAN ONE BID 
 

No person, firm or corporation shall be allowed to make, file or be interested in more 
than one Bid for the same work unless alternate Bids are called for.  A person, firm or 
corporation who has submitted a sub-bid to a Bidder, or who has quoted prices on 
materials to a Bidder, is not hereby disqualified from submitting a sub-bid or quoting 
prices to other Bidders or from submitting a Bid on its own behalf. 

 

1A-2.6 BIDS 
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A. Bids to receive consideration shall be made in accordance with the following 
instructions: 

 

1. Bids shall be made only upon the forms included in the Bid package which form 
a part of the Contract Documents.  Bid package forms shall not be altered or 
modified.  All bid items in the Bid package shall be properly and completely filled 
in with a unit price or lump sum and totals.  The signature of all persons signing 
shall be in longhand.  Any documents which are missing, altered or modified or 
not properly completed will render the Bid non-responsive and may result in 
rejection of the Bid.  In addition to the documents contained in the Bid package, 
no Contract Documents shall be altered or modified.   

 

2. Bids shall be submitted for the entire Work. Failure to complete and submit Bids 
for Bid Schedule A, B & C shall render the Bid non-responsive.  Bid Schedule A, 
B, & C shall constitute the Base Bid for purposes of comparison and 
determination of lowest responsive and responsible bidder, if any.  

 

3. The Bidder shall set forth for each unit basis item of work a unit price and a total 
for the item, and for each lump sum item a total for the item, all in clearly legible 
figures in the respective spaces provided for this purpose.  In the case of unit 
basis items, the amount set forth under the "Total" column shall be the extension 
of the unit price bid on the basis of the estimated quantity for the item. 

 

4. In case of discrepancy between the unit price and the total set forth for a unit 
price item, the unit price shall prevail, provided, however, if the amount set forth 
as a unit price is ambiguous, unintelligible or uncertain for any cause, or is 
omitted, or is the same amount as the entry in the "Total" column, then the 
amount set forth in the "Total" column for the item shall prevail and shall be 
divided by the estimated quantity for the item and the price thus obtained shall be 
the unit price. Final payment shall be determined by the Representative from 
measured quantities of work performed based upon the unit price.   

 

5. In case of a discrepancy between the written price and the numerical price, the 
written price shall prevail.    

 
6. The Contract prices paid for the Work shall include full compensation for all taxes 

which the Bidder is required to pay, whether imposed by federal, state, or local 
government, including, without being limited to, federal excise tax. No tax 
exemption certificate or any document designed to exempt the Bidder from 
payment of any tax will be furnished to the Bidder by the Airport Authority, as to 
any tax on labor, services, materials, transportation, or any other items furnished 
pursuant to the Contract. 

 

7. “Alternative Bid Schedule - Insurance” shall be not included in the “Total Bid” 
base bid.  Bidders shall not include insurance costs identified in “Alternative Bid 
Schedule – Insurance” in any other bid line item.  The “Alternative Bid Schedule - 
Insurance” information is required pursuant to the Owner Controlled Insurance 
Program (OCIP).  Failure to complete and submit Bids for the “Alternative Bid 
Schedule – Insurance” may render the Bid non-responsive.  . 

 

8. List of subcontractors - Every Bidder shall comply with the Subletting and 
Subcontracting Fair Practice Act, Public Contract Code Sections 4100, et seq., 
and shall set forth in its Bid: 
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a. The legal business name, the location of the place of business, the California 
Department of Industrial Relations Registration Number and the California 
contractor license number of each subcontractor who will perform work or 
labor or render service to the Bidder in or about the construction of the Work 
or improvement to be performed hereunder who, under subcontract to the 
Bidder, specially fabricates and installs a portion of the Work or improvement 
according to detailed drawings in the plans and specifications, in an amount 
in excess of one-half of one percent (1%) of the Bidder’s total bid or, in the 
case of Bids or offers for the construction of streets or highways, including 
bridges, in excess of one-half of one percent (1%) of the Bidder’s total bid or 
Ten Thousand Dollars ($10,000.00), whichever is greater.  

 

b. A description of the Work to be performed by each subcontractor.  The Bidder 
shall list only one subcontractor for each portion of the Work as is defined by 
the Bidder in its Bid.   

 

If Bidder fails to specify a subcontractor or specifies more than one subcontractor 
for the same portion of Work to be performed under this Contract, Bidder agrees 
that it is fully qualified to perform that portion itself and that Bidder shall perform 
that portion itself. 

 

9. All Bidders are required to follow the format and process specified below. The 
content of the Bid must be clear, concise, and complete. The Certifications and 
forms in Section 1B shall be signed by the Bidder and submitted with its Bid.  By 
signing and submitting Bidder hereby certifies that they are aware of and fully 
understand the False Claims Act, California Government Code sections 12650, 
et seq. and the federal penalties for making false claims as prescribed in 18 
U.S.C. 1001 and/or 31 U.S.C. 3801, et seq. and that these statues apply to all 
documents submitted by Bidder. The following forms shall be completed and 
returned to the Airport Authority in the Bid package. All forms listed must 
accompany the Bid and the original of the forms in BOLD type must be received 
the Airport Authority within one (1) business day of the Bid due date. 

 

 
• Bid Signature Page 
• Bid Schedule 
• Bid Bond 
• Contractor’s License Information/Status 
• Non-Collusion Affidavit  
• Alternative Bid Schedule – Insurance 
• Subcontractor Listing Information 
• Authority CIP Safety Manual Acknowledgement 
• Bidder’s Statement of Experience 
• Questionnaire for Bidders Statement of Experience 
• Bidder’s Statement of Financial Responsibility 
• Bidder’s Certificate of Workers’ Compensation 
• Bidder’s Certificate of Non-Discrimination 
• Subcontractor Assurance of Non-Discrimination 
• False Claims Certification 
• Lobbying and Influencing Federal Employees  
• Certificate Regarding Participation in Previous Contracts or Subcontracts 
• Certification of Nonsegregated Facilities 
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• Debarment, Suspension, Ineligibility and Voluntary Exclusion Certification 
• Trade Restriction Certification 
• Contract 
• Performance Bond  
• Payment Bond (Labor and Materials) 
• Prime Contractor Small and Local Business Eligibility Statement 
• Policy 5.12 Prime Contractor Small Business Preference Verification and 

Certificate 
• Policy 5.14 Information Worksheet 
• Buy American Certification 

 

10. All prices and notations in the Bid must be in ink or typewritten.  No erasures will 
be permitted.  Mistakes may be crossed out and corrections typed or written in 
with ink adjacent thereto, and must be initialed in ink by the person or persons 
signing the Bid.  

 

11. Bids shall not contain any recapitulation of the work to be done.  Alternate or 
alternative Bids will not be considered unless called for.  In cases where goods 
or materials are specified by a brand name, the term ‘or equal’ may be assumed 
unless stated otherwise. 

 

12. The Airport Authority reserves the right to consider the financial responsibility 
and general competency of each Bidder, as well as its reputation within the 
industry, to determine if the apparent low Bidder has the apparent ability to meet 
and complete successfully the requirements of the Contract. If the bid does not 
require financial statements, the Authority may request the apparent low bidder 
provide financial statements, audited if necessary, in addition to any other 
required information.  

 

13. Each Bidder must accompany its Bid with a copy of an approved corporate 
surety bid bond, payable to the San Diego County Regional Airport Authority in 
the format set forth herein, per in Bid Bond.  In lieu of a Bid Bond, Bidder may 
submit cash or a cashier’s check drawn upon a responsible bank, or a check of 
the Bidder drawn upon such bank properly certified.  The Bid Bond, cash or 
cashier’s check shall be for a sum not less than ten (10%) percent of the 
aggregate sum of the Bid, which said cash, check or Bid Bond and the moneys 
represented thereby shall be held by the Airport Authority as security that the 
Bidder, if awarded the Contract, will in good faith enter into such Contract and 
furnish the required labor and materialmen’s bond and a faithful performance 
bond.  Said corporate surety bid bond shall be from an admitted surety, as 
defined in Code of Civil Procedure Section 995.120, authorized to do business 
as such in the State of California.   

 

The bid bond shall be accompanied by the original, or a certified copy, of the 
unrevoked power of attorney authorizing the person who executed the bond to 
do so.  

 

In addition, no later than 5 (five) Business Days after submittal of its Bid, the 
Bidder shall submit to the Airport Authority all of the documents described in 
California Code of Civil Procedure Section 995.660(a), including, without 
limitation: 

 

a. A certified copy of the certificate of authority of the surety issued by the 
California Insurance Commissioner; 
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b. A current printout from the website of the Department of Insurance confirming 
the surety is an admitted surety insurer; and   

 

c. Copies of the surety's most recent annual statement and quarterly statement 
filed with the California Department of Insurance pursuant to Article 10 
(commencing with Section 900) of Chapter 1 of Part 2 of Division 1 of the 
Insurance Code. 

 

The Bidder shall (and shall cause its surety to) provide any additional 
certifications or information requested at any time by the  Airport Authority, in its 
sole discretion, in order to enable the  Airport Authority to evaluate the surety’s 
ability to perform its obligations under the bid bond.  To the extent permitted by 
law, the Airport Authority, in its sole discretion, at any time may reject any bid 
bond or require the Bidder to replace any bid bond or surety at the Bidder’s own 
cost. 
 

Bidder’s failure to comply with the above requirements within the prescribed 
timeframe may cause its Bid to be deemed as non-responsive. 

 

14. Bidders are required by law to be licensed and regulated by the Contractor’s 
State License Board which has jurisdiction to investigate complaints against 
contractors if a complaint regarding a patent act or omission is filed within four 
years of the date of the alleged violation.  A complaint regarding a latent act or 
omission pertaining to structural defects must be filed within 10 years of the date 
of the alleged violation.  Any questions concerning a contractor may be referred 
to the Registrar, Contractor’s State License Board, P.O. Box 26000, Sacramento, 
California 95826. 

 

15. No contractor or subcontractor may be listed on a bid for a public works project 
(submitted on or after March 1, 2015) unless registered with the Department of 
Industrial Relations pursuant to Labor Code section 1725.5 [with limited 
exceptions from this requirement for bid purposes only under Labor Code section 
1771.1(a)]. 
 

16. No contractor or subcontractor may be awarded a contract for public work on a 
public works project (awarded on or after April 1, 2015) unless registered with the 
Department of Industrial Relations pursuant to Labor Code section 1725.5. If 
awarded the Contract, the Bidder and its subcontractors, of any tier, shall 
maintain active registration with the Department of Industrial Relations for the 
duration of the Work. 
 

17. The Project is subject to compliance monitoring and enforcement by the 
Department of Industrial Relations. 
 

18. The Bid package  shall be delivered to the  Airport Authority office specified in 
the “Notice Inviting Bids” on or before the day and hour set for the opening of 
Bids, enclosed in a sealed envelope, and bear the title of the Work and name of 
the Bidder. 

 

19. Bids may be withdrawn by the Bidder prior to the date fixed for opening of Bids if 
the request is made in writing by the Bidder or its authorized representative.  
Unless otherwise allowed by law, no Bidder may withdraw a Bid after the date 
set for the opening of Bids.  All Bids shall remain valid for one hundred twenty 
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(120) Days. Bid bonds shall be returned within sixty (60) Days after award of this 
Contract. 

 
20. Occupational Safety and Health Act of 1970: All contracts and subcontracts that 

result from this solicitation incorporate the following provisions by reference, with 
the same force and effect as if given in full text. The Contractor has full 
responsibility to monitor compliance to the referenced statute or regulation. The 
Contractor must address any claims or disputes that pertain to a referenced 
requirement directly with the Federal Agency with enforcement responsibilities.  

 
a. Requirement: Occupational Safety and Health Act of 1970 (20 CFR Part 

1910)  
b. Federal Agency with Enforcement Responsibilities: U.S. Department of 

Labor-Occupational Safety and Health Administration   
 

21. Federal Fair Labor Standards Act: All contracts and subcontracts that result from 
this solicitation incorporate the following provisions by reference, with the same 
force and effect as if given in full text. The Contractor has full responsibility to 
monitor compliance to the referenced statute or regulation. The Contractor must 
address any claims or disputes that pertain to a referenced requirement directly 
with the Federal Agency with enforcement responsibilities. 
a. Requirement: Federal Fair Labor Standards Act (29 U.S.C. §201) 
b. Federal Agency with Enforcement Responsibilities: U.S. Department of 

Labor-Wage and Hour Division 
 

22. Buy America Certificate: The Contractor agrees to comply with 49 USC §50101, 
which provides that Federal funds may not be obligated unless all steel and 
manufactured good used in AIP-funded projects are produced in the United 
States, unless the FAA has issued a waiver for the product, the product listed as 
an Excepted Article, Material or Supply in Federal Acquisition Regulation subpart 
25.108; or is included in the FAA Nationwide Buy America Waivers Issued list. 
a. The Bidder must submit the appropriate Buy America certificate (below) with 

all bids on AIP funded projects. Bids that are not accompanied by a 
completed Buy America certification must be rejected as non-responsive. 
  

23. Title VI Solicitation Notice: The Airport Authority, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S. C. 
§2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this invitation, 
disadvantaged business enterprises will be afforded a full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration of an award.  
[Appendix 4 of FAA Order 1400.11, Nondiscrimination in Federally-Assisted 
programs at the FAA]. 
 

 

B. Small Business Preference 
 

Policy 5.14 Small Business, Local Business and Service Disabled Veteran 
Owned Small Business Goal and Preference Program:  This RFB is subject to the 
Airport Authority’s Goal and Preference Program per Policy 5.14. Participants 
desiring consideration for preference points under this program must complete and 
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submit with its Bid “Prime Contractor Small and Local Business Eligibility Statement” 
and all of the requirements specified in  “Policy 5.14: Preference Points Form,” and 
“Policy 5.12: Prime Contractor Small Business Preference Verification Certificate”. 
   

1. Small Business goal established for this Contract is thirty-six percent (36%). 
 

2. Local Business goal established for this Contract is zero (0%). 
 

3. SDVOSB goal established for this Contract is three percent (3%). 
 

 

C. Labor Compliance – Prevailing Wage Requirements  
 

Prevailing Wage Determinations can be accessed at the below websites and are 
based on the original Bid advertisement date as specified in the Bid. 
 
• California General Prevailing Wage Determinations: 

2018-1 
http://www.dir.ca.gov  
 

• San Diego County Prevailing Wage Determinations: 
2018-1 
http://www.dir.ca.gov/dlsr/PWD/  

 
• Davis-Bacon Prevailing Wage Determinations  

http://www.gpo.gov/davisbacon/allstates.html  
 

 
 

  

http://www.dir.ca.gov/
http://www.dir.ca.gov/dlsr/PWD/
http://www.gpo.gov/davisbacon/allstates.html
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Article 3 – Bid Opening 
 

1A-3.1 OPENING OF BIDS 
 

Bids will be opened and read at the time and place set in the “Request for Bids.”  
Bidders or their representatives, and other interested persons, are invited to be present 
at the opening of Bids.  

 

1A-3.2 AWARD OR REJECTION OF BIDS 
 

The Contract may be awarded to the lowest responsive and responsible Bidder under 
the Bid Schedule or Bid Schedules complying with these and all other Contract 
Documents.  The Airport Authority may reject any Bid which, when compared to other 
bids received or to the Airport Authority’s internal estimates, does not accurately reflect 
the cost to perform the Work or portions of the Work. The Airport Authority may reject as 
non-responsive any Bid which unevenly weighs or allocates costs, including but not 
limited to overhead and profit, to one or more particular bid items. The Airport Authority 
reserves the right to reject any or all Bids; to waive any informality or technicality in the 
Bids received; to advertise for new bids; or to otherwise proceed in a manner that is in 
the best interest of the Airport Authority.  No conditional Bids will be accepted. 

 

1A-3.3 BID PROTESTS 
 

A. Time for filing: Any protest must be addressed to and submitted in writing to the 
President/CEO, San Diego County Regional Airport Authority and received by the 
Airport Authority on or before 5:00 p.m. of the 10th Business Day following Bid 
opening.  All protests must be addressed:  San Diego County Regional Airport 
Authority, President/CEO, 3225 North Harbor Drive, San Diego, CA 92101.  Two 
Copies must be received at the same time the original protest is delivered.  The 
copies must be delivered to:  

 

 
San Diego County Regional Airport Authority  
Office of General Counsel  
RE: Protest  
3225 North Harbor Drive  
San Diego, CA 92101  
 

and 
 

San Diego County Regional Airport Authority  
Procurement and Contracts Office 
Attn: Manager, Procurement and Contract Services 
RE: Protest 
3225 North Harbor Drive 
San Diego, CA 92101 
 

Protests shall be hand delivered or sent via certified mail. 
 

B. Protest Procedures: All parties wishing to file a protest shall comply with the 
procedures set forth herein. 

 

A protest relative to the Bid process shall contain a full and complete statement 
specifying in detail the grounds of the protest and the facts in support thereof, 
including:  

 

1. The protest document must contain a complete statement of the factual and legal 
basis for the protest. 
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2. The protest document must refer to the specific portion of the solicitation, or 
other applicable document that forms the basis for the protest. 

 

3. The protest document must include the name, address, and telephone number of 
the person representing the protesting party. 

 

4. The party filing the protest must concurrently transmit a copy of the initial protest 
document and any attached documentation to all others with a direct financial 
interest who might be adversely affected by the outcome of the protest. Such 
parties shall include all other Respondents who appear to have a reasonable 
prospect of receiving an award depending on the outcome of the protest. 

 

5. The Procurement Manager or his/her designee overseeing the Request for Bids 
will issue a written decision on the protest within five (5) Business Days following 
receipt of the written protest. 

 

6. If the protest is rejected, the party filing the protest has five (5) Business Days 
from the date of the Procurement Manager’s written decision to file an appeal to 
the Director of Procurement. The Director will issue a ruling with fifteen (15) 
Business Days following receipt of the written appeal. If the Director determines 
that the protest is frivolous, the party originating the protest may be determined 
to be irresponsible and that party may be determined to be ineligible for the 
award of future contracts.   

 

7. The procedure and time limits set forth in this paragraph are mandatory and are 
the Bidder’s sole and exclusive remedy in the event of protest. Failure by a party 
originating a protest to comply with these procedures shall constitute a waiver of 
any right to further pursue the protest, including filing a government claim or legal 
proceeding. 

 

Article 4 – Award 
 

1A-4.1 THE CONTRACT 
 

A. The Contract includes the Bid and all documents, requirements, drawings, 
specifications and/or addendums thereof; Bidders response including all forms, 
bonds, certifications, safety manuals and other documents required to be included by 
the Airport Authority in the Bidder’s response. 

 

B. The Bidder to whom award is made shall execute a written Contract with the Airport 
Authority and shall furnish a Faithful Performance and Labor and Material bonds 
each for 100% of the total amount of the Contract within fourteen (14) Days after 
receipt of a form of Contract for execution, unless an extension of time is granted to 
the Bidder in writing.  The Contract shall be made in the form adopted by the Airport 
Authority.  If the Bidder to whom the award is made fails to furnish said bonds within 
the time specified above and/or fails to execute the Contract as required, the award 
may be annulled, and an award may be made to the next lowest responsible Bidder 
and such Bidder shall fulfill every Contract stipulation as if it were the party to whom 
the first award was made.  A corporation to which an award is made shall furnish 
evidence of its corporate existence and evidence that the officer signing the Contract 
and bonds for the corporation is duly authorized to do so.  
 

C. The surety supplying the surety bonds must be an admitted surety insurer, as defined 
in Code of Civil Procedure Section 995.120, authorized to do business as such in the 
State of California.  Each bond shall be accompanied by all of the documents 
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described in California Code of Civil Procedure Section 995.660(a), including, without 
limitation: 

 

1. The original, or a certified copy, of the unrevoked appointment, power of 
attorney, bylaws, or other instrument entitling or authorizing the person who 
executed the bond to do so; 

 

2. A certified copy of the certificate of authority of the surety issued by the California 
Insurance Commissioner; 

 

3. A current print out from the website of the Department of Insurance confirming 
the surety is an admitted surety insurer; and 

 

4. Copies of the surety's most recent annual statement and quarterly statement 
filed with the California Department of Insurance pursuant to Article 10 
(commencing with Section 900) of Chapter 1 of Part 2 of Division 1 of the 
Insurance Code. 

 

 The Bidder shall (and shall cause its surety to) provide any additional certifications or 
information requested at any time by the  Airport Authority, in its sole discretion, in 
order to enable the  Airport Authority to evaluate the surety’s ability to perform its 
obligations under any bond.  To the extent permitted by law, the Airport Authority, in 
its sole discretion, at any time may reject any bond or require the Bidder to replace 
any bond or surety at the Bidder’s own cost. 

 

Article 5 – Notice to Bidders   

1A-5.1  EMPLOYMENT OF APPRENTICES 
 

A. Bidder is directed to the provisions in Sections 1777.5, 1777.6 and 1777.7 of the 
California Labor Code concerning the employment of apprentices by a Contractor 
and any subcontractor performing a public works Contract. 

 

1. Labor Code Section 1777.5 requires the Contractor or subcontractor employing 
tradesmen in any apprentice able occupation to apply to the joint apprenticeship 
committee in the area of the site of the public works project and which 
administers the apprenticeship program for a certificate of approval. Contractor 
or subcontractor shall not be required to submit individual applications for 
approval to local joint apprenticeship committees provided they are already 
covered by the local apprenticeship standards. The ratio of apprentices to 
journeymen and contributions to funds to administer apprenticeship programs 
shall be determined by Section 1777.5 and the responsibility for compliance with 
that section for all apprenticeable occupations shall be with the General 
Contractor. 

 

2. Labor Code Section 1777.5 does not apply to Contracts of general contractors or 
to contracts of specialty contractors not bidding for work through a general or 
Prime Contractor, when the contracts of general contractors or those specialty 
contractors, involve less than Thirty Thousand Dollars ($30,000.00). A contractor 
who willfully violates Labor Code Section 1777.5 shall be denied the right to bid 
on or receive a public works contract for a period of up to one (1) year for the first 
violation, and for a period up to three (3) years for the second and subsequent 
violations, from the date the determination of noncompliance made by the 
Administrator of Apprenticeship becomes an order of the California 
Apprenticeship Council. Contractor shall also be subject to the payment of the 
civil penalty as provided in Labor Code Section 1777.7. Interpretation and 



Page 14 of 121 
Admiral Boland Way Entry/Exit Gates RFB, Project # 104228   May 14, 2018 

enforcement of said Sections 1777.5 and 1777.7 shall be in accordance with the 
rules and procedures of the California Apprenticeship Council. 

 

1A-5.2  EQUAL EMPLOYMENT OPPORTUNITY CLAUSE 
 

A. This clause is based on 41 CFR §60.1-4 and Executive Order 11246 as Amended by 
Executive Order 11375. 

 

B. During the performance of this Contract, the Contractor agrees as follows: 
 

1. The Contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, sexual origin, gender identity or 
national origin. The Contractor will take affirmative action to ensure that 
applicants are employed, and that employees are treated during employment 
without regard to their race, color, religion, sex or national origin. Such action 
shall include, but not be limited to, the following: employment, upgrading, 
demotion or transfer; recruitment or recruitment advertising; layoff or termination; 
rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. The Contractor agrees to post in conspicuous places, available 
to employees and applicants for employment, notices to be provided setting forth 
the provisions of this nondiscrimination clause. 

 

2. The Contractor will, in all solicitations or advertisements for employees placed by 
or on behalf of the Contractor; state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex, sexual 
origin, gender identity or national origin. 

 

3. The Contractor will send to each labor union or representative of workers with 
which he has a collective bargaining agreement or other Contract or 
understanding, a notice to be provided advising the said labor union or worker’s 
representatives of the Contractor’s commitments under this section and shall 
post copies of the notice in conspicuous places available to employees and 
applicants for employment.  

 

4. The Contractor will comply with all provisions of Executive Order 11246 of 
September 24, 1965 and of the rules, regulations and relevant orders of the 
Secretary of Labor. 

 

5. The Contractor will furnish all information and reports required by Executive 
Order 11246 of September 24, 1965, and by rules, regulations and orders of the 
Secretary of Labor, or pursuant thereto, and will permit access to his books, 
records and accounts by the administering agency and the Secretary of Labor for 
purposes of investigation to ascertain compliance with such rules, regulations 
and orders. 

 

6. In the event of the Contractor’s noncompliance with the nondiscrimination 
clauses of this Contract or with any of the said rules, regulations or orders, this 
Contract may be canceled, terminated or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government Contracts or 
federally assisted construction Contracts in accordance with procedures 
authorized in Executive Order 11246 of September 24, 1965, as amended, and 
such other sanctions may be imposed and remedies invoked as provided in 
Executive Order 11246 of September 24, 1965 or by rule, regulation or order of 
the Secretary of Labor, or as otherwise provided by law. 

 



Page 15 of 121 
Admiral Boland Way Entry/Exit Gates RFB, Project # 104228   May 14, 2018 

7. The Contractor will include the portion of the sentence immediately preceding 
paragraph (1) and the provisions of Paragraphs 1 through 7 in every subcontract 
or purchase order unless exempted by rules, regulations or orders of the 
Secretary of Labor issued pursuant to Section 204 of Executive Order 11246 of 
September 24, 1965, as amended, so that such provisions will be binding upon 
each subcontractor or vendor. The Contractor will take such action with respect 
to any subcontract or purchase order as the administering agency may direct as 
a means of enforcing such provisions including sanctions for noncompliance. 
Provided, however, that in the event a Contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of such 
direction by the administering agency, the Contractor may request the United 
States to enter into such litigation to protect the interests of the United States. 

 

C. Standard Federal Equal Employment Opportunity Construction Contract 
Specifications: 

 

1. As used in these specifications: 
 

a. “Covered area” means the geographical area described in the solicitation 
from which this Contract resulted; 

 

b. “Director” means Director, Office of Federal Contract Compliance (OFCCP), 
United States Department of Labor or any person to whom the Director 
delegates authority; 

 

c. “Employer Identification Number” means the Federal Social Security number 
used on the Employer’s Quarterly Federal Tax Return, U.S. Treasury 
Department Form 941; 

 

d. “Minority” includes: 
 

1) Black (all persons having origins in any of the Black African racial 
groups not of Hispanic origin); 

 

2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 
American or other Spanish culture or origin, regardless of race); 

 

3) Asian and Pacific Islander (all persons having origins in any of the 
original people of the Far East, Southeast Asia, the Indian subcontinent 
or the Pacific Islands); and 

 

4) American Indian or Alaskan Native (all persons having origins in any of 
the original peoples of North America and maintaining identifiable tribal 
affiliations through membership and participation or community 
identification). 

 

2. Whenever the Contractor or any subcontractor at any tier subcontracts a portion 
of the work involving any construction trade, it shall physically include in each 
subcontract the provisions of these specifications that contain the applicable 
goals for minority and female participation. 

 

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan 
approved by the U.S. Department of Labor in the covered area either individually 
or through an association, its affirmative action obligations on all work in the Plan 
area (including goals and timetables) shall be in accordance with that Plan for 
those trades which have union participating in the Plan. Contractors must be able 
to demonstrate their participation in and compliance with the provisions of any 
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such Hometown Plan. Each Contractor or subcontractor participating in an 
approved Plan is individually required to comply with its obligations under the 
EEO clause and to make a good faith effort to achieve each goal under the Plan 
in each trade in which it has employees. The overall good faith performance by 
other Contractors or subcontractors toward a goal in an Approved Plan does not 
excuse any covered Contractor’s or subcontractor’s failure to make good faith 
efforts to achieve the Plan’s goal and timetables. 

 

4. The Contractor shall implement the specific affirmative action standards provided 
in Paragraphs C(1) through (15) of this section. The goals set forth in the 
specifications for this Contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization the Contractor should 
reasonably be able to achieve in each construction trade in which it has 
employees in the covered area. Covered construction contractors performing 
construction work in a geographical area where they do not have a Federal or 
federally assisted construction contract shall apply the minority and female goals 
established for the geographical area where the work is being performed. Goals 
are published periodically in the Federal Register in notice form, and such 
notices may be obtained from any Office of Federal Contract Compliance 
Programs office or from Federal procurement contracting officers.  The 
Contractor is expected to make substantially uniform progress toward his goals 
in each craft during the period specified. 

 

5. Neither the provisions of any collective bargaining agreement nor the failure by a 
union with whom the Contractor has a collective bargaining agreement, to refer 
either minorities or women, shall excuse the Contractor’s obligations under these 
specifications, Executive Order 11246 of September 24, 1965, as amended, or 
the regulations promulgated pursuant thereto. 

 

6. In order for the non-working training hours of apprentices and trainees to be 
counted in meeting the goals, such apprentices and trainees must be employed 
by the Contractor during the training period, and the Contractor must have made 
a commitment to employ the apprentices and trainees at the completion of their 
training, subject to the availability of employment opportunities. Trainees must be 
trained pursuant to training programs approved by the U.S. Department of Labor. 

 

7. The Contractor shall take specific affirmative actions to ensure Equal 
Employment Opportunity. The evaluation of the Contractor’s compliance with 
these specifications shall be based upon its effort to achieve maximum results 
from its actions. The Contractor shall document these efforts fully and shall 
implement affirmative action steps at least as extensive as the following; 

 

a. Ensure and maintain a working environment free of harassment, intimidation 
and coercion at all sites and in all facilities at which the Contractor’s 
employees are assigned to work. The Contractor, where possible, will assign 
two or more women to each construction project. The Contractor shall 
specifically ensure that all foremen, superintendents and other on-site 
supervisory personnel are aware of and carry out the Contractor’s obligations 
to maintain such a working environment, with specific attention to minority or 
female individuals working at such sites or in such facilities. 

 

b. Establish and maintain a current list of minority and female recruitment 
sources, provide written notification to minority and female recruitment 
sources and to community organizations when the Contractor or its unions 
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have employment opportunities available and maintain a record of the 
organizations’ responses. 

 

c. Maintain a current file of the names, addresses and telephone numbers of 
each minority and female off the street applicant, minority or female referral 
from a union, a recruitment source or community organization and of what 
action was taken with respect to each such individual. If such individual was 
sent to the union hiring hall for referral and was not referred back to the 
Contractor by the union or, if referred, not employed by the Contractor, this 
shall be documented in the file with the reason therefore, along with whatever 
additional actions the Contractor may have taken. 

 

d. Provide immediate written notification to the Director when the union or 
unions with which the Contractor has a collective bargaining agreement has 
not referred to the Contractor a minority person or female sent by the 
Contractor, or when the Contractor has other information that the union 
referral process has impeded the Contractor’s efforts to meet its obligations. 

 

e. Develop on-the-job training opportunities and/or participate in training 
programs for the area which expressly includes minorities and women, 
including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor’s employment needs, especially those programs 
funded or approved by the Department of Labor. The Contractor shall provide 
notice of these programs to the sources compiled under 7.b above. 

 

f. Disseminate the Contractor’s EEO policy by providing notice of the policy to 
unions and training programs, and requesting their cooperation in assisting 
the Contractor in meeting its EEO obligations by including it in any policy 
manual and collective bargaining agreement; by publicizing it in the company 
newspaper, annual report, etc.; by specific review of the policy with all 
management personnel and with all minority and female employees at least 
once a year; and by posting the company EEO policy on bulletin boards 
accessible to all employees at each location where construction work is 
performed. 

 

g. Review, at least annually, the company’s EEO policy and affirmative action 
obligations under these specifications with all employees having any 
responsibility for hiring, assignment, layoff, termination or other employment 
decisions, including specific review of these items with on-site supervisory 
personnel such as Superintendents, General Foremen, etc., prior to the 
initiation of construction work at any job site. A written record shall be made 
and maintained identifying the time and place of these meetings, persons 
attending, subject matter discussed and disposition of the subject matter. 

 

h. Disseminate the Contractor’s EEO policy externally by including it in any 
advertising in the news media, specifically including minority and female news 
media and providing written notification to and discussing the Contractor’s 
EEO policy with other contractors and subcontractors with whom the 
Contractor does or anticipates doing business. 

 

i. Direct its recruitment efforts, both oral and written, to minority, female and 
community organizations, to schools with minority and female students and to 
minority and female recruitment and training organizations serving the 
Contractor’s recruitment area and employment needs. Not later than one 
month prior to the date for the acceptance of applications for apprenticeship 
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or other training by any recruitment source, the Contractor shall send written 
notification to organizations such as the above, describing the openings, 
screening procedures and tests to be used in the selection process. 

 

j. Encourage present minority and female employees to recruit other minority 
persons and women and, where reasonable, provide after school, summer 
and vacation employment to minority and female youth both on-site and in 
other areas of a Contractor’s work force.  

 

k. Validate all tests and other selection requirements where there is an 
obligation to do so under 41 CFR Part 60-3. 

 

l. Conduct, at least annually, an inventory and evaluation of all minority and 
female personnel for promotional opportunities and encourage these 
employees to seek or to prepare for, through appropriate training, etc., such 
opportunities.  

 

m. Ensure that seniority practices, job classifications, work assignments and 
other personnel practices do not have a discriminatory effect by continually 
monitoring all personnel and employment related activities to ensure that the 
EEO policy and the Contractor’s obligations under these specifications are 
being carried out. 

 

n. Ensure that all facilities and company activities are non-segregated, except 
that separate or single-user toilets and necessary changing facilities shall be 
provided to assure privacy between the sexes. 

 

o. Document and maintain a record of all solicitations of offers for subcontracts 
from minority and female construction Contractors and suppliers, including 
circulation of solicitations to minority and female Contractor associations and 
other business associations. 

 

p. Conduct a review, at least annually, of all supervisors’ adherence to and 
performance under the Contractor’s EEO policy and affirmative action 
obligations. 

 

8. Contractors are encouraged to participate in voluntary associations which assist 
in fulfilling one more of their affirmative action obligations 7(a) through 7(p). The 
efforts of a contractor association, joint contractor-union, contractor-community, 
or other similar groups of which the Contractor is a member and participant, may 
be asserted as fulfilling any one or more of its obligations under 7(a) through 7(p) 
of these specifications provided that the Contractor actively participates in the 
group, makes every effort to assure that the group has a positive impact on the 
employment of minorities and women in the industry, ensures that the concrete 
benefits of the program are reflected in the Contractor’s minority and female work 
force participation, makes a good faith effort to meet his individual goals and 
timetables, and can provide access to documentation which demonstrates the 
effectiveness of actions taken on behalf of the Contractor. The obligation to 
comply, however, is the Contractor’s and failure of such a group to fulfill an 
obligation shall not be a defense for the Contractor’s noncompliance. 

 

9. A single goal for minorities and a separate single goal for women have been 
established. The Contractor, however, is required to provide equal employment 
opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and non-minority. Consequently, if the 
particular group is employed in a substantially disparate manner (for example, 
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even though the Contractor has achieved its goals for women generally,) the 
Contractor may be in violation of the Executive Order if a specific minority group 
of women is under-utilized. 

 

10. The Contractor shall not use the goals and timetables or affirmative action 
standards to discriminate against any person, because of race, color, religion, 
sex, sexual orientation, gender identity or national origin. 

 

11. The Contractor shall not enter into any subcontract with any person or firm 
debarred from Government Contracts pursuant to Executive Order 11246, as 
amended.  

 

12. The Contractor shall carry out such sanctions and penalties for violation of these 
specifications and of the Equal Opportunity Clause, including suspension, 
termination and cancellation of existing subcontracts as may be imposed or 
ordered pursuant to Executive Order 11246, as amended, and its implementing 
regulations by the Office of Federal Contract Compliance Programs. Any 
Contractor who fails to carry out such sanctions and penalties shall be in 
violation of these specifications and Executive Order 11246, as amended. 

 

13. The Contractor in fulfilling his obligations under these specifications shall 
implement specific affirmative action steps, at least as extensive as those 
standards prescribed in Paragraph 7 of these specifications, so as to achieve 
maximum results from its efforts to ensure equal employment opportunity. If the 
Contractor fails to comply with the requirements of the Executive Order, the 
implementing regulations or these specifications, the Director shall proceed in 
accordance with 41 CFR 60-4.8. 

 

14. The Contractor shall designate a reasonable official to monitor all employment 
related activity to ensure that the company EEO policy is being carried out, to 
submit reports relating to the provisions hereof as may be required by the 
Government, and to keep records. Records shall at least include for each 
employee the name, address, telephone numbers, construction trade, union 
affiliation, if any, employee identification number were assigned, social security 
number, race, sex, status (e.g., mechanical, apprentice, trainee, helper or 
laborer), dates of changes in status, hours worked per week in the indicated 
trade, rate of pay and locations at which the work was performed.  Records shall 
be maintained in an easily understandable and retrievable form; however, to the 
degree that existing records satisfy this requirement, Contractors shall not be 
required to maintain separate records. 

 

15. Nothing herein provided shall be construed as a limitation upon the application of 
other laws which establish different standards of compliance or upon the 
application of requirements for the hiring of local or other area residents (e.g., 
those under the Public Works Employment Act of 1977 and the Community 
Development Block Grant Program). 

 

D. Prompt Payment: 
 

1. The Contractor agrees to pay each subcontractor under this Contract for 
satisfactory performance of its contract no later than 10 Days from the receipt of 
each payment the Contractor receives from the Airport Authority.  The Contractor 
agrees further to return retainage payments to each subcontractor within ten (10) 
Days after subcontractor’s work is satisfactorily completed. Any delay or 
postponement of payment from the above-referenced time frame may occur only 
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for good cause following written approval of the Airport Authority. This clause 
applies to both DBE and non-DBE subcontractors. The Contractor shall pay each 
of its subcontractors no later than seven (7) Days after satisfactory completion by 
the subcontractor of its work and receipt of retention by the Contractor. Any 
Contractor who violates this provision shall pay to the subcontractor a penalty of 
two (2%) percent of the amount due per month for every month that payment is 
not made. In any action for the collection of funds wrongfully withheld, the 
prevailing party shall be entitled to attorneys’ fees and costs as allowed by law. 
Any delay or postponement of payment may take place for good cause only with 
the prior written approval of the Airport Authority. The Contractor will not be paid 
by the Airport Authority for work performed by a subcontractor unless and until 
the Contractor ensures that the subcontractors are promptly paid for the work 
they have performed by signing the affidavit required by 1C-9.2(C). 

 

2. Upon request by the Airport Authority, Contractor shall provide information 
regarding payments made to all subcontractors performing work on the Project in 
a format prescribed by the Airport Authority, for each and every month during the 
term of this Contract.  Contractor shall provide the requested information no later 
than thirty (30) Days from the date of the Airport Authority’s written request for 
information under this provision.  For the purpose of this section, information 
regarding subcontractors includes but is not limited to suppliers, vendors, 
consultants or other business entities identified by Contractor and/or the Airport 
Authority. 

 

E. Dispute Resolution: Pursuant to 49 CFR Part 26, Section 26.29, the Contractor shall 
include in each of its subcontracts the following requirement: In the event of a 
payment dispute, the Contractor and the subcontractor shall comply with the Claims 
and Disputes procedures mandated by Article 10 of the Contract. 

 

F. Termination of Subcontractors: The Contractor will not terminate for convenience any 
listed subcontractor (or approved substitute subcontractor) and then perform the work 
of the terminated subcontract with its own forces or those of an affiliate, without the 
Airport Authority’s prior written consent. When a subcontractor is terminated, or fails 
to complete its work on the Contract for any reason, the Airport Authority will require 
the Contractor to make good faith efforts to find another subcontractor to substitute 
for the original subcontractor. These good faith efforts shall be directed at finding 
another subcontractor to perform at least the same amount work under the Contract 
as the subcontractor that was terminated. Violation of this provision by the Contractor 
shall be grounds for termination for cause of this Contract. 

 
 

G. Discrimination: The contractor or subcontractor shall not discriminate on the basis of 
race, color, national origin or sex in the performance of this contract. The contractor 
shall carry out applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT assisted contracts. Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the Airport Authority deems appropriate. 

 
 
 



Page 21 of 121 
Admiral Boland Way Entry/Exit Gates RFB, Project # 104228   May 14, 2018 

 
 
 
 
 
Article 6 – Compliance with Contract Terms  
 

Bidders are required to comply with all provisions of Section 1C which may include the federal 
provisions listed below: 
 

1A- 6.1 Provisions for all Construction Contracts 
• Buy American Preferences - Title 49 U.S.C. 50101 
• Civil Rights- General- 49 USC §47123 
• Civil Rights Act of 1964, Title VI  - Contractor Contractual Requirements - Title 49 

CFR Part 21 
• Airport and Airway Improvement Act of 1982, Section 520  - Title 49 U.S.C. 47123 
• Lobbying and Influencing Federal Employees  - Title 49 CFR Part 20 
• Access to Records and Reports  - 2 CFR §200.326, 2 CFR §200.333 
• Disadvantaged Business Enterprise  - Title 49 CFR Part 26 
• Energy Conservation  - Title 49 CFR Part 18.36 
• Breach of Contract Terms  - Title 49 CFR Part 18.36 
• Rights to Inventions  - Title 49 CFR Part 18.36 
• Trade Restriction Clause  - Title 49 CFR Part 30 
• Veteran's Preference  - Title 49 U.S.C 47112  
• Drug Free Workplace 
• Debarment and Suspension (2 CFR Part 180 (Subpart C), 2 CFR part 1200, DOT  

Order 4200.5 DOT Suspension & Debarment Procedures & Ineligibility) 
• Affirmative Action Plan (41 CFR part 60-4, Executive Order 11246) 
• Federal Labor Standards Act (Minimum Wage) (29 USC § 201, et seq.) 
• Occupational Safety and Health Act 
•   

1A- 6.2 Additional Provisions for Construction Contracts Exceeding $2,000  
• Davis Bacon Labor Provisions  - Title 29 CFR Part 5  
• Copeland Anti-Kick Back Act – Title 40 U.S.C. 3145 

1A- 6.3 Additional Provisions for Construction Contracts Exceeding $10,000 
• Equal Employment Opportunity Clause  - Title 41 CFR Part 60-4, Executive Order 

11246 
• Certification of Non-Segregated Facilities  - Title 41 CFR Part 60-1.8 
• Notice of Requirement for Affirmative Action  - Title 41 CFR Part 60-4.2 
• Equal Employment Opportunity Specification  - Title 41 CFR Part 60-4.3 
• Termination of Contract  - Title 49 CFR Part 18.36 

1A-6.4 Additional Provisions for Construction Contracts Exceeding $25,000  
• Certification Regarding Debarment and Suspension - Title 2 CFR Part 180 & Title 

2 CFR Part 1200 
1A-6.5 Additional Provisions for Construction Contracts Exceeding $100,000  

• Contract Work Hours and Safety Standards Act Requirements  - Title 29 CFR 
Part 5 

• Clean Air and Water Pollution Controls  - Title 49 CFR Part 18.36(i)(12) 
• Breach of Contract (2 CFR §200 Appendix II(A)) 

 
 

http://www.gpo.gov/fdsys/pkg/USCODE-2009-title49/html/USCODE-2009-title49-subtitleVII-partE-chap501-sec50101.htm
http://www.gpo.gov/fdsys/pkg/USCODE-2011-title49/pdf/USCODE-2011-title49-subtitleVII-partB-chap471-subchapI-sec47123.pdf
http://www.gpo.gov/fdsys/pkg/CFR-1999-title49-vol1/pdf/CFR-1999-title49-vol1-part21.pdf
http://www.gpo.gov/fdsys/pkg/CFR-1999-title49-vol1/pdf/CFR-1999-title49-vol1-part21.pdf
http://www.gpo.gov/fdsys/pkg/USCODE-2013-title49/pdf/USCODE-2013-title49-subtitleVII-partB-chap471-subchapI-sec47123.pdf
http://www.gpo.gov/fdsys/pkg/CFR-1999-title49-vol1/pdf/CFR-1999-title49-vol1-part20.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2014-title2-vol1/pdf/CFR-2014-title2-vol1-sec200-326.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2014-title2-vol1/pdf/CFR-2014-title2-vol1-sec200-333.pdf
http://www.gpo.gov/fdsys/pkg/CFR-1999-title49-vol1/pdf/CFR-1999-title49-vol1-part26.pdf
http://www.gpo.gov/fdsys/pkg/CFR-1999-title49-vol1/pdf/CFR-1999-title49-vol1-part18.pdf
http://www.gpo.gov/fdsys/pkg/CFR-1999-title49-vol1/pdf/CFR-1999-title49-vol1-part18.pdf
http://www.gpo.gov/fdsys/pkg/CFR-1999-title49-vol1/pdf/CFR-1999-title49-vol1-part18.pdf
http://www.gpo.gov/fdsys/pkg/CFR-1999-title49-vol1/pdf/CFR-1999-title49-vol1-part30.pdf
http://www.gpo.gov/fdsys/pkg/USCODE-2013-title49/pdf/USCODE-2013-title49-subtitleVII-partB-chap471-subchapI-sec47112.pdf
http://www.gpo.gov/fdsys/pkg/USCODE-2013-title41/pdf/USCODE-2013-title41-subtitleIV-chap81-sec8102.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2014-title2-vol1/pdf/CFR-2014-title2-vol1-part180.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2014-title2-vol1/pdf/CFR-2014-title2-vol1-part1200.pdf
http://www.dot.gov/sites/dot.dev/files/docs/Suspension_Debarment_Order_2010.pdf
http://www.dot.gov/sites/dot.dev/files/docs/Suspension_Debarment_Order_2010.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2014-title41-vol1/pdf/CFR-2014-title41-vol1-sec60-4-1.pdf
http://www.gpo.gov/fdsys/pkg/FR-1997-08-19/pdf/97-21782.pdf
http://www.gpo.gov/fdsys/pkg/USCODE-2013-title29/pdf/USCODE-2013-title29-chap8-sec201.pdf
http://www.ecfr.gov/cgi-bin/text-idx?tpl=/ecfrbrowse/Title29/29cfr1910_main_02.tpl
http://www.gpo.gov/fdsys/pkg/CFR-2014-title29-vol1/pdf/CFR-2014-title29-vol1-part5.pdf
http://www.gpo.gov/fdsys/pkg/USCODE-2013-title40/pdf/USCODE-2013-title40-subtitleII-partA-chap31-subchapIV-sec3145.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2011-title41-vol1/pdf/CFR-2011-title41-vol1-subtitleB-chap60.pdf
http://www.gpo.gov/fdsys/pkg/FR-1997-08-19/pdf/97-21782.pdf
http://www.gpo.gov/fdsys/pkg/FR-1997-08-19/pdf/97-21782.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2014-title41-vol1/pdf/CFR-2014-title41-vol1-sec60-1-8.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2014-title41-vol1/pdf/CFR-2014-title41-vol1-sec60-4-1.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2014-title41-vol1/pdf/CFR-2014-title41-vol1-sec60-4-1.pdf
http://www.gpo.gov/fdsys/pkg/CFR-1999-title49-vol1/pdf/CFR-1999-title49-vol1-part18.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2014-title2-vol1/pdf/CFR-2014-title2-vol1-part180.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2014-title2-vol1/pdf/CFR-2014-title2-vol1-part1200.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2014-title2-vol1/pdf/CFR-2014-title2-vol1-part1200.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2014-title29-vol1/pdf/CFR-2014-title29-vol1-part5.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2014-title29-vol1/pdf/CFR-2014-title29-vol1-part5.pdf
http://www.gpo.gov/fdsys/pkg/CFR-1999-title49-vol1/pdf/CFR-1999-title49-vol1-part18.pdf
http://www.gpo.gov/fdsys/pkg/CFR-2014-title2-vol1/pdf/CFR-2014-title2-vol1-part200-appII.pdf
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Section 1B – Bidder’s Submission Documents 
 

Bid Signature Page 
San Diego, California 

 
To the San Diego County Regional Airport Authority: 
 

Pursuant to the Request for Bids, Instructions to Bidders, Specifications and all affirmations and  
certifications in the Request for Bids, the Bid, Bidder’s Submission Documents and subject to all 
provisions of the Codes and Policies of the San Diego County Regional Airport Authority and 
applicable laws and regulations of the United States and the State of California, the undersigned 
hereby proposes to furnish to the San Diego County Regional Airport Authority, complete at the 
stated prices the referenced items or services. 
 

California Department of Industrial Relations Public  
Works Contractor Registration Number:        
 
IF A SOLE OWNER OR SOLE CONTRACTOR, SIGN HERE: 
 
(1) Name under which business is conducted ____________________________ 
 
(2) Signature (first and last name) of proprietor ___________________________ 
 
(3) Place of business _______________________________________________ 

(Street and Number)  
 

City and State __________________________________________________ 
 
(4) Telephone No. (_____) ____________    Zip Code ___________ 
 
 

IF A PARTNERSHIP, SIGN HERE: 
 

(1) Name under which business is conducted _______________________________ 
 
(2) Signature (first and last name) of each member of partnership: 
   (Indicate character of each partner – general or special.) 
 

 
  
 
 
(3) Place of business _______________________________________________ 

(Street and Number)  
 

City and State __________________________________________________ 
 
(4) Telephone No. (___) __________ Zip Code ____________  
  
IF A CORPORATION SIGN HERE:  
 

A corporation requires the signatures of two corporate officers.  One signature shall be that of the 
chairman of board, the president or any vice president and the second signature shall be that of 
the secretary, any assistant secretary, the chief financial officer or any assistant treasurer of such 
corporation. 
 

(1) Name under which business is conducted ____________________________ 
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(2) First Signature of chairman of board _______________________________ 
 
(3) Second Signature with official title of officer  

authorized to sign for the corporation _______________________________ 
 

                                                                      _______________________________ 
          (IMPRESS) 

   (CORPORATE SEAL HERE)  
 
(4) Incorporated under the laws of the State of ___________________________ 
 
(5) Place of business _______________________________________________ 

(Street and Number) 
 

City and State __________________________________________________ 
 
(6) Telephone No. (___) __________ Zip Code ____________ 
 
 
IF A JOINT VENTURE, SIGN HERE: 
 

(1) Name of the Joint Venture ________________________________________ 
 
(2) Signature and official title of person authorized to sign on behalf of the Joint Venture -

_______________________________________________________ 
 
(3) Place of Business _______________________________________________ 

(Street and Number) 
 

City and State __________________________________________________ 
 
(4) Telephone No. (___) __________ Zip Code ______________ 
 
(5) Name of each entity (or person) comprising the joint venture and its state of  
Incorporation, if applicable __________________________________________ 
 
At the time this Bid is submitted or at the time of award (if federal funds are involved), each entity 
(or person) comprising the Joint Venture has an effective State Contractor’s License pursuant to 
California Business and Professions Code Section 7028.15 and California Public Contract Code 
Section 20103.5.  
 
In addition to submitting this form with the Bid an original of this form must be received by 
the Airport Authority within one (1) Business Day of the Bid due date. 
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BID SCHEDULE A 
 

I/WE AGREE TO FURNISH ALL LABOR, EQUIPMENT AND MATERIALS AND PERFORM ALL 
THE WORK REQUIRED FOR PROJECT 104228 ADMIRAL BOLAND WAY ENTRY/EXIT GATES 
AT SAN DIEGO INTERNATIONAL AIRPORT, SAN DIEGO, CALIFORNIA, IN ACCORDANCE 
WITH THESE SPECIFICATIONS AND DRAWINGS PREPARED THEREFORE, FOR THE 
PRICES LISTED BELOW: 
 

BID SCHEDULE A 
    

Item Spec Item Description Quantity 
Unit 
Item  Unit Cost    Total Cost  

1 01 55 00.1 MAINTENANCE AND PROTECTION OF 
TRAFFIC 1 LS     

2 01 55 00.2 TRAFFIC CONTROL FLAGGERS 1 LS     
3 01 71 14.1  MOBILIZATION AND DEMOBILIZATION 1 LS     
4 01 71 14.2 DAILY OVERHEAD 90 DAY     
5 02 41 14.1 SURFACE PREPARATION 1 LS     
6 02 41 14.2 PAVEMENT AND MISCELLANEOUS 

REMOVALS 1 LS     
7 02 41 19.1 TYPE "A" BOLLARD REMOVAL 9 EA     
8 02 41 19.2 FENCING REMOVAL 50 LF     
9 02 41 19.3 REMOVE AND REINSTALL SALVAGED 

GATE ARM AND CONTROLS 1 LS     
10 03 30 00.1 PCC CURB  

65 LF     
11 03 30 00.2 PCC CURB AND GUTTER  20 LF     
12 03 30 00.3 PCC VALLEY GUTTER 30 LF     
13 03 30 00.4 PCC SIDEWALK 

330 SF     
14 05 50 00.1 INSTALL TYPE "A" BOLLARD  19 EA     
15 05 50 00.2 INSTALL TYPE "B" BOLLARD  

7 EA     
16 26 05 19 FURNISH AND INSTALL ELECTRICAL 

WIRING 1 LS     
17 26 05 33.1 FURNISH AND INSTALL 2" PVC 

CONDUIT 550 LF     
18 26 05 33.2 FURNISH AND INSTALL #5 PULL BOX 

WITH EXTENSION 5 EA     
19 27 13 23.1 FURNISH AND INSTALL 12-STRAND 

SINGLE MODE FIBER OPTIC CABLE 600 LF     
20 28 13 00.1 FURNISH AND INSTALL SPEED GATE 

VEHICLE DETECTOR LOOP 8 EA     
21 28 13 00.2 FURNISH AND INSTALL 6' VEHICLE 

DETECTOR LOOP PER CALTRANS 
STANDARD PLAN ES-5B 

16 EA     
22 28 13 00.3 FURNISH AND INSTALL WALLACE PDXT 

CONTROLLER CABINET WITH 
PEDESTAL STAND 

4 EA     
23 28 13 00.4 FURNISH AND INSTALL VEHICLE 

DETECTOR MODULES 12 EA     
24 28 13 00.5 FURNISH AND INSTALL BATTERY BACK-

UP 2 EA     
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Item Spec Item Description Quantity 
Unit 
Item  Unit Cost    Total Cost  

25 28 13 00.6 REMOVE AND RELOCATE EXISTING 
CONTROLLER CABINET AND BATTERY 
BACKUP 2 EA     

26 32 12 16 FULL DEPTH PAVEMENT REPAIR 12 TON     
27 32 17 23.1 PAINT REMOVAL 180 SF     
28 32 17 23.2 PAINT MARKINGS 165 SF     
29 32 31 12 FURNISH AND INSTALL WALLACE 

INTERNATIONAL SPEEDGATE 4 EA     
30 32 31 13.1 FURNISH AND INSTALL TYPE I CHAIN 

LINK SECUIRTY FENCE 65 LF     
31 32 31 13.2 FURNISH AND INSTALL DECORATIVE 

FENCE 30 LF     
Total for Bid Schedule A  $  

              
BID SCHEDULE B - ALLOWANCE 

    
Item Spec  Item Description Quantity 

Unit 
Item  Unit Cost    Total Cost  

1 01 21 00.1 ALLOWANCE FOR UNFORESEEN AND 
MISCELLANEOUS CONDITIONS 1 AL  $30,000.00   $ 30,000.00  

2 01 21 00.2 ALLOWANCE FOR REIMBURSEMENT OF 
WORK PERFORMED ON INTEGRATION 
AND COMMISSIONING 1 AL  $50,000.00   $ 50,000.00  

Total for Bid Schedule B  $ 80,000.00  

       BID SCHEDULE C  
    

Item Spec Item Description Quantity 
Unit 
Item  Unit Cost    Total Cost  

1 
1D-35 & 

Appendix 5 EC-1 SCHEDULING  90 DAY     

2 
1D-35 & 

Appendix 5 SE-6 GRAVEL BAG BERM 360 LF     

3 
1D-35 & 

Appendix 5 SE-7 STREET SWEEPING 70 DAY     

4 
1D-35 & 

Appendix 5 
SE-10 STORM DRAIN INLET 
PROTECTION 4 EA     

Total for Bid Schedule C  $  
              
 
Total for Bid Schedule A + B +C $ 

 
 
Write out Bid Total in Words for Bid Schedule A+B+C: 
________________________________________________________ 
  

 
Unless stated otherwise in writing, by the Airport Authority, Contractor’s pricing shall be valid for 
120 Days after Bid Opening. 
 
The following Addenda have been noted (see section 1A-2.4):_____________________________ 
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BID BOND 
 

KNOW ALL PERSONS BY THESE PRESENTS: 
 
 That we,                                                                                               , as Principal, and 
                                                                            , as Surety, are held and firmly bound unto the 
SAN DIEGO COUNTY REGIONAL AIRPORT AUTHORITY, hereinafter called the Obligee, in the 
sum of ______________ Dollars ($          ), being at least ten percent (10%) of the Lump Sum 
Base Bid amount to include unit price items for payment of which lawful money of the United 
States, well and truly by made, we bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents.  
 
 THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT, WHEREAS, Principal 
has submitted a Bid for the work described as follows: 
 
Project #:  104228, ADMIRAL BOLAND WAY ENTRY/EXIT GATES 
 
 NOW THEREFORE, if the Bid is rejected, or, in the alternate, if the Bid is accepted and the 
Principal signs and delivers the Contract and furnishes certificates of insurance and other items 
required by the Bidding Documents, a Performance Bond, a Payment Bond, all in the form and 
within the time required by the Contract Documents, then this obligation shall become null and 
void, otherwise the same shall remain in full force and effect and upon default of the Principal shall 
be forfeited to the Obligee, it being expressly understood and agreed that the liability of the Surety 
for any and all default of the Principal shall be the amount of this obligation as herein stated, as 
liquidated damages.  
 
 The Surety, for value received, hereby agrees that the obligations of Surety and its bond 
shall not be impaired or affected by any extension of the time within which the Obligee may accept 
the bid and the Surety hereby waives notice of any such extension. 
Principal shall not withdraw said Bid within the time period specified after the Bid Deadline, as 
defined in the Bidding Documents, and if selected as the apparent lowest responsible Bidder, 
Principal shall, within the time period specified in the Bidding Documents, do the following: 
 
1) Enter into a written agreement, in the prescribed form, in accordance with the Bid. 
 
2) File two bonds with the SAN DIEGO COUNTY REGIONAL AIRPORT AUTHORITY, one to 

guarantee faithful performance and the other to guarantee payment for labor and materials, as 
required by the Bidding Documents; 

 
3) Furnish certificates of insurance and all other items required by the Bidding Documents. 
 
In the event of the withdrawal of said Bid within the time period specified, or the disqualification of 
said Bid due to failure of Principal to enter into such agreement and furnish such bonds, 
certificates of insurance, and all other items as required by the Bidding Documents, if Principal 
shall pay to the SAN DIEGO COUNTY REGIONAL AIRPORT AUTHORITY an amount equal to the 
difference, not to exceed the amount hereof, between the amount specified in said Bid and such 
larger amount for which the SAN DIEGO COUNTY REGIONAL AIRPORT AUTHORITY procures 
the required work covered by said Bid, if the latter is in excess of the former, this obligation shall be 
null and void, otherwise to remain in full force and effect. 
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In the event suit is brought upon this bond by the SAN DIEGO COUNTY REGIONAL AIRPORT 
AUTHORITY, Surety shall pay reasonable attorneys’ fees and costs incurred by the SAN DIEGO 
COUNTY REGIONAL AIRPORT AUTHORITY in such suit. 
 
 
 
 IN WITNESS WHEREOF, we have hereunto set our hands this                            day of 

                        , 20     . 
 
Principal: ____________________  Surety: _____________________ 
  (Name of Firm)     (Name of Firm) 
 
By: _________________________  By: ________________________ 
 
Title: ________________________  Title: _______________________ 
 
       Address for Notices: 
 
       ___________________________ 
       ___________________________ 
       ___________________________ 
 
 
Notes:  

1. Notary acknowledgement for Surety and Surety’s Power of Attorney must be 
attached. 

2. In addition to submitting a copy of this form with the electronic submittal an original 
must be received by the Airport Authority within one (1) Business Day of the Bid due 
date. 
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Contractor’s License Information/Status 
 
 
MY/OUR STATE CONTRACTOR’S LICENSE FOR                                         CLASSIFICATION 
IS NO.               , AND EXPIRES                                  ,  
20     . 
 
LICENSE HELD IN NAME OF                                                                          
 
 
MY/OUR STATE CONTRACTOR’S LICENSE FOR                                         CLASSIFICATION 
IS NO.               , AND EXPIRES                                  ,  
20     . 
 
 
MY/OUR STATE CONTRACTOR’S LICENSE FOR                                         CLASSIFICATION 
IS NO.               , AND EXPIRES                                  ,  
20     . 
 
 
 
NOTE: CALIFORNIA BUSINESS AND PROFESSIONS CODE SECTION 7028.15 PROVIDES 

THAT EXCEPT AS SPECIFIED THEREIN, THE BID OF A CONTRACTOR WHO IS NOT 
PROPERLY LICENSED AT THE TIME THE CONTRACTOR SUBMITTED THE BID 
SHALL BE CONSIDERED NONRESPONSIVE AND SHALL BE REJECTED.  SAID 
CODE SECTION ALSO MAKES IT A MISDEMEANOR TO SUBMIT A BID ON THIS 
CONTRACT WITHOUT HAVING A PROPER LICENSE AT THE TIME OF BID 
SUBMISSION.  HOWEVER, PURSUANT TO CALIFORNIA PUBLIC CONTRACT CODE 
SECTION 20103.5, IN CONTRACTS WHERE FEDERAL FUNDS ARE INVOLVED, THE 
CONTRACTOR MUST BE PROPERLY LICENSED AT THE TIME OF AWARD OF THE 
CONTRACT.  FAILURE TO BE LICENSED AT THE TIME OF BID FOR PROJECTS 
WHERE FEDERAL FUNDS ARE INVOLVED SHALL NOT BE GROUNDS TO 
INVALIDATE THE BID BUT A VALID CONTRACTOR’S LICENSE IS REQUIRED AT 
THE TIME OF AWARD. 
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Non-Collusion Affidavit 
 

NON-COLLUSION AFFIDAVIT TO ACCOMPANY  
BID (HEREINAFTER "Bid") 

 
 

 
The undersigned declares:  
  
_________________________________________  
I am __________________________________________________________  
                                        Title 
 

of ______________________________________________(Respondent), the party making the 
foregoing bid. 
 

The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization or corporation. The Bid is genuine and not collusive or a sham. 
The Respondent has not directly or indirectly induced or solicited any other bidder to put in a false or 
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 
or anyone else to put in a sham bid, or that anyone shall refrain from bidding. The Respondent has 
not in any manner, directly or indirectly, sought by agreement, communication, or conference with 
anyone to fix the Bid price of the Respondent or any other bidder, or to fix any overhead, profit, or 
cost element of the proposed price, or of that of any other bidder, or to secure any advantage 
against the public body awarding the Agreement or anyone interested in the proposed Agreement. 
That all statements contained in the Bid are true; and, further, that the Respondent has not, directly 
or indirectly, submitted his/her/its proposed price or any breakdown thereof, or the contents thereof, 
or divulged information or data relative thereto to any corporation, partnership, company association, 
organization, bid depository or to any member or agent thereof to effectuate a collusive or sham bid 
and has not paid, and will not pay, any person or entity for such purpose. Respondent further swears 
under penalty of perjury that all information in this Bid and this Affidavit is correct. 
  
Dated: _______________________, 20______. 
  
______________________________________ 
                        Signature of Affiant 
Subscribed and sworn to (or affirmed) before me  
on this_____ day of______________, 20_____, 
 
______________________________________ 
               Name of Signer 
proved to me on the basis of satisfactory evidence 
to be the person who appeared before me. 
 
_____________________________________ 

               Signature of Notary Public 
 

 
In addition to submitting a copy of this form with the  Bid submittal, an original must be received by the Airport Authority 
within one (1) Business Day of the Bid due date. 
 
 
 

WARNING:  Bids will not be considered unless this 
Affidavit is fully executed, including the affidavit of a 

Notary and Notary Seal. 

Place seal here. 
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Alternative Bid Schedule - Insurance 
 
THE FOLLOWING IS PROVIDED IN ACCORDANCE WITH 1A-2.6.7 AND I/WE ATTEST THAT 
THE FOLLOWING LISTED PRICES AND INFORMATION ARE CORRECT FOR THE TYPES OF 
INSURANCE REQUIRED BY THIS CONTRACT FOR THE AMOUNTS REQUIRED BY THIS 
CONTRACT: 
 
  TYPE OF INSURANCE     TOTAL (in figures) 
 
1.  COMMERCIAL GENERAL LIABILITY (ON-SITE ONLY): 
 
 A. Estimated Contract Value       $___________ 
 B. Premium Rate:         ___________ 
 C. Total Estimated Premiums:      $___________  
 D. Deductible or Self-Insurance:     $___________  
 
3. BUILDERS’ RISK (If applicable): 
 
 A. Estimated Contract Value       $___________ 
 B. Premium Rate:         ___________ 
 C. Total Estimated Premiums:      $___________  
 D. Deductible or Self-Insurance:     $___________  
 
4. ITEMIZATION - OVERHEAD AND PROFIT (insurance only): 
 
 A.  Overhead:        $___________  
 B.  Profit:         $___________  
 
TOTAL INSURANCE including OVERHEAD/PROFIT:   $___________  
 
 
 
 
BIDDER’S NAME AND CONTACT PERSON: __________________     
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  Subcontractor Listing Information 

 
 Bidder shall submit the full legal name, full legal business address, brief description of work and portion 

of work expressed as a dollar value for those subcontractors who are required to be listed by the 
Subletting and Subcontracting Fair Practices Act, California Public Contract Code.  Please see Section 
1A-2.6 A. 8 detailing the requirements to complete this form. 

  
  REQUIRED INFORMATION 

Legal Business 
Name 

Full Legal 
Business 
Address  

Brief Description  
of Work 

License 
No. 

Public Works 
Contractor 
Registration 
Number 

Small 
Business 
Ent? (Y/N) 

DBE  
(Y/N) 

Dollar Value 
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Acknowledgement Re SDCRAA CIP Safety Manual 

 
 I/We have read the SDCRAA CIP Safety Manual which was provided with the plans and 
specifications and state that it is different than our usual and customary program and the we 
mutually agree, taking into account our experience, expertise, existing labor agreements relating to 
safety issues, and any unique safety issues relating to this project to follow this SDCRAA CIP 
Safety Manual for this Contract. 
 

_____________________________________ 
Contractor 
 
By: ____________________________ 
 
Title: ___________________________ 
 
Date: ___________________________ 

 
OR 
 
 
 I/We have read the SDCRAA CIP Safety Manual which was provided with the plans and 
specifications and state that it is not different than our usual customary manual and that we shall 
abide by its terms. 
 
  

_____________________________________ 
Contractor 
 
By: ____________________________ 
 
Title: ___________________________ 
 
Date: ___________________________ 
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Bidder’s Statement of Experience 
 
 
The Bidder is required to list work of similar character to that included in the Request for Bids, that 
such work has been successfully performed, and give references which will enable the San Diego 
County Regional Airport Authority to judge its trustworthiness, as well as quality, fitness, capacity, 
and experience to satisfactorily perform the Contract. 
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Questionnaire for Bidder’s Statement of Experience 
 
1. Within the past five years, has a contract awarded to you or entered into by you, the Bidder, 

ever been terminated for default? 
 

If so, please list the contract, the awarding public agency and/or contracting party other 
than Bidder by name, address and telephone number, the type of project, the reason for 
termination, and the contact person at the awarding public agency and/or contracting 
party. 

 
 
2. Within the past five years, have you, the Bidder, filed legal action against an awarding public 

agency and/or contracting party? 
 

If so, please list the contract, the awarding public agency and/or contracting party other 
than Bidder by name, address and telephone number, the type of project, the reason for 
filing suit and the contact person at the awarding public agency and/or contracting party. 

 
 
3. Within the past five years, have you, the Bidder, been found to have filed a false claim in 

violation of California Government Code sections 12650, et seq. or Federal False Claims 
Act (31U.S.C. section 3729 et seq.) 

 

If so, please list the contract, the awarding public agency and/or contracting party other 
than Bidder by name, address and telephone number, the type of project, the name of 
the lawsuit including the court and the case number, if any, and the contact person at the 
awarding public agency and/or contracting party. 

 
 
4. Within the past five years, have you been debarred or otherwise forbidden from bidding 

and/or being awarded construction work by any public or private entity? 
 

If so, please list the contract, the awarding public agency and/or contracting party other 
than Bidder by name, address and telephone number, the type of project, the reason for 
debarment and the contact person at the awarding public agency and/or contracting 
party. 
 
 

5. Have you ever been debarred from bidding or being awarded construction work by the 
Labor Commissioner? 

 

If so, please state the reason for debarment, the date of debarment and the contact 
person at the Labor Commission. 

 
 
6. Have you ever been suspended, debarred or voluntarily excluded from doing business with 

any DOT element and appearing on the DOT Unified List? 
 

If so, please state the reason for suspension, debarment, or voluntary exclusion; the 
date of such; and the contact person at the DOT element. 

 
 
 
IF YOUR ANSWER TO QUESTIONS 5 OR 6 IS YES, THE AIRPORT AUTHORITY SHALL NOT 
PERMIT YOU TO BID, WORK OR BE AWARDED THIS OR ANY OTHER AIRPORT 
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AUTHORITY CONTRACT.  FAILURE TO RESPOND TO THESE QUESTIONS MAY BE 
CONSIDERED A NON-RESPONSIVE BID AND SUBJECT TO REJECTION. 

Bidder’s Statement of Financial Responsibility 
 
The Bidder shall submit the most recent complete audited financial statement.  If the most recent 
audited financial statement is more than 15 months old, then Bidder shall ALSO submit a letter 
from the current audit company stating the status of the current year audit, expected completion of 
audit and summary financial numbers.  All documents submitted with this Bid become the property 
of the Authority. The Bidder may provide the financial information in a sealed envelope marked as 
confidential financial information as a part of their Bid package.  If this is done then financial 
information shall not be considered part of the public record, otherwise these documents shall be 
considered public records and as such may be subject to public review.   
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Bidder’s Certificate of Workers’ Compensation 
 
 
I am aware of the provisions of the California Labor Code which requires every employer to be 
insured against liability for workers’ compensation or to undertake self-insurance in accordance 
with the provisions of that code, and I will comply with such provisions and furnish a workers’ 
compensation insurance certificate to the Airport Authority before commencing the performance of 
the work of this Contract. 
 
The Prime Contractor Experience Modification Rating (“EMR”) should be less than or equal to 
“1.00” sometimes referred to a “100”. Bids are subject to rejection if Bidder does not meet minimum 
EMR requirement.   
 
The most recent EMR for the undersigned Bidder is _______.   
 
Subcontractors of any tier must possess an EMR of less than or equal to “1.0,” sometimes referred 
to as “100”.  A subcontractor’s failure to possess an EMR of less than or equal to 1.0 may result in 
the Authority’s objection to that subcontractor, pursuant to section 1C-4.1.  
 
Bidder shall attach a letter from its Insurance Broker documenting its most recent EMR, as well as 
the EMR for the two (2) years immediately preceding the most recent EMR.     
 
 
 
 
 
 ___________________________________ 
 Bidder 
 
 By: ______________________________ 
 
 Title: ______________________________ 
 
 Date: ______________________________ 
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Bidder’s Certification of Non-Discrimination 
 
The Bidder assures that if awarded the Contract to which this document is a part that (1) it shall not 
discriminate on the basis of race, color, national origin, or sex in the performance of this Contract; 
and (2) it shall carry out the applicable requirements of 49 CFR part 26 and Civil Rights Act of 
1964, Executive Order 11246, in the award and administration of this federally assisted Contract.  
The Bidder understands that failure to carry out these requirements is a material breach of the 
Contract, which may result in the termination of this Contract or such other remedy as the Airport 
Authority deems appropriate. 
 
 
 
 
 ___________________________________ 
 Bidder 
 
 By: ______________________________ 
 
 Title: ______________________________ 
 
 Date: ______________________________ 
 
 I.R.S. I.D. No.:   
 
 
The apparent successful bidder shall provide to the Airport Authority, not later than noon on the 
seventh Day following the date of Bid opening, an Assurance of Non-Discrimination from each 
subcontractor who signs a contract with the apparent successful bidder to perform work on the 
Project.  Such subcontractor Assurances shall be on the forms provided.  A sample form for 
information only is on the following page of this Bid Package. 
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Subcontractor Assurance of Non-Discrimination 

 
The following certificate shall be completed by each subcontractor who signs a subcontract with 
the apparent successful bidder and provided to the Airport Authority no later than not later than 
noon on the seventh (7th) Day following the date of Bid opening. 
 
The subcontractor assures that if awarded the subcontract by the successful bidder that (1) it shall 
not discriminate on the basis of race, color, national origin, or sex in the performance of this 
subcontract; and (2) it shall carry out the applicable requirements of 49 CFR part 26 and Executive 
Order 11246 in the award and administration of this federally assisted Contract and subcontract.   
 
 
   
 Subcontractor 
 
 By:   
 
 Title:   
 
 Date:   
 
 I.R.S. I.D. No.:   
 
The Bidder understands that failure to carry out these requirements is a material breach of 
contract, which may result in the termination of the contract and or such other remedy as the 
Airport Authority deems appropriate. 

 
 ___________________________________ 
 Bidder 
 
 By: ______________________________ 
 
 Title: ______________________________ 
 
 Date: ______________________________ 
 
 I.R.S. I.D. No.:   
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False Claims Certification 

 
 
 
 
 
 
 

BIDDER’S CERTIFICATION OF COMPLIANCE 
WITH 

LAWS RELATING TO 
FALSE CLAIMS 

 
 

I hereby certify that if awarded the Contract of which this certificate shall be made a part of, I will 
not violate any provisions of the False Claims Act or any other applicable federal or state laws and 
regulations relating to the filing of false claims against a public agency, including laws and 
regulations hereinafter enacted.  I additionally certify that in the event it is determined that I have 
violated the False Claims Act that such violation shall be grounds for, among other things, 
debarment pursuant to San Diego County Regional Airport Authority Code, Article 5 part 5.1 and 
termination of this Contract. 
 
   
 Bidder 
 
 By:   
 
 Title:   
 
 Date:   
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Lobbying and Influencing Federal Employees 
 
 
The Certification below shall be signed by the Bidder and submitted with its Bid: 
 
 
The undersigned certifies by signing and submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
(1)  No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member 
of Congress, in connection with the awarding any Federal contract, the making of any Federal 
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal contract, grant loan, 
or cooperative agreement. 
 
(2)  If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an office or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall 
complete and submit Standards Form LLL, “Disclosure Form to Report Lobbying,” in accordance 
with its instructions. 
 
(3)  The undersigned shall require that the language of this certification be included in the award 
document for all sub-awards at all tiers including subcontracts, subgrants, and contract under 
grants.  Loans, and cooperative agreements and that all sub-recipients shall certify and disclose 
accordingly. 
 
This certification is material representation of fact upon which reliance was placed when this 
transaction was made and entered into.  Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by Section 1352, Title 31, US Code.  Any person who fails 
to file the required certification shall be subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each such failure. 
 
   
 Bidder 
 
 By:   
 
 Title:   
 
 Date:   
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Certificate Regarding Participation in Previous Contracts or Subcontracts 
 
Each prospective Prime Contractor and each proposed subcontractor must submit a 
completed form prior to the award of the contract. 
 
The bidder shall complete the following statement by checking the appropriate boxes: 
 
The bidder has  has not participated in a previous contract subject to the equal opportunity 

clause prescribed by Executive Order 10925 or Executive Order 1114 or Executive 
Order 11246. 

 
The bidder has  has not submitted compliance reports in connection with any such contract 

due under the applicable filing requirements; and that representations indicating 
submission of required compliance reports signed by proposed subcontractors will be 
obtained prior to award of subcontracts. 

 
If the bidder has participated in a previous contract subject to the equal opportunity clause and has 
not submitted compliance reports due under applicable filing requirements, the bidder shall submit 
a compliance report on Standard Form 100, “Employee Information Report EEO-1” prior to the 
award of the contract. 
 
      ___________________________________ 
        Bidder 
 
      By: ______________________________ 
 
      Title: ______________________________ 
 
      Date: ______________________________ 
 
      I.R.S. I.D. No.:  _______________________ 
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Certification of Nonsegregated Facilities 
 

 

This Certification of Nonsegregated Facilities must be submitted prior to award of a Contract or 
subcontract that is not exempt from the provisions of the equal opportunity clause. 
 

1. Notice to Prospective Federally Assisted Construction Contractors: 
 

a. A Certification of Nonsegregated Facilities must be submitted prior to the award of a 
federally assisted construction contract exceeding $10,000 which is not exempt from the 
provisions of the Equal Opportunity Clause. 

 

b. Contractors receiving federally assisted construction contract awards exceeding $10,000 
which are not exempt from the provisions of the Equal Opportunity Clause will be required to 
provide for the forwarding of the following notice to prospective subcontractors for supplies 
and construction contracts where the subcontracts exceed $10,000 and are not exempt 
from the provisions of the Equal Opportunity Clause.  
 

c. The penalty for making false statements in offers is prescribed in 18 U.S.C. §1001  
 

2. Notice to Prospective Subcontractors of Requirements for Certification of Non-
Segregated Facilities: 
 

a. A Certification of Nonsegregated Facilities shall be submitted prior to the award of a 
subcontract exceeding $10,000 which is that is not exempt from the provisions of the Equal 
Opportunity Clause. 

 

b. Contractors receiving subcontract awards exceeding $10,000 which are not exempt from 
the provisions of the Equal Opportunity Clause will be required to provide for the forwarding 
of the notice to prospective subcontractors for supplies and construction contracts where the 
subcontracts exceed $10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause. 
 

c. The penalty for making false statements in offers is prescribed by 18 U.S.C. §1001. 
 

3. Certification of Nonsegregated Facilities (Contractors/Subcontractors): 
 

Bidder (hereinafter “federally assisted construction Contractor” or “Contractor”) hereby certifies that 
she or he does not maintain or provide for her or his employees any segregated facilities at any of 
her or his establishments, and that she or he does not permit her or his employees to perform their 
services at any location, under her or his control, where segregated facilities are maintained. The 
federally assisted construction Contractor certifies further that she or he will not maintain or provide 
for her or his employees segregated facilities at any of her or his establishments, and that she or 
he will not permit her or his employees to perform their services at any location under this control, 
where segregated facilities are maintained. The federally assisted construction Contractor agrees 
that a breach of this certification is a violation of the Equal Opportunity Clause of this Contract. As 
used in this certification, the term “segregated facilities” means any waiting rooms, work areas, rest 
rooms, and washrooms, restaurants and other eating areas, time clocks, locker rooms and other 
storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 
transportation, and housing facilities provided for employees which are segregated by explicit 
directive or are in fact segregated on the basis of race, color, religion, sex, sexual orientation, 
gender identity or national origin, because of habit, local custom, or any other reason.  The 
federally assisted construction Contractor agrees that (except where she or he has obtained 
identical certifications from proposed subcontractors for specific time periods) she or he will obtain 
identical certifications from proposed subcontractors prior to the award of subcontracts exceeding 
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$10,000 which are not exempt from the provisions of the Equal Opportunity Clause, and that she 
or he will retain such certifications in his files. 
 

 DATED:  _________________, 20___ 
 

  ________________________________ 
                    Bidder 
 

     By: ______________________________ 
 

     Title: ______________________________  
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Debarment, Suspension, Ineligibility, and Voluntary Exclusion Certification 
49 CFR PART 29 AND 29 CFR PART 3(A) OR 29 CFR 5.12(A)(1) 

 
The Certification below shall be signed by the Bidder and submitted with its Bid. 
 

CERTIFICATION REGARDING DEBARMENT AND SUSPENSION (BIDDER) 
 
By submitting a bid under this bid solicitation, the Bidder certifies that at the time the Bidder 
submits its bid that neither it nor its principals are presently debarred or suspended by any Federal, 
state or local department or agency.  Bidder further agrees by submitting this Bid that it will include 
this clause without modification in all lower tier transaction, solicitations, Bids, contracts or 
subcontracts.  Where the bidder or any lower tier participant is unable to certify to this statement, it 
shall attach an explanation to this Bid. 
 
 
 

 DATED:  _________________, 20___  
 

 ___________________________________ 
                   Bidder 
 

      By: ______________________________ 
 

      Title: ______________________________ 
 

       
Certification Regarding Debarment and Suspension (Successful bidder regarding lower tier 

participants) 
 
The successful bidder, by administering each lower tier subcontract that exceeds $2,500 as a 
“covered transaction”, must verify each lower tier participant of a “covered transaction” under the 
project is not presently debarred or otherwise disqualified from participation in this federally 
assisted project. The successful bidder will accomplish this by: 
 
1. Checking the System of Award Management at website: http://www.sam.gov 
2. Collecting a certification statement similar to the Certificate Regarding Debarment and 
Suspension (Bidder), above. 
3. Inserting a clause or condition in the covered transaction with the lower tier contract. 
 
If the FAA later determined that a lower tier participant failed to tell a higher tier that it was 
excluded or disqualified at the time it entered into the covered transaction, the FAA may 

pursue any available remedy, including suspension and debarment. 
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Trade Restriction Certification 
49 CFR PART 30 

The perspective Prime Contractor shall submit this certification at the time of bid and any or all proposed 
subcontractors must submit this certification prior to the award of any contract. 
 

The Bidder, by submission of a Bid and/or execution of the Contract, certifies that it: 
 

1. is not owned or controlled by one or more citizens of a foreign country included in the list of countries 
that discriminate against U.S. firms published by the Office of the United States Trade Representative 
(USTR); 

 

2. has not knowingly entered into any contract or subcontract for this project with a person that is a 
citizen or national of a foreign country on said list, or is owned or controlled directly or indirectly by one 
or more citizens or nationals of a foreign country on said list; 

 

3. has not procured any product nor subcontracted for the supply of any product for use on the project 
that is produced in a foreign country on said list. 

 

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 49 
CFR 30.17, no contract shall be awarded to a contractor or subcontractor who is unable to certify to the 
above.  If the Contractor knowingly procures or subcontracts for the supply of any product or service of a 
foreign country on said list for use on the project, the Federal Aviation Administration may direct, through 
the Sponsor, cancellation of the contract at no cost to the Government. 
 

Further, the Contractor agrees that, if awarded a contract resulting from this solicitation, it will incorporate 
this provision for certification without modification in each contract and in all lower tier subcontracts.  The 
Contractor may rely upon the certification of a prospective subcontractor unless it has knowledge that the 
certification is erroneous. 
 

The Contractor shall provide immediate written notice to the Sponsor if the Contractor learns that its 
certification or that of a subcontractor was erroneous when submitted or has become erroneous by reason 
of changed circumstances.  The subcontractor agrees to provide written notice to the Contractor if at any 
time it learns that its certification was erroneous by reason of changed circumstances. 
 

This certification is a material representation of fact upon which reliance was placed when making the 
award.  If it is later determined that the Contractor or subcontractor knowingly rendered an erroneous 
certification, the Federal Aviation Administration may direct, through the Sponsor, cancellation of the 
contract or subcontract for default at no cost to the Government. 
 

Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render, in good faith, the certification required by this provision.  The knowledge and information of 
a contractor is not required to exceed that which is normally possessed by a prudent person in the ordinary 
course of business dealings 
 

This certification concerns a matter within the jurisdiction of an agency of the United States of America and 
the making of a false, fictitious, or fraudulent certification may render the maker subject to prosecution 
under Title 18, United States Code, Section 1001. 

 
       DATED:  _________________, 20___  

 
___________________________________ 

                                    Bidder  
 

By: ______________________________ 
 

Title: ______________________________ 
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Contract 
 
The SAN DIEGO COUNTY REGIONAL AIRPORT AUTHORITY, a local governmental entity of 
regional government in the County of San Diego, State of California (the “Airport Authority”) and 
_______ _______________________, [include business entity description here] (“Contractor”) 
hereby agree: 
 

1.  Scope of Work: Contractor shall perform and be bound by all of the terms and conditions of 
this Contract, shall provide all labor, materials, equipment, tools, utility services, and 
transportation to complete the Work in strict conformity with the Contract Documents (specified 
in Paragraph 4 below) and shall perform the work in a good and workmanlike manner for the 
following project:  Insert Project Name and Number here. 
 

2. Contract Price.  The Airport Authority shall pay to the Contractor as full compensation for the 
performance of this Contract, subject to any additions or deductions as provided in the Contract 
Documents, and including all applicable taxes and costs, the sum of ________________ 
Dollars ($___________), hereinafter the Contract Price. Payment shall be made as set forth in 
the Contract Documents. 
 

3. Contract Time. Contractor shall commence work as required by the Contract, shall prosecute 
the work diligently, and shall complete it within the time limit fixed in the Contract Documents. 
Time is of the essence of this Contract. 
 

4. Component Parts of the Contract. The Contract Documents include the following documents, 
each of which is incorporated into this Contract by reference: 
• Instructions to Bidders 
• Bidders Submission Documents 
• Bid Schedule 
• Bid Bond 
• Performance Bond 
• Payment (Labor and Materials) Bond 
• General Conditions 
• Special Conditions 
• Special Provisions 
• Addenda 
• Plans 
• Change Orders 

 

5. Provisions Required By Law. Each and every provision of law required to be included in these 
Contract Documents shall be deemed to be included in these Contract Documents. The 
Contractor shall comply with all requirements of applicable federal, state and local laws, rules, 
regulations, including but not limited to, provisions of the California Labor Code which are 
applicable to this Work.  

 
6. Indemnification. Contractor shall provide indemnification and defense as set forth in the 

Contract Documents. 
 

7. Prevailing Wage. Contractor shall pay not less than the prevailing wage of wages in 
accordance with the Labor Code, which rates have been determined by the Director of the 
California Department of Industrial Relations and shall be made available at San Diego County 
Regional Airport Authority Labor Compliance Office or may be obtained online at 
http//www.dir.ca.gov/dlse. If the Work involves federal funds or otherwise requires compliance 
with Davis-Bacon Fair Labor Standards Act, the Contractor and all its subcontractors shall pay 
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the higher of the state or federal prevailing wage rates.  The wage rates must be posted at the 
jobsite. 
 

8. No contractor or subcontractor may be awarded a contract for public work on a public works 
project (awarded on or after April 1, 2015) unless registered with the Department of Industrial 
Relations pursuant to Labor Code section 1725.5. If awarded the Contract, the Bidder and its 
subcontractors, of any tier, shall maintain active registration with the Department of Industrial 
Relations for the duration of the Work. 
 

9. Limitation of Liability.  The Airport Authority or any department, board, officer or employee of 
the Airport Authority shall not be liable for any portion of the Contract Price or for any of the 
work performed by Contractor under this Contract and it is further understood and agreed that 
the Airport Authority’s liability is limited and confined as imposed by law. 
 

10. This Contract is executed and entered into in the County of San Diego, State of California, and 
the obligations under this Contract are incurred and shall be performed and executed in said 
County. 

 
 
Note:  If this Contract is between the Airport Authority and a corporation, it requires the signature of two corporate 
officers.  One signature shall be that of the chairman of board, the president or any vice president and the second 
signature shall be that of the secretary, any assistant secretary, the chief financial officer or any assistant treasurer of 
such corporation 
 
 
 

SAN DIEGO COUNTY REGIONAL AIRPORT 
AUTHORITY 

 
 
                          , 20     .   By: __________________________ 
        Kimberly J. Becker 

President & Chief Executive Officer 
 

APPROVED AS TO FORM AND LEGALITY: 
Airport Authority Attorney          ____________________________ 
        Contractor 
 
By: __________________________   
 

  By: ____________________________ 
         Signature 
 
       Its:  ____________________________ 

(Type or print Signatory’s name  
and title) 

 
  By: ____________________________ 

         Signature 
 
       Its:  ____________________________ 

(Type or print Signatory’s name  
and title) 
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Performance Bond 

 
KNOW ALL PERSONS BY THESE PRESENTS: 

THAT WHEREAS, the San Diego County Regional Airport Authority (hereinafter referred to as the 
“Authority”) has awarded to ____________________, (hereinafter referred to as the “Contractor”) 
_______________________ an agreement for ______________________________ (hereinafter 
referred to as the “Work”). 

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the 
Contract Documents for the Work dated ________________, (hereinafter referred to as “Contract 
Documents”), the terms and conditions of which are expressly incorporated herein by reference; 
and 

WHEREAS, the Contractor is required by said Contract Documents to perform the terms thereof 
and to furnish a bond for the faithful performance of said Contract Documents. 

NOW, THEREFORE, we, _______________,  the undersigned Contractor and 
_____________________________________________ as Surety, a corporation organized and 
duly authorized to transact business under the laws of the State of California, are held and firmly 
bound unto the Authority in the sum of ___________________________ DOLLARS, 
($____________), said sum being not less than one hundred percent (100%) of the total amount 
of the Contract, for which amount well and truly to be made, we bind ourselves, our heirs, 
executors and administrators, successors and assigns, jointly and severally, firmly by these 
presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs, 
executors, administrators, successors or assigns, shall in all things stand to and abide by, and well 
and truly keep and perform the covenants, conditions and agreements in the Contract Documents 
and any alteration thereof made as therein provided, on its part, to be kept and performed at the 
time and in the manner therein specified, and in all respects according to their intent and meaning; 
and shall faithfully fulfill all obligations including the one-year guarantee of all materials and 
workmanship; and shall indemnify and save harmless the Authority, its officers and agents, as 
stipulated in said Contract Documents, then this obligation shall become null and void; otherwise it 
shall be and remain in full force and effect. 
 
As a condition precedent to the satisfactory completion of the Contract Documents, unless 
otherwise provided for in the Contract Documents, the guarantee obligation shall hold good for a 
period of one (1) year after the acceptance of the work by the Authority, during which time if 
Contractor shall fail to make full, complete, and satisfactory repair and replacements and totally 
protect the Authority from loss or damage resulting from or caused by defective materials or faulty 
workmanship.  The obligations of Surety hereunder shall continue so long as any obligation of 
Contractor remains. Nothing herein shall limit the Authority’s rights or the Contractor or Surety’s 
obligations under the Contract, law or equity, including, but not limited to, California Code of Civil 
Procedure section 337.15. 
 
As a part of the obligation secured hereby and in addition to the face amount specified therefore, 
there shall be included costs and reasonable expenses and fees including reasonable attorney’s 
fees, incurred by the Authority in enforcing such obligation. 
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Whenever Contractor shall be, and is declared by the Authority to be, in default under the Contract 
Documents, the Surety shall remedy the default pursuant to the Contract Documents, or shall 
promptly, at the Authority’s option: 

1. Take over and complete the Work in accordance with all terms and conditions in the Contract 
Documents; or 
 

2. Obtain a bid or bids for completing the Work in accordance with all terms and conditions in the 
Contract Documents and upon determination by Surety of the lowest responsive and responsible 
bidder, arrange for a Contract between such bidder, the Surety and the Authority, and make 
available as work progresses sufficient funds to pay the cost of completion of the Work, less the 
balance of the contract price, including other costs and damages for which Surety may be liable.  
The term “balance of the contract price” as used in this paragraph shall mean the total amount 
payable to Contractor by the Authority under the Contract and any modification thereto, less any 
amount previously paid by the Authority to the Contractor and any other set offs pursuant to the 
Contract Documents. 
 
3. Permit the Authority to complete the Work in any manner consistent with California law and 
make available as work progresses sufficient funds to pay the cost of completion of the Work, less 
the balance of the contract price, including other costs and damages for which Surety may be 
liable.  The term “balance of the contract price” as used in this paragraph shall mean the total 
amount payable to Contractor by the Authority under the Contract and any modification thereto, 
less any amount previously paid by the Authority to the Contractor and any other set offs pursuant 
to the Contract Documents. 
Surety expressly agrees that the Authority may reject any contractor or subcontractor which may 
be proposed by Surety in fulfillment of its obligations in the event of default by the Contractor. 

Surety shall not utilize Contractor in completing the Work nor shall Surety accept a bid from 
Contractor for completion of the Work if the Authority, when declaring the Contractor in default, 
notifies Surety of the Authority’s objection to Contractor’s further participation in the completion of 
the Work. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract Documents or to the Work to be performed 
thereunder shall in any way affect its obligations on this bond, and it does hereby waive notice of 
any such change, extension of time, alteration or addition to the terms of the Contract Documents 
or to the Work and the provisions of Section 2819 and 2845 of the California Civil Code. 

 
 

[Remainder of Page Left Intentionally Blank.] 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this _______ day of 
______________, 20___. 

_________________________________________ 
CONTRACTOR/PRINCIPAL 

_________________________________________ 
Name 

By_______________________________________ 

SURETY: 
 

By: ______________________________________ 
            Attorney-In-Fact 

 
The rate of premium on this bond is ____________ per thousand.  The total amount of premium 
charges, $_______________________________. 
(The above must be filled in by corporate attorney.) 

THIS IS A REQUIRED FORM 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) ___________________________________________ 

     ___________________________________________ 

     ___________________________________________ 

 
(Name and Address of Agent or ___________________________________________ 
Representative for service of 
process in California, if different ___________________________________________ 
from above) 
     ___________________________________________ 
 
 
(Telephone number of Surety and ___________________________________________ 
Agent or Representative for service 
of process in California) 

NOTE: A copy of the Power-of-Attorney to local representatives of the bonding company must be 
attached hereto. 
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ACKNOWLEDGMENT 

State of California 
County of __________________________ ) 

On _______________________ before me, 
(insert name and title of the officer) 

personally appeared ______________________________________________________________ , 
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the 
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 
paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature  _________________________________ (Seal) 
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Payment Bond (Labor and Materials) 
 
 

KNOW ALL MEN BY THESE PRESENTS That 

WHEREAS, the San Diego County Regional Airport Authority (hereinafter designated as the 
“Authority”), has awarded to ________________ hereinafter designated as the “Principal,” a 
contract for the work described as follows: 
____________________________________________________________________________ 
(the “Work”); and  

WHEREAS, said Principal is required to furnish a bond in connection with said contract; providing 
that if said Principal or any of its Subcontractors shall fail to pay for any materials, provisions, 
provender, equipment, or other supplies used in, upon, for or about the performance of the work 
contracted to be done, or for any work or labor done thereon of any kind, or for amounts due under 
the Unemployment Insurance Code or for any amounts required to be deducted, withheld, and 
paid over to the Employment Development Department from the wages of employees of said 
Principal and its Subcontractors with respect to such work or labor the Surety on this bond will pay 
for the same to the extent hereinafter set forth. 

NOW THEREFORE, we, the Principal and __________________________ as Surety, are held 
and firmly bound unto the Authority in the penal sum of ______________ Dollars ($___________) 
lawful money of the United States of America, for the payment of which sum well and truly to be 
made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its subcontractors, 
heirs, executors, administrators, successors or assigns, shall fail to pay any of the persons named 
in Section 9100 of the Civil Code, fail to pay for any materials, provisions or other supplies, used 
in, upon, for or about the performance of the work contracted to be done, or for any work or labor 
thereon of any kind, or amounts due under the Unemployment Insurance Code with respect to 
work or labor performed under the contract, or for any amounts required to be deducted, withheld, 
and paid over to the Employment Development Department or Franchise Tax Board from the 
wages of employees of the contractor and his subcontractors pursuant to Section 18663 of the 
Revenue and Taxation Code, with respect to such work and labor the Surety or Sureties will pay 
for the same, in an amount not exceeding the sum herein above specified, and also, in case suit is 
brought upon this bond, all litigation expenses incurred by the Authority in such suit, including 
reasonable attorneys’ fees, court costs, expert witness fees and investigation expenses. 

This bond shall inure to the benefit of any of the persons named in Section 9100 of the Civil Code 
so as to give a right of action to such persons or their assigns in any suit brought upon this bond. 

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released 
from the obligation of this bond by any change, extension of time for performance, addition, 
alteration or modification in, to, or of any contract, plans, specifications, or agreement pertaining or 
relating to any scheme or work of improvement herein above described, or pertaining or relating to 
the furnishing of labor, materials, or equipment therefore, nor by any change or modification of any 
terms of payment or extension of the time for any payment pertaining or relating to any scheme or 
work of improvement herein above described, nor by any rescission or attempted rescission or 
attempted rescission of the contract, agreement or bond, nor by any conditions precedent or 
subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled to 
recover under any such contract or agreement or under the bond, nor by any fraud practiced by 



 

Page 53 of 121 
Admiral Boland Way Entry/Exit Gates RFB, Project # 104228   May 14, 2018 

any person other than the claimant seeking to recover on the bond and that this bond be construed 
most strongly against the Surety and in favor of all persons for whose benefit such bond is given, 
and under no circumstances shall Surety be released from liability to those for whose benefit such 
bond has been given, by reason of any breach of contract between the owner or Authority and 
original contractor or on the part of any obligee named in such bond, but the sole conditions of 
recovery shall be that claimant is a person described in Section 9100 of the Civil Code, and has 
not been paid the full amount of his claim and that Surety does hereby waive notice of any such 
change, extension of time, addition, alteration or modification herein mentioned and the provisions 
of Section 2819 and 2845 of the California Civil Code. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for 
all purposes be deemed unoriginal thereof, have been duly executed by the Principal and Surety 
above named, on the _____ day of ______________________ 20______ the name and corporate 
seal of each corporate party being hereto affixed and these presents duly signed by its 
undersigned representative pursuant to authority of its governing body. 

(Corporate Seal of Principal,      
if corporation) Principal (Proper Name of Contractor) 

By      
  (Signature of Contractor) 

(Seal of Surety)      
   Surety 

By      
   Attorney in Fact 

NOTE: A copy of the Power-of-Attorney to local representatives of the bonding company must be 
attached hereto  
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¶ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ACKNOWLEDGMENT 

State of California 
County of __________________________ ) 

On ________________________ before me, 
(insert name and title of the officer) 

personally appeared __________________________________________________________   
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) 
is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the 
same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the 
instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the 
instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature  _________________________________ (Seal) 
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Prime Contractor Small and Local Business Eligibility Statement 
 

Certification of Eligibility for Small Business Participation: The Authority is committed to 
maximizing opportunities for qualified certified small businesses to compete for and be awarded 
Authority contracts. The Authority’s small business preference programs are found in Authority 
Policy 5.12 and Policy 5.14. 
 

Eligibility as a Small Business: Check the applicable box. 
 

____1)  Enrolled in the Authority’s Bonding and Contract Financing Assistance 
Program which requires verification by Authority staff that the firm meets Small Business 
Administration (SBA) size standards, OR 

 

____2)  A business concern that is certified as a disadvantaged business enterprise (DBE) by the 
California Unified Certification Program, OR 

 

____3)  Possesses a valid certification issued by an agency, approved by the Authority, which 
verifies the firm is within Small Business Administration (SBA) size standards. Approved 
certifying agencies can be found on the Small Business Administration webpage at 
www.san.org or by linking directly to: 

 http://www.san.org/sdcraa/business/sbd/certifications.aspx 
 

____4) Not eligible for consideration as a Certified Small Business. 
 

If applicable, state the date your business was enrolled in the Authority’s Bonding and Contract 
Financing Assistance Program: ______________________________ 
 

If applicable, identify the Small Business Certification Agency: ___________ 
 

If applicable, provide the Small Business Certification Number: ___________ 
 
 

Documentation of Eligibility for Local Business Participation: The Authority is committed to 
maximizing opportunities for local businesses to compete for and be awarded Authority contracts. 
The Authority’s local business opportunity program is found in Authority Policy 5.13 Local 
Businesses Opportunities. 
 

Eligibility for Local Business Opportunity Program: Pursuant to Authority Policy 5.13, a 
qualified local business must meet ALL of the following criteria: 
 

1)  Have a valid business certificate issued by San Diego County, or a valid 
 business license issued by a city within San Diego County; and 
 

2)  Over fifty percent (50%) of the workforce based in the local office must reside in San Diego 
County; and 

 

3) Be headquartered or have a physical commercial address located within the limits of San 
Diego County for a minimum of six (6) months prior to the release of the solicitation for which 
a business responds as a local business participant. (U.S. Post Office boxes are not verifiable 
and shall not be considered for the purpose of this definition). 

   

Does your firm meet all of the qualified local business criteria above? Yes _____ No______ 
 
Business Name: _______________________________________________________  
 
Signature: ____________________________    Title: __________________________ 
 
Print Name: ___________________________    Date: _________________________ 
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Policy 5.12 Prime Contractor Small Business Preference Verification Sheet 

 
The San Diego County Regional Airport Authority Small Business Preference is applicable to this 
solicitation. (Refer to Authority Policy 5.12 and Prime Contractor Small and Local Business 
Eligibility Statement, above, for details.) Any business claiming to be eligible for the small business 
preference shall so certify in writing. Businesses that qualify for the Authority's small business 
preference must complete this "Prime Contractor Small Business Preference Verification 
Certificate" and submit it as a part of their solicitation response. Late submittals of the "Prime 
Contractor Small Business Preference Verification" will not be considered. 
 
The Authority shall not be required to verify the accuracy of any such certifications. Any person or 
business falsely claiming to be a small business under this section may be ineligible to transact 
any business with the Authority for a period of not less than three (3) months and not more than 
twelve (12) months as determined in the sole discretion of the Authority. The Authority shall also 
have the right to terminate all or any part of any contract entered into with such person or 
business. 
 
Qualified small businesses desiring consideration under the San Diego County Regional Airport 
Authority's Preference to Small Businesses (Authority Policy 5.12) must complete and submit the 
Prime Contractor Small and Local Business Eligibility Statement, above, and this Attachment with 
its submission. 
 
 
I _________________________________, __________________________________ 
                   (Print Name)       (Title) 
 
of/for certify that ________________________________________________________ 
                                                           (Name of Business) 
 
is a Small Business as defined under Authority Policy 5.12. 
 
 
__________________________________ _________________________________ 
                   Signature        Title 
 
 
__________________________________ _________________________________ 
                  Print Name       Date



 

Policy 5.14 Information Worksheet 
(Submitting multiple copies of this worksheet is acceptable) 

 

Respondents desiring consideration for preference points under Policy 5.14 must complete and submit with its Bid this attachment 
listing all qualified subcontractor(s), design consultant(s), and subconsultant(s), including prime (if applicable) information. 
 
The Authority shall not be required to verify the accuracy of any such certifications regarding Authority Policies 5.12, 5.13, or 5.14.  
Any person or business falsely claiming to be a small business, local business, DBE, or SDVOSB, under this section shall be 
ineligible to transact any business with the Authority for a period of not less than three (3) months and not more than twelve (12) 
months as determined in the sole discretion of the Authority.  The Authority shall also have the right to terminate all or any part of any 
contract entered into with such person or business. Please refer to www.san.org for Policy 5.14 definitions. 

Contractor Name:         
 

Full Legal Business Name 
(City and State) Trade Lic. No. 

Dollar Value 
on this 
project 

Small 
Business 
(Yes or No) 

Evidence 
per Cert. 

No. 
Certifying 
Agency 

SDVOSB 
(Yes or No) 

Local 
Business 
(Yes or No) 

   $      

   $      

   $      

   $      

The bidder certifies that the information presented on this form including certification(s) of all participants listed has been verified by the bidder 
and that it is true and correct to the best of their knowledge. 
 
                 _____ 
Print Name     Signature    Title      Date 

http://www.san.org/
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Full Legal Business Name 
(City and State) Trade Lic. No. 

Dollar Value 
on this 
project 

Small 
Business 
(Yes or No) 

Evidence 
per Cert. 

No. 
Certifying 
Agency 

SDVOSB 
(Yes or No) 

Local 
Business 
(Yes or No) 

   $      

   $      

   $      

   $      

   $      

   $      

   $      

The bidder certifies that the information presented on this form including certification(s) of all participants listed has been verified by the bidder 
and that it is true and correct to the best of their knowledge. 
 
                 _____ 
Print Name     Signature    Title      Date 
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Full Legal Business Name 
(City and State) Trade Lic. No. 

Dollar Value 
on this 
project 

Small 
Business 
(Yes or No) 

Evidence 
per Cert. 

No. 
Certifying 
Agency 

SDVOSB 
(Yes or No) 

Local 
Business 
(Yes or No) 

   $      

   $      

   $      

   $      

   $      

   $      

   $      

The bidder certifies that the information presented on this form including certification(s) of all participants listed has been verified by the bidder 
and that it is true and correct to the best of their knowledge. 
 
                 _____ 
Print Name     Signature    Title      Date 
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Buy American Preference Requirements 
A. The Buy American Preferences under 49 U.S.C. § 50101 require that all steel and 

manufactured goods used in Airport Improvement Program (AIP) funded projects be 
produced in the United States. 
Under 49 U.S.C. § 50101(b), the Federal Aviation Administration has the authority to waive 
these Buy American Preferences if certain market or product conditions exist. These are: 
 
1. Applying the Buy American Preferences would be inconsistent with the public interest; 

 
2. The steel or goods produced in the U.S. are not produced in a sufficient and reasonably 

available amount or are not of a satisfactory quality; 
 

3. When the cost of components and subcomponents produced in the U.S. is more than 60 
percent of the cost of all components of the facility or equipment procured and final 
assembly occurs in the United States; or 
 

4. Including domestic material will increase the cost of the overall project by more than 25 
percent. 

 
 

B. The successful bidder is required to assure that only steel and manufactured products 
produced in the United States will be used by the Contractor, subcontractors, materialmen 
and suppliers in the performance of this contract, except where the Federal Aviation 
Administration has issued an express waiver authorizing the use of non-domestic steel or 
manufactured products. 
 

C. Additional information on AIP Buy American Preference Requirements is available at: 
http://www.faa.gov/airports/aip/buy_american/. 

BUY AMERICAN CERTIFICATION 
By submitting a bid/proposal under this solicitation, the bidder certifies under penalty of perjury that 
all steel and manufactured goods, as listed on the Major Manufacturers and Suppliers List included 
in the Bid Package, are produced in the United States as required by the Federal Aviation 
Administration for use in AIP funded projects. 

      
Contractor 

By:       
 
Title:       
 
Date:       
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SECTION 1C – General Conditions 
 
Article 1 – General Provisions 
 

1C-1.1 THE CONTRACT 
 

A. The Contract Documents as defined form the Contract between the Airport Authority 
and the Contractor. The Contract represents the entire integrated agreement 
between the parties and supersedes all prior negotiations, representations or 
agreements, either written or oral.  The Contract may be amended or modified only 
as set forth in the Contract Documents.  The Contract Documents shall not be 
construed to create a contractual relationship of any kind between the Airport 
Authority and any other contractor or subcontractor or supplier of any tier other than 
the Airport Authority and Contractor. 
 

B. The Contractor’s signing of the Contract signifies (i) Contractor’s acknowledgment 
and agreement that the Contract Time is sufficient for Completion, and (ii) the 
Contractor’s acceptance of all of the other terms and conditions of the Contract 
Documents. 

 

C. Contractor acknowledges that it has read every clause in the Contract, including but 
not limited to the Specifications; has examined the location where the Work is to be 
done; and has made all inquiries and investigations necessary to enable it to 
understand thoroughly the intent of all parts of the Contract Documents, and the 
nature of the Work; and agrees that it will not make any claim for compensation, 
extension of time or other allowance of any sort, based upon or arising out of any 
alleged misunderstanding by it of any part of the Contract Documents. 

 

1C-1.2 DEFINITION OF TERMS 
 

A. Whenever in these Contract Documents the following terms are used, their intent and 
meaning are as follows: 
 

1. Act of God means an earthquake of magnitude 5.0 or higher on the Richter scale 
or a tidal wave. 

2. “Addendum” means a formal change to the contract or bid documents. 
3. “Appendices” means supplemental Authority requirements. 
4.  “Airport Authority” or “Authority” means the San Diego County Regional Airport 

Authority, a local governmental entity of regional government. 
 

5.  “Airport Operations Area” means any area designated for the landing, take-off, 
surface movement, parking, loading and unloading of aircraft (in practice, most 
areas inside the airport perimeter fence). 

 

6. “Allowance” means the allocation of funds for items in the bid schedule for the 
purpose of identification and budgeting of work where quantities and/or cost are 
unknown at the time of bidding. Allowances shall include all of the costs of 
materials, fixtures, or equipment and all costs of delivery, handling, and 
installations.   

 
7. “Beneficial Occupancy” means the point in progress of the Work when the 

Project is Substantially Complete and the Airport Authority, after notice, takes 
control of the entire Work as provided for herein.  
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8. “Bid” means the documents submitted by the Bidder in response to the Request 
for Bids. 

 
9. “Bidder” means the individual, partnership, firm, corporation, joint venture or 

other business entity which submits a Bid in response to the Request for Bids.  
 

10.  “Board” means the Board of the Airport Authority, as specified in the San Diego 
County Regional Airport Authority Act.  

 
11.  “Bulletin” means a response to a Request for Information in order to clarify the 

Contract Documents. This can include a Request for Proposal. 
 

12. “Business Day” means any day in which normal business is conducted. This is 
generally considered to be Monday through Friday from 8:00 A.M. to 5:00 P.M. 
Pacific Time and excludes weekends and holidays recognized by the Airport 
Authority. 

 
13. “Change Order Request” or “COR”” is a written request for either a cost or time 

adjustment.  
 

14. “Completion” means the formal written acceptance of the Work by the Airport 
Authority and the recordation of a Notice of Completion with the county recorder 
or, in the event formal acceptance does not occur, the recordation of a Notice of 
Cessation with the county recorder.  
 

15. “Contract” means the document that defines the full set of terms and conditions 
under which the Airport Authority and parties performing the Project will execute 
the Work. 

 
16. “Contract Documents” means everything contained in this Contract and any and 

all other written instruments and drawings of every kind and nature which are 
attached to or made a part hereof by reference or by operation of law; including, 
but not limited to, Request for Bids, Instructions to Bidder, Contractor’s Bid,  
Bonds, Addenda, Specifications, Airport Authority approved Change Orders, 
Plans, and Drawings. 
 

 

17.  “Contract Change Order” or “CCO” means a written document prepared by the 
Airport Authority and signed by the Airport Authority and the Contractor stating 
the agreement on one or all of the following: a change in the Work; an 
adjustment in the Contract sum, if any; and an adjustment in the Contract time, if 
any.  All changes in the Work involving price and or time must be authorized by a 
Contract Change Order. A Contract Change Order may be bilateral or unilateral, 
and in the case of a unilateral change order, it need not be signed by the 
Contractor to be effective.  

 

18.  “Contract Completion Date” means the date for full and final completion of all the 
Work as defined by the Contract Time and the Notice to Proceed Date.  

 

19. “Contract Price” means the total amount payable by the Airport Authority to the 
Contractor for performance of the Work as specified by the Contract terms or as 
modified by a Contract Change Order..  
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20. “Contract Time” means the overall Contract duration for the performance of the 
Work as specified by the Contract terms or as modified by a Contract Change 
Order.  

 
21. “Contractor” means the individual, partnership, firm, corporation, joint venture or 

other business entity which the Airport Authority has entered into the Contract. 
Unless the Contract clearly requires otherwise, the term Contractor includes all of 
the Contractor’s authorized representatives. The term Contractor does not 
include any lower tier consultant or subcontractor. 

 
 

22. “Day” means a calendar day, unless specifically identified otherwise. 
 
23. “Differing Site Condition” means concealed conditions of an unusual nature, 

differing materially from the conditions ordinarily expected to be encountered or 
conditions expected to be identified by the Contractor during the site 
investigations and generally recognized as inherent in the Work. 

 
24. “Drawings” means that portion of the Contract Documents that present the Work, 

or parts thereof, visually, graphically, symbolically or diagrammatically and which 
generally indicate the size, form, location and arrangement of the various 
elements of the Work including exhibits. 

 
25. “Final Acceptance” and “Completion” means the formal written acceptance of the 

Work by the Airport Authority in the form of a Letter of Final Acceptance and the 
Airport Authority’s recordation of a Notice of Completion with the County 
Recorder or, in the event formal acceptance does not occur, the recordation of 
Cessation with the County Recorder. 

 
26. “Modification” means any written Contract Change Order or supplemental written 

agreements or any other written and Airport Authority approved modification to 
the Contract Documents.  

 

27. “OCIP” means the Owner Controlled Insurance Program under which workers’ 
compensation, employer’s liability, commercial general liability, excess/umbrella 
liability, excess auto, and builder’s risk insurance are procured by the Airport 
Authority for the Contractor and its subcontractors while performing operations at 
or emanating from the Project Site as defined in the OCIP Contractors 
Information Manual.  

 

28. “Plans” means the exhibits, sketches, working drawings and supplemental 
drawings, or reproductions thereof, approved by the Airport Authority, which 
show the location, character, dimensions or details of the Work and incorporated 
into the Contract Documents.  

 

29. “President” means the Airport Authority’s President and Chief Executive Officer.  
 

30. “Request for Information” or “RFI” are written requests on the form provided by 
the Airport Authority (see Form 2, “Request for Information,” Appendix 1) from 
the Contractor to the Airport Authority requesting information or clarification of 
the plans, specifications, drawings or Work which requires a written response 
from the Airport Authority.  

 

31. “Request for Proposal” is a written request from the Airport Authority to the 
Contractor describing a proposed change in the Work desired by the Airport 
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Authority and which requires a written response from the Contractor.  The 
Contractor shall respond in the form of a Change Order Request. 

 
32. “Representative” means the designated employee(s) of the Airport Authority or 

authorized individual(s), who shall be in charge of the Work and who is/are 
authorized to act on behalf of the Airport Authority.  

 

33. “Specifications” means the general conditions, special conditions and special 
provisions. 

 
34. “Substantially Complete” or “Substantial Completion” means when the Work is 

completed to a sufficient degree and quality, and in strict accordance with the 
Contract, so as to allow the total and complete use of the Work for all intended 
purposes.  If the Airport Authority is not able to use the Work for one or more of 
its intended purposes, no matter how small the purpose may be, the Work is not 
Substantially Complete.  

 

35.  “Work” or “Project” means everything required to be furnished or performed 
under the Contract Documents as defined.  

 

36. “Work Site” means the physical location of the Work as particularly identified in 
the Specifications.  

 

37.  “Written Direction” means a formal document from the Representative which 
may be in response to a Request for Information, bulletin (See Form 4, Bulletin,” 
Appendix 1) or any other written form from the Airport Authority to the Contractor. 
 

 

1C-1.3 INCORPORATION 
 

Whenever a reference is made to any portion of the Contract or any other applicable law 
or ordinance, the reference applies to all existing and future amendments and additions. 

 

1C-1.4 DIVISIONS OF PLANS AND SPECIFICATIONS 
 

A. All sections of the Contract Documents shall be read and interpreted as constituting a 
whole and not as an aggregation of individualized parts, and whatever is specified in 
one section shall be construed as applying to all sections. 

 

B. The division of the Contract Documents into a number of sections, articles or 
specifications is for convenience only, and no other construction or interpretations 
shall be made.  In this respect, no section of the specifications is written for an 
individualized trade, occupation or profession.  

 

C. The Contract Documents may consist, in part, of abbreviated or “streamlined” type 
and include incomplete sentences.  Omissions of words or phrases such as “the 
Contractor shall,” “in conformity therewith,” “shall be,” “as noted on the drawings,” 
“according to the plans,” “a,” “an,” “the,” and “all” are intentional.  Omitted words and 
phrases shall be supplied by inference in the same manner as they are when a 
“Note” occurs on drawings.  Words “shall be,” or “shall” will be supplied by inference 
where colon (:) is used within sentences or phrases. 

 

1C-1.5 EFFECT OF PLANS AND SPECIFICATIONS 
 

A. The Plans, together with the attached Specifications, will govern the Work to be 
done.  Anything mentioned in the Specifications and not shown on the Plans and 
Drawings, or shown on the Plans and Drawings and not mentioned in the 



 

Page 65 of 121 
Admiral Boland Way Entry/Exit Gates RFB, Project # 104228   May 14, 2018 

Specifications, shall be of like effect as though shown or mentioned in both.  The 
Contractor shall perform all activities at no extra cost to the Airport Authority that are 
reasonably inferable from the Contract Documents as being necessary to produce 
and/or achieve the intended results. 

 

B. The Representative may furnish from time to time such detail drawings, plans, 
profiles and information as may be considered necessary for the Contractor’s 
guidance or clarification, unless otherwise provided in the Contract.  In cases where 
the Work or any portion thereof is to be performed in accordance with drawings, 
specifications or lists of data submitted by the Contractor and approved by the 
Representative, such approved drawings, submittals, etc., shall become portions of 
the plans and specifications regarding the specific matters to which such approval 
applies.  The Contractor shall be solely responsible for the correctness of the 
measurements and other essential information submitted by it and for the correlation 
of the various portions and features of the Work which are or may be affected by 
such measurements and information.  

 

C. Any change required by the Representative in the drawings, submittals, etc., 
submitted for approval by the Contractor, shall be considered as necessary in order 
to comply with the requirements of the Plans and specifications, and shall not be the 
basis of any claim for extra compensation over and above the Contract Price for the 
Work, except where changes involving extra work are expressly authorized and 
ordered in accordance with the section of these specifications relating to changes 
and extra work.  

 

D. A copy of the plans and specifications shall be kept upon the Work Site at all times 
during its progress and access shall at all times be accorded the Representative.  

 

E. The Contractor shall, for the price bid, furnish all supervision, labor, materials, 
transportation and equipment necessary to execute the Work in every respect in a 
thorough, skillful, workmanlike manner in accordance with the Contract Documents 
and to the satisfaction of the Representative.  All work shall, during its progress and 
until its Completion, conform to the lines, elevations and grades shown on said plans 
and profiles.  

 

F. The Contractor, upon Completion of the Project, or at any other time at the Airport 
Authority’s request, shall turn over any/all documentation associated with the Project, 
including, but not necessarily limited to: 

 

1. “Permitted” (perforated) set of construction documents (working drawings); 
 

2. “Signed-off” inspection card (original); 
 

3. Original (or copy if original is not available) of all plan review comment sheets;  
 

4. Copy of permit application form;  
 

5. Copy of hazardous materials questionnaire forms;  
 

6. Any/all notifications received in the field from City of San Diego Building 
Inspection Department (or other relevant agency) relative to the Project;  

 

7. Water meter data card. 
 

1C-1.6 PRECEDENCE OF DOCUMENTS 
 

If the Contractor discovers any ambiguity, error, omission, conflict or discrepancy 
(“ambiguity, etc.”) related to the Contract Documents that may significantly affect the 
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cost, quality, conformity, or timeliness of the Work, the Contractor shall promptly provide 
written notification to the Airport Authority in accordance with the applicable 
requirements contained in this Contract. In the case of ambiguity, etc. the following 
components of the Contract Documents shall control in descending order of priority:   
 

1. Permits from other agencies as may be required by law 
2. Change Orders, the most recent governing 
3. Addenda 
4. Specifications (With reference to Specifications, the order of precedence is):  

• Special Conditions 
• General Conditions 
• Special Provisions 

5. Drawings (With reference to Drawings, the order of precedence is): 
• figures govern over scaled dimensions; 
• detail drawings govern over general drawings; 
• addenda or change order drawings govern over Contract Drawings 
• Contract drawings govern over standard drawings 
• contract drawings govern over shop drawings  

6. Plans 
   
 

1C-1.7 INTERPRETATION/NOTIFICATION REQUIREMENTS 
 

A. Interpretation of Plans and Specifications: Should it appear that the Work to be 
performed or that the Contract Documents are not sufficiently detailed or explained, 
or should any questions or doubts arise as to the true meaning of any part of the 
Contract Documents, or shall an error, conflict, ambiguity or mistake be apparent or 
discovered in the Contract Documents, including the quantity estimates, the 
Contractor shall make a Request for Information to the Representative immediately 
upon discovery for correction, clarification or interpretation of the point(s) in question.  
Upon receipt of such request, the Representative shall provide the Contractor a 
Bulletin correcting, clarifying or interpreting the point(s) in question, which 
interpretation shall be final and become a part of the Contract.  Should the Contractor 
require clarification of the response from the Representative, the Contractor shall 
number the new Request for Information as #1, #2, etc., and shall refer to the 
previous request for information.  Should any Bulletin in the opinion of the Contractor, 
exceed the scope of the Contract Documents, written notice shall be given to the 
Airport Authority within seven (7) Days of the receipt of the Bulletin and prior to 
proceeding with the work in question unless directed otherwise by the Airport 
Authority.  The Representative may amend its original Bulletin, authorize extra work 
as a Contract Change Order and authorize an extension of time, if applicable, in 
accordance with the provisions of Article 7 (Change in the Work) or the 
Representative may direct the Contractor to proceed with the original interpretation.  
The Contractor’s failure to provide such notice or the installation of any such Work 
without authorization or written direction shall relieve the Airport Authority of any 
claim for added costs or for extensions of time.  
 

B. Interpretation of Contract Documents: Tenses – The present tense includes the past 
and future tenses and the future the past.  Gender – The masculine gender includes 
the feminine and neuter.  The neutral gender includes the masculine and feminine.  
Number – The singular number includes the plural and the plural includes the 
singular.  
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C. Where references are made in the Contract Documents to other publications, such 
publications shall be the latest issue available on the Bid date, except that the 
Standard Specifications for Public Works Construction (SSPWC) shall be the latest 
issue adopted by the City of San Diego, complete with the City of San Diego 
Standard Special Provisions adopted at the same time and the Uniform Building 
Code (UBC) adopted by the City of San Diego, including UBC revisions adopted 
therewith.  All specified portions of referenced publications shall be a part of this 
Contract  as though quoted in their entirety herein, except that all measurement and 
payment clauses included in any references are superseded by the provisions of this 
Contract.  Any reference to a controlling authority in any referenced portion shall be 
considered to mean the Representative of the Airport Authority.  Other publications 
shall only apply if specifically referenced.  

 

1C-1.8 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER 
DOCUMENTS 

 

The Contract Documents, including Contractor shop drawings and submittals, were 
prepared for use for the Work only and are the sole property of the Airport Authority.  No 
part of the Contract Documents shall be used by the Contractor for any other 
construction or for any other purpose except with the written consent of the Airport 
Authority.  Any unauthorized use of the Contract Documents is at the sole risk and 
liability of the user. 

 
Article 2 - Airport Authority 
 

1C-2.1 AIRPORT AUTHORITY’S RIGHT TO STOP WORK 
 

If the Contractor fails to correct Work which is not in accordance with the requirements of 
the Contract Documents or fails to carry out Work in accordance with the Contract 
Documents or for any cause whatsoever, the Representative may order the Contractor 
to stop the Work, or any portion of the Work, until the cause for such order has been 
eliminated; however, the Representative’s right to exercise this provision shall not be for 
the benefit of the Contractor or any other person or entity.  If the Representative stops 
the Work because of conduct by the Contractor, its agents, representatives or 
subcontractors, no compensation in time or money shall be owed to the Contractor for 
such stoppage. 

 

1C-2.2 AIRPORT AUTHORITY’S RIGHT TO CARRY OUT THE WORK 
 

If the Contractor defaults or neglects to carry out Work in accordance with the Contract 
Documents and fails within ten (10) Days or less time if specified, after receipt of written 
notice from the Airport Authority to commence and continue correction of such default or 
neglect with diligence and promptness, the Airport Authority may by any means 
acceptable to it, without prejudice to other remedies the Airport Authority may have, 
correct such deficiencies.  In such case an appropriate Contract Change Order shall be 
issued deducting from payments then or thereafter due the Contractor the cost or 
estimated cost of correcting such deficiencies, including compensation for additional 
services and expenses made necessary by such default, neglect or failure.  If payments 
then or thereafter due the Contractor are not sufficient to cover such amounts, the 
Contractor and/or its surety shall pay the difference to the Airport Authority. 

 

1C-2.3 NO WAIVER OF RIGHTS 
 

A. Observation or inspection by the Airport Authority or its authorized agents or 
representatives, any order or certificate for payment of money, any payment for, 
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acceptance of the whole or any part of the Work by the Airport Authority, any 
extension of time, any position taken by the Airport Authority or its authorized agents 
or representatives shall not operate as a waiver of any provision of this Contract, or 
of any power herein reserved by the Airport Authority or any right to damages.  No 
waiver of any breach of Contract shall be held to be a waiver of any other or 
subsequent breach, and payment shall not be deemed to be the equivalent of 
acceptance.  

 

B. All remedies provided in this Contract shall be taken and construed as cumulative; 
that is, in addition to each and every remedy provided herein, the Airport Authority 
shall have any and all equitable and legal remedies that it would otherwise have. 
 

1C-2.4 AIRPORT AUTHORITY’S ADMINISTRATION OF THE CONTRACT 
 

A. The Airport Authority will administer the Contract as described in the Contract 
Documents, unless notice is given to the Contractor that a Construction Manager or 
like entity has been retained to administer the Contract.  

 

B. The Work will be performed under the jurisdiction of the Representative, who may 
execute general control over the conduct of the Work as may be necessary to 
safeguard the interest of the Airport Authority.  The Contractor shall promptly comply 
with any and all orders and instructions given by the Representative in accordance 
with the terms of this Contract.  The Contractor assumes all risks and consequences 
of performing the Contract in accordance with any order, including but not limited to, 
instruction, direction, interpretation or determination, of anyone not authorized to 
issue such order. 

 

1C-2.5 AUTHORITY OF REPRESENTATIVE 
 

A. The Representative will decide all questions which may arise as to acceptability of: 
 

1. Materials furnished. 
2. Quality of workmanship. 
3. Manner of work performed. 
4. Rate of work progress. 
5. Equipment used in work performance. 
6. Labor furnished, including acceptability of subcontractors. 
7. Arrangements for public access. 
8. Traffic control devices furnished. 
9. Pay estimates. 
10. Work hours. 

 

B. The Representative will decide questions arising under the Contract, including but not 
limited to: 
 

1. Interpretation of Contract Documents 
2. Interpretation of applicable codes. 
3. Quantity of work performed. 
4. Acceptable fulfillment of the Contract on the part of the Contractor. 
5. Substantial Completion 
6. Completion 

 

C. Except as provided herein, including but not limited to Article 10 or by law, the 
decision of the Representative will be final.  The Representative has authority to 
enforce and make effective such decisions that the Contractor fails to promptly carry 
out. 
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1C-2.6 AIRPORT AUTHORITY’S OBSERVATION OF WORK 
 

A. Inspectors employed by or on behalf of the Airport Authority shall be authorized to 
observe all work done and all materials furnished.  Such observation may extend to 
all or any part of the Work and to the preparation, fabrication or manufacture of the 
materials to be used.  The inspector is not authorized to revoke, alter or waive any 
requirements of the Contract Documents.  The inspector is authorized to call to the 
attention of the Contractor any failure of the Work or materials to conform to the 
Contract Documents.  He/she shall have the authority to reject materials or suspend 
the Work until any questions at issue can be referred to and decided by the 
Representative. 

 

B. The inspector shall in no case act as foreman or perform any duties for the 
Contractor, nor interfere with the management of the Work by the latter.  Any advice 
that the inspector may give the Contractor shall not be construed as binding on the 
Representative in any way or as releasing the Contractor from fulfilling all the terms 
of the Contract.  

 

C. If the Contractor refuses to suspend operations on the inspector’s verbal order, the 
inspector shall issue a written Notice to Stop Work giving the reason for stopping the 
Work.  (See Form 8, “Notice to Stop Work,” Appendix 1)  After placing the Notice to 
Stop Work  in the hands of the Contractor or its agent, the inspector shall 
immediately leave the Work Site.  Work done during the absence of the inspector will 
not be accepted nor paid for, and any associated expense shall be the sole 
responsibility of the Contractor.  

 

D. Observation of a method of procedure, process or system of operations of the 
Contractor, or failure of the Representative to warn the Contractor that the method or 
methods of construction adopted by it are hazardous to persons or to property, shall 
not relieve the Contractor of its obligations hereunder, including the obligations of 
indemnification of the Airport Authority, nor give rise to any claims against the Airport 
Authority.  

 

E. If the Project is wholly or partially federally funded, the Work Site may be inspected at 
any time by a representative of the funding federal agency. 

 

1C-2.7 DEFECTIVE WORK – NOTICE TO CONTRACTOR 
 

A. If, in the opinion of the Representative, Work is not being done in accordance with 
any applicable codes or laws or the Contract Documents, written notice as provided 
in the Non Conformance Report, shall be given to the Contractor or its authorized 
agent.    Written notice to any foreman or agent of the Contractor in charge of any 
portion of the Work in the absence of the Contractor shall be considered notice to the 
Contractor.  

 

B. Work which is defective in its construction or deficient in any of the requirements of 
the Contract Documents will not be considered accepted due to  the failure of any 
employee of the Airport Authority or inspector connected with the Work to point out 
said defects or deficiency during construction. The Contractor shall at its sole 
expense correct any imperfect work whenever discovered.  If Contractor refuses or 
neglects to replace defective work, such work may be replaced by the Airport 
Authority in accordance with Non Conformance Report, after notice to the Contractor 
and its sureties, at the expense of the Contractor, and the Contractor and its sureties 
shall be liable therefore. If directed by the Airport Authority, the Contractor shall 
uncover and/or expose work for its inspection by the Airport Authority.  Should the 
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work thus exposed or examined prove acceptable, adjustments in Contract Time and 
Contract Price will be made pursuant to this Contract for the uncovering or removing, 
and the replacing of the covering or making good of the parts removed.  Should the 
work exposed or examined prove unacceptable, the uncovering or removing and 
replacing shall be at the Contractor’s expense. 

 

1C-2.8 ACCEPTANCE OF NONCONFORMING WORK 
 

If in the judgment of the Airport Authority, it is undesirable or impracticable to replace any 
defective or nonconforming Work, the compensation to be paid to the Contractor shall be 
reduced by Contract Change Order by such amount as in the judgment of the Airport 
Authority shall deem equitable. 

 
Article 3 - Contractor 
 

1C-3.1 REVIEW OF CONTRACT AND FIELD CONDITIONS 
 

A. The Contract Documents are not complete in every detail but show the purpose and 
intent only and the Contractor shall comply with the Contract Documents true intent 
and meaning, taken as a whole, and shall not avail itself of any manifest error, 
omission, discrepancy or ambiguity which appears in the Contract Documents, 
instructions or work performed by others.  

 

B. The Contract Documents are complementary and what is called for by any one shall 
be binding as if called for by all.  This provision does not negate the precedence of 
documents outlined in Section 1C-1.6.  

 

C. Before ordering any materials or doing any work, the Contractor shall verify all 
measurements, dimensions, elevations and quantities.  No extra charge or 
compensation over and above payment for the actual quantities of the various items 
of Work at the respective Bid prices will be allowed on account of differences 
between actual measurements, dimensions, elevations and quantities and those 
indicated on the Drawings and in the Specifications; any difference therein shall be 
submitted to the Representative in accordance with Section 1C-1.7.A. for 
consideration before proceeding with the Work.  The quantities noted in the Bid 
Schedules are estimates for comparing bids only.  

 

D. The Contractor shall notify the Airport Authority in writing immediately or no later than 
five (5) Business Days upon the discovery of errors, omissions, discrepancies or 
ambiguities in the Contract Documents as provided in Section 1C-1.7.A.  

 

E. If the Contractor proceeds with the work without receiving an interpretation as 
provided in Section 1C-1.7.A, the Airport Authority shall be relieved of any liability 
and Contractor shall be responsible for all resulting damage and defects.  

 

F. As required to maintain the progress of the Work, the Contractor shall review the 
appropriate portions of the Contract Documents a minimum of thirty (30) Days prior to 
the commencement of the related Work for the express purposes of checking for any 
manifest errors, omissions, discrepancies or ambiguities and shall notify the Airport 
Authority of any as required by Subsection D, above.  

 

G. The Contractor shall be responsible for its costs to implement and administer a 
Request for Information (RFI) system throughout the Contract Time.  Regardless of 
the number of RFIs (or written directions) issued, the Contractor will not be entitled to 
additional compensation or an increase to  Contract Time unless the cause and 
impacts of each RFI are identified and attributable to parties other than the 
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Contractor.  The Contractor shall be responsible for the Airport Authority’s 
administrative costs for answering RFIs where the answer could reasonably be found 
by reviewing the Contract Documents or are solely for the convenience of the 
Contractor; such costs may be deducted from progress payments.   

 

1C-3.2 SUPERVISION AND CONSTRUCTION PROCEDURES 
 

A. The Contractor shall supervise and direct the Work, using its best skill and attention, 
and shall determine, subject to applicable law, the means and methods to be 
implemented.  The Contractor is at all times responsible for the Work Site until 
acceptance of the project as defined in Article 1C-9.  The Contractor shall at all times 
during the performance of the Contract prosecute the Work with such forces and 
equipment as, in the opinion of the Representative, are appropriate to complete the 
different portions of the Work in the order required and within the time specified by 
the Contract Documents, and to secure a satisfactory quality of Work.   The 
Contractor shall submit a Daily Activity Report to the Representative for each Day 
including weekends and holidays, which shall include the information addressed as 
required in the pre-construction conference and on the form provided by the Airport 
Authority.  Failure to submit a Daily Activity Report as required herein may result in 
the Airport Authority retaining an amount equal to ten percent (10%) of the estimated 
value of the Work performed during the month from the next submitted progress 
payment, except that such retention shall not exceed $10,000, nor be less than 
$1,000.  Upon receipt of the required Daily Activity Report, any such withheld 
amounts will be released with the next progress payment.  Until such time as the final 
Daily Activity Report is provided, no Final Payment shall be due and owing.  The 
delivery of a Daily Activity Report to the Airport Authority shall not be deemed an  
acceptance of the accuracy of the information contained therein.  The Airport 
Authority shall have no obligation to correct any discovered discrepancies or errors 
therein, but may, at its discretion, notify the Contractor of any such error or 
discrepancy.  
 

B. Supervision: 
 

1. General: The Contractor shall at all times, while the Work is in progress, be 
represented on the Work in person, or by superintendents, foremen, managers, 
or other duly designated and authorized representatives or agents.  The work of 
such representatives shall be limited to supervisory duties only.  The Contractor 
shall not designate a subcontractor as its representative.  In the event the 
Contractor’s representative’s authority is limited in any way, the Contractor shall 
notify the Airport Authority within ten (10) Days after entering into the Contract of 
such limitation.  

 

2. Contractor’s Residence: The Contractor or its authorized representative shall 
reside in San Diego County from the start of the Work to Final Acceptance of the 
Work and its residence in San Diego County shall have an active telephone.  

 

3. Contractor’s Headquarters: Before starting Work, the Contractor shall give the 
Representative a written statement of the address and telephone number of the 
Contractor’s headquarters in San Diego County for the duration of the Work.  

 

4. Contractor’s Representative: When a Contractor cannot be in person on the 
Work site during its progress, it shall designate in writing to the Representative 
the name of its authorized representative in charge of the Work.  When a 
Contractor consists of multiple entities such as, but not limited to, two or more 
persons, partnerships, corporations, firms or other entities, such Contractor shall 
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designate in writing to the Representative the name of the authorized 
representative in charge of the Work.  

 

5. Contractor’s Representative – Responsibility of: In the absence of the Contractor, 
its authorized representative shall be empowered in writing to act for the 
Contractor.  Any order given by the Representative to the Contractor’s authorized 
representative shall be construed to have been given to the Contractor.  

 

6. Contractor – Availability of: The Contractor or its authorized representative shall 
be available day and night for all Days during the Contract Time.  The Contractor 
or its authorized representative shall provide the Airport Authority with a 
prioritized list of personnel to be contacted during emergency situations who can 
respond to emergencies and/or have the authority to direct other employees to 
respond to such emergencies.  This list shall contain the names and local 
telephone numbers of these individuals and shall be submitted on or before 
commencement of construction of the Work.  The listed personnel shall be 
subject to call by the Representative at any time (24 hours a day) during the 
Contract Time, when, in the opinion of the Representative, its presence is 
required on the Work Site or for any other purpose related to the Work. 

 

C. The Contractor shall conduct the Work in compliance with all laws and regulations of 
the United States Government, the State of California, the County of San Diego, the 
Airport Authority and the appropriate municipal jurisdiction, limiting or controlling the 
Work in any manner.  Unless otherwise provided by the Contract, the Contractor shall 
at its own expense obtain all necessary permits, including but not limited to building 
permits, licenses and pay all fees and taxes required by law.   

 

A. 1C-3.3 LABOR AND PREVAILING WAGESPrevailing Wage: State prevailing wage rates 
apply to work performed under this Agreement. State prevailing wage rates apply to all public 
works contracts as set forth in California Labor Code, including but not limited to,  §§ 1720, 
1720.2, 1720.3, 1720.4 and 1771.  Contractor is solely responsible to pay state prevailing 
wage rates and pay such rates in accordance with all laws, ordinances, rules, and 
regulations. 
 

1. No contractor or subcontractor may be listed on a bid proposal for a public works 
project (submitted on or after March 1, 2015) unless registered with the Department of 
Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from 
this requirement for bid purposes only under Labor Code section 1771.1(a)]. 

 

2. No contractor or subcontractor may be awarded a contract for public work on a 
public works project (awarded on or after April 1, 2015) unless registered with the 
Department of Industrial Relations pursuant to Labor Code section 1725.5. 

 

3. This project is subject to compliance monitoring and enforcement by the 
Department of Industrial Relations. 

 

4. The prime contractor must post job site notices prescribed by regulation. (See 8 
Calif. Code Reg. §16451(d) for the notice that previously was required for projects 
monitored by the CMU.) 

 

5. All contractors and subcontractors must furnish electronic certified payroll records 
directly to the Labor Commissioner (aka Division of Labor Standards Enforcement). The 
phase-in timetable for this requirement  and other information related to SB 854 is 
available at: http://www.dir.ca.gov/public-works/SB854.html.   
A. Labor: Contractor shall only employ skilled personnel shall on the Work.  When 

required by the Representative, the Contractor shall take the necessary action to 

http://www.dir.ca.gov/public-works/SB854.html
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remove from the Work any person who is, in the opinion of the Representative, 
disorderly, dangerous, insubordinate, incompetent or otherwise objectionable.  Such 
removal shall not be the basis of any claim for compensation or damages against the 
Airport Authority. 

B. Eight Hour Day. Contractor shall, as a penalty to Airport Authority, forfeit twenty-five 
Dollars ($25.00) for each worker employed in the execution of this Contract by 
Contractor or by any subcontractor for each Day during which such worker is 
required or permitted to work more than eight (8) hours in one Day and forty (40) 
hours in any one calendar week in violation of the provisions of the Labor Code, and 
in particular section 1810 to section 1815, except as provided in section 1815.  

C. Wage Rates (Prevailing Wages): 
1. In accordance with the provisions of Labor Code Section 1773, the Airport 

Authority has ascertained from the Department of Industrial Relations the general 
prevailing rate of per diem wages (which rates include employer payments for 
health and welfare, vacation, pension and similar purposes) and the general 
prevailing rate for holiday and overtime work in the locality in which the Work is 
to be performed under this Contract for each craft, classification or type of worker 
needed to perform the Contract, which rates are set forth in the Specifications or 
are on file and available for inspection at Airport Authority offices at 2320 
Stillwater Road, San Diego, California.    

 

2. Contractor and each subcontractor shall pay not less than the specified 
prevailing rates of wages to all workers employed in the execution of this 
Contract.  As allowed by law, the Contractor shall, as penalty to Airport Authority, 
forfeit not more than Two Hundred ($200.00) for each Day, or portion thereof, for 
each worker paid less than the stipulated prevailing rates for such Work or craft 
in which such worker is employed for any Work done under this Contract, 
including Work for any subcontractor.    The difference between such stipulated 
prevailing wage rates and the amount paid to each worker for each Day or 
portion thereof for which each worker was paid less than the stipulated prevailing 
wage rate shall be paid to each worker by the Contractor pursuant to the 
provisions of Labor Code Section 1775.  The Airport Authority shall not be liable 
or responsible in any manner to any subcontractor or worker who is paid less 
than the prevailing rate.  

 

3. The Airport Authority shall not recognize or be responsible for any claim for 
additional compensation because of payment by the Contractor for any wage 
rate in excess of the wage rate set forth in the Contract.  The possibility of wage 
increases is one of the elements to be considered by the Contractor in 
determining its Bid.  

 

4. Any Contractor who is awarded a public works Contract and who intends to use 
a craft or classification not shown on the general prevailing wage determinations 
shall pay the wage rate of that craft or classification most closely related to it as 
shown in the general wage determinations effective on the Bid due date.  

 

5. A copy of the wage rates shall be posted on the Work Site by the Contractor. 
 

D. Payroll records:  
 

1. Pursuant to Labor Code section 1776, the Contractor and each subcontractor 
shall keep and maintain weekly certified payroll records showing the name, 
address, social security number, work classification,  straight time and overtime 
hours paid each Day and week, and the actual per diem wages paid to each 
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journeyman, apprentice, worker or other employee employed in connection with 
the Work.  Each payroll record shall contain or be verified by a written declaration 
that is made under penalty of perjury, stating both the following: (a) the 
information contained in the payroll record is true and correct; and (b) the 
employer has complied with the requirements of Labor Code Sections 1711, 
1811, and 1815 for any work performed by his or her employees on the Work. 
 

2. The payroll records outlined in section 1. above shall be certified and shall be 
available for inspection at all reasonable hours at the principal office of the 
Contractor on the following basis: 

a. A certified copy of an employee’s payroll record shall be made 
available for inspection or furnished to the employee or his or her 
authorized representative on request; 

b. A certified copy of all payroll records enumerated in subdivision 
(1) shall be made available for inspection or furnished upon 
request to a representative of the body awarding the contract 
and the Division of Labor Standards Enforcement of the 
Department of Industrial Relations. 

c. A certified copy of all payroll records enumerated in subdivision 
(1)  shall be made available upon request by the public for 
inspection or for copies thereof. However, a request by the public 
shall be made through either the Airport Authority or the Division 
of Labor Standards Enforcement. If the requested payroll records 
have not been provided pursuant to paragraph (2), the 
requesting party shall, prior to being provided the records, 
reimburse the costs of preparation by the Contractor, 
subcontractors, and the entity through which the request was 
made. The public may not be given access to the records at the 
principal office of the Contractor. 
 

3. Unless required to be furnished directly to the Labor Commissioner in 
accordance with paragraph (3) of subdivision (a) of Section 1771.4, the certified 
payroll records shall be on forms provided by the Division of Labor Standards 
Enforcement or shall contain the same information as the forms provided by the 
division. The payroll records may consist of printouts of payroll data that are 
maintained as computer records, if the printouts contain the same information as 
the forms provided by the division and the printouts are verified in the manner 
specified in subdivision (a). 
 

4. A contractor or subcontractor shall file a certified copy of the records enumerated 
in subdivision (a) with the entity that requested the records within 10 days after 
receipt of a written request. 

 
5. Except as provided in subdivision (f), any copy of records made available for 

inspection as copies and furnished upon request to the public or any public 
agency by the awarding body or the Division of Labor Standards Enforcement 
shall be marked or obliterated to prevent disclosure of an individual’s name, 
address, and social security number. The name and address of the contractor 
awarded the contract or the subcontractor performing the contract shall not be 
marked or obliterated. Any copy of records made available for inspection by, or 
furnished to, a multiemployer Taft-Hartley trust fund (29 U.S.C. Sec. 186(c)(5)) 
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that requests the records for the purposes of allocating contributions to 
participants shall be marked or obliterated only to prevent disclosure of an 
individual’s full social security number, but shall provide the last four digits of the 
social security number. Any copy of records made available for inspection by, or 
furnished to, a joint labor-management committee established pursuant to the 
federal Labor Management Cooperation Act of 1978 (29 U.S.C. Sec. 175a) shall 
be marked or obliterated only to prevent disclosure of an individual’s social 
security number. 
 

6. The Contractor shall inform the Airport Authority of the location of the records 
enumerated under subdivision (1), including the street address, city, and county, 
and shall, within five working days, provide a notice of a change of location and 
address. 

 
7. The Contractor or subcontractor has 10 days in which to comply subsequent to 

receipt of a written notice requesting the records enumerated in subdivision (1). 
In the event that the Contractor or subcontractor fails to comply within the 10-day 
period, he or she shall, as a penalty to the Airport Authority, forfeit one hundred 
dollars ($100) for each calendar day, or portion thereof, for each worker, until 
strict compliance is effectuated. Upon the request of the Division of Labor 
Standards Enforcement, these penalties shall be withheld from progress 
payments then due. A Contractor is not subject to a penalty assessment 
pursuant to this section due to the failure of a subcontractor to comply with this 
section. 

 
8. The Contractor’s attention is directed to the provisions of Sections 1777.5, 

1777.6, and 1777.7 of the Labor Code concerning employment of apprentices by 
the Contractor or any subcontractor.  The Contractor shall obtain a certificate of 
apprenticeship before employing any apprentice pursuant to Sections 1777.5, 
1777.6, and 1777.7 of the Labor Code.  Information relative to apprenticeship 
standards, wage schedules, and other requirements may be obtained from the 
Director of Industrial Relations, the Administrator of Apprenticeships, San 
Francisco, California, or from the Division of Apprenticeship Standards and its 
branch offices. 

 
9. Contractor and each subcontractor shall provide monthly payroll figures for pay 

periods within each calendar month by submitting a completed Payroll Reporting 
Form to the OCIP Administrative Broker as defined in the OCIP Contractor 
Information Manual.  It is the Contractor’s sole responsibility to ensure that each 
subcontractor promptly and accurately submits the required payroll information. 
At the Completion of Work, the submitted Payroll Reporting Form shall be 
marked “final”. 

 
 
 

1C-3.4 GUARANTEE 
 

In addition to, but not in limitation of, the provisions of California Code of Civil Procedure 
Sections 337.1 and 337.15, all Work shall be guaranteed by the Contractor against 
defective workmanship and materials for a period of one (1) year from the later of (a) the 
date of Substantial Completion, if any, (b) the date of Completion, if any, or (c) the date 
of termination of the Contract, if any.  The Contractor shall, at its sole cost, promptly 
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replace or repair, in a manner satisfactory to the Representative, any such defective 
work after notice to do so from the Representative.  If Contractor fails to make such 
replacement or repairs promptly, the Airport Authority may perform this Work and the 
Contractor and its sureties shall be liable for the cost thereof.  For any Work which is 
replaced or repaired pursuant to this provision, a new one (1) year guarantee period 
shall begin after acceptance by the Airport Authority of the repaired or replaced Work. 

 

1C-3.5  TRENCHES OR OTHER EXCAVATIONS AND HAZARDOUS OR CONTAMINATED 
CONDITIONS 

 

A. Excavations Greater than Five Feet: In Contracts exceeding $25,000.00, the 
Contractor shall comply with Labor Code Section 6705.  In the event an excavation is 
five (5) or more feet in depth, the Contractor shall cause a competent person to be 
placed at the site of the Work for the purposes of observing backfilling operations in 
those cases where the backfill operator is unable to see into the excavation.  The 
Contractor shall make sufficient excavation to construct all of the Work shown on the 
drawings or specified herein and shall abide by the Construction Safety Orders 
issued by the Division of Industrial Safety of the State of California.  The Contractor 
shall submit to the Representative, in advance of excavation, a detailed plan showing 
the design of shoring, bracing, sloping or other provisions to be made for worker 
protection.  If such plan varies from the shoring system standards established by the 
Division of Industrial Safety, the plan shall be prepared by a registered civil 
Representative or structural Representative.  No shoring, sloping or protective 
system less effective than that required by the Division of Industrial Safety shall be 
used.  All permits for excavating in excess of five (5) feet shall be obtained by the 
Contractor and shall be the Contractor’s sole responsibility.  
 

B. Excavations Greater than Four Feet. If this Contract involves digging trenches or 
other excavations  below the surface no matter the depth, the Contractor shall 
promptly, and before the following conditions are disturbed, notify the Airport 
Authority, in writing of any: 

 

1. Material that the Contractor believes may be material that is hazardous waste, as 
defined in Section 25117 of the Health and Safety Code that is required to be 
removed to a Class I, Class II or Class III disposal site in accordance with 
provisions of existing law.  

 

2. Subsurface or latent physical conditions at the site differing from those indicated.  
 

3. Unknown physical conditions at the site of any unusual nature, different 
materially from those ordinarily encountered and generally recognized as 
inherent in Work of the character provided for in the Contract. 

 

C. The Airport Authority shall promptly investigate the conditions, and if it finds that the 
conditions materially differ, or involve hazardous waste and cause a decrease or 
increase in the Contractor’s cost of, or the time required for, performance of any part 
of the Work, may issue a Contract Change Order under the procedures described in 
this Contract. 

 

D. In the event that a dispute arises between the Airport Authority and the Contractor 
whether the conditions materially differ, involve hazardous waste, or cause a 
decrease or increase in the Contractor’s cost of or time required for performance of 
any part of the Work, the Contractor shall not be excused from any scheduled 
Completion date provided for by the Contract, but shall proceed with all Work to be 
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performed under the Contract.  The Contractor shall retain any and all rights provided 
either by Contract or by law which pertain to the resolution of disputes and protests. 
 

 

 
 
1C-3.6 ROYALTIES AND PATENTS 

 

The Contractor shall hold and save the Airport Authority, its officers, agents, servants 
and employees harmless from liability of any nature or kind, or any damages, claims for 
damages, costs or expenses in law or equity, including attorneys’ fees therefore, for or 
on account of any infringement of the patent rights, copyright or trademark of any person 
of any patented invention, article or appliance included in the material or supplies 
furnished under this Contract, and should the Contractor, its agents, servants, 
employees, or any of them, be enjoined from furnishing or using any invention, article, 
material or appliance supplied or required to be supplied or used under this Contract, the 
Contractor shall promptly substitute other articles, materials or appliances in lieu thereof, 
of equal efficiency, quality, finish, suitability and market value and satisfactory in all 
respects to the Representative.  In the event that the Representative elects, in lieu of 
such substitutions, to have supplied and to retain and use any such invention, article, 
material or appliance as may by this Contract be required to be supplied, then the 
Contractor shall pay such royalties and secure such valid licenses as may be requisite 
and necessary to enable the Airport Authority, its officer, agents, servants and 
employees, or any of them, to use such invention, article, material or appliance without 
being disturbed or in any way interfered with by any proceeding in law or equity on 
account thereof.  Should the Contractor neglect or refuse promptly to make the 
substitution hereinbefore required, or to pay such royalties and secure such licenses as 
may be necessary and requisite for the purpose aforesaid, then in that event, the 
Representative shall have the right to make such substitution, or the Airport Authority, its 
agents, officers, servants and employees, may pay such royalties and secure such 
licenses and charge the cost thereof against any money due the Contractor from the 
Airport Authority or recover the amount thereof from its sureties, notwithstanding final 
payment under this Contract may have been made.  The provisions of this paragraph do 
not apply to articles which the Contractor is required to manufacture or furnish in 
accordance with detail drawings furnished by the Airport Authority, its officers, agents, 
servants, employees or any of them included in this Contract.  The provisions of this 
paragraph shall apply, however, where such drawings and the specifications cover only 
the type of device without restrictions as to details. 

 

1C-3.7 INDEMNIFICATION 
 

A. To the fullest extent allowed by law, Contractor shall defend (with counsel of the 
Airport Authority’s choosing), indemnify and hold the Airport Authority, its officials, 
officers, agents, employees, and representatives free and harmless from and against 
any and all claims, demands, causes of action, costs, expenses, liabilities, losses, 
damages or injuries, in law or in equity, to property or persons, including, wrongful 
death, regardless of whether the allegations are false, fraudulent, or groundless, 
related to, or in connection with the Work or the Contract, including claims made by 
subcontractors for nonpayment, and including without limitation payment of all 
consequential damages and attorney’s fees and other related costs and expenses. 
Contractor shall defend, at Contractor’s own cost, expense and risk, with counsel of 
Airport Authority’s choosing, any and all such suits, actions or other legal 
proceedings of every kind that maybe brought or instituted against Airport Authority, 
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its officials, officers, agents, employees and representatives. Contractor shall pay and 
satisfy any judgment, award or decree that may be rendered against the Airport 
Authority, its officials, officers, agents, employees and representatives, in any such 
suit, action or other legal proceeding.  Contractor shall reimburse Airport Authority, its 
officials, officers, agents, employees and representatives for any and all legal 
expenses and costs incurred by each of them in connection therewith or in enforcing 
the indemnity herein provided. The only limitations on this provision shall be those 
imposed by Civil Code section 2782.  

B. Such indemnity shall extend to claims, damages, liabilities, judgments, demands, 
losses and expenses or injuries occurring after Final Completion of the Project as 
well as during the Work’s progress.  

 

C. In addition to the foregoing, the Contractor shall defend, indemnify and hold harmless 
the Airport Authority, its officials, officers, agents, employees and representatives, 
from and against any and all claims, damages, liability, judgments, demands, losses 
and expenses, including, but not limited to, attorneys’ fees and costs including 
consultants’ fees, to which the Airport Authority may be subject to resulting from the 
non-Completion of the Contract which negatively affects separate contractors on 
adjoining or overlapping work.  The obligations set forth in this section and Section A, 
above, are not limited by, but are in addition to, the performance bonds required by 
this Contract.  

 

D. In addition to the Contractor’s obligation to fully indemnify and hold harmless the 
Airport Authority, Contractor specifically acknowledges and agrees that it has an 
immediate and independent obligation to defend Airport Authority from any claim 
which actually or potentially falls within this indemnification provision, even if the 
allegations of the claim are or may be groundless, false or fraudulent, which 
obligation arises at the time such claim is tendered to Contractor by Airport Authority 
and continues at all times thereafter.  

 

E. In the event Contractor or Contractor’s insurance carrier fails or refuses to accept the 
tender of defense of a claim by the Airport Authority or if any such claim exceeds the 
limits of the Contractor’s insurance limits, Airport Authority shall have the right to 
estimate the amount of damage to third parties to which the Airport Authority may be 
liable and any estimated amounts for attorneys’ fees and costs to defend itself, and 
to cause the Contractor to pay same, and the amount due the Contractor under this 
Contract, or the whole or so much of the money due or to become due to the 
Contractor under this Contract, as may be considered necessary by the Airport 
Authority, shall be retained by the Airport Authority until such suit or claim for 
damages, or other remedy, shall have been settled or otherwise disposed of and 
satisfactory evidence to that effect is furnished the Airport Authority.  The Airport 
Authority’s election to exercise or not exercise rights pursuant to this provision shall 
be in addition to any common law rights which the Airport Authority may possess. 

 

1C-3.8 ASSIGNMENT OF CONTRACT 
 

A. Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of this 
Contract or any rights or duties herein or any part thereof including any claims 
without the prior written consent of the Airport Authority.  Any assignment without the 
written consent of Airport Authority shall be void. Any assignment of money due or to 
become due under this Contract shall be subject to a prior lien for services rendered 
or Material supplied for performance of Work called for under the Contract 
Documents in favor of all persons, firms or corporations rendering such services or 
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supplying such Materials to the extent that claims are filed pursuant to the Civil Code, 
the Code of Civil Procedure or the Government Code.  
 

B. Any assignment approved by the Airport Authority shall contain a clause in the 
instrument of assignment to the effect that it is agreed that the funds to be paid the 
assignee under the assignment are subject to all liens or claims of any kind 
whatsoever authorized by law, whether prior or subsequent, for services rendered or 
materials supplied for the performance of the Work called for in the Contract in favor 
of all persons, firms or corporations rendering such services or supplying such 
materials. 

 

1C-3.9 ANTITRUST CLAIMS 
 

A. Pursuant to Public Contract Code section 7103.5, in entering into a public 
works Contract or a subcontract to supply goods, services or materials 
pursuant to a public works contract, the Contractor or subcontractor offers and 
agrees to assign to the Airport Authority all rights, title and interest in and to all 
causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. 
Section 15) or under the Cartwright Act (Chapter 2 [commencing with Section 
16700] of Part 2 of Division 7 of the Business and Professions Code), arising 
from purchases of goods, services or materials pursuant to the public works 
contract or the subcontract.  This assignment shall be made and become 
effective at the time the Airport Authority tenders final payment to the 
Contractor, without further acknowledgement by the parties. 

 
 

1C-3.10 BANKRUPTCY OF CONTRACTOR 
 

The Contractor shall immediately notify the Airport Authority of its own or of any of its 
subcontractor’s filing for bankruptcy protection and provide the Airport Authority with a 
copy of the Bankruptcy Case Number and title of the Court in which the petition for 
bankruptcy was filed.  Filing for bankruptcy protection shall be a default of this Contract 
and grounds for termination as provided by Article 1C-10. 

 

1C-3.11 CONTACT WITH MEDIA 
 

Contractor shall refer all media inquiries to the Airport Authority’s Public Relations 
Department at (619) 400-2400 and shall not speak to media personnel about Airport 
Authority projects without written permission from the Airport Authority.  No media 
personnel shall be allowed on the Work Site without written permission of the Airport 
Authority. 

 
Article 4 - Subcontractors 
 

1C-4.1 SUBCONTRACTUAL RELATIONS 
 

A. Contractor shall be as fully responsible to the Airport Authority for the acts and 
omissions of its subcontractors and of persons either directly or indirectly employed 
by its subcontractors as Contractor is for acts and omissions of persons directly 
employed by Contractor. Nothing contained in these Contract Documents shall create 
any contractual relationship between any subcontractor and the Airport Authority. 

B. Contractor shall require each subcontractor, to the extent of the Work to be 
performed by the subcontractor, to be bound to the Contractor by terms of the 
Contract Documents and to assume toward the Contractor all the obligations and 
responsibilities which the Contractor, by these Contract Documents, assume toward 
the Airport Authority.  The subcontracts shall also require the subcontractors to abide 
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by the obligations set forth in the SDCRAA CIP Safety Manual.  Each subcontract 
agreement shall preserve and protect the rights of the Airport Authority under the 
Contract Documents with respect to the Work to be performed by the subcontractor 
so that subcontracting will not prejudice such rights.  Where appropriate, the 
Contractor shall require each subcontractor to enter into similar agreements with sub-
subcontractors.  Prior to the execution of the subcontract agreement, the Contractor 
shall make available to each proposed subcontractor, copies of the Contract 
Documents to which the subcontractor will be bound, and, upon written request of the 
subcontractor, identify the terms and conditions of the proposed subcontract 
agreement which may be at variance with the Contract Documents.  Subcontractors 
shall similarly make copies of applicable portions of such documents available to their 
respective sub-subcontractors.  

 

C. Contractor may be required to furnish the Airport Authority with information as to the 
technical experience, financial status, location of shop, factory or plant and adequacy 
of the shop, factory, plant or equipment of each subcontractor.   

 
D. Contractor, upon the written request of the Airport Authority, shall provide a copy of 

any subcontract entered into by the Contractor to the Airport Authority for its review.  
The Contractor shall not begin Work until the information required herein has been 
provided to the Airport Authority.  

 

E. The Airport Authority will promptly notify the Contractor in writing if the Airport 
Authority, after due investigation, has a reasonable objection to any such proposed 
subcontractor.  

 

F. Contractor shall not contract with a proposed person or entity to whom the Airport 
Authority has made a reasonable and timely objection.  If the Airport Authority has a 
reasonable objection to a person or entity proposed by the Contractor, the Contractor 
shall propose another to whom the Airport Authority has no reasonable objection.  

 

G. Contractor shall include in all subcontracts and in all purchase orders a clause 
specifically binding the respective subcontractor and supplier to the dispute resolution 
provisions of these Contract Documents. 

 
H. Contractor must comply with the requirements of the Subletting and Subcontracting 

Fair Practices Act, Public Contract Code section 4100 et seq. before replacing a 
subcontractor listed in the Bid or performing work with its own forces for which a 
subcontractor was listed in the Bid. 

 
Article 5 - Protection Of Persons And Property 
 

1C-5.1 SAFETY PRECAUTIONS AND PROGRAMS  
 

The Contractor has executed the “Acknowledgement of CIP Safety Manual” and will 
either abide by its safety program or the requirements of the CIP Safety Manual (See 
Appendix 4) and by all applicable federal, state, and local laws and regulations. 

 

1C-5.2 EMERGENCIES 
 

In an emergency affecting safety or protection of persons or property or the Work, the 
Airport Authority may act without notice to the Contractor and the Contractor shall act, at 
the Contractor’s discretion, to prevent threatened damage, injury or loss, and shall 
promptly as conditions permit notify the insurance carrier and the Airport Authority of the 
nature of the emergency and related circumstances.  Immediately thereafter, the 
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Contractor shall prepare a written report setting forth in detail the action taken and 
describing in detail all circumstances and conditions which are related to such action. 

 

1C-5.3 CARE AND CUSTODY OF WORK/LOSS AND DAMAGE 
 

A. The Contractor shall be responsible for, and be required to repair at its own expense, 
all damage to persons or property caused by Contractor or its subcontractors, agents 
or the employees of either of them, during the progress of the Work and until 
Completion.  

 

B. All loss or damage to the Work arising from any unforeseen difficulties which may be 
encountered in the progress of the Work or from any action of the elements, fire or 
Acts of God, or from any act or omission by the Contractor or any agent or person 
employed by it, shall be sustained by the Contractor.  There shall be no 
apportionment of any such loss or damage between the Airport Authority and 
Contractor and the fact that periodic or other type payments may be made shall not 
make this Contract divisible and severable, the intent of the parties being that the 
Contract is entire, unqualified and absolute and must be performed no matter what 
the cost to the Contractor.  Notwithstanding the foregoing, in the event any such loss 
or damage is proximately caused by an Act of God , Contractor shall repair or restore 
said loss or damage at its sole cost and expense to the extent of five percent (5%) of 
the full original Contract amount and perform and complete the entire Contract, 
provided, however, in the event such loss or damage from said cause exceeds said 
five percent (5%), Airport Authority shall have the option to require Contractor to 
perform and complete the entire Contract and require the Contractor to pay at 
Contractor’s sole cost and expense for all said loss or damage to the extent of five 
percent (5%) of the full Contract amount (the Airport Authority to pay for the 
remainder of such loss or damage in accordance with Article 1D-22), or the Airport 
Authority may terminate the entire Contract.  If the Airport Authority exercises the 
option to terminate the entire Contract, Contractor shall be paid under the terms of 
the Contract for work actually performed prior to said loss or damage, less payments 
previously made, which shall constitute payment in full.  Furthermore, in the event of 
such termination, Contractor shall be relieved from the obligation to repair or restore 
the loss or damage to the extent of five percent (5%) of said Contact amount and 
from the further obligation to perform and complete the Work.  

 

C. The Contractor shall maintain the Work during construction and until Completion.  
This maintenance shall constitute continuous and effective work prosecuted as 
required with adequate equipment and forces to the end that all parts of the Work be 
kept in satisfactory condition at all times.  All costs of maintenance during 
construction and before Completion shall be included in the Bid price and the 
Contractor will not be paid additional amounts for such work, unless otherwise noted.  

 

D. Particular attention shall be given to drainage, both permanent and temporary.  The 
Contractor shall use all reasonable precautionary measures to avoid damage or loss 
that might result from accumulations and concentrations of drainage water, and 
material carried by such water and such drainage shall be diverted or removed when 
necessary to prevent damage to excavation, embankments, surfacing, structures, or 
property.  Suitable measures shall be taken by the Contractor to prevent the erosion 
of soil in all construction areas where the existing ground cover has been removed.  
Contractor shall prevent storm and waste water and storm debris from reaching the 
Work Site from any source to avoid damage to the Work.  Contractor shall be 
responsible for any damage to person or property on or off the Work Site due to its 
operations, interrupting or diverting such storm or wastewater.  
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E. In the event the Contractor fails to maintain the Work Site as required by this 
Contract, the Representative shall notify the Contractor of such failure.  If the 
Contractor fails to remedy the unsatisfactory maintenance within 24 hours of receipt 
of the notice, the Representative may immediately proceed with adequate forces and 
equipment to maintain the Project and the entire cost of such maintenance will be 
deducted from any monies due the Contractor.  

 
Article 6 - Insurance and Bonds 
 

1C-6.1 Insurance Requirements 
 

 
A. The work performed under this Agreement is included in the Owner Controlled 

Insurance Program (“OCIP”) created by the Authority. The Authority will procure 
coverage for the Contractor and Subcontractors at any tier who performs work on 
the project site, as defined by the OCIP Contractors Information Manual. OCIP 
coverage does not provide coverage for all work performed by the Contractor and 
Subcontractors, even though they are enrolled in the OCIP. The types of 
coverage and limits of coverage provided by the OCIP are defined and described 
herein and in the OCIP Contractors Information Manual. The Authority will not 
grant the Contractor or the Subcontractors at any tier compensation or time 
extension for failure to timely provide insurance as specified in the contract 
documents. 

  
B. The Authority intends to maintain the OCIP program in full force and effect 

throughout the Term of this Agreement. The Authority reserves the right, at its 
sole discretion, to terminate or change the terms and conditions of the OCIP 
coverage. To exercise this option, the Authority will provide sixty (60) calendar 
days advance written notice of the Authority’s intent to modify, terminate or 
replace coverage. Replacement coverage shall be continuous and meet the 
requirements of Article 8.2. 

 
C. The Authority shall have the right to review the adequacy of any insurance policy 

coverage and limits specified herein, annually, or as needed throughout the term 
of this Agreement, and may require with thirty (30) days written notice, an 
adjustment to the coverage and levels of insurance as deemed reasonable and 
adequate by the Authority President/CEO. 

    
D. No access to the project site will be provided to the Contractor or Subcontractors 

at any tier until the required insurance is in effect, the insurance has been 
accepted by the Authority, and the Contractor or Subcontractor has been enrolled 
in the Authority’s OCIP. Access to the project site will be denied until all insurance 
certificates and required OCIP enrollment forms are submitted to the OCIP 
Administrator and the Authority has confirmed enrollment in the OCIP. 

 
E. Contractor shall submit the following documents and receive confirmation of OCIP 

enrollment before the Authority will allow the Contractor and any Subcontractor at 
any tier access to the project site: 

 
1. Complete OCIP enrollment forms at least forty-eight (48) hours before 

entering the project site, with enrollment effective at least twenty-four (24) 
hours before entering the project site; and 
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2. Evidence of all other insurance required by the Authority as described 

herein. 
 

F. The Authority’s right to audit, as provided in this Agreement, shall also apply to 
the Contractor’s insurance cost itemization as required in this article and any 
documents related to insurance for the project. 

 
G. If any insurance policies are written on a “claims made” basis, the Contractor and 

each Subcontractor at any tier, as applicable, shall, at its own expense: 
 

1. Secure and maintain “tail” coverage for a period of 5 (five) years, if at any 
time the coverage provided under any such policy is terminated; and 

 
2. Provide proof of continuing coverage under these policies for a period of 

not less than five (5) years after project completion or the date on which 
this Agreement is terminated, whichever is later. 

 
H. Owner-Controlled Insurance Program (OCIP) 

1. The Authority shall procure commercial general liability, excess liability, 
and excess auto for airside (if requested) insurance for the Contractor and 
all appropriate Subcontractors of any tier through the OCIP for work 
performed on or arising out of the project site as defined in the OCIP 
Contractors Information Manual. The OCIP insurance provided by the 
Authority will in no way relieve or limit any responsibility or obligation 
required by the Agreement or otherwise on the Contractor or any 
Subcontractor at any tier, unless specified elsewhere in the Agreement. 
The coverage procured by the Authority is summarized as follows: 

 
2. Commercial General Liability and Excess/Umbrella Liability. The 

Authority shall provide commercial general liability and excess/umbrella 
liability insurance covering Work performed hereunder on the project site 
on standard terms and conditions, and providing coverage for liabilities 
arising from bodily injury, property damage, and personal and advertising 
injury. Such insurance shall include coverage for products, completed 
operations, and standard contractual liability, and there shall be no 
exclusion for explosion, collapse or underground damage or work. The limit 
of liability for this coverage shall be not less than one hundred million 
($100,000,000) per occurrence with a general aggregate limit of not less 
than one hundred million ($100,000,000). 

 
3. OCIP coverage will apply to the Contractors and all Subcontractors of any 

tier that have an obligation to perform some part of the work at the project 
site that is OCIP eligible.  Authority-provided OCIP insurance will not apply 
to vendors, suppliers, material men, and others who merely transport, pick 
up, deliver or carry materials, personnel, parts, equipment, or any other 
items or persons to or from the project site. OCIP shall not apply to any 
abatement or remediation of environmental hazards, including asbestos. 
Contractor and each Subcontractor at any tier shall procure its own 
coverage for such operations. OCIP coverage shall be effective during the 
Term of this Agreement, unless the Contractor is notified of material 
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change or termination. The Authority makes no representations, 
guarantees, or warranties, express or implied, as to the fitness or quality of 
coverage provided by the Authority. 

 
4. Contractor shall forward or request OCIP Administrator to forward OCIP 

enrollment forms to each Subcontractor at any tier. Upon receipt of the 
completed OCIP enrollment forms from the Subcontractors, the Contractor 
shall return those properly completed forms to the Authority or its 
designated agent. Contractor shall cooperate with OCIP administrator to 
facilitate enrollment of each Subcontractor at any tier in OCIP. Contractor 
shall include language in each subcontract requiring each Subcontractor to 
enroll in OCIP and that failure to enroll in OCIP shall be a waiver of any 
and all claims against the Authority not addressed by the OCIP. 
 

5. Neither the Contractor, nor a Subcontractor at any tier, shall commence 
work on the project site until the Contractor and/or Subcontractor has been 
enrolled in OCIP. Contractor shall require Subcontractors to submit 
enrollment forms to the OCIP Administrator at least forty-eight (48) hours 
before the commencement of work at the project site by the Contractor or 
such Subcontractor, respectively, and the Contractor and each 
Subcontractor shall be enrolled in OCIP at least twenty-four (24) hours 
before commencing work at the project site. 

 
6. For each claim, Contractor shall be responsible for, at its own cost and 

expense, the amount of $50,000 per claim/claimant, or the actual cost of 
the claim (whichever is lower). 

 
7. Owner Procured Builder’s Risk 

a. Authority shall procure builders risk insurance until the 
Substantial Completion Date or termination of this Contract, 
whichever occurs first.  Such insurance shall name Contractor, 
Authority, and any and all Subcontractors and Vendors of 
every tier as insureds as requested by Contractor, and provide 
coverage for loss of or damage to the Work. Such insurance 
shall cover all equipment, machinery, supplies, and other 
property intended to be permanently incorporated in the 
Project, for which title or risk of loss shall have passed at the 
time of loss to an insured. Limits under this insurance shall be 
on a replacement cost basis, and limits shall not be less than 
100% of the replacement value of the portion of the Project 
included in the Contract for physical damage to property. 

b. For each claim, Contractor shall be responsible for, at its own 
cost and expense, the amount of $50,000 per claim/claimant, 
or the actual cost of the claim (whichever is lower). 

  
I. General Insurance Requirements For All Contractor Provided Insurances 

 
1. All liability insurance policies with the exception of Workers Compensation 

and Contractor’s Professional Liability shall: 
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a. Name, or be endorsed to name, the Authority, its officers, 
officials, agents, and employees as additional insured and 
provide coverage on a primary basis; 

 
b. Protect the Authority against all liabilities, costs, damages, 

expenses, and provide for the legal defense of claims and 
attorneys’ fees and the cost thereof to the extent required by 
the Agreement; 

 
c. State, or be endorsed to state, that the insurance is primary 

and not excess or contributing to any insurance issued in the 
name of the Authority; and 

 
d. Contain a severability of interest or cross-liability clause. 

 
2. All Contractor provided insurances and any other policy of insurance 

insuring Contractor and covering the work shall include a waiver of 
subrogation endorsement in favor of the Authority. 

 
3. Contractor shall provide the Authority at least thirty (30) days written notice 

prior to a reduction in coverage or cancellation of any required policy. All 
notices shall be delivered to the Authority’s Representative and the OCIP 
Administrator. 

  
4. All insurance companies, with the exception of the State of California 

Insurance Fund [aka SCIF or State Fund] must maintain a minimum A.M. 
Best’s Rating of A-VII or equivalent. 

 
5. Notwithstanding any other provision of this Agreement, in addition to (and 

not in lieu of) any other rights and remedies provided by this Agreement or 
by law, the Authority may suspend the performance of this Agreement or 
terminate this Agreement for the Contractor’s breach if at any time the 
Authority determines, in its sole discretion, that the Contractor or any 
Subcontractor at any tier has not complied with any of these insurance 
requirements. 

  
6. Procuring these required policies of insurance shall not be construed to 

limit the liability or the obligations of the Contractor or any Subcontractor at 
any tier under the indemnification provisions and requirements of this 
Agreement. 

 
7. Contractor and each Subcontractor at any tier shall be responsible for 

paying all deductibles or self-insured retention. 
  

8. Nothing in these insurance requirements shall be construed as limiting in 
any way the extent to which the Contractor or any Subcontractor at any tier 
may be held responsible for the payment of damage to persons or property 
resulting from its off-site operations or the off-site operations of any 
Subcontractor under it. In addition to the insurance required by this 
Agreement, the Contractor and each Subcontractor at any tier shall 
maintain, for all of its off-site operations, insurance adequate to and in 
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accordance with industry standards, given the scope and nature of such 
operations. 

 
9. Before Contractor begins work under this Agreement, and thereafter during 

its term upon renewal of the required policies, Certificates evidencing all 
required insurance and endorsements effecting coverage required by this 
clause shall be delivered to the Authority’s OCIP Administrator with 
required forms to enroll or remain enrolled in the OCIP. The OCIP 
Administrator shall be responsible for obtaining and monitoring the 
certificates of all tier Subcontractors. Immediately upon the Authority’s 
request, certificates of the insurance required to be delivered to the 
Authority. 

 
10. The Authority reserves the right to require complete, certified copies of all 

required insurance policies at any time. 
 

J. Contractor Provided Insurance. 
 

1. Contractor shall maintain in full force and effect each of the following types 
of insurance, and shall provide satisfactory proof, by certificate or 
otherwise, as may be required by the Authority, in its sole discretion. This 
insurance shall protect the Authority against claims arising out of or 
resulting from acts or omissions of the Contractor and all Subcontractors at 
any tier, of anyone directly or indirectly employed by the Contractor and all 
Subcontractors, and of anyone for whose acts or omissions the Contractor 
and all Subcontractors may be liable provided such claims arise out of off-
site activities. 

 
2. Workers’ Compensation and Employers’ Liability (for on and off-site 

activities). 
 

a. Contractor shall maintain adequate workers’ compensation 
insurance in accordance with California Labor Code Section 
3700 to secure the payment of compensation to its employees 
and employees of any Subcontractor at any tier who may come 
within the protection of such workers’ compensation laws of the 
State of California. This workers’ compensation policy shall be 
endorsed to include a waiver of subrogation in favor of the 
Authority. 

 
b. Contractor shall provide employers’ liability insurance for the 

benefit of its employees and the employees of any 
Subcontractor at any tier with the following limits: 

 
i. $1,000,000 bodily injury by accident for each 

accident; 
ii. $1,000,000 bodily injury by disease for each 

person; and 
iii. $1,000,000 bodily injury by disease–policy limit. 
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3. Commercial General Liability (for off-site activities). 
 

a. Contractor and each Subcontractor at any tier shall obtain 
Commercial General Liability insurance, written on an 
Occurrence Form, including Completed Operations and 
Contractual Liability coverage. This Occurrence Form shall 
protect the Contractor and each Subcontractor, respectively, 
against: 

i. Loss from liability imposed by law from 
damages on account of bodily injury, including 
death, suffered or alleged to have been suffered 
by any person or persons, other than 
employees, resulting directly or indirectly from 
the performance or execution of this Agreement 
or any subcontract issued for this Project; and 

ii. Loss from liability imposed by law for damage to 
any property, resulting directly or indirectly from 
the performance or execution of this Agreement 
or any subcontract issued for this project. 

 
b. Commercial General Liability insurance shall satisfy the 

following requirements covering bodily injury and property 
damage on an occurrence (not claims made) basis of at least: 

 
i. $1,000,000 per occurrence and annual 

aggregate for the Contractor, insurance shall 
not include a self-insured retention greater than 
$25,000 unless previously approved by the 
Authority in writing; and 

ii. $1,000,000 per occurrence and annual 
aggregate, insurance shall not include a self-
insured retention greater than $25,000 unless 
previously approved by the Authority in writing; 
for each Subcontractor at any tier. 

 
4. Business Auto Liability 

 
a. Contractor and each Subcontractor at any tier shall obtain 

Business Auto insurance covering accidents arising out of the 
use and operation of all owned, non-owned, and hired 
automobiles and trucks. 

 
b. Business Auto Liability insurance covering owned, non-owned, 

and hired autos and trucks, shall satisfy the following 
requirements covering bodily injury, and property damage on 
an occurrence basis of at least: 
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i. $1,000,000 per accident, for the Contractor; and 
ii. $1,000,000 per accident, for each 

Subcontractor at any tier. 
 

5. Airside Automobile Insurance 
 

a. Contractor and each Subcontractor at any tier shall maintain in 
full force and effect Business Auto Liability for the Contractor or 
Subcontractor at any tier, if the Contractor or Subcontractor 
drives any vehicle on the airside. 

 
b. Insurance must cover owned, non-owned and hired autos and 

trucks, bodily injury and property damage on an occurrence 
basis, with a limit of at least ten million dollars ($10,000,000) 
per accident. 

 
c. If Contractor or Subcontractor does not meet this requirement, 

the Contractor or any Subcontractor at any tier may request 
enrollment in the excess auto coverage provided by the 
Authority. Coverage is written excess of Contractor or 
Subcontractor auto limits and minimum limits of two million 
($2,000,000) per accident is required to be eligible for 
coverage. 

 
d. Any Contractor or Subcontractor at any tier that is not eligible 

to enroll in the Authority’s OCIP for General Liability and 
Worker’s Compensation cannot request excess policy 
coverage. 

 
e. No airside automobile access will be allowed until such 

insurance coverage is in place. 
 

6. Contractor Provided Professional Liability Insurance. 
a. Professional Liability Insurance: Contractor shall provide 

coverage in the amount of one million dollars ($2,000,000) per 
claim and one million dollars ($2,000,000) aggregate. 
Coverage shall be maintained throughout the Term of the 
Agreement and continuously for three (3) years thereafter 
without lapse, or provide evidence of a three (3) year extended 
claims reporting period endorsement. The policy of insurance 
will include a self-insured retention no greater than fifty 
thousand dollars ($50,000) for each claim unless previously 
approved by the Authority in writing. 

  
b. The Authority may require higher limits based on the 

exposures associated with any specific project or assignment 
and, if required, the Contractor shall obtain such higher 
coverage. 
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7. Contractor Provided Contractor’s Pollution Liability. 
 

a. Contractor’s Pollution Liability shall be maintained providing 
coverage for any and all losses arising from or in any way 
related to pollution conditions, both sudden and accidental and 
gradual, which arise from or are in connection with the 
Contractor’s operations, whether directly or indirectly, or that 
are in any way related to the Contractor’s operations in 
connection with the Agreement, whether such operations be by 
the Contractor or the Contractor’s subcontractors, consultants 
or suppliers. The Policy shall contain minimum liability limits of 
two million dollars ($2,000,000) per occurrence and two million 
dollars ($2,000,000) in the aggregate with a self-insured 
retention not to exceed fifty-thousand dollars ($50,000). The 
Policy shall at a minimum, contain coverage for or be 
specifically endorsed to include coverage for pollution 
conditions resulting in, arising from or in connection with: (i) 
bodily injury (including death), property damage and 
environmental cleanup costs (on-site and off-site) resulting 
from operations; (ii) the use or operation of motor vehicles 
(whether owned, non-owned or leased) in connection with 
operations, including transportation of any materials (whether 
such materials are regulated substances or not) to or from the 
project site, including any interim or temporary storage or 
transfer sites. Such transportation coverage shall also include 
loading/ unloading of materials; (iii) any disposal location or 
facility, both final and temporary, to which any waste that is 
generated in connection with the performance of this 
Agreement is delivered; all such disposal locations / facilities, 
both final and temporary, shall be scheduled to the Policy as 
Non-Owned Disposal Sites for coverage under the Policy. In 
addition, the Policy shall satisfy the following requirements: 

 
i. The Policy definition of “Covered Operations” or 

any other such designation of services or 
operations performed by the Contractor must 
specifically include all work or services 
performed under or in connection with this 
Agreement; 

 
ii. The Policy shall be written on an occurrence 

form and remain in effect during the term of the 
Agreement, or, if not available on an occurrence 
form, then on a claims-made form. The Policy 
shall be renewed throughout the duration of the 
Agreement and if written on a claims made 
basis, coverage shall be maintained throughout 
the term of the Agreement and continuously for 
three (3) years thereafter without lapse, or 
provide evidence of a three-year extended 
claims reporting period endorsement; 
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iii. The Contractor’s Pollution Liability policy shall 

be endorsed to include the Authority, its agents, 
officers and employees as additional insured in 
the form as required by the Authority; and 

 
iv. The coverage provided to the Authority, as an 

additional insured, shall be primary. 
 

1C-6.2 PERFORMANCE AND LABOR AND MATERIAL BONDS 
 

A. The Contractor shall furnish within fourteen (14) Days after the Notice of Award of 
Contract along with an executed Contract the following bonds, which shall be on the 
bonds form provided by the Airport Authority: 

 

1. The Contractor shall furnish a Payment (labor and materials) Bond in an amount 
not less than one hundred percent (100%) of the Contract Price, to be paid to the 
Airport Authority, conditioned upon the payment by the Contractor for all 
materials, services, supplies and transportation furnished in the performance of 
the Work contracted to be done by the terms of said Contract, and for any work 
or labor of any kind done thereon by an admitted surety, as defined in Code of 
Civil Procedure Section 995.120, authorized to do business as such in the State 
of California.  Bonds shall cover the Contractor’s obligations during the 
guarantee and/or warranty periods as well as the construction period.  Bonds 
shall comply with California Civil Code Section 3248 and shall be enforceable 
pursuant to California Civil Code Sections 3249, 3250, 3251 and 3252.   

 

2. The Contractor shall also concurrently furnish a Faithful Performance Bond in an 
amount not less than one hundred percent (100%) of the Contract Price, to be 
paid to the Airport Authority, conditioned upon the faithful performance by the 
Contractor of all covenants and stipulations in the Contract by a surety 
acceptable to the Airport Authority which is an admitted surety, as defined in 
Code of Civil Procedure Section 995.120, authorized to do business as such in 
the State of California.  Bonds shall cover the Contractor’s obligations during the 
guarantee and/or warranty periods as well as the construction period. 

 

3. Each bond shall be accompanied by all of the documents described in California 
Code of Civil Procedure Section 995.660(a), including, without limitation: 

 

a. The original, or a certified copy, of the unrevoked appointment, power of 
attorney, bylaws, or other instrument entitling or authorizing the person who 
executed the bond to do so; 

 

b. A certified copy of the certificate of authority of the surety issued by the 
California Insurance Commissioner;  

 

c. A certificate from the clerk of the county in which the court or officer is located 
that the certificate of authority of the surety has not been surrendered, 
revoked, canceled, annulled, or suspended or, in the event that it has, that 
renewed authority has been granted; and  

 

d. Copies of the surety's most recent annual statement and quarterly statement 
filed with the California Department of Insurance pursuant to Article 10 
(commencing with Section 900) of Chapter 1 of Part 2 of Division 1 of the 
Insurance Code. 
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4. The Contractor shall (and shall cause its surety to) provide any additional 
certifications or information requested at any time by the Airport Authority, in its 
sole discretion, in order to enable the Airport Authority to evaluate the surety’s 
ability to perform its obligations under any bond.  To the extent permitted by law, 
the Airport Authority, in its sole discretion, at any time may reject any bond or 
require the Bidder to replace any bond or surety at the Contractor’s own cost. 

 

B. If, during the term of the Contract, the Airport Authority in its sole discretion deems 
any of the sureties to be unacceptable, then, to the extent permitted by law, the 
Airport Authority may require additional or replacement bonds, which the Contractor 
shall furnish at the Contractor’s own cost within ten (10) Days after receiving notice 
from the Airport Authority.  If the Contractor does not deliver such bonds within such 
ten (10)-Day period, then the Airport Authority may terminate or suspend the Contract 
for cause.  

 

C. If the Contract Price is increased, the Contractor shall advise the surety of the 
increased amount and the Faithful Performance bond and the Payment (labor and 
materials) Bond shall be increased accordingly, at the Contractor’s own cost. 

 
Article 7 - Changes in the Work 
 

1C-7.1 CHANGES AND EXTRA WORK 
 

A. Changes are alterations made to the Contract after the bids are opened, which 
modify the character or increase or decrease the limits of the Work, such as but not 
limited to, those affecting design, materials, installation, construction, shapes, 
dimensions, quantities, locations or schedules.  The Airport Authority, before the 
Final Acceptance of the Work, may order changes in the Work and may order extra 
materials and extra work in connection with the performance of the Contract, and the 
Contractor shall promptly comply and diligently carry out such orders in accordance 
with the Contract Documents.  The Airport Authority reserves the right to make 
changes which may increase, decrease or have no effect on the amount of Work to 
be done or the time duration in which the Work is to be performed. 

 

B. A variation between estimated quantities in the bid schedule and actual quantities of 
work or material required to construct the Work as it is shown on the Contract 
Documents as they exist at the time the bids are opened does not constitute a 
change or extra Work and does not require additional authorization and all quantities 
shall be paid for at the unit or lump sum prices established in the Bid.  

 

C. Changes in the Work and extensions of Contract Time by reason of the change shall 
not in any way release any guarantees/warranties given by the Contractor pursuant 
to the provisions of the Contract, nor shall such changes in the Work relieve or 
release the sureties of bonds issued for the Work.  The sureties in executing such 
bonds shall be deemed to have expressly agreed to any such change in the Work or 
increase in the Contract Price and to any extension of Contract Time.  

 

 
 

1C-7.2 FORM OF CHANGES 
 

The Contractor shall carry out such written orders promptly.  Such written directions may 
be in the form of a response to a RFI, a Bulletin, a field directive, a CCO, or in any other 
written form determined by the Airport Authority.  In the event the Contractor contends 
that a written direction will increase the Contract Price, it shall commence the noted 
Work and submit a Change Order Request (COR).  If such COR is denied, the 
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Contractor may within ten (10) Days resubmit the denied COR with all accompanying 
documentation to the Project Manager’s supervisor for reconsideration.   

 

1C-7.3 CHANGE ORDERS (CCO) 
A CCO can be of two types: A Bilateral Change that is agreed upon and signed by the 
Airport Authority and the Contractor or a Unilateral Change that is not signed by the 
Contractor.    Until such time as a bilateral change order is entered into concerning the 
Airport Authority’s written direction, the Contractor shall conduct the Work as Force 
Account Work and shall be subject to the same requirements found therein 

 
A. BILATERAL CHANGE ORDER 

 

There are two types of Bilateral Change Orders: fixed price and force account. 
 

1. Fixed Price Change Orders: If changes in design, workmanship, materials or 
time duration are of such a nature as to increase or decrease the cost of the 
Work, the price fixed in the Contract shall be increased or decreased by the 
amount as the Contractor and the Airport Authority may agree upon as 
reasonable.  Proper allowance for the increase or decrease in the cost of the 
Work shall be computed at the Contract rate, so far as possible.  If the change 
involves an increase or decrease in the quantity of a unit price item, the increase 
or decrease shall be the changed quantity multiplied by the revised Contract unit 
price. 

 

a. No order for alteration, modification or extra work which shall increase or 
decrease the cost of the Work shall be invoiced or payable unless the resulting 
increase or decrease in Contract Price or Contract Time shall have been 
agreed upon in writing and the CCO signed by the Contractor and the Airport 
Authority, or their agents and authorized representatives or, in the event of a 
Unilateral Change Order, signed by the Airport Authority. 

 

b. The Contractor, in its price submissions for changes in the Work that will 
increase the Contract Price, shall individually and specifically list its actual 
costs and use percentage markups as described hereinafter.  The Contractor 
shall require its subcontractors to do the same, and the subcontractors’ price 
submissions shall accompany the Contractor’s price submissions. 

 

c. The Contractor shall upon request of the Airport Authority permit inspection of 
the original unaltered bid estimate, subcontract agreements and purchase 
orders relating to the change and documents substantiating all costs 
associated with the cost submission.  

 

d. The Contractor shall submit a Change Order Request (“COR”) on Form 9, 
Appendix 1, within fifteen (15) Days, or sooner if so requested based on 
schedule restrictions, upon receipt of a Bulletin or a written direction from the 
Airport Authority.  Any COR by the Contractor shall include a complete 
breakdown of actual costs of both credits and extras itemizing materials, labor, 
taxes, overhead and profit on a form approved by the Airport Authority.  
Subcontract Work shall be so indicated and written bids for subcontractors 
shall be included with similar breakdowns furnished.  Following submissions of 
cost breakdowns, the Contractor shall meet with the Airport Authority if 
requested to discuss all aspects of the scope, costs, scheduling and 
construction methods, to ensure agreement.  

 



 

Page 93 of 121 
Admiral Boland Way Entry/Exit Gates RFB, Project # 104228   May 14, 2018 

e. For all contracts with a critical path schedule, the Contractor shall prepare and 
submit with a COR which requests a Contract Time extension a Time Impact 
Evaluation (“TIE”) which includes both a written narrative and a fragnet (small 
time-scaled logic diagram).  The fragnet shall indicate how the Contractor 
proposes to incorporate the changed work into the schedule and how the 
changed work impacts the current schedule’s critical path and contractual 
milestones, if at all.  

 

f. If the Contractor fails to timely submit the COR, the Airport Authority has the 
right to order the Contractor in writing to commence the Work immediately on 
a Force Account Change Order basis or a Unilateral Change Order to the 
Contract Price in accordance with the Airport Authority’s estimate of cost.  If 
the change is issued based on the Airport Authority’s estimate, the Contractor 
waives its right to dispute the action unless within thirty (30) Days following 
Completion of the specified added or deleted Work, the Contractor presents 
written proof that the Airport Authority’s estimate was in error.  

 

g. Contractor’s failure to timely submit a COR constitutes an agreement by it that 
the work is not extra-contractual and/or that a Contract Time extension is not 
needed and that it will not be paid for the work as a change order and/or or no 
time extension will be given. 

 

2. Force Account Change Order 
 

a. In the discretion of the Airport Authority for any reason, a Force Account 
Change Order may fix a maximum price which shall not  be exceeded unless 
authorized by the Airport Authority in writing, and subject to such limitation, 
such alteration, modification or extra shall be paid for at the actual necessary 
cost as determined by the sum of the following items in Subparagraphs (a) 
through (f), inclusive, and as further defined as Section 1C-7.4: 

 

1) Prevailing wage or actual rate paid to workers. 
 

2) Markup for labor burden, including premium on workers’ compensation 
insurance and charges for social security taxes and other taxes pertaining 
to labor and the proportionate cost of premiums of public liability, property 
damage and other insurance applicable to the extra work involved and 
required by the Contract for offsite work and automobile insurance only.  
Markup shall not include any premiums for any insurance provided by 
OCIP.  

 

3) Materials, including sales tax and other applicable taxes pertaining to 
materials.  

 

4) Plant and equipment rental, at rates previously agreed to or required by the 
Contract.  No charge for the cost of repair to plant or equipment will be 
allowed and equipment items having a capital cost of under Five Hundred 
Dollars ($500.00) are considered small tools and are included in the 
stipulated markup percentages for overhead and profit.  

 

5) Markup for overhead and profit is limited in these General Conditions.  
Special attention is directed to 1C-7..A.1, in these General Conditions.  

 

6) The proportionate actual costs for bonds required in accordance with these 
General Conditions. 
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b. The Airport Authority reserves the right to furnish such materials, as it may 
deem expedient and no allowance will be made for profit thereon.  
 

c. Whenever any Force Account Change Order Work is in progress, the amount, 
but not the price, of all extra Work performed shall be entered by the 
Contractor upon report sheets furnished by the Representative (see Form 1, 
“Time and Materials Report,” Appendix 1) and signed by both parties on the 
date the particular Work is performed, which daily reports shall be the true 
record of extra Work done.  No claim for compensation for such extra Work 
will be allowed unless such report shall have been made by the Contractor 
daily and countersigned by the Airport Authority’s representative.  It is the 
Contractor’s responsibility to obtain the Airport Authority representative’s 
countersignature.  
 

d. In the event the Contractor and the Airport Authority reach a negotiated, 
signed agreement while the work is proceeding under a Force Account, the 
Contractor’s signed written daily reports shall be discontinued and all 
previously signed daily reports shall become invalid for purposes of payment.  
 

e. The Contractor shall bear all of its costs of administering Force Account 
Change Orders.  These costs are considered included within the markup for 
overhead and profit referenced above.  
 

f. The Contractor shall at all times during the performance of the Contract 
prosecute the Force Account Change Order work with such forces and 
equipment as, in the opinion of the Airport Authority, are appropriate to 
complete the different portions of the work in the order required and within the 
specified time and to secure a satisfactory quality of work. 

 

B. UNILATERAL CHANGE ORDERS  
 

If the Airport Authority and the Contractor fail to execute a Bilateral Change Order, if 
adequate cost information is not provided as required, or for any other reason 
whatsoever in the discretion of the Airport Authority, the Contractor shall proceed 
immediately with the changed Work upon receipt of a Unilateral Change Order..  The 
Unilateral Change Order shall become final and binding unless the Contractor fails to 
submit a claim in writing within ten (10) Days of issuance of the Unilateral Change 
Order disputing the terms of the Unilateral Change Order and providing supporting 
documentation for its position. Nothing herein shall relieve the Contractor of its 
obligation conduct the Work addressed by the Unilateral Change Order. 

 

1C-7.4 PRICING FOR ALL TYPES OF CHANGES 
 

A. The following limitations shall apply in the calculation of the costs of changes in all 
changed work: 

 

1. Markups for Overhead and Profit: 
 

a. For Work performed by the Contractor shall equal a maximum of fifteen 
percent (15%) of the direct cost (as defined herein) for overhead and profit, 
unless Contractor’s overhead is stipulated as a daily rate in the Bid Schedule, 
in that event, the maximum allowable markup for Contractor performed work 
is five percent (5%).  

 

b. For Work performed by a subcontractor of any tier shall equal a maximum of 
fifteen percent (15%) of its direct costs (as defined herein).  Both the 
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Contractor and subcontractor shall receive a five percent (5%) markup on the 
total cost of their respective subcontractors. 

 

c. In no case shall the markup exceed twenty-five percent (25%) of the direct 
cost as described in Subparagraphs (a) and (b), above, regardless of the 
number of Contract tiers actually existing.  

 

d. For deleted Work of any Contract tier described in 1(a) through 1(c) above, 
the credit markup shall be ten percent (10%), unless Contractor’s overhead is 
stipulated as a daily rate in the bid schedule, in that event, the maximum 
credit markup for Contractor performed work is five percent (5%).   

 

e. For deleted Work, neither the Contractor nor subcontractor shall be allowed a 
positive markup on their respective subcontractor to administer the credit 
Change Order.  
 

f. The markup for overhead and profit for the Contractor and subcontractors of 
any tier shall be considered to include insurance required by the Contract of 
the Contractor (and shall not include insurance provided by OCIP) other than 
mentioned herein, field and office supervisors, salaries for project managers,  
superintendent, timekeeper, storekeeper and secretaries, assistants, 
inspectors, watchmen, use of small tools, which are tools that have a 
replacement value of $1000 or less, consumables, incidental job burdens and 
general field and home office expenses, including the preparation of Change 
Orders, and no separate allowance will be made thereof.  Payment for 
markup, which includes overhead and profit, shall constitute satisfaction of all 
costs incurred as a result of performing the Change Order work.  Incidental 
job burdens include, but are not limited to, office equipment and supplies, 
computer services, small tools, light duty work trucks, reproduction costs and 
services, temporary toilets, telephone, facsimile, office personnel and 
conformance to regulatory requirements.  Items such as, but necessarily 
limited to, review and coordination, estimating, recording, detailing, 
engineering and expediting relative to Contract changes are associated with 
field and office supervision and are considered to be included in the 
Contractor’s markup percentages for profit and overhead.  

 

g. The mark-up for overhead and profit for the Contractor and subcontractors of 
any tier shall not include the actual cost of scheduling services required for 
the preparation of the time impact evaluation resulting from excusable and 
compensable delays.  The fully burdened rate for this work shall not exceed 
one hundred dollars ($100) per hour. 

 

2. Direct costs: 
 

a. Direct costs for the purposes of markup shall include basic rates for labor and 
the actual cost to the Contractor for the equipment and materials directly 
required for the performance for the changed Work.  Direct costs shall not 
include any employer payments to or on behalf of the workers for health, 
welfare, vacation and similar purposes.  

 

b. Premium and/or overtime rates shall not be paid by the Airport Authority 
unless specifically authorized or directed by the Airport Authority in writing.  
The Contractor shall not increase labor rates for Change Order work; nor 
shall the Airport Authority be responsible for any labor rates for Change Order 
work in excess of the prevailing wage rate or rate previously paid by the 
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Contractor for Contract work.  The costs for all supervision, including general 
superintendents and foremen, shall be included in the markups established 
by the Contract.  The only exception to this may be working foreman who 
performed actual manual labor or superintendents in excess of Contract 
Work, in the discretion of the Representative.  No labor charges will be 
accepted for engineering or Bid preparation.  These costs shall be included in 
the markups established by the Contract.  If not previously submitted, a 
breakdown of the payroll rates for each trade shall be furnished for all 
Change Orders within fifteen (15) days after issuance of a notification to 
commence with the change order work, including the base rate and labor 
burden, including but not limited to benefits, payroll taxes and insurance.  

 

c. Equipment Costs: The allowance for equipment costs (both rental as well as 
Contractor-owned equipment) shall not exceed that as recommended by the 
rental rates established by the current CALTRANS Standard Specifications. 

 

1) In computing the hourly rental of equipment, any time less than thirty 
(30) minutes shall be considered one-half (1/2) hour.  No payment will 
be made for time while equipment is inoperative due to breakdown or for 
non-workdays.  Whenever equipment is ordered by the Representative 
to be held on the Work on a standby basis, or when the Airport Authority 
is obligated for other reasons to pay for idle equipment, the rate will be 
seventy five percent (75%) of the rental rate with no allowance for 
operating costs.  Standby or idle time cannot exceed eight (8) hours per 
day and will not be allowed for Saturday, Sunday, or holidays.  Non-
operating time for equipment required for account work is not considered 
standby or idle time if the equipment is operated and used at least once 
during each working day.  In addition, the rental time shall not include 
the time required to move the equipment to the Work Site for rental of 
such equipment and to return it to the source.  No mobilization or 
demobilization will be allowed for equipment already on site.  If such 
equipment is not moved by its own power, then loading and 
transportation costs will be paid in lieu of rental time thereof.  However, 
neither moving time nor loading and transportation costs will be paid if 
the equipment is used on the project in any other way than upon the 
changed Work. In the event that the Airport Authority authorizes or 
directs the Contractor in writing to work overtime, the overtime hourly 
rental rate shall be 50% of the monthly ownership rate divided by 176 
hours plus 100% of the operating costs, as indicated in the current 
CALTRANS Standard Specifications. 

 

2) Individual pieces of equipment having a replacement value of Five 
Hundred Dollars ($500.00) or less shall be considered to be small tools 
or small equipment and no payment will be made thereof.  Small tools 
are part of the Contractor’s markup.  

 

3) The amount to be paid to the Contractor for the use of the equipment as 
set forth above shall constitute full compensation to the Contractor for 
the cost of fuel, power, oil, lubricants, supplies, small tools, small 
equipment, necessary attachments, repairs and maintenance of any 
kind, depreciation, storage insurance, labor (except for equipment 
operators) and any and all costs to the Contractor incidental to the use 
of the equipment. 
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3. Taxes and Insurance: 
 

b. Federal excise tax shall not be included. 
 

c. State and City sales taxes and payroll taxes and insurance for auto and off-
site only shall be shown separately and will be allowed on extras and shall be 
credited on credits.  No markup shall be included for all coverages provided 
by OCIP.  No markup for overhead and profit will be allowed on taxes and 
insurance. 

 

4. Bond Premiums: 
 

The actual rate of bond premiums paid on the total cost of the Change Order will 
be allowed. No markup for overhead and profit will be allowed on bond 
premiums. 

 

5. Records: 
 

a. The Contractor shall maintain its records in such a manner as to provide a 
clear distinction between the direct costs of extra work and the cost of the 
original Contract Work.  This requirement pertains to CORs, Contract Change 
Orders and Work the Contractor considers to be potential Change Orders.  

 

b. The Contractor shall furnish within seven (7) Days after issuance of Notice to 
Proceed a certified statement and detailed calculations from its accountant 
establishing the job site and pro rata home office overhead rates for itself and 
its major subcontractors, as determined by the Airport Authority.  Such shall 
be updated quarterly. 

 

c. No oral instruction of any person whomsoever shall in any manner or degree 
modify or otherwise affect the terms of this Contract. 

 

1C-7.5 DIFFERING SITE CONDITIONS 
 

The Contractor shall promptly and before the conditions are disturbed, give written notice 
to the Representative of (1) subsurface or latent physical conditions at the Work Site 
which differ materially from those indicated in the Contract Documents or (2) unknown 
physical conditions of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inherent in construction activities of the 
character provided for in the Contract Documents.  The Airport Authority shall investigate 
the site conditions promptly after receiving the notice.  If the conditions do materially so 
differ and cause an increase or decrease in the Contractor’s cost of, or the time required 
for, performing any part of the Work under this Contract, whether or not changed as a 
result of the conditions, an equitable adjustment shall be made under this clause and the 
Contract modified in writing accordingly.  No request by the Contractor for an equitable 
adjustment to the Contract under this clause shall be allowed, unless the Contractor has 
given the written notice required; provided, that the time prescribed for giving written 
notice may be extended by the Representative.  No request by the Contractor for an 
equitable adjustment to the Contract for differing site conditions shall be allowed if made 
after final payment under this Contract. 
 
Removal of Hazardous Materials. In the event conditions involve hazardous waste or 
contaminated material or other materials which may require remediation or special 
handling, the Contractor shall not move or disturb the materials or objects and shall 
immediately notify the Representative both verbally and in writing.  If it is determined that 
remediation or special handling is required, the Airport Authority will take all action 
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necessary to remediate or handle such materials, including, but not limited to, hiring a 
third party Contractor to perform the remediation or other work or issue a Contract 
Change Order to the Contractor 

 

1C-7.6 AUDIT 
 

A. The Airport Authority shall have the right to designate its own employee 
representative(s) or its contracted representatives with a certified public accounting 
firm who shall have the right to audit the Contractor’s accounting procedures and 
internal controls of the Contractor’s financial systems and to examine any cost, 
revenue, payment, claim or other records or supporting documentation resulting from 
any items set forth in the Contract Documents including any insurance documents 
required to complete the Alternate Bid Schedule - Insurance.  Any such audit(s) shall 
be undertaken by the Airport Authority or its representative(s) after notice and at 
reasonable times and in conformance with generally accepted auditing standards.  
The Contractor agrees to fully cooperate with any such auditor(s) and shall make 
office and support facilities available to the Airport Authority’s representative(s) as 
may be reasonably necessary to complete any such audit(s) and inspections.  

 

B. This right to audit shall extend during the length of the Contract and for a period of 
three (3) years or longer, if required by law, following the date of final payment. The 
Contractor agrees to retain all necessary records/documentation for the entire length 
of this audit period.  

 

C. The Contractor will be notified in writing of any exception taken as a result of any 
audit.  Any adjustments and/or payments which must be made as a result of any 
such audit or inspection of the Contractors invoices and/or records shall be made 
within thirty (30) Days from presentation of the Airport Authority’s findings to the 
Contractor.  If the Contractor fails to make such payment, the Contractor agrees to 
pay interest, accruing monthly, at the rate of ten percent (10%) per annum.  Interest 
will be computed from the date of written notification of exception(s) to the date the 
Contractor reimburses the Airport Authority for any exception(s).  

 

D. If an audit inspection or examination discloses overcharges (of any nature) by the 
Contractor to the Airport Authority in excess of one percent (1%) of the value of that 
portion of the Contract that was audited, the actual cost of the audit shall be 
reimbursed to the Airport Authority, in addition to any other remedies allowed by law.  

 

E. Subcontractor Audit Clause: The Contractor shall include a clause in its agreement 
with subcontractors reserving the right for audits to be performed by its 
representatives from or agents of the Airport Authority, who shall have the right to 
audit the accounting procedures and internal controls of the financial systems and to 
examine any cost, revenue, payment, claim, other records or supporting 
documentation resulting from any items set forth in its agreement including any 
insurance documents required to complete the Alternate Bid Schedule - Insurance.  
This right shall extend during the length of this Contract and for a period of three (3) 
years or longer if required by law, following the date of final payment to the 
Contractor.  The Contractor shall require its subcontractors to agree in writing to 
retain all necessary records/documentation for the entire length of this audit period. 

 
Article 8 - Time 
 

1C-8.1 PROGRESS AND COMPLETION 
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A. Unless otherwise specified, the Contractor shall commence the Work on or before 
fourteen (14) Days from the date of issuance of the Notice to Proceed or the date 
specified within the Notice to Proceed (the “Notice to Proceed Date”) and shall 
diligently prosecute the Work to its Completion.  A Notice of Completion shall be 
recorded for the Work.  

 

B. The continuous prosecution of the Work by the Contractor shall be subject only to the 
delays defined in this Contract.  The start of Work shall include attendance at pre-
construction conferences, preparation and submittal of submittals, equipment lists, 
and schedule of values, schedules, requests for substitutions and other similar 
activities.  Submittals shall be prepared in accordance with the Contract Documents 
and shall be made in the time limits indicated.  Except as specifically authorized by 
the Airport Authority, no Work shall commence on the Work Site before the Notice to 
Proceed Date or after the Notice to Proceed Date but before all applicable Contract 
requirements have been satisfied including enrollment in OCIP.  The Contract Time 
shall begin on the Notice to Proceed Date.  

 

C. The Work shall be brought to Completion, as determined by the Airport Authority, in 
the manner provided in the Contract Documents and in the number of Days set forth 
in the Specifications (Contract Time).  

 

D. The Contractor shall allow for the following review time periods:  RFIs, seven (7) 
Days; submittals, 21 Days; substitution requests, 28 Days.  

 

E. Failure to reach Completion as determined by the Airport Authority within the 
Contract Time and in the manner required by the Contract Documents shall subject 
the Contractor to liquidated damages as stipulated in the Special and General 
Conditions unless extensions of time are granted in accordance with these General 
Conditions.  

 

F. The Contractor shall at all times keep on the premises sufficient material and employ 
sufficient supervision and workers to prosecute the Work at a rate necessary to reach 
Completion of the Work required within the Contract Time and in accordance with the 
initial Contract schedule.  Work shall not start nor shall the Work be left in an 
incomplete state for an indeterminate period of time, while equipment and materials 
are in transit.  

 

G. It shall be the responsibility of the Contractor to maintain its schedule so as not to 
delay the progress of the Work or the schedules of other contractors and workers 
who may be employed by the Airport Authority on any Work in the vicinity of the Work 
to be done pursuant to this Contract, and it shall conduct its operations so as not to 
interfere with the Work of such contractors or workers.  The Contractor is required by 
virtue of this Contract to cooperate in every way possible with other contractors or 
workers in order to complete the Work within the Contract Time.  Except as otherwise 
provided, no additional compensation will be paid for such cooperation.  If the 
Contractor delays the progress of the Work or the progress of other contractors or 
workers, it shall be the responsibility of the Contractor to take some or all of the steps 
outlined below to improve its progress.   

 

H. If, in the opinion of the Airport Authority, the Contractor falls behind with the Work or 
current update of the Contract schedule and is not entitled to an extension of time, 
the Contractor shall take some or all of the steps outlined below to improve its 
progress at no additional charge to the Airport Authority, and shall submit operation 
plans to demonstrate the manner in which the desired rate of progress may be 
regained.  
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1. Increase construction personnel in such quantities and crafts as will substantially 
eliminate the backlog of Work and allow the Contractors to complete the Work 
within the Contract Time. 

 

2. Increase, when permitted, the number of working hours per shift, shifts per 
working day, working days per week or the amount of construction equipment or 
any combination of the foregoing, sufficient to substantially eliminate the backlog 
of Work. 

 

3. Reschedule activities to achieve maximum practical concurrence of 
accomplishment of activities; and/or 

 

4. Expedite delivery of materials and equipment.  
 

I. The Airport Authority shall reimburse the Contractor for reasonable costs of 
complying if such written directive to accelerate was issued in order to overcome 
delay resulting from the fault or negligence on the part of the Airport Authority; 
however if the Airport Authority directs the Contractor to take measures previously 
described due to conduct of the Contractor or its agents, the Contractor shall bear all 
costs of complying.  
 

J. Should the Contractor at any time during the progress of the Work, refuse, neglect or 
be unable for avoidable reasons to supply sufficient material, supervision or workers 
to prosecute the Work at a rate necessary to complete the Work within the Contract 
Time or in accordance with the currently accepted updated construction schedule, 
the Airport Authority shall have the right to terminate the Contract or it may give the 
Contractor written notice, specifying the default and requiring its correction.  If the 
Contractor does not comply with the notice of default from the Airport Authority within 
the time specified in the notice, the Airport Authority shall have the right to provide 
the materials and workers to finish the Work and/or terminate the Contract.  The 
expenses incurred by the Airport Authority to complete such Work shall be deducted 
from any monies due or which may become due under the Contract for the Work.  In 
the event the expenses incurred exceed the amounts due to the Contractor for the 
Work, the Contractor or its surety shall reimburse the Airport Authority for any such 
shortage in funds.  
 

K. The Contractor shall submit to the Representative when the Project is forty percent 
(40%) complete a list of proposed maintenance and instruction manuals and the 
scheduled dates of all required field instruction to be provided by the Contractor of 
the manufacturer’s representatives.  Five (5) copies of the maintenance and 
instruction manuals must be furnished to the Representative at least two weeks prior 
to the scheduled dates of any required Contractor furnished field instructions or at 
least one month prior to Substantial Completion or Beneficial Occupancy, if no 
Contractor-furnished field instructions are required. 

 

1C-8.2 LIQUIDATED DAMAGES 
 

A. The Contractor and Airport Authority agree that the date of beginning and the time for 
Completion as specified in the Contract of the Work to be done hereunder are 
ESSENTIAL CONDITIONS of this Contract and that the Airport Authority will suffer 
financial loss in the form of lost revenues, contract administration expenses (including 
project management and consultant’s expenses), delay and/or loss of public use if 
the Work is not completed within the Contract Time or any portion of the Work as 
indicated by a Contract Time milestone; and it is further mutually understood and 
agreed that the Work embraced in this Contract shall be commenced on the Notice to 
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Proceed date as defined by this Contract.  The Contractor agrees that said Work 
shall be prosecuted regularly, diligently and uninterruptedly at such rate of progress 
as will insure Completion within the Contract Time.  It is expressly understood and 
agreed by and between the Contractor and the Airport Authority that the time for the 
Completion of the Work is a reasonable time for its Completion, taking into 
consideration the average climatic range prevailing in the locality.  
 

B. If the Contractor shall neglect, fail or refuse to complete the Work within the Contract 
Time or any portion of the Work as indicated by Contract Time milestone, or any 
proper extension granted by the Airport Authority, then the Contractor agrees, as a 
part consideration for the awarding of this Contract, to pay to the Airport Authority the 
daily amount specified in the Specifications of the Contract, not as a penalty but as 
liquidated damages for such breach of Contract, for each and every Day that the 
Contractor shall be in default after the Contract Completion Date or Contract Time 
milestone.  Liquidated damages shall not be assessed when the delay is due to 
excusable causes beyond the control of and without the fault or negligence of the 
Contractor, including acts of the Airport Authority, as defined in Section 8.3 below.  
The assessment of liquidated damages for the Contract Completion Date ceases 
upon Completion, not Substantial Completion.  If applicable, the assessment for 
Contract Time milestone liquidated damages ceases upon the meeting of that 
milestone.  
 

C. The liquidated damages amount is fixed and agreed upon by and between the 
Contractor and the Airport Authority because of the impracticability and extreme 
difficulty of fixing and ascertaining the actual damages the Airport Authority would in 
such event sustain, and the amount is agreed to be the amount of damages which 
the Airport Authority would sustain and the amount shall be retained from time to time 
by the Airport Authority from current periodical estimates.  Contractor and the Airport 
Authority also recognize the delays, expense and difficulties involved in the 
calculation and proof of the actual loss suffered by the Airport Authority if the Work is 
not completed on time.  Accordingly, instead of requiring such proof, the Airport 
Authority and Contractor agree that the amount of Liquidated Damages specified in 
Specifications, which amount shall be presumed to be the damages suffered by the 
Airport Authority resulting from the delay in Completion of the Work.  It is agreed that 
the amount of liquidated damages to be paid by the Contractor for failure to complete 
the Work within the Contract Time shall be in the daily amount as set forth in the 
Specifications.  The Contractor specifically agrees at the time of Contracting that the 
amount of liquidated damages is manifestly reasonable under the circumstances for 
this Work.  
 

D. It is further agreed that time is of the essence of each and every portion of this 
Contract and of the specifications wherein a definite and certain length of time is fixed 
for the performance of any act whatsoever; and where under the Contract an 
additional time is allowed for the Completion of any Work, the new time limit fixed by 
such extension shall be of the essence of this Contract.  Beneficial Occupancy or 
partial utilization of the Work by the Airport Authority prior to Completion of the Work 
does not waive the Contract Completion Date for purposes of computing and 
assessing liquidated damages.  In addition, any applicable warranty periods do not 
begin to accrue until the later of (a) the date of Substantial Completion, if any, (b) the 
date of Completion, if any, or (c) the date of termination of the Contract, if any.  
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E. If specified in the Specifications, the Airport Authority may make a payment of extra 
compensation to the Contractor, as a bonus, for Completion prior to the Contract 
Completion Date. 

 

1C-8.3 DELAYS AND EXTENSIONS OF TIME 
 

A. Delays: 
 

1. Excusable Delays: 
 

a. Excusable delay is an interruption of the Work beyond the control of the 
Contractor and which interruption the Contractor could not have avoided by 
the exercise of care, prudence, foresight and diligence.  A Contractor 
experiencing an excusable delay will be entitled to a Contract Time extension 
but will not be entitled to additional costs.  Such delays include and are 
limited to Acts of God; acts of the public enemy; unreasonable or unusual 
adverse weather conditions, fires, floods, windstorms, tornadoes, wars, riots, 
insurrections, epidemics, quarantine restrictions, strikes, lock-outs, labor 
shortages caused by war or other Federal hindrances, fuel shortages, freight 
embargoes, , delays caused by an injunction, judgment or other decree or 
order of a court of competent jurisdiction, priorities or privileges established 
for the manufacture, assembly or allotment of material by order, decree or 
otherwise of the United States or by any department, bureau, commission, 
committee, agent or administrator of any legally constituted public authority, 
the prevention of the Contractor from commencing or prosecuting the Work 
because of the acts of persons or entities not parties to this Contract, 
excepting the Contractor’s subcontractors or agents or suppliers, and the 
inability to procure or the failure of public utility services.  The duration of said 
excusable delays shall be limited to the extent that the commencement, 
prosecution and Completion of the Work are delayed thereby, as determined 
by the Representative.  

 

b. The Representative may provide by resolution for extensions of time for 
causes other than those stated in Subparagraph 8.3.A.1(a), which the 
Contractor could not have avoided by the exercise of care, prudence, 
foresight and diligence.  

 

c. The Representative may order the Contractor to suspend any Work because 
of climatic conditions.  When delay is caused by an order given to suspend 
Work on account of climatic conditions, which in the opinion of the 
Representative could have reasonably been foreseen, the Contractor will not 
be entitled to any extension of time or other compensation on account of such 
order.  

 

d. Delays due to adverse weather conditions will not be considered for weather 
conditions that could have been reasonably anticipated.  Rain day delays 
shown in Table 1 below are to be included in the Contract Time.  The 
Contractor’s schedule will be considered to have incorporated these 
anticipated rain day delays.  Contract Time extensions due to delays caused 
by excessive precipitation will only be considered if the delay caused by 
excessive precipitation can be shown to delay a task on the critical path; and 
precipitation is greater than 0.10 inches per any one day; and the number of 
days for rain delays is more than the average number of rain days anticipated 
for any given month as defined in the following table. 
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 Month 
Average 
Rain Days 

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 
7 5 7 2 1 1 0 0 1 2 3 5 

 

2. Inexcusable Delays:  A Contractor experiencing an inexcusable delay will not be 
entitled to a time extension or additional costs.  Inexcusable delays in the 
prosecution or Completion of the Work shall include: 

 

a. All delays that could have been avoided by the exercise of care, prudence, 
foresight and diligence on the part of the Contractor, are caused by the 
Contractor, or are directly attributable to the Contractor.  

 

b. Delays in the prosecution of parts of the Work, which may in themselves be 
excusable but do not necessarily prevent or delay the prosecution of other 
parts of the Work, nor the Completion of the whole Work within the Contract 
Time.  

 

c. Delays arising from the interruptions occurring in the prosecution of the Work 
on account of the reasonable interference from other contractors employed 
by the Airport Authority, which do not impact the Contractor’s critical path. 

 

B. Notice of Delay: The Contractor shall promptly notify the Airport Authority in writing of 
any anticipated delay in the prosecution of the Work, and, in any event, promptly 
upon the occurrence of the delay.  Said notice shall constitute an application for an 
extension only if the notice requests such extension and sets forth the Contractor’s 
estimate, if feasible, of the additional time required together with a full recital of the 
cause of the delay relied upon.  The Airport Authority may take steps to prevent the 
occurrence or continuance of the delay and may determine to what extent the 
Completion of the Work is delayed.  The determination of the existence of any delay 
for which an extension of time will be granted will be based on whether such delay 
can be demonstrated by the Contractor to extend the Contractor’s current critical path 
on the construction schedule or require the formulation of a new critical path.  A 
critical path method schedule indicating the occurrence of delays along the critical 
path is the only method of demonstration that will be accepted by the Airport 
Authority to document and claim delays.  If notice of a delay is not submitted on or 
prior to seven (7) consecutive Business Days after the start of the occurrence of such 
a delay, the Contractor admits the occurrence had no effect on the length of its 
duration of Work, that no extension of time is necessary, and that no extension of 
time or extra compensation will be granted by the Airport Authority or is due to the 
Contractor. 

 

C. No Damages for Delay: Except as otherwise provided by law or the provisions of 
these Contract Documents, no monetary damages or compensation for any kind shall 
be paid the Contractor, or any subcontractor or any supplier because of delays which 
are not the responsibility of the Airport Authority, which are reasonable under the 
circumstances involved and were within the contemplation of the parties.  To the 
fullest extent permitted by law, the Contractor and all subcontractors and all suppliers 
waive all claims against the Airport Authority, its consultants and their respective 
directors, officers, members, employees and authorized representatives for any loss 
or damage sustained by reason of delays in the Completion of the Work beyond the 
Contract Completion Date which are not the responsibility of the Airport Authority, 
which delays are reasonable under the circumstances, and which delays were within 
the contemplation of the parties.  However, an extension of time for the Completion of 
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the Work may be granted for a period equal to the period of delay, as defined in 
these General Conditions. 

 

D. Extensions of Time: 
 

1. Should the Contractor seek an extension of time for the Completion of the Work 
under these provisions, the Contractor must submit justification for the extension 
of the time requested and otherwise comply with all provisions of these Contract 
Documents with respect to requests for extension of time. 

 

2. Neither this provision, nor any other provision of the Contract Documents, is 
intended by the parties to be contrary to any express provision of law.  The 
parties specifically agree, acknowledge and warrant that neither this provision, 
nor any other provision of the Contract Documents, has for its objective, directly 
or indirectly, the exemption of the Airport Authority, its consultants and their 
respective directors, officers, members, employees and authorized 
representatives, from responsibility for their own sole negligence, violation of the 
law or other willful injury to the person or property of another.  

 

3. Warranties: In the event it is deemed necessary by the Airport Authority to 
extend the time of Completion of the Work, such extensions shall in no way 
release any guarantees/ warranties given by the Contractor pursuant to the 
provisions of the Contract Documents, nor shall such extension of time relieve or 
release the sureties on the bonds executed pursuant to said provision.  The 
sureties in executing such bonds shall be deemed to have expressly agreed to 
any such extension of time.  The amount of time allowed in any extension of time 
shall be limited to the period of the delay as determined by the Airport Authority.  
The granting of an extension of time because of delay shall in no way operate as 
a waiver on the part of the Airport Authority of the right to collect damages or of 
any other right which the Airport Authority is entitled. 

 
Article 9 - Payments and Completion 
 

1C-9.1 PERIODIC PAYMENTS 
 

A. Each month there shall be paid to the Contractor a sum equal to ninety-five percent 
(95%) of the value of the Work (based on the schedule of values) performed up the 
last day of the previous calendar month, less the aggregate of the previous 
payments.  The monthly payments shall be made on the basis of monthly Progress 
Estimates that shall be submitted by the Contractor and approved by the 
Representative.  Quantities used in computing partial payments shall be considered 
as estimates only and shall be subject to revision in subsequent estimates. Work 
completed as estimated shall be an estimate only and no inaccuracy or error in said 
estimate shall operate to release the Contractor or any surety from damages arising 
from such work or from the enforcement of each and every provision of this Contract 
and the Airport Authority shall have the right subsequently to correct any error made 
in any Progress Estimate for payment.  Materials delivered but not incorporated or 
installed in the Work will not be included in Progress Estimates and/or payments 
unless allowed by Specifications. If a Progress Estimate received from the Contractor 
is undisputed and properly submitted, payment shall be made within thirty (30) Days 
after received, and if not so paid, Public Contract Code Section 20104.50 may apply.  
If, however, the Progress Estimate (or Payment Request as denoted in Section 
20104.50) is determined not to be proper or correct, the Airport Authority may at its 
option correct the Progress Estimate and pay the amended amount or return the 
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Progress Estimate no later than seven (7) Days after receipt, accompanied by a 
document setting forth in writing the reasons it is not proper.  The number of days 
available to make payment without incurring interest shall be reduced by the number 
of days the Airport Authority exceeds the seven (7) Day return requirement.  
Improper or incorrect payment estimates include, but are not limited to:  the amount 
invoiced is inconsistent with the Contract; the estimate or performance under the 
Contract is in dispute and the Contractor has failed to otherwise comply with the 
Contract requirements; the item or services have not been accepted; the quantity of 
items delivered is less than the quantity invoiced; the items or services do not meet 
the quality requirements of the Contract; proper backup documentation for changed 
work was not attached to the estimate.  
 

B. Notwithstanding any other provision in this Contract, as provided in Public Contract 
Code Section 22300 and subject to the requirements thereof, Contractor may 
substitute securities for monies withheld by the Airport Authority to ensure proper 
performance under this Contract.  The substitution of securities or the deposit of the 
amount retained shall be at the sole expense of and request of Contractor.  

 

C. The Contractor shall pay each subcontractor, materialmen and/or supplier in the time 
periods required by law. 

 

1C-9.2 APPLICATIONS FOR PAYMENT (PROGRESS ESTIMATES) 
 

A. In Contracts with a duration of sixty (60) Days or longer, on or before the 15th day of 
each calendar month, the Contractor shall submit to the Representative a Progress 
Estimate of the value of work done and materials used to the last day of the previous 
calendar month.  Progress Estimates shall be made in the form of itemized invoices 
in duplicate on a form provided by the Airport Authority (see Form 5, “Summary of 
Progress Estimate of Value of Contract Work Completed,” Appendix 1) and shall be 
submitted together with the data set forth below: 

 

1. A detailed estimate of work completed to date including items of Work, unit price 
and total value of completed Work for each item of the Bid.  

 

2. A recapitulation showing balance due for the current month as follows: 
 

Original Contract Amount     xxx 
Approved Change Order Amount    xxx 
Revised Contract Amount to Date    xxx 
Original Contract Value of Work Completed to Date xxx 
Change Order Work Completed to Date   xxx 
Gross Value of Work Completed to Date   xxx 
Less 5% Retention      xxx 
Gross Value to Date      xxx 
Less Previous payments     xxx 
Balance Due this Request     xxx 
Less Deductions (e.g., stop notices,  
liquidated damages)     xxx 

 

B. Contractor warrants that upon submittal of the Progress Estimate that all work for 
which previous Progress Estimates have been made and payments received from 
the Airport Authority shall, to the best of the Contractor’s knowledge, information and 
belief, be free and clear of claims, security interests or encumbrances in favor of the 
Contractor, subcontractors, material suppliers or other persons, or entities making a 
claim by reason of having provided labor, materials and equipment related to the 
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Work and that all work for which payment is demanded has been performed in 
accordance with the Contract and that the amount claimed is due.  With each 
Progress Estimate, Contractor shall certify that the as-built drawings have been 
updated and jointly reviewed with the Airport Authority for the month that payment is 
requested.  (see Form 3, “As-Built Drawing Certification Form”, Appendix 1) 
 

C. Beginning with the second Progress Estimate, each Progress Estimate shall include 
an affidavit of Contractor stating that all previous progress payments received on 
account of the Work have been applied on account to discharge Contractor’s 
legitimate obligations associated with prior Progress Estimates.  

 

D. Contractor agrees to furnish, if and when required by Airport Authority, receipts, 
vouchers, releases and/or waivers of claims for labor, material, equipment and 
services performed by Contractor and any and all subcontractors performing Work or 
furnishing materials under this Contract or any subcontract with Contractor, all in a 
form satisfactory to Airport Authority, and it is agreed that no payment shall be made 
except at Airport Authority’s option until and unless such receipts, vouchers or 
releases and/or waivers, or any and all of them, have been furnished.  Any progress 
payment made prior to acceptance of the Work by Airport Authority shall not be 
construed as evidence of acceptance of any part of the  Work. 

 

1C-9.3 ACCEPTANCE AND PAYMENT 
 

A. SUBSTANTIAL COMPLETION:  When the Contractor considers the Work ready for 
its intended purpose, the Contractor shall notify the Airport Authority in writing that it 
considers the Work Substantially Complete.  The Contractor shall attach to this 
Notice a list of all work items that remain to be completed.  Within fourteen (14) Days 
thereafter, the Airport Authority and the Contractor shall make an inspection of the 
Work to determine the status of Completion.  If the Airport Authority does not 
consider the Work Substantially Complete, or the list of remaining work items to be 
comprehensive, the Airport Authority will notify the Contractor in writing setting forth 
the reasons therefore.  If the Airport Authority considers the Work Substantially 
Complete, the Airport Authority will prepare and deliver to Contractor a Certificate of 
Substantial Completion (See Form 14), which shall fix the date of Substantial 
Completion.  Attached to the Notice of Substantial Completion shall be a tentative list 
of items to be completed or corrected prior to final payment and acceptance of the 
Work. 

 

1. The Airport Authority shall have the right to exclude the Contractor from the Work 
after Substantial Completion, but the Airport Authority shall allow the Contractor 
reasonable access to complete or correct items on the list of remaining work 
items, or for Warranty Work.  

 

2. The Contractor’s obligation to complete the Work in accordance with the 
Contract Documents is absolute.  Neither recommendation of any progress or 
final payment by the Airport Authority, nor the issuance of a Notice of 
Completion, nor any payment by the Airport Authority to the Contractor under the 
Contract Documents, nor any use or occupancy of the Work or any part thereof 
by the Airport Authority, nor any acceptance by the Airport Authority or failure to 
do so, nor any review of the Shop Drawings or sample submittals, will constitute 
an acceptance of work not in accordance with the Contract Documents or a 
release of the Contractor’s obligation to perform the Work in accordance with the 
Contract Documents or a waiver of liquidated damages until Completion. 
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B. FINAL INSPECTION – Upon written notice from the Contractor that the entire Work 
or agreed portion is complete, the Airport Authority and Contractor will conduct a final 
inspection.  The Airport Authority will notify the Contractor of all items of the Work 
which are incomplete or defective.  The Contractor shall immediately take sure 
measures as are necessary to complete such Work or remedy such deficiencies.  In 
the event the Airport Authority accepts the Work without all Work being complete, the 
Airport Authority shall withhold 150% of the estimated cost of the Work not yet 
completed in accordance with Public Contract Code Section 7107.  Should the 
Airport Authority be required to perform a second or subsequent inspection after 
notice from the Contractor that the Work is complete because of Contractor’s failure 
to comply with the Airport Authority’s written notifications; the Airport Authority may 
deduct the cost of such inspection from the final payment to the Contractor. 
 

C. FINAL APPLICATION FOR PAYMENT:  After the Contractor has completed all 
remaining Work items identified by the Airport Authority, removed all temporary 
structures and utilities, cleared the site, delivered all maintenance and operating 
instructions, conducted all training, schedules, guarantees, warranties, certificates of 
inspection, as-built record drawings, Final OCIP Payroll worksheets and other 
documents as required by the Contract, and after the Airport Authority has indicated 
that the Work has been recommended for acceptance, the Contractor may make 
application for final payment following the procedure for progress payments and the 
accrual of liquidated damages will cease.  The final application shall be accompanied 
by all documentation called for in the Contract together with an executed Final 
Release of Claims against the Airport Authority in a form provided or approved by the 
Airport Authority (see Form 13, Appendix 1) and a Conditional Waiver and Release 
Upon Final Payment provided, however, said release(s) may specifically exclude 
disputed Contract claims.  
 

D. FINAL PAYMENT AND ACCEPTANCE:  Once the Airport Authority determines that 
all Work has been completed and the Contractor’s obligations under the Contract 
Documents have been fulfilled, a Notice of Completion will be recorded.   Final 
payment including retention will then be made or as required by Public Contract Code 
Section 7107.  

 

E. Final payment of the Contract Price shall include full compensation to the Contractor 
for all labor, materials (except as otherwise expressly provided herein), equipment 
use and expense required for or incidental to the Completion of the Work in 
accordance with the Contract Documents and to the satisfaction of the 
Representative.  Acceptance by the Contractor of the final payment shall constitute a 
waiver of all claims against the Airport Authority arising under the Contract 
Documents except those previously made in writing and identified by the Contractor 
as disputed Contract claims on Form 13, Appendix 1.  

 

F. In case of suspension of the Contract, any unpaid balance shall be and become the 
sole and absolute property of the Airport Authority to the extent necessary to repay to 
the Airport Authority any costs incurred to complete the Work. 

 

1C-9.4 PARTIAL UTILIZATION AND BENEFICIAL OCCUPANCY 
 

A. The Airport Authority shall have the right to utilize or place into service any item of 
equipment or other usable portion of the Work that is Substantially Complete prior to 
Completion and acceptance of all the Work.  Whenever the Airport Authority plans to 
exercise said right, the Airport Authority will perform an inspection and formulate a 
punch list of unfinished work, the Contractor will then be notified in writing with a 
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Notice of Partial Utilization signed by the Representative identifying the specific 
portion of the Work to be utilized or otherwise placed into service and a copy of the 
punch list of unfinished work.   

 

B. The Airport Authority shall have the right to take control of the entire Work if it is 
Substantially Completed.  Whenever the Airport Authority plans to exercise said right, 
the Contractor will be notified in writing with a Notice of Beneficial Occupancy and a 
copy of the punch list of unfinished work. 

 

C. The Contractor understands that until a Notice of Beneficial Occupancy or Notice of 
Partial Utilization is issued or plant startup begins, all responsibility for the care and 
maintenance of all of the Work shall be the responsibility of the Contractor.  Upon 
issuance of any Notice of Beneficial Occupancy or Notice of Partial Utilization the 
Airport Authority will accept responsibility for the protection and maintenance of all 
such items or portions of the Work described in the written notice, except for those 
items included on the accompanying punch list.  The Contractor shall retain full 
responsibility for the Completion of all of the Work, regardless of whether a portion of 
the Work has been partially occupied or utilized by the Airport Authority.  The 
Contractor shall not refuse to allow the Airport Authority to partially utilize or 
beneficially occupy the Work.  

 

D. The Airport Authority may follow the provisions of Public Contract Code Section 9203 
in Beneficial Occupancy or Partial Utilization circumstances or in circumstances 
where the Contract work is clearly divisible. 

 

1C-9.5 QUANTITY UNITS, PAYMENTS AND MEASUREMENTS 
 

A. Quantity Units: The quantity units, such as tons, square feet, cubic yards and other 
units listed in the Bid, shall be the basis for payment.  All Work to be paid for at the 
Contract price per unit of measurement will be measured by the Representative in 
accordance with United States standard measures. 

 

1. The Contractor shall accept the compensation as provided by the Contract unit 
prices and by measurement and/or Contract lump sum prices as full payment for 
furnishing all supervision, labor, materials and equipment to perform all Work 
shown on the Plans and specified herein, and for all expenses, loss, damage or 
risk of every description connected with the prosecution of the Work. 

 

B. Area and Linear Measurements: Unless otherwise indicated on the Plans and/or 
specified in Specifications, area and linear measurements of surface or underground 
improvements shall be made horizontally.  

 

C. Earthwork: Quantity of earthwork within the limits indicated on the Plans and/or 
specified in the Specifications may be computed in cubic yards by the method of 
average end areas and centerline distances.  Correction for curvature may not be 
applied to quantities within the roadway prism as indicated on the cross sections.  
The Representative shall make the computation of the quantity by the method which, 
in its opinion, is best suited to obtain accurate results.  

 

D. Concrete: When payment for concrete is on the basis of cubic yards, it will be 
measured by certified weighmaster delivery tickets as prescribed by Business and 
Professions Code Section 12700, et seq., or other applicable law.  At the discretion of 
the Representative, volumes may be verified by measurement of dimensions shown 
on the plans or such other dimensions as determined by the Representative.  

 



 

Page 109 of 121 
Admiral Boland Way Entry/Exit Gates RFB, Project # 104228   May 14, 2018 

E. Asphalt Concrete and Cement Treated Base: When payment for asphalt concrete or 
cement treated base is on the basis of tons and the price includes the cost of placing 
asphalt concrete or cement treated base as pavement, and the completed pavement 
exceeds the thickness specified, then the computed weight of the asphalt concrete or 
cement treated base in the excess thickness up to but not exceeding one-fourth (1/4) 
inch, will be included in payment quantity.  

 

F. Weight – Measurements: Weight measurements shall be in pounds or tons consisting 
of 2,000 pounds avoirdupois.  Unless otherwise specified, material paid for by weight 
shall be weighed on platform scales furnished by the Contractor or on public scales.  
Scales furnished by the Contractor shall be satisfactory to the Representative and 
shall be inspected and sealed by a representative of the State Division of Weights 
and Measures as often as the Representative may deem necessary to insure their 
accuracy.  The Contractor shall furnish to the Representative on the date the 
materials are delivered to the Project licensed weighmaster’s original certified weight 
tickets for each load. 

 

1. If the material is shipped by rail, the car weights will be accepted provided the 
actual weight only of material will be paid for and not the minimum car weight 
used for assessing freight tariff, and provided further that car weights will not be 
acceptable for material to be passed through mixing plants. 

 

2. Trucks used to haul material being paid for by weight shall be weighed empty 
daily at such times as Representative directs, and each truck shall bear a plainly 
legible identification mark.  Full compensation for all expense involved in 
measuring and weighing shall be included in the prices bid, and no additional 
payment will be made therefore.  

 

3. Quantities of material wasted or disposed of in a manner not called for under this 
Contract, or rejected loads of material, including material rejected after it has 
been placed, material not unloaded from vehicles, material placed outside the 
plan lines or material remaining on hand after Completion of the Work, will not be 
paid for and such quantities will not be included in the final total measured 
quantities.  No compensation will be allowed for disposing of rejected or excess 
material.  

 

4. Unless otherwise specifically provided, when mineral aggregate, imported borrow 
or other specified roadway material is being paid for on a weight basis, the 
weight of material to be paid for will be determined by deducting from the weight 
of material delivered to the Work, the weight of water in the material at the time 
of weighing, in excess of six percent (6%) of the dry weight of the material, 
except that when the material is to be bituminous treated, deduction will be made 
for the weight of water in excess of three percent (3%).  No compensation or 
other allowance will be made for the weight of such water deducted.  The 
procedure followed for the determination of water shall be in accordance with the 
“Standard Method for Determination of Moisture of Volatile Distillates in 
Bituminous Mixtures” of the American Association of State Highway Officials, 
Serial Designation T-110-42, with the exception that commercial xylene shall be 
used as the solvent and the percentage of water shall be expressed on the basis 
of the dry weight of the material according to the following formula: 

 

% Water = Volume of water in trap in milliliters x 100 
 Weight of wet samples in grams- 

Volume of water in milliliters  
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Article 10 - Claims and Disputes  
 

1C-10.1 CLAIMS AND DISPUTES 
 

A. All public works claims between the Contractor and the Airport Authority shall be 
resolved pursuant to the procedures set forth in Public Contract Code §9204.  All public 
works claims of $375,000 or less which arise between the Contractor and the Airport 
Authority shall also be resolved in accordance with Public Contract Code Sections 20104 
et seq. and other applicable law, unless the Airport Authority has elected to resolve the 
dispute pursuant to Public Contract Code §10240 et seq. 
 

B. All claims shall be submitted in writing and accompanied by substantiating 
documentation.  Claims must be filed on or before the date of final payment unless other 
notice requirements are provided in the contract. 
 

C. Definition of Claim:  “Claim: means a separate demand for (1) a time extension, 
including, without limitation, relief from damages or penalties for delay assessed by the 
Airport Authority (2) payment of money damages arising from work done by or on behalf 
of the claimant and payment of which does not otherwise expressly provided for or the 
claimant is not otherwise entitled, or (3) payment of an amount which is disputed by the 
Airport Authority.   

 
 

D. Procedure: 
 
 

1. Contractor shall timely comply with all notices and requests for additional 
compensation and extensions of time set forth in the Contract as a 
prerequisite to filing any claim governed by this Article 10. The failure to 
timely submit a Notice of Potential Claim, or to timely provide any other 
notice or request required by the Contract Documents shall constitute a 
waiver of the right to these procedures. 
 

2. The Contractor will submit the claim justification in the following format: 
a. Summary of entitlement to Claim and amount of money or time 

requested and provisions of the Contract Documents which the 
claim is made. 
 

b. List of all documents Contractor contends support the Claim, 
including but not limited to the following: 

1) Contract Documents 
2) Clarifications (Requests for Information) 
3) Schedules 
4) Other materials, such as job diaries, invoices, time and material cost 

records, photographs, videos, etc. 
5) Chronology of events and correspondence 
6) Analysis of claim merit 
7) Analysis of claim amount 
8) Analysis of time impact analysis in CPM format 
9) Cover letter and certification of the claim, including any claims from 

subcontractors or suppliers of any tier, in accordance with the 
California False Claims Act, Government Code §§12650 et seq.  
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3. Submission of a claim, properly certified, with all required supporting 
documentation, and written rejection or denial of all or part of the claim by 
the Airport Authority, is a condition precedent to any action, proceeding, 
litigation, suit, general conditions claim, or demand for arbitration by 
Contractor. 
 

4. Upon receipt of a Claim pursuant to this Section, the Airport Authority shall 
conduct a reasonable review of the Claim and, within a period not to exceed 
45 days of receipt of the claim, or as extended by mutual agreement, shall 
provide a written statement identifying what portion of the Claim is disputed 
and what portion is undisputed. Any payment due on an undisputed portion 
of the Claim will be processed and made within 60 days after the Airport 
Authority issues its written response. 
 

a. If the Airport Authority needs approval from the Board to provide 
Contractor a written statement as set forth above, and the Board 
does not meet within 45 days or within the mutually agreed to 
extension of time following receipt of a Claim, the Airport Authority 
shall have up to three (3) days following the next publicly noticed 
meeting of the Board after the 45-day period, or extension, expires 
to provide Contractor a written statement identifying the disputed 
portion and the undisputed portion. 
 

5. The Airport Authority may request, in writing, within 30 days of receipt of the 
claim, any additional documentation supporting the claim or relating to 
defenses or claims the Airport Authority may have.  If additional information 
is needed thereafter, it shall be provided upon mutual agreement of the 
Airport Authority and the claimant.  The Airport Authority’s written response 
shall be submitted 30 days (15 days if the Claim is less than $50,000) after 
receiving the additional documentation, or within the same period of time 
taken by the claimant to produce the additional information, whichever is 
greater.  The Airport Authority may request, in writing, within 30 days of 
receipt of the claim, any additional documentation supporting the claim or 
relating to defenses or claims the Airport Authority may have.  If additional 
information is needed thereafter, it shall be provided upon mutual agreement 
of the Airport Authority and the claimant.  The Airport Authority’s written 
response shall be submitted 30 days (15 days if the Claim is less than 
$50,000) after receiving the additional documentation, or within the same 
period of time taken by the claimant to produce the additional information, 
whichever is greater. 
 

6. Meet & Confer Conference:  If Contractor disputes the Airport Authority’s 
response, or if the Airport Authority fails to respond within the statutory time 
period(s), the claimant may so notify the Airport Authority within 15 days of 
the receipt of the response or the failure to respond, and demand an 
informal conference to meet and confer for settlement of those portions of 
the Claim that remain in dispute.  Upon such demand, the Airport Authority 
shall schedule a meet and confer conference within 30 Days. 
 

7. Mediation: Within 10 business days following the conclusion of the meet and 
confer conference, if the Claim or any portion of the Claim remains in 
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dispute, the Airport Authority shall provide Contractor a written statement 
identifying the portion of the Claim that remains in dispute and the portion 
that is undisputed. Any portion of the Claim that remains in dispute shall be 
submitted to nonbinding mediation.  The selection of the mediator shall be in 
accordance with Public Contract Code §9204 and the Airport Authority and 
the Contractor shall equally share the associated mediator fees. Each party 
will be responsible for its own attorney’s fees and other costs of the 
resolution of any Claim 
 

8. Government Code Claim:  If the Claim or any portion thereof remains in 
dispute, the claimant must file a claim pursuant to Government Code §900 et 
seq. and Government Code §910 et seq.  For purposes of those provisions, 
the time within which a claim must be filed shall be tolled from the time the 
claimant submits the written claim until the time the claim is denied, including 
any time utilized for the meet and confer conference or mediation. 
 

9. . 
 

 

1C-10.2 CONSTRUCTION CLAIMS LESS THAN $375,000 
 

A. Construction Claims: 
 

1. These provisions are included in this Contract as required by the California 
Public Contract Code: 

 

a. This section applies to all public work claims of Three Hundred Seventy-Five 
Thousand Dollars ($375,000.00) or less which arise between a Contractor 
and the Airport Authority that are not resolved pursuant to the requirements of 
California Public Contract Code §9204 as specified in Section 1C-10.1. 

 

b. “Claim” means a separate demand by the Contractor for: (1) a time extension, 
(2) payment of money or damages arising from work done by or on behalf of 
the Contractor pursuant to the Contract for a public work and payment of 
which is not otherwise expressly provided for or the Contractor is not 
otherwise entitled to, or (3) an amount the payment of which is disputed by 
the Airport Authority. 

 

2. For any claim filed under this section, the following requirements apply: 
 

a. The claim shall be in writing and include the documents necessary to 
substantiate the claim as defined in Section 1C-10.1.D.  Claims must be filed 
on or before the date of final payment.  Nothing in this section is intended to 
extend the time limit or supersede notice requirements otherwise provided by 
Contract for the filing of claims.  

 

b. For claims of less than Fifty Thousand Dollars ($50,000.00) the Airport 
Authority shall respond in writing to any written claim within 45 Days of receipt 
of the claim, or may request, in writing, within thirty (30) Days of receipt of the 
claim, any additional documentation supporting the claim or relating to 
defenses to the claim the Airport Authority may have against the Contractor.  
If additional information is thereafter required, it shall be requested and 
provided pursuant to this section, upon mutual agreement of the Airport 
Authority and the Contractor.  The Airport Authority’s written response to the 
claim, as further documented, shall be submitted to the Contractor within 
fifteen (15) Days after receipt of the further documentation or within a period 
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of time no greater than that taken by the Contractor in producing the 
additional information, whichever is greater.   

 

c. For claims of over Fifty Thousand Dollars ($50,000.00) and less than or equal 
to Three Hundred Seventy-Five Thousand Dollars ($375,000.00), the Airport 
Authority shall respond in writing to all written claims within sixty (60) Days of 
receipt of the claim, or may request, in writing, within thirty (30) Days of 
receipt of the claim, any additional documentation supporting the claim or 
relating to defenses to the claim the Airport Authority may have against the 
Contractor.  If additional information is thereafter required, it shall be 
requested and provided pursuant to this section, upon mutual agreement of 
the Airport Authority and the Contractor.  The Airport Authority’s written 
response to the claim, as further documented, shall be submitted to the 
Contractor within thirty (30) Days after receipt of the further documentation, or 
within a period of time no greater than that taken by the Contractor in 
producing the additional information or requested documentation, whichever 
is greater.  

 

d. If the Contractor disputes the Airport Authority’s written response, or the 
Airport Authority fails to respond within the time prescribed, the Contractor 
may so notify the Airport Authority, in writing, either within fifteen (15) Days of 
receipt of the Airport Authority’s response or within fifteen (15) Days of the 
Airport Authority’s failure to respond within the time prescribed, respectively, 
and demand an informal conference to meet and confer for settlement of the 
issues in dispute.  Upon a demand, the Airport Authority shall schedule a 
meet and confer conference within thirty (30) Days for settlement of the 
dispute.  

 

e. If following the meet and confer conference, the claim or any portion remains 
in dispute, the Contractor may file a claim as provided in Chapter 1 
(commencing with Section 900) and Chapter 2 (commencing with Section 
910) of Part 3 of Division 3.6 of Title 1 of the Government Code.  For 
purposes of those provisions, the running of the period of time within which a 
claim must be filed shall be tolled from the time the Contractor submits its 
written claim pursuant to Section 2(a), above until the time that claim is 
denied as a result of the meet and confer process, including any period of 
time utilized by the meet and confer progress.  

 

f. The proceeding sections do not apply to non-Contract claims and do not 
affect any applicable time periods for filing claims. 

 

B. Unless this Contract provides otherwise, all claims, counter-claims, disputes and 
other matters in question between the Airport Authority and the Contractor arising out 
of or relating to this Contract or its breach shall be decided in a court of competent 
jurisdiction within the County of San Diego in the State of California and shall be 
governed by the laws of the State of California. 

 
Article 11 - Termination or Suspension of the Contract 
 

1C-11.1 BREACH OF CONTRACT 
 

A.  Any violation of the terms of this Contract on the part of the Contractor or its 
subcontractors may result in the suspension or termination of this Contract or such 
other action that may be necessary to enforce the rights and parties of this Contract. 
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The duties and obligations imposed by the Contract Documents and the rights and 
remedies available hereunder are in addition to, and not a limitation of, any duties, 
obligations, rights and remedies otherwise imposed or available by law. 

 
1C-11.2 TERMINATION OR SUSPENSION FOR CAUSE 
 

A. If the Contractor fails to begin the delivery of the material, to commence Work as 
provided in the Contract, to make delivery of material promptly as ordered, to 
maintain the rate of delivery of material or progress of the Work in such a manner as 
in the opinion of the Representative will insure a full compliance with the Contract 
Time, files for bankruptcy protection, or if in the opinion of the Representative the 
Contractor is not carrying out the provisions of the Contract in their true intent and 
meaning or  disregards laws, ordinances, Contract terms or rules or regulations or 
orders of a public authority having jurisdiction,  fails to timely pay its subcontractors, 
materialmen, or suppliers as required by law or otherwise breaches a provision of the 
Contract Documents, written notice will be served on the Contractor to provide 
satisfactory compliance with the Contract within a specified time period.  Unless 
within the specified time period, Contractor resolves the circumstances giving rise to 
the Notice of Default to the Airport Authority’s satisfaction, or makes arrangements 
acceptable to the Airport Authority for the required corrective action, this Contract 
shall terminate. In such case, Contractor shall not be entitled to receive any further 
payment until the Work is finished. The Airport Authority may take over and complete 
the Work by any method it may deem appropriate. Contractor and its surety shall be 
liable to the Airport Authority for any excess costs or other damages incurred by the 
Airport Authority to complete the Work. If the Airport Authority takes over the Work, 
the Airport Authority may, without liability for so doing, take possession of and utilize 
in completing the Work such materials, appliances, plant, and other property 
belonging to Contractor as may be on the Work Site.  
 

B. If the Contractor is debarred by the Board pursuant to Airport Authority resolution, 
this Contract shall be terminated.  Notwithstanding the foregoing, the Board may 
continue this Contract upon advice from the President/CEO as to the effect of 
termination of this Contract.  

 

C. Upon termination, the Representative may, at its discretion, take possession of all or 
any part of the machinery, tools, appliances, material and supplies used in the Work 
covered by the Contract or that have been delivered by or on account of the 
Contractor for use in connection therewith and the same may be used either directly 
by the Airport Authority or by other parties for it, in the Completion of the Work 
suspended; or the Airport Authority may employ other parties to perform the Work or 
may substitute other machinery or material or purchase the materials contracted for 
in such manner as it may deem proper or hire such force and buy such machinery, 
tools, appliances, materials and supplies at the Contractor’s expense as may be 
necessary for the proper conduct and Completion of the Work.  When the Airport 
Authority terminates the Contract for cause, the Contractor shall not receive future 
payments until the Work is completed.  Any cost to the Airport Authority in excess of 
the Contract arising from the suspension of the Contract, or from Work performed or 
purchases made by the Airport Authority either before or after suspension and 
required on account of the failure of the Contractor to comply with this Contract or 
other orders of the Representative issued in pursuance thereof, and any costs 
incurred by the Airport Authority in locating and/or Contracting with a replacement 
Contractor, shall be charged to the Contractor and its sureties, who shall be liable 
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therefore.  The Contractor shall maintain all insurance required by the Contract as if 
the Contract had been satisfactorily completed and accepted by the Airport Authority.  
 

D. A special lien to secure the claims of the Airport Authority in the event of termination 
for cause of the Contract is hereby created against any property of the Contractor 
taken into the possession of the Airport Authority under the terms hereof, and such 
lien may be enforced by a sale of such property under the direction of the Board and 
the proceeds of the sale, after deducting all expenses thereof, and connected 
therewith, shall be credited to the Contractor.  If the net credits shall be in excess of 
the claims of the Airport Authority against the Contractor, the balance will be paid to 
the Contractor or its legal representatives.  

 

E. The Contractor shall not make any disposition of the plant, machinery, tools, 
appliances, supplies or materials used on or in connection with the Work, either by 
sale, conveyance or encumbrance, inconsistent with the special lien of the Airport 
Authority expressly created by this Contract.  

 

F. The decision of the Representative, when approved by the President and by the 
Board evidenced by resolution, shall be final and binding upon both parties.  In the 
event it is determined that cause did not exist for termination pursuant to these 
provisions, the termination shall be without further notice considered termination for 
convenience.  Suspension of the Contract or any part thereof shall operate only to 
terminate the right of the Contractor to proceed with the Work covered by the 
Contract or the suspended portions thereof.  The provisions of the Contract 
permitting the Airport Authority to make changes and to make proper adjustment of 
accounts to cover any increase or decrease of cost on account of such changes, and 
all other stipulations of the Contract except those giving the Contractor the right to 
proceed with Work on the item covered by the suspension, shall be and remain in full 
force and effect after such suspension and until the Contract shall have been 
completed and final payment or final adjustment of account made. 

 

1C-11.3 TERMINATION OR SUSPENSION FOR CONVENIENCE 
 

A. The Airport Authority may, without cause, order the Contractor in writing to suspend, 
interrupt or terminate performance of the Work in whole or in part for such period of 
time as the Airport Authority may determine.  An adjustment may be made for an 
increase in the cost of performance of the Contract including profit on the increased 
cost of performance, if any, caused by any such suspension or interruption or 
termination.  An equitable adjustment may be made of the price or prices specified in 
the Contract relating to the portion of the Work not suspended, interrupted or 
terminated by the notice of suspension, interruption or termination.  No adjustment 
shall be made to the extent: 
 

1. That performance is, was or would have been so suspended, delayed or 
interrupted by another cause for which the Contractor is responsible; or  

 

2. An equitable adjustment is made or denied under another provision of this 
Contract. 

 

1C-11.4 EFFECT OF SUSPENSION, INTERRUPTION OR TERMINATION FOR CAUSE OR 
CONVENIENCE 

 

A. Any suspension, interruption or termination for cause or convenience shall be 
effected by delivery to the Contractor of a written notice of suspension, interruption or 
termination specifying the extent to which performance of Work under the Contract is 
suspended, interrupted or terminated and the date upon which such suspension, 
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interruption or termination becomes effective.  After receipt of the notice of 
suspension, interruption or termination and except as otherwise directed by the 
Airport Authority, the Contractor shall: 

 

1. Stop Work under the Contract on the date and to the extent specified in the 
notice of suspension, interruption or termination;  

 

2. Place no further orders or subcontracts for materials, services or facilities except 
as necessary to complete the portion of the Work under the Contract which is not 
suspended, interrupted or terminated;  

 

3. Place no further equipment at the Project except as necessary to complete the 
portion of the Work under the Contract which is not suspended, interrupted or 
terminated;  

 

4. Terminate all orders or subcontracts to the extent they relate to the performance 
of Work suspended, interrupted or terminated by the notice of suspension, 
interruption or termination;  

 

5. Assign to the Airport Authority in the manner, at the times, and to the extent 
directed by the Airport Authority, all the right, title and interest of the Contractor 
under the orders and subcontracts so suspended, interrupted or terminated.  The 
Airport Authority shall have the right, in its discretion, to settle or pay any or all 
claims arising out of the suspension, interruption or termination of such orders 
and subcontracts;  

 

6. Settle all outstanding liabilities and all claims arising out of such suspension, 
interruption or termination of orders and subcontracts, with the approval or 
ratification of the Board to the extent the Board may so require.  The Board’s 
approval or ratification shall be final for all purposes of this clause;  

 

7. Transfer title to the Airport Authority, and deliver in the manner, at the times, and 
to the extent, if directed by the Airport Authority, the fabricated or unfabricated 
parts, work in process, completed Work, supplies and other materials produced 
as a part of, or acquired in connection with the performance of, the Work 
terminated by the notice of suspension, interruption or termination, and the 
competed or partially completed plans, drawings, information and other property 
which, if the Contract had been completed, would have been required to be 
furnished to the Airport Authority;  

 

8. Use its best efforts to sell, in the manner, at the times, and to the extent, and at 
the price or prices that the Airport Authority direct or authorized, any property of 
the types previously referred to herein, but the Contractor shall not be required to 
extend credit to any purchaser and may acquire any such property under the 
conditions prescribed and at a price or prices approved by the Airport Authority.  
The proceeds of any such transfer or disposition shall be applied in reduction of 
any payments to be made by the Airport Authority to the Contractor under this 
Contract or shall otherwise be credited to the price or cost of the Work covered 
by this Contract or paid in such other manner as the Airport Authority may direct;  

 

9. Complete performance of such part of the Work as shall not have been 
suspended, interrupted or terminated by the notice of suspension, interruption or 
termination;  

 

10. Take such action as may be necessary, or as the Airport Authority may direct, for 
the protection and preservation of the property related to this Contract which is in 
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the possession of the Contractor and in which the Airport Authority has or may 
acquire an interest;  

 

11. The Contractor shall maintain the Work site and provide such ingress and egress 
for local resident or tenants or the public as may be necessary during the period 
of suspended work or until the Contract has been declared terminated; and  

 

12. Maintain all required insurance as if the Contract had been satisfactorily 
performed and accepted by the Airport Authority. 

 

B. After receipt of the notice of suspension, interruption or termination, the Contractor 
shall submit to the Airport Authority a certified suspension, interruption or termination 
claim.  Such claim shall be submitted promptly but in no event later than ninety (90) 
Days from the effective date of the notice of suspension, interruption or termination.  
If the Contractor fails to submit a suspension, interruption or termination claim at any 
time after such ninety (90) Day period, the Airport Authority may determine, on the 
basis of information available to it, the amount, if any, due to the Contractor.  The 
Airport Authority shall then pay to the Contractor the amount so determined.  
 

C. After receipt of a certified claim, the Airport Authority and the Contractor may agree 
upon the whole or any part of the amount or amounts to be paid to the Contractor 
because of the total or partial suspension, interruption or termination of the Contract.  
The amount may include a reasonable allowance for profit on Work performed.  
However, such agreed amount or amounts, exclusive of settlement costs, shall not 
exceed the total Contract price as reduced by the amount of payments otherwise 
made and as further reduced by the Contract price of Work not suspended, 
interrupted or terminated and any claims the Airport Authority may have against the 
Contractor.  Nothing in Paragraph E of this section shall be deemed to limit, restrict or 
otherwise determine or affect the amount or amounts which may be agreed upon to 
be paid to the Contractor pursuant to this paragraph.  

 

D. After receipt of a certified claim, if the Contractor and Airport Authority fail to agree on 
the amounts to be paid to the Contractor, the Airport Authority shall determine, on the 
basis of the information available to it the amount, if any, due to the Contractor by 
reason of the suspension, interruption or termination and shall pay the Contractor the 
amount which shall be determined as follows: 

 

1. For all work specified in the Contract which is performed before the effective date 
of the notice of suspension, interruption or termination, the total of: 

 

a. The reasonable cost to the Contractor, without profit, for all Contract Work 
performed prior to the notice of suspension, interruption or termination, 
including the Work done to secure the project for termination.  In determining 
the reasonable cost, the Airport Authority may utilize the schedule of values, 
Contract unit prices, Contract lump sum, the percentage of Work completed 
and any other method available to it.  For purposes of determining reasonable 
costs, deductions will be made for the cost of materials to be retained by the 
Contractor, amounts realized by the sale of materials, and for other 
appropriate credits against the cost of the Work.  When in the opinion of the 
Airport Authority the cost of an item of Work is unreasonably high, the 
reasonable cost to be allowed will be the estimated reasonable cost of 
performing such Work in compliance with the requirements of the plans and 
specifications and excessive actual cost shall be disallowed.  
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b. Reasonable cost will include a reasonable allowance for Project overhead 
and general administrative overhead not to exceed a total of ten percent 
(10%) of direct costs of such Work.  

 

c. A reasonable allowance for profit on the cost of the Work performed as 
determined under Subsection (a) provided the Contractor established to the 
satisfaction of the Airport Authority that it would have made a profit had the 
Contract been completed and provided further, that the profit allowed shall in 
no event exceed five percent (5%) of the cost of the Work completed.  

 

d. The reasonable cost to the Contractor of handling material returned to the 
vendor, delivered to the Airport Authority or otherwise disposed of as directed 
by the Airport Authority. 

 

E. In no event shall the Airport Authority be liable for costs incurred by the Contractor or 
any of its subcontractors after receipt of a notice of suspension, interruption or 
termination.  Such non-recoverable costs include, but are not limited to, anticipated 
profits on the Contract post-suspension, post-interruption or post-termination, 
employee salaries, administrative expenses, overhead or unabsorbed overhead, the 
costs of preparing and submitting the bid, attorneys’ fees or other costs relating to the 
prosecution of a claim or lawsuit, pre-judgment interest, or any other expense which 
is not reasonable or authorized under Subparagraph D of this section. 

 
Article 12 – Federal Supplement, Contract Clauses & Requirements for Federally Funded 
Construction Contracts 
 
 

1C-12.1 Title VI Solicitation Notice:   
 

A. General Civil Rights Provision:  The Contractor agrees to comply with pertinent 
statutes, Executive Orders and such rules as are promulgated to ensure that no 
person shall, on the grounds of race, creed, color, national origin, sex, age, or 
disability be excluded from participating in any activity conducted with or 
benefiting from Federal assistance. This provision binds the Contractor and 
subcontractors from the bid solicitation period through the completion of the 
contract. This provision is in addition to that required by Title VI of the Civil Rights 
Act of 1964. 

B. Title VI. Solicitation Notice: The Airport Authority, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 USC §§ 
2000d to 2000d-4) and the Regulations, hereby notifies all bidders or offerors that 
it will affirmatively ensure that any contract entered into pursuant to this 
advertisement, [select disadvantaged business enterprises or airport concession 
disadvantaged business enterprises] will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. 

 

C. Compliance with Nondiscrimination Requirements: During the performance of this 
Contract, the Contractor for itself, its assigns, and successors in interest (hereinafter 
referred to as “Contractor”) agrees as follows: 

 
1. Compliance with Regulations: The Contractor (hereinafter includes consultants) 

will comply with the Title VI List of Pertinent Nondiscrimination Acts and 
Authorities, as they may be amended from time to time, which are herein 
incorporated by reference and made a part of this Contract. 
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2. Non-discrimination: The Contractor, with regard to the work performed by it 
during the Contract, will not discriminate on the grounds of race, color, or national 
origin in the selection and retention of subcontractor, including procurements of 
materials and leases of equipment. The Contractor will not participate directly or 
indirectly in the discrimination prohibited by the Nondiscrimination Acts and the 
Authorities, including employment practices when the contract covers any activity, 
project, or program set forth in Appendix B of 49 CFR part 21. 

3. Solicitations for Subcontractors, including of Materials and Equipment: In all 
solicitations either by competitive bidding or negotiation made by the Contractor 
for work to be performed under a subcontract, including procurements of 
materials or leases of equipment, each potential subcontractor or supplier will be 
notified by the Contractor of the Contractor's obligations under this Contract and 
the Nondiscrimination Acts and Authorities on the grounds of race, color, or 
national origin. 

4. Information and Reports: The Contractor shall provide all information and 
reports required by the Acts, the Regulations, and directives issued pursuant 
thereto, and will permit access to its books, records, accounts, other sources of 
information and its facilities as may be determined by the sponsor or the FAA to 
be pertinent to ascertain compliance with such Acts and Authorities and 
instructions.  Where any information required of a contractor is in the exclusive 
possession of another who fails or refuses to furnish this information, the 
Contractor will so certify to the Airport Authority  or the FAA, as appropriate, and 
will set forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance:  In the event of the Contractor's noncompliance 
with the Nondiscrimination provisions of this Contract, the Airport Authority  will 
impose such Contract sanctions as it or the FAA may determine to be 
appropriate, including, but not limited to:   

 

a. Withholding  payments to the Contractor under the Contract until the 
Contractor complies, and/or 

 

b. Cancelling, terminating, or suspending the Contract, in whole or in part. 
   

6. Incorporation of Provisions:  The Contractor will include the provisions of 
paragraph (1) through (5) in every subcontract, including procurements of 
materials and leases of equipment, unless exempt by the Acts, the Regulations 
and directives issued pursuant thereto.  The Contractor will take action with 
respect to any subcontract or procurement as the sponsor or the Federal Aviation 
Administration may direct as a means of enforcing such provisions including 
sanctions for noncompliance.  Provided, that if the Contractor becomes involved 
in, or is threatened with, litigation by a subcontractor or supplier because as a 
result of such direction, the Contractor may request the Airport Authority  to enter 
into any litigation to protect the interests of the sponsor. In addition, the Contractor 
may request the United States to enter into the litigation to protect the interests of 
the United States.   

 

D. Title VI List of Pertinent Nondiscrimination Authorities. During the Performance of this 
Contract, the Contractor, for itself, its assigns, and successors in interest (hereinafter 
referred to as the “Contractor”) agrees to comply with the following non-discrimination 
statutes and authorities; including but not limited to: 
1. Title VI of the Civil Rights Act of 1964 (42 U.S.C. §2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color and national origin); 
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2. 49 CFR part 21 (Non-discrimination in Federally-Assisted Programs of the 
Department of Transportation –Effectuation of Title VI of the Civil Rights Act of 
1964); 

3. The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. §4601), (prohibits unfair treatment of persons displaced or 
whose property has been acquired because of Federal or Federal-Aid programs 
and projects); 

4. Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. §794, et seq.), as 
amended, (prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

5. The Age Discrimination Act of 1975, as amended, (42 U.S.C. §6101 et seq.), 
(prohibits discrimination on the basis of age);  

6. Airport and Airway Improvement Act of 1982 , (49 U.S.C. §471, Section 47123), 
as amended, (prohibits discrimination based on race, creed, color, national origin, 
or sex); 

7. The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms “programs or activities” to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and 
contractors, whether such programs or activities are Federally funded or not); 

8. Titles II and III of the Americans with Disabilities Act of 1990, which prohibits 
discrimination on the basis of disability in the operation of public entities, public 
and private transportation systems, places of public accommodation, and certain 
testing entities (42 U.S.C. §12131-12189) as implemented by the Department of 
Transportation regulations 49 CFR parts 37 and 38; 

9. The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. 
§47123) (prohibits discrimination on the basis of race, color, national origin, and 
sex). 

10. Executive Order 12898, Federal Actions to Address Environmental Justice in 
Minority Populations and Low-Income Populations, which ensures discrimination 
against minority populations by discouraging programs, policies, and activities 
with disproportionately high and adverse human health or environmental effects 
on minority and low-income populations; 

11. Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP 
persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 
74100); 

12. Title IX of the Education Amendments of 1972, as amended, which prohibits you 
from discriminating because of sex in education programs or activities (20 U.S.C. 
1681 et seq.) 

 *** END OF SECTION *** 
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Section 1D – Special Conditions 
 
See attached documents. 
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