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SPECIAL NOTICES 

Disabled Veterans Business Enterprise (DVBE):  Attention is directed to pages 1-19 through 1-21 of the 
contract documents concerning DVBE participation.  These pages contain specific requirements for either 
meeting an established participation requirement of 3% or a Good Faith Effort (GFE).  As a general 
statement, GFE submittals must include required individual solicitations of DVBE firms and appropriate 
supporting documentation.   

Addenda and Interpretations:  The Owner will not be responsible for any oral interpretation of the 
meaning of the plans, specifications, or other pre-bid documents. Every request for such interpretation shall 
be in writing and forwarded via email to PCO william.eames@sdcounty.ca.gov be given consideration must 
be received at least ten (10) days prior to the date fixed for the opening of bids.  Any and all such 
interpretations and any supplemental instructions will be in the form of written addenda to the specifications 
which, if issued, will be posted on the County BuyNet website at https://buynet.sdcounty.ca.gov.   It is the 
responsibility of all prospective bidders to check the County BuyNet website for any updates to contract 
documents.  All addenda so issued shall become part of the Contract Documents. 

Plan Holders List:  All interested parties who would like to be placed on the plan holders list, please 
submit your information (company name, contact person, general or sub, address, phone and fax) in its 
entirety to PCO william.eames@sdcounty.ca.gov on or before the due date for all RFIs.  Plan holders list 
will be posted on BuyNet labeled “plan holders list” as a courtesy and is not a requirement of this 
solicitation.  The County of San Diego makes no representation as to the accuracy or for the completeness 
of the plan holders list. 
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NOTICE TO CONTRACTORS INVITING BIDS 

The County of San Diego, Owner, invites sealed bids for: 

CONSTRUCTION OF  
SWEETWATER COMMUNITY GARDEN PROJECT 

ORACLE PROJECT NO. 1021596 
REQUEST FOR BID NO. 9042 

Submit to the County of San Diego, Department of Purchasing and Contracting, Front Desk (where 
it will be time stamped to indicate time of receipt), 5560 Overland Avenue, Suite 270, San Diego, 
CA 92123 in a sealed envelope or package clearly marked on the exterior with “RFB 9042” and the 
name and address of the offeror prior to 2:00 PM, Local Time on October 5, 2018. Parking is 
limited, so be sure to deliver your bids early. 

Late submission cannot be considered unless there was mishandling on the part of the County of 
San Diego purchasing staff. Submittals must be received at the Purchasing and Contracting front 
counter by the identified date and time. If utilizing a courier service or USPS, be advised that all 
courier service deliveries, including USPS, might be delivered to the County’s central mail room, 
which may result in late submission and rejection of your bid. 

A pre-bid meeting is scheduled for 2:00 p.m. on September 14, 2018, 5437 Bonita Rd, Bonita, CA 
91902 at proposed community garden site. 

The Contractor shall possess, at the time of submitting the bid, a California contractor's license, 
Classification A, General Engineering Contractor. 

In accordance with Board of Supervisors Policy "B-39a", a Disabled Veterans Business Enterprise 
(DVBE) participation of three percent (3%) is required for a public work project that is estimated (by 
the County) to exceed $1 million. A good faith effort cannot be accepted in lieu of meeting the 3% 
requirement. Should the lowest prime contractor not meet the 3% requirement, the next lowest 
responsible and responsive bidder that complies with the DVBE requirement will be awarded the 
contract. 

For a public work project that is estimated (by the County) to be between $500,000 and $1 million, 
all bidders are required to make a good faith effort to meet-or-exceed a 3% DVBE subcontractor 
participation. The Good Faith Effort shall be documented demonstrating all participation was 
obtained prior to bid submittal. 

For a public work project estimated (by the County) to be less than $500,000, DVBE participation is 
encouraged, but not required. DVBE participation may be documented on page 2-10, but is not 
required at this estimate level. 

The County’s estimate including additive alternates for this public work project is between $250,000 - 
$275,000. 

The project is located at 5437 Bonita Rd, Bonita, CA 91902 in Sweetwater Regional Park, 
Bonita, CA 91902.  

SCOPE OF WORK (BASE BID): 
Work to be done includes, in general, furnish all labor, equipment and materials for the removal of 
existing fences, clearing and grubbing, earthwork/grading, ADA parking stalls, swing gate, fencing, 
wood bollards, decomposed granite access road, drinking fountain, garden plots, and associate 
improvements. 
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ENGINEER’S ESTIMATE – BASE BID (includes Materials & Installation): 
  

ITEM DESCRIPTION QTY UNIT 
1 Mobilization, including constr. fencing   1  LS 

2 Implementation of SWPPP BMP’s such as straw wattles, 
concrete washout, construction entrance, etc.  

 1  
LS 

3 Survey and Construction Staking  1  LS 
4 Clearing and Grubbing  3.20  AC 

5 Earthwork-rough grading/excavation and fill, see demo. & 
grading plan 

 236  
CY 

6 Decomposed Granite Access Road  8,315  SF 
7 Concrete Paving   455  SF 
8 6' Height Chain Link Double Swing Gate  1  EA 
9 6' Height Chain Link Fence  580  LF 
10 Vehicular Access Swing Gate  1  EA 
11 10x20 Model Garden Plots and 10x20 Garden Plots  700  LF 

12 20x20 Garden Plots  
13,880  LF 

13 Drinking Fountain with Bottle Filler  1  EA 
14 Lodgepole Fence  764  LF 
15 Wood Bollard  6  

EA 
16 Compost System  1  EA 
17 ADA Parking Stall Striping and Signage  1  EA 
18 Wheelchair Accessible Raised Garden Beds  18  EA 
19 Bark Mulch (County provided, Contractor installed)  633  CY 
20 2" Water meter  1  EA 
21 Backflow Preventer with Enclosure  1  EA 

22 Complete hose bib irrigation system installed, including 
equipment, piping, and trenching. 

 1  LS 

 
ADDITIVE ALTERNATE #1: 

ITEM DESCRIPTION QTY UNIT 
1 Remove Welded Wire Mesh Fence 700 LF 
2 6' Height Chain Link Fence 700 LF 

 
The Contractor is responsible to field verify all measurements prior to bid.  No additional compensation 
will be provided.  It is the intent of this bid schedule to include ALL Work in all divisions and sections of 
this specification.  Specification references are provided as a courtesy and should not be fully relied on. 
 
Contract Documents, including Plans, Specifications, Materials Report and Bid Forms are available to 
be downloaded, free of charge, from the Department of Purchasing and Contracting BuyNet website at: 
https://buynet.sdcounty.ca.gov.   
 
Full-size plans for this project are not available for purchase. 
 
Firms Associated with Project: The County of San Diego engaged the following Architect-Engineering 
firm with its subcontractors, or other firms to provide the Plans, Specifications, and Engineers Estimate 
(PS&E) and other related supporting technical documents or services for this construction procurement. 
SWEETWATER COMMUNITY GARDEN 1-9 PART 1 / RFB #9042  

https://buynet.sdcounty.ca.gov/


 
• Michael Baker International. 

 
The firms listed above have been associated with this project and are provided for informational 
purposes only.  This list is not intended to be relied on for purposes of compliance with any conflict of 
interest rules or applicable laws or regulations affecting the project.  The Contractor is solely 
responsible for due diligence in identifying and avoiding all potential conflicts of interest related to 
contracting for, and construction of, this project.  
 
The Standard Specifications for this project are the Standard Specifications of the State of California, 
Department of Transportation, 2010 edition, and modifications to said Standard Specifications and said 
Amendments contained in Part VII of these Contract Documents. 
 
The State Department of Transportation publication "Labor Surcharge and Equipment Rental Rates" in 
effect the date the work is accomplished, is incorporated by reference into these Contract Documents. 
 
Disabled Veterans Business Enterprise (DVBE) Participation:  The Owner, as a matter of policy, 
encourages the participation of disabled veteran owned businesses. County of San Diego, Board of 
Supervisor DVBE policy is found at:  
 
http://www.sdcounty.ca.gov/cob/docs/policy/B-39a.pdf  
 
General Information concerning the State of California DVBE program may be found at: 
 
http://www.pd.dgs.ca.gov/pd  
 
County DVBE policy requirements shall prevail over the State of California DVBE program 
requirements. 
 
Bid Security in the form of cash, or a certified or cashier's check, or a Bidder's Bond for at least ten 
percent of the bid amount executed by a corporation duly authorized to issue bonds in the State of 
California shall accompany the bid. 
 
Performance and Payment Bonds:  The successful bidder will be required to furnish a Performance 
Bond for one hundred percent and a Payment Bond for one hundred percent of the Contract amount. 
 
State Prevailing Wage Rates:  This project is a "public work" in accordance with Labor Code § 1720, et 
seq.  It is the sole responsibility of the Contractor to ensure that all workers employed in the execution 
of the contract are paid the correct prevailing wage rate of wages.  Not less than the State general 
prevailing wages, as determined by the Director of the Department of Industrial Relations.  The Owner 
has obtained from the Director of the Department of Industrial Relations said Director's General 
Prevailing Wage Determinations for the locality in which the work is to be performed.  Said 
determinations are on file and available for review at the 5560 Overland Avenue, Suite 270, San Diego, 
CA 92123-1204 and are available from the Department of Industrial Relations at 
http://www.dir.ca.gov/DLSR/PWD. 
 
Contractor Labor Code Compliance:   Contractor shall comply with the provisions of the Labor Code 
requiring the payment of prevailing wages on public works, commencing with Section 1720. In 
accordance with Labor Code, Section 1775, the Contractor shall forfeit an amount, as determined 
by the Labor Commissioner, for each worker paid less than the applicable prevailing wage rate for 
the work or craft in which that worker is employed for any work done under Contract by Contractor 
or by any Subcontractor. Contractor agrees to pay the difference between the prevailing wage rate 
and amount paid to each worker in accordance with Labor Code, Section 1775 (a)(2)(E). 
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Pursuant to Labor Code, Section 1770, the Director of the Department of Industrial Relations has 
ascertained the general prevailing rate of per diem wages and a general prevailing rate for legal 
holiday and overtime work for each craft required for execution of the Contract. In accordance with 
Labor Code, Section 1773.2, copies of the prevailing rate of per diem wages are on file and can be 
viewed during normal business hours at County Department of Purchasing and Contracting, 5560 
Overland Avenue, Suite 270, San Diego, CA, 92123-1294. 
 
Contractor shall post a copy of the applicable prevailing wage rates at the job site.  Wage rates set 
forth are the minimum that may be paid by the Contractor. Nothing herein shall be construed as 
preventing the Contractor from paying more than the minimum rates set.  
 
No extra compensation whatsoever will be allowed by the County due to the inability of the 
Contractor to hire labor at minimum rates, nor for necessity for payment by the Contractor of 
subsistence, travel time, overtime, or other added compensations, all of which possibilities are 
elements to be considered and ascertained to the Contractor’s own satisfaction in preparing its Bid. 
 
If it becomes necessary to employ crafts other than those listed in the General Prevailing Wage 
Rate, the Contractor shall obtain a wage rate determination. The rates thus determined shall be 
applicable as minimum from the time of initial employment. Contractor shall be responsible for 
paying the applicable rate. 
 
The Contractor and each Subcontractor shall keep and make available accurate payroll record in 
accordance with Labor Code, Section 1776. The record shall contain the names, addresses, social 
security numbers, work classifications, straight time and overtime hours worked each day and 
week, and the actual per diem wages paid to each journeyman, apprentice, worker, or other 
employee employed by the Contractor and/or Subcontractor in connection with the Work. Payroll 
records shall be certified and shall be on forms provided by the Division of Labor Standards 
Enforcement, or shall contain the same information as those forms.  
 
A copy of all payrolls shall be submitted weekly to the Engineer in accordance with Section 7-
1.101A(3), “Payroll Records” of the Standard Specifications. The Contractor’s and Subcontractor's 
certified payroll records shall be available for inspection at the principal office of the Contractor, or 
at the job site should the principal office be located outside of San Diego County. 
 
Apprentices: The Contractor and each Subcontractor shall comply with the requirements of Labor 
Code, Section 1777.5, and any related regulations regarding the employment of registered 
apprentices. Properly registered apprentices shall be employed in the execution of the Work at the 
ratios required, but in no case shall the ratio be less than one hour of apprentice work for every five 
hours of journeyman work.  
 
Every apprentice shall be paid the standard wage paid to apprentices under the regulations of the 
craft or trade at which the apprentice is employed, and shall be employed only at the work of the 
craft or trade to which the apprentice is registered. The Contractor shall be responsible for 
compliance to Labor Code, Section 1777.5 for all apprenticeable occupations. More information 
available at: 
http://www.dir.ca.gov/DAS/DASApprenticesonPublicWorksSummaryOfRequirements.htm  
 
Contractors Licensing Laws:  Attention is directed to the Contractors License Law, Section 7000 and 
following of the Business and Professions Code concerning the licensing of contractors. Any bidder or 
contractor not properly licensed may be subject to the penalties provided and will not be considered for 
award of this Contract.  Contractors are required by law to be licensed and are regulated by the 
Contractors State License Board.  Any questions concerning a contractor may be referred to the 
Registrar, Contractors State License Board, 9821 Business Park Drive, Sacramento, CA, 95827.  
Contractors are required to be properly licensed in California on the date bids are submitted (Bus. & 
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Prof. Code, § 7028.15), unless federal funds are involved.  If federal funds are involved, the bidder shall 
be properly licensed in California at the time the contract is awarded (Pub. Contract Code, § 20103.5).  
In this case, failure of the bidder to obtain proper and adequate licensing for an award of this Contract 
shall constitute a failure to execute the Contract and shall result in the forfeiture of the security of the 
bidder. 
 
Bid Submittal Envelope - Each Bid must be submitted in a sealed envelope bearing on the outside the 
name of the bidder, bidder's address, the name of the project for which the bid is submitted, and the 
appropriate State Contractor's License designation held by the bidder.  If forwarded by mail, the sealed 
envelope containing the bid must be enclosed in another envelope addressed to: 

 
County of San Diego, Department of Purchasing and Contracting  
RFB 9042 – SWEETWATER COMMUNITY GARDEN 
5560 Overland Avenue, Suite 270   
San Diego, CA 92123-1204  

 
It is the responsibility of the bidder to ensure the bid is submitted in proper time. 
 
The Board reserves the right to reject any or all bids and to waive any informality or irregularity in the 
bids or bidding. 
 
Withdrawal of bids shall not be permitted for a period of seventy-five (75) days after the date set for the 
opening thereof. 
 
Monies withheld by the Owner to ensure performance under the Contract may be released in 
accordance with Public Contract Code Section 22300 and these Contract Documents. 
 
Electrician Certification and Labor Compliance:  It is the sole responsibility of the contractor, if 
applicable, to ensure compliance with CA Labor Code 3099-3099.5 regarding electrician certification 
requirements.  All General Electricians and Fire/Life Safety Technicians in the employ of C-10 
contractors must be certified in order to perform electrical work in CA.  Information on the electrician 
certification program may be obtained at the Division of Apprenticeship Standards (DAS) at 
http://www.dir.ca.gov/DAS/ElectricalTrade.htm. 
 
Preliminary Notices and Stop Notices:  Preliminary (Public Work) Notices and Stop Notices shall be 
filed, if applicable, in accordance with California Civil Code Sections 3098, 3111, 3158, 3181, 3183, 
3184, 3241 and 3252.  For the Department of Parks & Recreation construction contracts notices shall 
be delivered to: 

County of San Diego Operations Center 
  Department of Parks and Recreation 
  Attn.: Stephen Paul, Project Manager 
  5500 Overland Avenue, Suite 410 
  San Diego, CA  92123-1248 
 
Air Pollution Compliance:  The Contractor shall be in compliance with all federal, state, and local laws 
and regulations applicable to the Contractor. 
 
 
JOHN M. PELLEGRINO, Director 
Department of Purchasing and Contracting 
 

INFORMATION FOR BIDDERS 
 
The bidder's attention is directed to Section 2, "Bid Requirements and Conditions,” of the Standard 
Specifications and the modifications to said Section 2 contained in Part VII of these Contract 
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Documents. 
 
The prospective bidder shall prepare the Proposal and Bond as provided therein, and failure to do so 
may be cause for rejection. 
 
PREPARATION OF BID FORMS 
Preparation: The Owner invites bids, on the forms posted on the Department of Purchasing and 
Contracting's BuyNet website under "Documents to be Executed by Bidder,” to be submitted on or 
before the time and place set for the opening of bids in the published "Notice to Contractors Inviting 
Bids.” Bids not presented on forms so furnished will be disregarded. All downloaded and printed forms 
must be consistent and conform to the P&C official posted documents. 
 
These Contract Documents on the Department of Purchasing and Contracting BuyNet website contain 
the Bid forms (Part II), together with the Notice to Contractors, Contract and Special Provisions.  Part II 
of these Contract Documents shall be returned in a sealed envelope bearing on the outside the name 
of the bidder, bidder’s address, the name of the project for which the bid is submitted, and the 
appropriate State Contractor’s License designation held by the bidder. 
 
The Bid must be executed in accordance with the instructions contained on the forms provided.  If the 
bidder is an individual or a partner, the signature on the Bid and the Bidder's Bond must be the same 
as the name of the bidder shown on other parts of these forms, (showing the name as "J. E. Doe" and 
the signature as "John E. Doe" may be considered as an irregularity). 
 
Modifications on the Submitted Bid:  Modifications, changes or additions to the Bid may be considered 
an irregularity.  Erasures or corrections in preparing the bids must be initialed by the person(s) signing 
the Bid.  Alternate bids will not be considered unless called for. 
 
Competency of Bidders:  No award will be made to a Contractor who, in accordance with Chapter 9, 
Division 3, Business and Professions Code, is not properly licensed to do the described work. 
  
Prospective bidders may be required to file with the Owner answers to questions contained in a 
questionnaire and a financial statement including a complete statement of their financial ability and 
experience in performing previous public works of a similar nature. 
 
DOCUMENTS SUPPLEMENTING THE BID 
Bid Security:  Each bid shall be accompanied by cash, a certified or cashier's check, or a bidder's bond 
executed by a corporation duly authorized to issue bonds in the State of California.  Cash, check or 
bond shall be in the amount of not less than ten (10) percent of the maximum amount of the bid.  Check 
or bond shall be made payable to the order of the Owner designated in the Notice to Contractors 
Inviting Bids. 
 
Said cash, check or bond shall be given as a guarantee that the bidder will, within the period specified 
after being requested to do so by the Owner, enter into a contract and provide the required bonds if 
awarded the work; if the bidder to whom the work has been awarded and to whom the request has 
been made refuses or fails to enter into said contract and provide the required bonds within the 
specified time, the cash or check shall be forfeited to the Owner or the principal and surety on the bond 
shall be liable to the Owner for the principal amount thereof in accordance with its terms.   
 
If the lowest responsible bid is not accepted by the Owner within the period specified following the date 
set for the opening of bids, or for such further period of time as may be agreed upon in writing between 
the Owner and the bidder concerned, or if the bidder to whom the contract is awarded executes and 
delivers to the Owner the required Contract Documents, the amount of the cash or certified or cashier's 
check will be returned to the bidder.  Attention is directed to the requirement noted on the contract 
bonds that the Attorney-in-Fact shall attach a certified copy of the Power of Attorney. 
 
 Designation of Subcontractor:  The “Business Name and Address” and the “Portion of Work to be 
Subcontracted” that will be done by each subcontractor are required at the time of bid submittal.  An 
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inadvertent error in listing the California contractor license number must be corrected by the prime 
contractor within 24 hours after bid opening by email to the Procurement Contracting Officer listed 
as contact for this RFB, provided the corrected contractor’s license number corresponds to the 
submitted name and location for that subcontractor, or else the bid may be determined nonresponsive. 
The remainder of information shall be submitted by all bidders within two business days of the bid 
opening by e-mail to the Procurement Contracting Officer listed as contact for this RFB.  If no 
subcontractors are to be designated, enter the word “NONE”.  If the bid does not comply with this 
requirement, it may be deemed non-responsive.   
The attention of the bidder is directed to Section 8-1.01, "Subcontracting,” of the Standard 
Specifications which requires the Contractor to perform with its own forces contracting work amounting 
to at least fifty percent (50%) of the total contract price, unless said percentage is changed in the 
Special Provisions of these Contract Documents. 
 
AMENDMENTS AND INTERPRETATION OF CONTRACT UNIT 
 
Addenda and Interpretations:  The Owner will not be responsible for any oral interpretation of the 
meaning of the plans, specifications, or other pre-bid documents. Every request for such interpretation 
shall be in writing forwarded via email to william.eames@sdcounty.ca.gov, and must be received at 
least ten (10) days prior to the date fixed for the opening of bids and must be received at least ten (10) 
days prior to the date fixed for the opening of bids.  Any and all such interpretations and any 
supplemental instructions will be in the form of written addenda to the specifications which, if issued, 
will be posted on the County BuyNet website at http://buynet.sdcounty.ca.gov.  It is the responsibility of 
all prospective bidders to check the County BuyNet website for any updates to contract documents.  All 
addenda so issued shall become part of the Contract Documents. 
 
Interpretation of Estimated Quantities:  An estimate of quantities of work to be done and materials to be 
furnished under these specifications is given in the Bid, Special Provisions, or shown on the 
construction plans.  It is given only as a basis for comparison of bids and the award of the contract.  
The Owner does not expressly or by implication guarantee that the actual quantities involved will 
correspond exactly therewith.  Payment to the Contractor will be made only for the actual quantities of 
work performed or materials furnished in accordance with the plans and specifications. 
 
Rejection of Bids:   
The Owner reserves the right to reject any or all bids and the right to waive technicalities if such waiver 
is in its best interest and conforms to local laws and ordinances pertaining to the letting of construction 
contracts.  Bids in which the prices are obviously unbalanced, or the submittal is incomplete, may be 
rejected. 
 
AWARD AND EXECUTION OF THE CONTRACT 
 
The bidder's attention is directed to Section 3, "Award and Execution of Contract,” of the Standard 
Specifications, the modifications to said Section 3 contained in Part VII of these Contract Documents 
and to Part III of these Contract Documents which contains all the documents the successful bidder 
shall execute. 
 
Notice of Intent: For purposes of clarification regarding Board of Supervisors Policy A-97, “Protest 
Procedures for Award of Contracts” the posting of the bid abstract is equivalent to the posting of the 
Notice of Intent (NOI). 
 
 
Award of the Contract:  The bids will be compared on the basis of the base bid, including those 
bid items listed in alternates bid items, if any, in combinations as stipulated in the Bid, which 
may be selected by the Owner.   
 
Cancellation of Award:  The Owner reserves the right to cancel the award without liability to the bidder, 
except return of bid guaranty, at any time before a Contract has been fully executed by all parties and is 
approved by the Owner. 
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PROTEST PROCEDURES 
Protest of contract award must be made in writing and shall be filed with the Contracting Officer 
identified in the Contract Document.  Protests must be filed within five (5) business days after a Notice 
of Intent to award the contract has been posted in a public place in the County’s Contracting Office or 
County Internet website.  Protests must conform to the requirements of Board of Supervisors Policy “A-
97 Protest Procedures for Award of Contracts”.  The policy is available for review at 
http://www.sdcounty.ca.gov/cob/docs/policy/A-97.pdf 
 
For purposes of clarification regarding Board of Supervisors Policy “A-97, Protest Procedures for Award 
of Contracts” the posting of the bid abstract on BuyNet (http://buynet.sdcounty.ca.gov) is equivalent to 
the posting of the Notice of Intent (NOI) to award. 
 
TAX INFORMATION  
In compliance with California Revenue and Taxation code section 18662, if you are a non resident of 
California (out-of-state invoices) who receives California source income, the County will pay California 
Use Tax directly to the State of California per permit no. SR FH 25-632384.  Fifteen (15) business days 
prior to the first payment, new suppliers or suppliers with expired forms or forms with incorrect 
information, must submit new forms to the County (forms are available from the Franchise Tax Board 
websites listed in the next page).  
 
Under certain circumstances you may be eligible for reduced or waived nonresident withholding. If you 
have already received a waiver or a reduced withholding response from the State of California and the 
response is still valid, submit the response to the County in lieu of the forms. Failure to submit the 
required forms will result in withholding of payments.  
 
Refer to the Franchise Tax Board websites (listed below) for tax forms and information on nonresident 
withholding, including waivers or reductions. The County will not give you any tax advice. It is 
recommended you speak with your tax adviser and/or the State of California for guidance.  
 
Franchise Tax Board Websites:  
http://www.ftb.ca.gov  
http://www.ftb.ca.gov/individuals/Withholding_Definitions.shtml  
http://www.ftb.ca.gov/individuals/wsc/Processing_Changes_for_2010.shtml  
http://www.ftb.ca.gov/individuals/wsc/forms_and_publications.shtml  
http://www.ftb.ca.gov/individuals/wsc/decision_chart.shtml  
  
Submit forms to the Auditor & Controller via fax at (858) 694-2060 or mail originals to: County of San 
Diego, 5530 Overland Ave., Suite 410, San Diego, CA 92123. The P.O. Number or Contract Number (if 
available) and “California Revenue and Taxation Code Section 18662” must appear on fax cover sheet 
and/or the outside of the mailing envelope. 
 
 
 
 
 
 
 
 

 
GENERAL INFORMATION REGARDING COMPLIANCE WITH 

DISABLED VETERANS BUSINESS ENTERPRISE (DVBE) PROGRAM 
 

1. Disabled Veterans Business Enterprises will be afforded full opportunity to submit bids in 
response to this invitation.  DVBE firms bidding as prime contractors will automatically meet the 
stated Disabled Veterans Business Enterprise (DVBE) participation. 
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2. Certified DVBE Information is available at the California State Department of General Services 

(DGS), Procurement Division (PD), Office of Small Business and DVBE Services (OSDS) 
website: 
 

Information can be viewed or downloaded from: 
 

http://www.dgs.ca.gov/pd/Programs/OSDS.aspx 
 

1. Board of Supervisors Policy B-39a 
Board of Supervisors Policy B-39a states that Disabled Veterans Business Enterprises 
(DVBEs) will be afforded maximum opportunity to compete for all County contracts;  
The policy can be downloaded at http://www.sdcounty.ca.gov/cob/docs/policy/B-39a.pdf.  
 

2. Objectives 
The following DVBE participation is imposed to recognize the service of disabled veterans to 
our country. 
 

3. DVBE Participation for the Project 
DVBE participation of three percent (3%) of Bid amount is required for a public work project 
estimated (by the County) to exceed $1million.  A good faith effort cannot be accepted in lieu of 
meeting the 3% requirement. A bidder who fails to meet this requirement shall be declared 
non-responsive and the next lowest responsible and responsive bidder that complies with this 
requirement will be awarded the contract. 
 
For a public work project that is estimated (by the County) to be between $500,000 and 
$1million, the prime contractor shall make a good faith effort to meet-or-exceed 3% DVBE 
subcontractor participation, and the Good Faith Effort shall be documented in accordance with 
this bid document demonstrating all participation was obtained prior to bid submittal or the 
bidder may be deemed non-responsive. 
 
For a public work project estimated (by the County) to be less than $500,000, DVBE 
participation is encouraged, but not required.  DVBE participation may be documented on page 
2-14, but is not required at this estimate level. 
 

4. DVBE Subcontractor Documentation 
The bidder shall designate all licensed subcontractors in accordance with the instructions on 
the form titled DESIGNATION OF SUBCONTRACTORS contained in Part II of these Contract 
Documents which is due at time of bid.  In addition, the bidder shall include information 
regarding DVBE prime contractors, subcontractors, and vendors (material suppliers and service 
providers) on the BIDDER DVBE INFORMATION form (page 2-14) within 2 business days of 
the Bid opening.  "Good Faith Effort Documentation" shall be submitted in accordance with Item 
7 below. 
 

5. Credit Toward the Goal for DVBE Prime Contractors, Subcontractors and Vendors 
A DVBE prime contractor automatically meets the DVBE participation for a project. 
 
If the Prime is not a DVBE, compliance with 3% DVBE participation shall be calculated by 
taking the aggregate value of all DVBE subcontracts to be used on the project as a percentage 
of the total value of each such County contract.  

6. Good Faith Effort Defined  
a. A bidder who fails to meet the stated DVBE participation requirement for this project 

shall have made a good faith effort to meet participation prior to the time bids are 
submitted. 
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b. In evaluating the good faith effort of a bidder, the Owner shall consider the following 

criteria: 
 
1) The bidder solicited certified DVBEs to perform work or provide supplies or 

services for the project.  Good faith effort shall include solicitation of individual 
certified DVBEs.  Record of firms solicited shall be included in the 
Documentation of Good Faith Effort submittal.   

 
Solicitations conducted must be documented in the Documentation of Good 
Faith Effort.  DVBE subcontractors solicited must be licensed for appropriate 
work on this project, and must be physically located within the County of San 
Diego, or have indicatedthey would consider work in San Diego Service Region 
11.  
 
Good Faith Efforts not adequately documented shall be considered non-
responsive. 
 

2) Where DVBE bids were rejected, the bidder provided the reasons for the 
rejections.  If no bids received from DVBEs, the bidder shall so indicate in the 
Documentation of Good Faith Effort submittal. 

 
3) Contact with local DVBE organizations to identify DVBE firms is encouraged but 

is not a requirement for the Documentation of Good Faith Effort submitted to the 
Owner. 

 
4) Due to relatively short project solicitation periods, the Owner does not require 

advertising in trade and focus publications as a condition of satisfying the good 
faith effort for the DVBE participation.  Advertising alone without direct 
solicitation of DVBE firms as required in paragraph 1) above does not satisfy the 
Good Faith Effort. 

 
7. Good Faith Effort Documentation 

For public work projects estimated (by the County) to be between $500,000 and $1 million 
where a DVBE requirement has not been established, all bidders, are required to submit the 
Documentation of Good Faith Effort (pages 2-16 through 2-18; and supporting documentation), 
in addition to the BIDDER DVBE INFORMATION form (page 2-14), within 2 business days of 
the Bid opening.  

 
When the stated DVBE participation requirement is met, only the BIDDER DVBE 
INFORMATION form (page 2-14), contained in these Contract Documents, is required within 2 
business days of Bid opening.   
 
Bidders are cautioned that even if their BIDDER DVBE INFORMATION form (page 2-14) 
indicates the stated DVBE participation is met, all bidders should still consider submitting 
Documentation of Good Faith Effort.  Submittal of satisfactory Documentation of Good Faith 
Effort will protect eligibility for award for those public work projects estimated (by the County) 
between $500,000 and $1 million in the event the County, in its review, finds that the stated 
DVBE participation has not been met. 
 
The DVBE Good Faith Effort, if required, must be submitted on the DOCUMENTATION OF 
GOOD FAITH EFFORT forms (pages 2-16 through 2-18) contained in these Contract 
Documents and shall include sufficient and timely supporting documentation to validate the 
solicitations conducted.  
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8. Protest Procedure for DVBE 

A bidder who does not attain the stated project DVBE participation or has not made a "good 
faith effort" in accordance with these bid document instructions may be declared 
non-responsive.  A bidder so declared may file a protest in writing with the Director, Department 
of Purchasing and Contracting within five (5) business days of the notification of the declaration, 
in accordance with Board of Supervisor Policy A-97 “Protest Procedures for Award of Contract” 
located at:  
 

http://www.sdcounty.ca.gov/cob/docs/policy/A-97.pdf. 
 

11. DVBE Certification 
Eligible contractors, subcontractors and vendors wishing to participate as DVBEs on this project 
must be certified by the California State Department of General Services (DGS), Procurement 
Division (PD), Office of Small Business and DVBE Services (OSDS), and have a current 
certification on the date bids are opened.  
 
Information regarding certification and certified DVBEs can be obtained by visiting the 
Department of General Services site at:  
   

http://www.pd.dgs.ca.gov/pd  
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PART II 
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STATE OF CALIFORNIA 
COUNTY OF SAN DIEGO 

PROPOSAL TO THE BOARD 
FOR 

SWEETWATER COMMUNITY GARDEN 
ORACLE PROJECT NO. 1021596 

 
REQUEST FOR BID NO.:  9042 

 
 

Name of Bidder             
 
Business Address             
 
Place of Residence             
 

LOCATION 
 
The work to be performed under this contract is located in the vicinity of Sweetwater Regional Park, Bonita, 
CA 91902. 
 
Said work is to be performed in accordance with the Contract and the Special Provisions annexed hereto 
and including Addenda Nos.   ,  , and   , and also in accordance with Parts 1 through 9 
of the Standard Specifications of the State of California, Department of Transportation, 2015 edition, and 
the modifications to said Standard Specifications and said Amendments contained in Part VII of these 
Contract Documents. 
 
Said work is to be performed in accordance with the Contract and the Special Provisions annexed hereto 
and including Addenda Nos.   ,  , and   , and also in accordance with Parts 1 through 5 
of the Standard Specifications for Public Works Construction, Greenbook, 2012 edition, and the 
modifications to said Standard Specifications and said Amendments contained in Part V of these Contract 
Documents. 
 
The work to be done is shown on “Base Bid Schedule” and Project Plans in Part IX of these Contract 
Documents. 
 
 
By signing this proposal on the signature portion hereof, the undersigned, as bidder, under penalty of 
perjury deposes and says:  that the only persons or parties interested in this Proposal as Principals are 
those named herein; that the bidder has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in 
connection with said proposal; that the undersigned has carefully examined the location of the proposed 
work, the annexed proposed form of Contract, and the Plans, Special Provisions and Specifications therein 
referred to; and the undersigned proposes, and agrees if this Proposal is accepted, that the undersigned 
will furnish the required Bonds and Contract with the Owner, in the form and copy of the Contract annexed 
hereto, to provide all necessary machinery, tools, apparatus and other means of construction, and to do all 
the work and furnish all the materials specified in the Contract, in the manner and time therein set forth, 
and that the undersigned will take in full payment therefore the following unit and lump sum prices, to wit: 
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BID SCHEDULE  
BASE BID: 

Item 
No. Description 

Est. 
Qty. 

Unit 
of 
Meas 

Unit 
Cost Total Cost 

1 Mobilization, including constr. fencing   1  LS   

2 Implementation of SWPPP BMP’s such as straw wattles, 
concrete washout, construction entrance, etc.  

 1  
LS 

  

3 Survey and Construction Staking  1  LS   
4 Clearing and Grubbing  3.20  AC   

5 Earthwork-rough grading/excavation and fill, see demo. & 
grading plan 

 236  
CY 

  

6 Decomposed Granite Access Road  8,315  SF   
7 Concrete Paving   455  SF   
8 6' Height Chain Link Double Swing Gate  1  EA   
9 6' Height Chain Link Fence  580  LF   

10 Vehicular Access Swing Gate  1  EA   
11 10x20 Model Garden Plots and 10x20 Garden Plots  700  LF   

12 20x20 Garden Plots  
13,880  LF 

  

13 Drinking Fountain with Bottle Filler  1  EA   
14 Lodgepole Fence  764  LF   
15 Wood Bollard  6  EA   
16 Compost System  1  EA   
17 ADA Parking Stall Striping and Signage  1  EA   
18 Wheelchair Accessible Raised Garden Beds  18  EA   
19 Bark Mulch (County provided, Contractor installed)  633  CY   
20 2" Water meter  1  EA   
21 Backflow Preventer with Enclosure  1  EA   

22 Complete hose bib irrigation system installed, including 
equipment, piping, and trenching. 

 1  LS   

 BASE BID 
TOTAL 

 

 
ADDITIVE ALTERNATE #1: 

Item 
No. Description 

Est. 
Qty. 

Unit 
of 
Meas 

Unit 
Cost Total Cost 

     
1 Remove Welded Wire Mesh Fence 700 LF   
2 6' Height Chain Link Fence 700 LF   
   Add. Alt.#1Total  

  
TOTAL BASE BID  $___________ 
 
TOTAL ADDITIVE ALTERNATE #1 $___________ 
 
TOTAL BID (Base Bid + Additive Alternate #1) $___________ 
 
 
Name of Bidder__________________________________________________________
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BID COMPARISON AND AWARD 
 
If this Proposal shall be accepted and the undersigned shall fail to contract as aforesaid and to give in sums as 
stated in the Notice to Contractors Inviting Bids, both a faithful Performance Bond, and a Payment Bond as 
required by Chapter 5 (commencing at Section 3225) and Chapter 7 (commencing at Section 3247), Title 15, 
Part 4, Division 3, of the California Civil Code, with surety satisfactory to the Owner within the time specified in 
Section 3-1.03 of the Standard Specifications after the undersigned has received notice of the award of the 
Contract from the Owner and that the Contract is ready for signature, the Owner may, at its option, determine 
that the bidder has abandoned the Contract, and thereupon this Proposal and the acceptance thereof shall be 
null and void, and the forfeiture of the security accompanying this Proposal shall operate and the same shall be 
the property of the Owner. 
 
Bids are required for the entire work shown in the Base Bid Schedule and for the Additive Alternates.  The 
amount of the bid for comparison purposes will be the Total Bid (Base Bid plus Additive Alternates). 
 
The bidder shall set forth for each item of work, in clearly legible figures, a unit price and a total for the item in 
the respective spaces provided for this purpose.  In the case of unit basis items, the amount set forth under the 
"Total" column shall be the extension of the unit price bid on the basis of the estimated quantity for the item. 
 
In case of discrepancy between the unit price and the total set forth for the item, the unit price shall prevail; 
provided, however, if the amount set forth as a unit price is ambiguous, unintelligible or uncertain for any 
cause, or is omitted, or in the case of unit basis items, is the same amount as the entry in the "Total" column, 
then the amount set forth in the "Total" column for the item shall prevail in accordance with the following: 
 
1. As to lump sum items, the amount set forth in the "Total" column shall be the unit price. 
 
2. As to unit basis items, the amount set forth in the "Total" column shall be divided by the estimated 

quantity for the item, and the price thus obtained shall be the unit price. 
 
The quantities listed in the Proposal are approximate only.  Payment for work done will be made at the contract 
unit prices bid as applied to the quantities actually constructed or installed. 
 
Award of the Contract, if awarded, will be to the lowest responsible bidder, for the Total Bid, subject to the 
Owner's right to reject any or all bids and to waive any informality or irregularity in the bids or bidding.  Bids in 
which the prices are obviously unbalanced may be rejected. 
 
Award of the Contract, if awarded, will be to the lowest responsible bidder, for the base bid plus any 
combination of the additive alternates, as determined by the Owner, subject to the Owner's right to reject 
any or all bids and to waive any informality or irregularity in the bids or bidding.  Bids in which the prices are 
obviously unbalanced may be rejected. 
 
Contract unit prices/lump sum bid by the lowest responsive and responsible bidder shall be locked in for the 
duration of the contract, and the Owner has the right to award additional Additive Alternates at the unit prices 
bid, if additional funding becomes available. 
 
Award of the Contract, if awarded, will be made to the lowest responsible bidder within forty-five (45) calendar 
days from the date specified for the opening of bids; within sixty (60) calendar days to the second lowest 
responsible bidder if the first does not execute the Contract; and within seventy-five (75) calendar days to the 
third lowest responsible bidder if neither the first nor the second bidder executes the Contract.  
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PROHIBITED CONTRACTS 

 
Section 67 of the San Diego County Administrative Code provides that the County shall not contract with, and 
shall reject any bid or proposal submitted by, the person or entities specified below, unless the Board of 
Supervisors finds that special circumstances exist which justify the approval of such contract: 
 
(a) Persons employed by the County or of public agencies for which the Board of Supervisors is the 

governing body; 
(b) Profit-making firms or businesses in which employees described in subsection (a) serve as officers, 

principals, partners, or major shareholders; 
(c) Persons who, within the immediately preceding twelve (12) months came within the provisions of 

subsection (a) and who (1) were employed in positions of substantial responsibility in the area of 
service to be performed by the contract, or (2) participated in any way in developing the contract or its 
service specifications; and 

(d) Profit making firms or businesses in which the former employees described in subsection (c) serve as 
officers, principals, partners, or major shareholders. 

 
With the affixing of a signature to your response to this solicitation, officer certifies that the above provisions of 
the Code have been complied with, and that any exception will cause any ensuing contract to be invalid. 
 
 
CERTIFICATION OF COMPLIANCE WITH EXECUTIVE ORDER 11246, AS AMENDED 
 
EACH BIDDER/OFFER, CONTRACTOR OR SUBCONTRACTOR HEREBY CERTIFIES THAT IT WILL 
FULLY COMPLY WITH EXECUTIVE ORDER 11246, AS AMENDED BY EXECUTIVE ORDER 11375, AND 
THE EQUAL OPPORTUNITY CLAUSE AND RULES AND REGULATIONS ISSUED THEREUNDER, WHICH 
ARE HEREBY INCOPORATED BY REFERENCE AS APPROPRIATE. THE CONTRACTOR COMMITS 
ITSELF TO SUCH COMPLIANCE BY SUBMITTING A PROPERLY SIGNED BID OR OFFER OR BY 
SIGNING OR OTHERWISE ACCEPTING A CONTRACT OR SUBCONTRACT.  
  
 

DRUG AND ALCOHOL POLICY 
 

It is the policy of the Board of Supervisors that in order to attain or maintain a contract with the County, each 
contractor shall agree that while any contractor or the contractor’s employees are performing services for the 
County, or using County equipment, that the contractor or the contractor’s employees: 

 
 1. Shall not in any way be impaired because of being under the influence of alcohol or a drug. 
 2. Shall not possess, consume, or be under the influence of alcohol and/or an illegal drug. 
 3. Shall not sell, offer, or provide alcohol or a drug to another person. 
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DEBARMENT AND SUSPENSION 
 

Contractor certifies that it, its principals, its employees and its subcontractors: 
 
1. Are not presently debarred, suspended, proposed for debarment, and declared ineligible or voluntarily 

excluded from covered transactions by any State or Federal Department or agency. 
2. Have not within a 3-year period preceding this Contract been convicted of, or had a civil judgment 

rendered against them for, the commission of fraud or a criminal offense in  
 connection with obtaining, attempting to obtain, or performing a public (federal, State. or local) 

 transaction; violation of Federal or State anti-trust statutes or commission of embezzlement,  theft, 
forgery, bribery, falsification or destruction of records, making false statements, or  receiving stolen 
property. 

3. Are not presently indicted or otherwise criminally or civilly charged by a government entity (federal, State, 
or local) with commission of any of the offenses enumerated in the paragraph above; and 

4. Have not within a 3-year period preceding this Contract had one or more public transactions (federal, 
State, or local) terminated for cause or default. 
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NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
(Title 23 United States Code Section 112 and 

Public Contract Code Section 7106) 
 

 
 
State of California ) 
 ) ss 
 ) 
County of San Diego ) 
 
In accordance with Title 23 United States Code Section 112 and Public Contract Code 7106, (Name)                                                          
, being first duly sworn, deposes and says that he or she is (Title)                                                     of 
(Company)                                                   the party making the foregoing bid that the bid is not made in the 
interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or 
corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly 
induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain 
from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any 
overhead, profit, or cost element of the bid price, or that of any other bidder, or to secure any advantage 
against the public body awarding the contract of anyone interested in the proposed contract; that all statements 
contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid 
price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or 
paid, and will not   pay, any fee to any corporation, partnership, company association, organization, bid 
depository, or to any member or agent thereof to effectuate a collusive or sham bid. 
 
I hereby certify, under penalty of perjury, that the foregoing statement is true and correct. 
 
 
 
 SIGNATURE OF BIDDER _______________________________  
 
 DATE  _______________________________________________  
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DESIGNATION OF SUBCONTRACTORS 
 
Set forth below is the full name and the location of the place of business of each Subcontractor whom the 
Bidder proposes to subcontract portions of the work in excess of one-half of one percent of the total bid, or, in 
the case of construction of streets or highways, including bridges, in excess of one-half of one percent of the 
total bid or $10,000, whichever is greater, and the portion of the work which will be done by each 
Subcontractor for each subcontract. 
 
The Bidder's attention is directed to the provision titled "Subcontracting" of the Special Provisions contained in 
these Contract Documents. 
 
NOTE: The Bidder understands that if the Bidder fails to specify a Subcontractor for any portion of the work to 
be performed under the contract in excess of one-half of one percent of the bid, or, in the case of construction 
of streets or highways, including bridges, in excess of one-half of one percent of the bid or $10,000, whichever 
is greater, the Bidder shall be deemed to have agreed to perform such portion, and that the Bidder shall not be 
permitted to sublet or subcontract that portion of the work except in cases of public emergency or necessity, 
and then only after a finding, reduced to writing as a public record of the Awarding Authority, setting forth the 
facts constituting the emergency or necessity in accordance with the provision of the Subletting and 
Subcontracting Fair Practices Act (Section 4100 et seq. of the California Public Contract Code). 
 
 
The Business Name and Address are required at time of bid submittal. The remainder of the information shall 
be submitted by all bidders within two business days of Bid Opening by email to the Procurement Contracting 
Officer listed as contact for this RFB.  
 
If no Subcontractors are to be employed on the project, enter the word "NONE.”  
 

 
DESIGNATION OF SUBCONTRACTORS 

 
 

 PORTION OF WORK TO BE SUBCONTRACTED 
 
  
 BUSINESS NAME 
 AND ADDRESS 

 
 PERCENTAGE  
 OF 
 TOTAL  
 CONTRACT 

 
LICENSE NO.  

 ITEM 
 NO. 

 
 DESCRIPTION 
 OF WORK 

 
 

    

 
 

 
 
 
 

                            
 

                            
 

 
 
 
 
                       

 
                       

 
 

 
 
                  

 
 

   
 

 

 
 

   
 

 

TOTAL % SUBCONTRACTED _______________ 
Name of Bidder__________________________ 
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 DESIGNATION OF SUBCONTRACTORS 
 

 
DESIGNATION OF SUBCONTRACTORS 

 
PORTION OF WORK TO BE SUBCONTRACTED 

 
  
 BUSINESS NAME 
 AND ADDRESS 

 
 PERCENTAGE  
 OF 
 TOTAL  
 CONTRACT 

 
LICENSE NO.  

 ITEM 
 NO. 

 
DESCRIPTION 

OF WORK 
 
 

   
 

 

 
 

   
 

 

 
 

   
 

 

 
 

   
 

 

 
 

   
 

 

 
 

   
 

 

 
 

   
 

 

     

     

 
 

   
 

 

 
 

   
 

 

 
 

   
 

 

 
   TOTAL % SUBCONTRACTED _____________ 
 
Name of Bidder__________________________ 
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FOR: SWEETWATER COMMUNITY GARDEN, ORACLE PROJECT NO. 1021596. 
 
 
Accompanying this proposal is __________________________________________________________________ 
 
(NOTICE:  Insert the words "cash ($_______________________________________)," "cashier's check," "certified check," or 
"bidder's bond," as the case may be.)  in amount equal to at least ten percent of total of the bid. 
 
The names of all persons interested in the foregoing proposal as principals are as follows: 
 
IMPORTANT NOTICE If bidder or other interested person is a corporation, state legal name of corporation, also names of 
the president, secretary, treasurer and manager thereof; if a copartnership, state true name of firm, also names of all 
individual copartners composing firm; if bidder or other interested person is an individual, state first and last names in full. 
 
 

 

 

 
Licensed in accordance with an act providing for the registration of Contractors,  
 
License No.                              Classification (s)                                 Exp. Date _______________                                
 
I hereby certify, under penalty of perjury, that the foregoing proposal to the Board is true and correct. 
 
 
(__________________________________________________________________________)                                                
Legal Name of Bidder 

  ( 
SIGN  ( 

( 
HERE  ( by                                                                                                                                  (SEAL)  

( Signature 
( 

   ( 
   (________________________________________________________________________________ 
                                                                                                                             Title 

 
NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above together with the signature of the 

officer or officers authorized to sign contracts on behalf of the corporation; if bidder is a copartnership, the true 
name of the firm shall be set forth above together with the signature of the partner or partners authorized to sign 
contracts in behalf of the copartnership; and if bidder is an individual, his signature shall be placed above. If 
signature is by an agent, other than an officer of a corporation or a member of a partnership, a Power of Attorney 
must be submitted with the bid; otherwise, the bid may be disregarded as irregular and unauthorized. 

 
Business address                    ____________________________________________________________________ 
 
Telephone (          )__________________  _____________ Fax(         )_________________________________ 
 
E-Mail address   _______________________________________________________________________________ 
 
 
Dated                                                            , 20            , at                                                                  California 

BOND NO.___________________ 
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BIDDER'S BOND 

 
KNOW ALL MEN BY THESE PRESENTS: 

 
That we  ..................... ………………………………………………………………………………………………………………….. 

 ............................................................................................................................................................................................................  
as Principal, and  
 ............................................................................................................................................................................................................  
as Surety, are held and firmly bound unto the County of San Diego, a political subdivision of the State of California, hereinafter called 
the County, in the penal sum of TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE BID of the Principal above named, 
submitted by said Principal to the County for the work described below, for the payment of which sum in lawful money of the United 
States, well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly 
by these presents. 
 
 In no case shall the liability of the Surety hereunder exceed the sum of ...............................................................................  
 ............................................................................................................................................................................................................  
 
 THE CONDITION OF THIS OBLIGATION IS SUCH, 
 

That whereas the Principal has submitted the above-mentioned bid to the County of San Diego for certain construction 
specifically described as follows, for which bids are to be opened on _____________ for   
                              DATE 
 
SWEETWATER COMMUNITY GARDEN, ORACLE PROJECT NO. 1021596. 

 
NOW THEREFORE, if the aforesaid principal shall not withdraw said bid within the period specified therein after the opening of 

the same, or, if no period be specified, within sixty (60) days after said opening, and shall within the period specified therefor, or, if no 
period be specified, within ten (10) days after the prescribed forms are presented to him for signature, enter into a written contract with 
the County, in the prescribed form, in accordance with the bid as accepted, and file the two bonds with the County, one to guarantee 
faithful performance and the other to guarantee payment for labor and materials, as required by law, then this obligation shall be null 
and void; otherwise, it shall be and remain in full force and virtue. 
 

In the event suit is brought upon this bond by the County and judgment is recovered, the Surety shall pay all costs incurred by 
the Owner in such suit, including a reasonable attorney's fee to be fixed by the court. 
 

IN WITNESS WHEREOF, We have hereunto set our hands and seals on this ......... day of ....……….................. A.D. 20.......  
 
………………………………………………………………………(SEAL).……………….................................................................... (SEAL) 
………………………………………………………………………(SEAL)......……………….............................................................. (SEAL) 
………………………………………………………………………(SEAL)........………………............................................................ (SEAL)                                
Surety                                                                                                   Principal 
 
 ATTORNEY-IN-FACT ACKNOWLEDGEMENT OF SURETY 
STATE OF ......................................................................... ) 

) ss 
COUNTY OF ..................................................................... ) 

On this .................................... day of................................................................................. in the year 20................ before me 
...............................................................................................................a notary public in and for said County and State personally 
appeared .................................................................................. known to me (or proved to me on the basis of satisfactory evidence) to 
be the person whose name is subscribed to the within instrument as the attorney-in-fact of the................................................ the 
corporation named as Surety in said instrument, and acknowledged to me that he subscribed the name of said corporation thereto as 
Surety, and his own name as attorney-in-fact. 

 
NOTE: (a) Signature of those executing for   .................................................................      .............. 

Surety must be properly acknowledged. Notary Public In and for the County of 
 (b) The Attorney-in-fact must attach 

   a certified copy of Power of Attorney.   ............................................................................State of California 
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CONTRACT AWARD DOCUMENTATION (CAD) FOR DVBE PARTICIPATION 
 
The County requesting department must complete Sections I and II below when a DVBE participation 
requirement for Public Work (estimated by the County) to exceed $1million or a participation goal for Public Work 
(estimated by the County) to be between $500,000 and $1million has been met.  All sections of this form must be 
completed by the County requesting department when a responsive bidder or responsive offeror fails to meet the 
Disabled Veterans Business Enterprise (DVBE) established goal for Public Work (estimated by the County) to be 
between $500,000 and $1 million.  A concurring signature from the Department Director is not required on this 
form when the participation requirement or established goal is achieved or when no goal has been set. 
 
I. Project Title:           Project/Activity No.:    
 
 Bidder/Offeror:             
 
II.           DVBE Participation Requirement or Established Goal 
 
 A.  What is the DVBE requirement or goal:      % 
 
 B.  What percentage of work does the bidder/offeror propose for certified DVBEs:   % 
 
III.     Departmental Evaluation of Good Faith 
 
The answers which follow should reflect the judgment of the department after consideration of the information provided in 
the Bidder/Offeror DVBE Information form and “Good Faith Effort” Package. 
 

 
A. Did the bidder/offeror list names and dates of certified DVBE’s contacted for this project?   

            Yes   /   No 
 

B. Did the bidder/offeror list names, addresses, and phone numbers of rejected DVBE’s, 
the reasons for the bidder’s/offeror’s rejection of the DVBE’s and the firms selected 
for that work?          Yes   /   No 
 
 

Comments:               
 
                
 
                
 
                
 
IV.      Department Recommendation 
         (Check appropriate item) 
 
  The bidder/offeror made a “Good Faith Effort” to comply with the established DVBE goal  
   of certified DVBE firms.  The contract should be awarded to this bidder/offeror. 
 
  The bidder/offeror failed to make a “Good Faith Effort” to comply with the established DVBE goal 
   of certified DVBE firms.  The contract should not be awarded to this bidder/offeror. 
 
                
   Director         Date 
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COUNTY OF SAN DIEGO 
 BIDDER/OFFER DVBE INFORMATION ATTACHMENT B 

DATE:                                                                                                                   ACTIVITY/PROJECT NO.                            
  
  
PROJECT TITLE:                                                                                                                         
                                   
 
BIDDER/OFFEROR:                                                                                 BIDDER/OFFEROR REPRESENTATIVE:     

 
 
ITEM 
 NO. 

 
 DESCRIPTION OF 
WORK, 
 SERVICE OR MATERIAL 

 
 NAME OF CERTIFIED DVBE (PRIME, SUBCONTRACTOR, 
VENDOR) TO BE USED INCLUDING ADDRESS, 
TELEPHONE AND CERTIFICATION NUMBER. 

 
DOLLAR AMOUNT 
TO 
BE PAID THIS DVBE 

 
          
 
 

 
                                                                                                                                                                                     

 
                                                                                                                                                                                                                                                                                                                                                          

 
 

 
 
 
          

 
                                                                                                                                                                                     

 
                                                                                                                                                                                                                                                                                                                                                          

 
 

   
 
          

 
                                                                                                                                                                                     

 
                                                                                                                                                                                                                                                                                                                                                          

 
 

        

   

        

   

   
 
          

 
                                                                                                                                                                                     

 
                                                                                                                                                                                                                                                                                                                                                          

 
 

 
 
 
          

 
                                                                                                                                                                                     

 
                                                                                                                                                                                                                                                                                                                                                          

 
 

  
 
          

 
                                                                                                                                                                                     

 
                                                                                                                                                                                                                                                                                                                                                          

 
 

 
                                                                             TOTAL DOLLARS TO CERTIFIED 

DVBE                                                                                                                             
(PRIME,/SUBCONTRACTORVENDOR) 

 
$ 

COMPUTATION OF UTILIZATION AND COMPARISON WITH THE GOAL        *PARTICIPATION 
REQUIREMENT 
        or ESTABLISHED  
   CALCULATION                      GOAL  

 
Disabled 
Veterans 
 

 
Total Amount to DVBE        x 100   =   Percent of Utilization 
         Total Bid/Offer 
 
                                         x 100   =                   % 
 

 
3% 

*See DVBE information 
sections  for details 

3/03        DVBE Program 
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COUNTY OF SAN DIEGO 
 BIDDER/OFFER DVBE INFORMATION ATTACHMENT B 

Disabled Veteran Business Enterprise (DVBE) “Good Faith Effort” Package 
For Public Work (Estimated by the County) to be between $500,000 and $1million 

 
 
 

 
 
 

The DVBE Cover Sheet is to be attached for the required certified DVBE documentation of “Good Faith Effort” 
and must be submitted within two business days of bid opening, offer due date, or individual task order submittal; 
or the bid or offer may be deemed non-responsive. 

 
 
 
 
 

 
Project Title:          
 
Project/Activity No. :       
 
Bid/Offer No.:          
 
Bid/Offer Date:            
 
Name of Contractor/Firm Submitting Bid/Offer:  
 
__________________________________________________________________________ 
 
 
 
Please check off the following to insure you have included them in your documentation: 
 
 
 
 
____  Documentation of “Good Faith Effort” (pages 1 thru 3) 
 
 
____ Attachment of Any Additional Supporting Documentation 
 
  
  
 
 
 
 
 
 
 
        PART2/DVBE
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ATTACHMENT C 
   COUNTY OF SAN DIEGO 
      
            Page 1 of 2 

DOCUMENTATION OF GOOD FAITH EFFORT 
For Public Work (Estimated by the County) to be between $500,000 and $1million 

 
 

A. List potential DVBEs that the bidder/offeror solicited for participation in this contract along with dates.  
 
 

              Date of Contact      Responded 
Certified DVBE Firm       (Mail, Fax, Telephone, etc.)      (Yes/No)   
 
1.               
 
2.               
 
3.               
 
4.               
 
5.               
 
6.               
 
7.               
 
8.               
 
9.               
 
10.               
 
11.               
 
12.               
 
13.               
 
14.               
 
15.               
 
B. DVBE  Solicitations 
 Solicitation Sample: 
 Bidder/Offeror must attach a sample of the solicitation sent to certified DVBE firms. If phone contact was 

made, document conversation:  date, time, contact person, and business opportunities discussed. 
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Page 2 of 2 
 

DOCUMENTATION OF GOOD FAITH EFFORT 
For Public Work (Estimated by the County) to be between $500,000 and $1million 

 
Identification of (1) all DVBEs who submitted bids or offers. (2) nature of work, supplies or services offered which are 
not accepted, (3) dollar amounts of the DVBEs bids/offers not accepted, (4) subcontractors and/or suppliers who will 

be used instead of the DVBEs, (5) dollar amounts of these subcontractors and/or suppliers’ bids/offers, and (6) the 
reason for the bidder/offeror not accepting the DVBE's bid/offer. Use additional sheets if necessary. 

 
 
 
 

Name of  
DVBE  

(1) 

Nature of  
Work  

(2) 

DVBE  
Bids/Offer($)  

(3) 

Subcontractor/ 
Supplier to be used  

(4) 

Bid/Offer 
Amount 

Accepted 
(5) 

Reason Not  
Accepted  

(6) 
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PART III 
 

DOCUMENTS TO BE EXECUTED  
 

BY THE SUCCESSFUL BIDDER  
 

(AFTER AWARD OF CONTRACT) 
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STATE OF CALIFORNIA 
COUNTY OF SAN DIEGO 

 
CONTRACT 

FOR 
SWEETWATER COMMUNITY GARDEN PROJECT 

ORACLE PROJECT NO. 1021596 
 

RFB NO.: 9042 
 

THIS CONTRACT, made and concluded, in duplicate, this ______ day of __________________, Two 
Thousand and _______________, between __________________________________, Owner, by the 
Director, Department of Purchasing and Contracting, and 
 
Contractor, 
 
ARTICLE I.  WITNESSETH, that for and in consideration of the payments and agreements hereinafter 
mentioned, to be made and performed by the Owner, the Contractor agrees with the Owner, at the 
Contractor's own proper cost and expense, to do all the work and furnish all the materials, except such as 
are mentioned in the specifications to be furnished by the Owner, necessary to construct and complete in a 
good, workmanlike and substantial manner and to the satisfaction of the Owner, the project titled: 
 

SWEETWATER COMMUNITY GARDEN PROJECT 
ORACLE PROJECT NO. 1021596 

 
Said work is to be performed in accordance with the Contract and the Special Provisions annexed hereto 
and including Addenda Nos. ___, ___, and ___, and also in accordance with the Standard Specifications of 
the State of California, Department of Transportation, 2015 edition, and the modifications to said Standard 
Specifications and said Amendments contained in Part VII of these Contract Documents. 
  
The work to be done is shown on “Schedule of Work – Base Bid and Additive Alternate 1” and Project 
Plans (7 Pages) in Part VIII of these Contract Documents, in accordance with the Notice to Proceed. 
 
ARTICLE II.  And the Contractor agrees to receive and accept the unit and/or lump sum prices shown in 
the Bid Schedule for the items and quantities actually constructed or installed as full compensation for 
furnishing all materials and for doing all the work contemplated and embraced in this agreement; also for all 
loss or damage arising out of the nature of the work aforesaid, or from the action of the elements, or from 
any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of the 
work until its acceptance by the Owner, and for all risks of every description connected with the work; and 
also for all expenses incurred by or in consequence of the suspension or discontinuance of work and for 
well and faithfully completing the work, and the whole thereof, in the manner and according to the Plans 
and Specifications, and the requirements of the Engineer under them. 
 
ARTICLE III.  The Owner hereby promises and agrees with the Contractor to employ, and does hereby 
employ the Contractor to provide the materials and to do the work according to the terms and conditions 
herein contained and referred to, for the prices aforesaid, and hereby contracts to pay the same at the 
time, and in the manner and upon the conditions hereinafter set forth, and the Owner and the Contractor 
for themselves, their heirs, executors, administrators, successors, and assigns, do hereby agree to the full 
performance of the covenants herein contained. 
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ARTICLE IV.  It is further expressly agreed by and between the parties hereto that should there be any 
conflict between the terms of this instrument and the Bid or Proposal of the Contractor, then this instrument 
shall control and nothing herein shall be considered as an acceptance of the terms of the Proposal 
conflicting herewith. 
 
 
 
ARTICLE V. The Owner has obtained from the Director of the Department of Industrial Relations said 
Director's determinations of the general prevailing rate of per diem wages and the general prevailing rate 
for holiday and overtime work for the locality in which the project is to be performed. Said determinations 
are on file and are available in the Office of the Department of Purchasing and Contracting, 5560 Overland 
Ave., Suite 270, San Diego, California 92123 and are available from the Department of Industrial Relations 
at www.dir.ca.gov/DLSR/PWD.  Not less than these rates shall be paid to all workers employed on the 
project. 
 
 
ARTICLE VI.  The Contract entered into consists of the following contract documents, all of which are 
component parts of the Contract as if herein set out in full, or attached hereto: 
 

1. Notice to Contractors Inviting Bids 
2. Information for Bidders  
3. Proposal to the Board 
4. Designation of Subcontractors  
5. Contract 
6. Corporate Certificate 
7. Partnership Certificate 
8. Contractor's Certificate Regarding Worker's Compensation 
9.  Performance Bond 
10. Payment Bond 
11. Special Provisions 
12. Addenda Nos.___, ___, and ___, as issued 
13. Project Plans, Standard Plans and Standard Drawings 
14. Equipment Rental Rates 
15. Standard Specifications 
16. General Information Regarding Compliance with Disabled Veterans Business Enterprise 

Program 
17. Bidder DVBE Information (not required if bid does not exceed $500,000) 

 
All of the above named contract documents are intended to be complementary.  Work required by one of 
the above named documents and not by others shall be performed as if required by all. 
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IN WITNESS WHEREOF, the parties to these presents have hereunto set their hands the day and year 
first above written. 
 
BASIS OF AWARD: The lowest bid below or equal to the available funds with the maximum number of 
Additive Alternates shall be considered the lowest bid.       
     
 
TOTAL BID ___________________  By__________________________________   ________ 
 JOHN M. PELLEGRINO, Director                        Date 
 Department of Purchasing and Contracting  
 
 
 
 
 
___________________________________ ________________________________ 
Contractor Name           Signature of Authorized Official 
 
___________________________________             ________________________________ 
Contractor Address  Printed Name / Title 
 
___________________________________ ________________________________ 
City, State, Zip       Contractor License Number 
 
 ________________________________  
  Federal Tax ID / SSN 
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CORPORATE CERTIFICATE 

 
 
 
 
I, _____________________________________________________________ certify that I am the 
Secretary of the Corporation named as Contractor in the foregoing Contract; that 
____________________________, who signed said Contract on behalf of the Contractor, was then 
________________________________________________________of said Corporation; that said 
Contract was duly signed for and in behalf of said Corporation by authority of its governing body and is 
within the scope of its corporate powers. 
 
 
 
 
 

Corporate Name: _____________________________ 
 
 
 
 

Signature: __________________________________(Corporate Seal) 
 Secretary 
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PARTNERSHIP CERTIFICATE 

 
 
STATE OF ____  _________________________________ _) 
                                                                                  ) ss 
COUNTY OF ______________________________________) 
 
 
 
On this _________________ day of _______________________, in the year 20_____, before me 
__________________________________________, a Notary Public in and for said County and State, 
personally appeared _________________________________, personally known to me (or proved to me 
on the basis of satisfactory evidence) to be the person that executed this instrument, on behalf of the 
partnership and acknowledged to me that the partnership executed it. 
 
 
Notary's Signature: ________________________________________ 
 
Notary's Name: ___________________________________________ 

 (Type or Print) 
 
My Commission Expires: ___________________________________ 
 
 
 
(Notary Seal) 
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CONTRACTOR'S CERTIFICATE REGARDING WORKER'S COMPENSATION 

 
 
Section 3700 of the Labor Code provides in part as follows: 
 
"Every employer except the State shall secure the payment of compensation in one or more of the 
following ways: 
 
 (a) By being insured against liability to pay compensation in one or more insurers duly 

authorized to write compensation insurance in this State. 
 
 (b) By securing from the Director of Industrial Relations a certificate of consent to self-insure, 

which may be given upon furnishing proof satisfactory to the Director of Industrial Relations 
of ability to self-insure and to pay any compensation that may become due to his 
employees..." 

 
I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured 
against liability for worker's compensation or to undertake self-insurance in accordance with the provisions 
of that code, and I will comply with such provisions before commencing the performance of the work of this 
contract. 
 

SIGNATURE:         
 
 

BIDDER'S NAME:         
      (Type or Print) 

 
ADDRESS:          

 
           

 
 
 
 
 
 
 
 
 
 
(In accordance with Article 5, commencing at Section 1860, Chapter 1, Part 7, Division 2 of the Labor 
Code, the above certificate must be signed and filed with the awarding body prior to performing any work 
under this contract.) 
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BOND NO.       
 

PERFORMANCE BOND 
(Page 1 of 2) 

WHEREAS, the County of San Diego (hereinafter designated as COUNTY) and  ________________                           
(hereinafter designated as PRINCIPAL) have entered into a Contract for the furnishing of all materials, labor, services 
and equipment necessary, convenient and proper to: 
 

 SWEETWATER COMMUNITY GARDEN PROJECT 
ORACLE PROJECT NO. 1021596; RFB 9042. 

 
pursuant to said Contract awarded on ________; and all of the documents attached thereto and incorporated by 
reference, becoming a part of said Contract, are hereby referred to and made a part hereof; and,  
 
WHEREAS, said PRINCIPAL is required according to the terms of said Contract and applicable California State law, 
to furnish a Bond for the faithful Performance of said Contract. 
 
NOW, THEREFORE, we, the PRINCIPAL and ________________________________________________ as 
SURETY, are held and firmly bound unto the COUNTY in the penal sum of: 
________________________________________________________ Dollars ($____________), lawful money of the 
United States of America, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that if said PRINCIPAL, its subcontractors, heirs, executors, 
administrators, successors or assigns shall in all things stand to and abide by, and well and truly keep and perform all 
of the covenants, conditions, and agreements in said Contract and any and all alterations thereof made as therein 
provided, on its or their part, to be kept and performed at the time and in the manner therein specified, and in all 
respects according to their true intent and meaning, and shall defend, indemnify and save harmless the COUNTY, its 
officers, agents, and employees, as therein stipulated, then this obligation shall become null and void; otherwise it 
shall be and remain in full force and effect. 
 
And said SURETY for value received, hereby stipulates and agrees that no change, extension of time, alteration, 
addition or deletion to the terms of said Contract, the accompanying Contract Documents, or to the Work to be 
performed hereunder shall in any way affect its obligations on this Bond, and the SURETY hereby waives notice of 
any such change, extension of time, alteration, addition or deletion to the terms of said Contract or to the Contract 
Documents or to the Work. 
 
In the event the COUNTY terminates the PRINCIPAL’s right to complete the Contract, the SURETY shall be 
obligated, without duplication, for: 
 

(a) the responsibilities of the PRINCIPAL for correction of defective work and completion of the Contract 
(b) additional legal, design, professional and delay costs resulting from the PRINCIPAL’s default, and resulting 

from the actions or failure to act of the SURETY under this Bond 
(c) damages, including liquidated damages, as specified in the Contract. 

 
In the event of such termination, the COUNTY may, at its sole option: 
 

(a) collect payment under this Bond and take over and prosecute the Contract to completion by contract or by 
any other methods it may deem advisable, 

(b) require the SURETY to undertake to perform and complete the Contract itself, through its agents or through 
independent contractors, or 

(c) require the SURETY, through a process acceptable to the COUNTY, to obtain bids or negotiated  
proposals from qualified contractors acceptable to the COUNTY for a contract for performance and 
completion of the Contract, arrange for a contract to be prepared for execution by the COUNTY and the 
contractor selected with the COUNTY’s concurrence, to be secured with performance and payment bonds 
executed by a qualified surety equivalent to the bonds issued on the Contract, and pay to the COUNTY the 
amount of damages, including actual and liquidated damages, incurred in excess of the balance of the 
Contract price as a result of the PRINCIPAL’s default. 

SWEETWATER COMMUNITY GARDEN  3-8 PART 3 
 



BOND NO.       
 

PERFORMANCE BOND 
(Page 2 of 2) 

 
In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, SURETY shall pay all costs 
incurred by the COUNTY in such suit, including reasonable attorneys' fees to be fixed by the court in accordance with 
applicable statutory law.  

 
The SURETY, by the execution of this Bond, represents and warrants that this Bond has also been duly executed by 
the PRINCIPAL with proper authority, and the SURETY hereby waives any defense which it might have by reason of 
any failure by the PRINCIPAL to execute or properly execute this Bond. 
 
IN WITNESS WHEREOF ____ identical counterparts of this instrument, each of which shall for all purposes be 
deemed an original thereof, have been duly executed by the PRINCIPAL and SURETY above named on the 
___________ day of ________________________________, 20____. 
 
 
PRINCIPAL:     SURETY: 
 
______________________________________  ______________________________________ 
Signature     Signature   
______________________________________  ______________________________________ 
Name      Name 
______________________________________  ______________________________________ 
Title      Title 
______________________________________  ______________________________________ 
Address     Address  
 
 
NOTE TO SURETY COMPANY AND/OR SURETY COMPANY ATTORNEY-IN-FACT: 
The following form of original acknowledgement should be used. If any other form of acknowledgement is used, there 
must be submitted a certified copy of unrevoked resolution of authority for the attorney-in-fact. 
 
 
STATE OF CALIFORNIA ) 
COUNTY OF SAN DIEGO ) ss. 

)  
 
On ________________________________________, before me, the undersigned, a Notary Public in and for the 
State, personally appeared __________________________________________________________, known to me to 
be the duly authorized Attorney-in-Fact of the corporate SURETY named in the within instrument, known to me to be 
authorized to execute that instrument on behalf of said corporation, known to me to be the person whose name is 
subscribed to such instrument as the Attorney-in-Fact of said corporation, and acknowledged to me that he (she) 
subscribed the name of said corporation thereto as SURETY, and his (her) own name as Attorney-in-Fact and that 
said corporation executed the same. 
 

WITNESS MY HAND AND OFFICIAL SEAL: 
(SEAL) 

_____________________________________________ 
Notary Public for the State of California 

 
Original Acknowledgement by Attorney-in-Fact must be attached. 
Corporate seals of PRINCIPAL and SURETY must be attached. 
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         BOND NO.      

 
PAYMENT BOND 

 
KNOW ALL MEN BY THESE PRESENTS:  That 
 
WHEREAS, the County of San Diego, a political subdivision of the State of California (hereinafter designated as Owner) on  
 
..................................20.................awarded to  ............................................................................................................................................  
 
 ..........................................................................................................  (hereinafter designated as the Principal) a contract for the 
work described as follows: 

SAN DIEGUITO PARK ADA PLAYGROUND IMPROVEMENTS; ORACLE PROJECT NO. 1020741 
 

WHEREAS, said Principal is required Chapter 5 (commencing at Section 3225) and Chapter 7 (commencing at Section 3247), Title 
15, Part 4, Division 3 of the California Civil Code to furnish a bond in connection with said contract. 
NOW THEREFORE, We, the Principal and  ................................................................................................................................................  
as Surety, are held and firmly bound unto the Owner in the penal sum of  ..................................................................................................  
   ..........................................................................................................................................Dollars ($ ............................ .) 
lawful money of the United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH THAT if said Principal, hers/his/its subcontractors, heirs, executors, 
administrators, successors, or assigns, shall fail to pay any of the persons named in Section 3181 of the California Civil Code, or 
amounts due under the Unemployment Insurance Code with respect to work or labor performed under the contract, or for any 
amounts required to be deducted, withheld and paid over to the Employment Development Department from the wages of 
employees of the contractor and his subcontractors pursuant to Section 13020 of the Unemployment Insurance Code, with respect 
to such work and labor the Surety or Sureties will pay for the same, in an amount not exceeding the sum hereinabove specified, 
and also, in case suit is brought upon this bond, a reasonable attorney's fee, to be fixed by the court. 
 
This Bond shall inure to the benefit of any of the persons named in Section 3181 of the California Civil Code, so as to give a right of 
action to such persons or their assigns in any suit brought upon this bond. 
 
It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released from the obligation of this bond 
by any change, extension of time for performance, addition, alteration or modification in, to, or of any contract, plans, specifications, 
or agreement pertaining or relating to any scheme or work of improvement hereinabove described or pertaining or relating to the 
furnishing of labor, materials or equipment therefor, nor by any change or modification of any terms of payment or extension of the 
time for any payment pertaining or relating to any scheme or work of improvement hereinabove described, nor by any rescission or 
attempted rescission of the contract, agreement or bond, nor by any conditions precedent or subsequent in the bond attempting to 
limit the right of recovery of claimants otherwise entitled to recover under any such contract or agreement or under the bond, nor by 
any fraud practiced by any person other than the claimant seeking to recover on the bond and that this bond be construed most 
strongly against the Surety and in favor of all persons for whose benefit such bond is given, and under no circumstances shall 
Surety be released from liability to those for whose benefit such bond has been given, by reason of any breach of contract between 
the Owner or Public Entity and original contractor or on the part of any obligee named in such bond, but the sole conditions of 
recovery shall be that claimant is a person described in Section 3110 or 3112 of the California Civil Code, and has not been paid 
the full amount of his claim and that Surety does hereby waive notice of any such change, extension of time, addition, alteration or 
modification herein mentioned. 
 
IN WITNESS WHEREOF this instrument has been duly executed by the Principal and Surety above named, on the 
…………………… day of …………………………… 20……. 

 
   .......................................................................................................  (SEAL) 

          Principal 
 

  By    .....................................................................................................  (SEAL) 
NOTE: (a) Signature of those executing for  
 Surety must be properly acknowledged.  .....................................................................................................  (SEAL) 
 (b) The Attorney-in-fact must attach  
 a certified copy of Power of Attorney. By  .......................................................................................................  (SEAL) 
 Attorney-in-Fact 
(Attach required acknowledgements) 
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COUNTY OF SAN DIEGO 

 SPECIAL PROVISIONS 
 FOR 

CONSTRUCTION OF  
SWEETWATER COMMUNITY GARDEN PROJECT 

ORACLE PROJECT NO. 1021596 
 

PART IV - SPECIAL CONDITIONS 
 
1.  Specifications and Plans 
 
The work embraced herein shall conform to the provisions in the Standard Specifications of the 
State of California, Department of Transportation, dated 2015; the modifications to said 
Standard Specifications and said Amendments contained in Part VII of these Contract 
Documents, insofar as the same may apply and these Special Provisions. 
 
 
2.  Beginning of Work, Time of Completion and Liquidated Damages 
 
The Contractor's attention is directed to Section 8-1.04, "Start of Jobsite Activities", and Section 
8-1.10, Liquidated Damages", of the Standard Specifications, defining responsibility with regard 
to completing the work within the time specified. 
 
The Contractor shall begin work within fifteen (15) calendar days after receiving the Notice to 
Proceed and shall diligently prosecute this Contract to completion before expiration of ninety 
(90) working days starting on the 15th day after receipt of said notice by the Contractor. 
 
In case all the work called for and all the conditions and requirements of the Contract are not 
completed within the number of working days specified above, liquidated damages of   one 
thousand nine hundred dollars ($1,900) for each and every calendar day required to finish the 
work in excess of the specified number of working days shall be paid to the Owner. 
 
 
3.  Project Document Identification and Mailing Information 
 
All correspondence and all other documents submitted to the Owner for this project shall contain 
the project title and the number as shown at the top of this page.  Documents referred to 
include, but are not limited to:  payrolls, separate payroll certification sheets, Certificates of 
Insurance, other required forms and submittals.  Documents which are not properly identified 
will be returned to the Contractor. 
 
After award of the Contract ALL correspondence, submittals, etc. for this project are to be 
addressed to: 
 

DEPARTMENT OF PARKS AND RECREATION  
5500 OVERLAND AVENUE, SUITE 410 
SAN DIEGO, CA 92123 
ATTN: CHELSEA JANDER, PARK PROJECT MANAGER 
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4.  Guarantee 
 
All work shall be guaranteed by the Contractor for a period of one (1) year from the date of 
acceptance of the work, against defective workmanship and materials furnished by the 
Contractor. The Contractor shall promptly replace or repair in a manner satisfactory to the 
Owner, any such defective work, after notice to do so from the Owner, and upon the 
Contractor's failure to make such replacement or repairs promptly, the Owner may perform this 
work and the Contractor, and its sureties shall be liable for the cost thereof.  
 
5.  Indemnification and Insurance 
 
Attention is directed to Section 7-1.05, "Indemnification” and Section 7-1.06 “Insurance", of the 
Standard Specifications, including the "Modifications..." in Part VII of these Contract Documents. 
 
6.  Permits and Licenses 
 
Attention is directed to Section 5-1.20B, "Permits, Licenses, Agreements, and Certifications", of 
the Standard Specifications and these Special Provisions. 
 
The Contractor is required to obtain a traffic control permit from the Traffic Engineering Section 
of the County of San Diego.  There is no fee for this permit.  
 
 
7.  Existing Utilities and Non-Highway Facilities 
 
Attention is directed to Section 5-1.36D, "Non-Highway Facilities", of the Standard 
Specifications and these Special Provisions. 
 
The Contractor's attention is directed to underground facilities marked on the plans.   
 
The Contractor shall take special care to avoid either damage or interruption of service during 
construction. 
 
The Contractor shall ascertain the exact location of underground facilities and improvements 
within the construction area before using equipment that may damage such facilities or interfere 
with their service. 
 
At least 48 hours before starting excavation, the Contractor shall verify the location of existing 
underground facilities by contacting Underground Service Alert (1-800-422-4133) and by 
individually contacting operators of gravity sewer systems and certain other utilities which are 
not members of Underground Service Alert. 
 
In accordance with Section 4215 of the Government Code, if the Contractor while performing 
the contract discovers any existing main or trunkline utility facilities not identified by the public 
agency in the Contract Plans or Specifications, the Contractor shall immediately notify the public 
agency and utility in writing.  The public utility, where they are the owner, shall have the sole 
discretion to perform repairs or relocation work or permit the Contractor to do such repairs or 
relocation work at a reasonable price. 
 
An appropriate time extension will be allowed, and the Contractor shall not be assessed 
liquidated damages for delay in completion of the project, when such delay was caused by the 
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failure of the public agency or the owner of the utility to provide for removal or relocation of such 
utility facilities. 
 
The Contractor shall be compensated for the costs of locating, repairing damage not due to the 
failure of the Contractor to exercise reasonable care, and removing or relocating such utility 
facilities not indicated in the Plans and Specifications with reasonable accuracy and for 
equipment on the project necessarily idled during such work.  Such compensation shall be at 
force account in accordance with the extra work provisions of the Contract. 
 
Full compensation for conforming to the requirements of this provision, not otherwise provided 
for, shall be considered as included in the contract prices paid for the various items of work, and 
no additional compensation will be allowed therefore. 
 
 
8.  Subcontracting 
 
Attention is directed to Section 5-1.03, "Subcontracting", of the Standard Specifications, the 
modifications to said Section 5-1.03 contained in Part VII of these Contract Documents, and 
these Special Provisions. 
 
The following definitions and requirements shall apply to any subcontract, supplier and 
equipment rental agreements entered into by the prime contractor relating to this project: 
 
a.  Definitions 
 
"Subcontractor":  A person, firm or corporation supplying labor and materials or equipment, or 
labor only, for work at the project for and under separate contract or agreement with, the 
Contractor. 
 
Each Subcontractor shall be properly licensed by the State of California to perform the 
contemplated subcontract work. 
 
"Work at the Project":  Work to be performed at the location of the project, and any offsite work 
performed exclusively for the project, including the transportation of materials and supplies to or 
from the location of the project by employees of the Contractor or any Subcontractor. 
 
"Owner-Operator":  A person who has legal or equitable title to equipment and operates the 
equipment on work at the project; operates only that equipment to which said person has legal 
or equitable title, has no employees (except where necessary to assist in operating the 
equipment) and has only one piece of equipment at the project at any one time. 
 
For the purpose of this Contract, owner-operators are considered to be employees of the 
Contractor or the Subcontractor which engaged their services. 
 
"Incorporated Owner-Operator":  A corporation which owns, operates, and maintains one or 
more items of equipment and rents out the equipment, operated and maintained, for work at the 
project. 
For the purpose of this Contract, an incorporated owner-operator is considered to be an 
equipment rental firm. 
 
"Equipment Rental Firm":  A person (other than owner-operator), firm or corporation which rents 
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out equipment, operated and maintained, for work at the project. 
 
 
For the purpose of this Contract, an equipment rental firm is considered to be a Subcontractor 
with regard to labor provision only. 
 
"Supplier":  A person, firm, or corporation which furnishes materials and supplies to the project 
from a commercial or industrial source. 
 
"Labor Provisions":  Any requirement regarding wage rates, hours of work, travel and 
subsistence payments, records, apprentices, safety and health, affirmative action requirements 
and equal employment opportunity, as set forth in the Contract Documents, or as required by 
law, rules and regulations. 
 
b. Requirements 
 
All workers at the project shall come under the applicable labor provisions.  Workers include, but 
are not limited to, employees of the Contractor, Subcontractors and their employees, equipment 
rental firm employees, and owner-operators.  Workers do not include employees of suppliers 
solely involved in transporting materials and supplies to or from the location of the project. 
 
The Contractor shall notify the Engineer of the name and address of each equipment rental firm 
which the Contractor has employed to work at the project.  Such notice shall be given not later 
than one working day after the equipment rental firm has begun work at the project. 
 
The Contractor shall bind, by written agreement, each equipment rental firm employed on the 
project to the conditions of the contract with the Owner regarding labor provisions. 
 
Where the contract provides that the Contractor's organization shall perform contract work 
amounting to a specified percent of the original total contract price, the following items will be 
considered: 
 

"Contractor's organization" shall be construed to include only workers employed and 
paid directly by the Contractor and equipment owned or rented by the Contractor, with or 
without operators. 
 
“The Contract amount upon which the specified percent requirement is computed 
includes the cost of materials and manufactured products which are to be purchased or 
produced by the Contractor under the Contract provisions.” 

 
Any clause relating to attorney’s fees contained in a subcontract shall not give rise to a cause of 
action by Contractor against County for indemnity as a result of Contractor’s liability to pay such 
fees, and Contractor waives any right to seek indemnity from County for payment of attorney’s 
fees to or on behalf of a subcontractor. 
 
9.  Claims and Disputes 
 
All claims must comply with the False Claims Act. 
 
Any unresolved claims (demands for monetary compensation or damages) arising or related to 
the performance of this contract shall be resolved by first submitting such claims to mediation, 
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prior to their being taken to formal arbitration or litigation by any party.  Any claim which is not 
resolved by mediation shall be resolved by arbitration pursuant to Section 9-1.22, "Arbitration", 
of the Standard Specifications.   
 
Mediation shall be initiated by filing a written notice requesting mediation.  All such claims shall 
be filed and documented in conformance with Section 9-1.17D "Final Payment and Claims", of 
the Standard Specifications.  All mediation shall terminate not later than 180 days after the date 
of service in person or by mail on the Contractor of the final written decision by the Department 
on the claim.  Mediation of any claim shall not relieve the Contractor of the requirement to file a 
Complaint in Arbitration within the time period specified in Section 9-1.17C, "Proposed Final 
Estimate", of the Standard Specifications, as modified in Part VII of these Contract Documents. 
 
The County shall have the right to terminate the contract for cause or convenience at any time 
without regard to mediation. 
 
Mediation shall be conducted utilizing the American Arbitration Association, or by any other 
neutral organization agreed to by the parties.  The organization conducting the mediation shall 
hereinafter be known as "Administrator". 
 
a. Costs  
 

The costs for all mediation, including the administrative fees and Mediator 
compensation, shall be shared equally by all parties.  Fees shall be jointly negotiated by 
all parties directly with the Administrator.  The expenses of witnesses for any party shall 
be paid by the party producing such witnesses. 

 
b. Selection of Mediator 

 
A single mediator, acceptable to all parties, shall be used to mediate the dispute.  The 
mediator will be knowledgeable in construction aspects and will be selected from lists 
furnished by the Administrator.  The initial mediation session shall commence within 30 
days of filing, unless otherwise agreed by the parties, or at the direction of the mediator. 

 
c. Conduct of Mediation Sessions 
 

All mediation sessions shall be conducted after the project is field complete unless a 
claim exceeds $25,000 and the project has in excess of four months remaining until field 
completion, or unless all parties agree to immediate mediation.  Mediation hearings will 
be conducted in an informal manner and discovery will not be allowed unless agreed to 
by all parties.  All discussions, statements or admissions will be confidential to the 
proceedings and may not be used for any other purpose as it relates to the party's legal 
position. 
 
Spokesperson shall be limited to owner, contractor, subcontractor and supplier 
personnel and their consultants.  The contractor, subcontractor or supplier may have an 
attorney present and shall advise the other parties no less than five (5) working days 
before the mediation so that the other parties may also have their attorneys present. 

 
Any resultant agreements from mediation shall be documented in writing, as agreed 
upon during the mediation, and may be used as the basis for a change order or other 
directive as appropriate.  All mediation results and documentation shall be non-binding 
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and inadmissible for any purpose in any legal proceeding, unless such admission is 
otherwise agreed in writing by all parties.  Mediators shall not be subject to any 
subpoena or liability and their actions shall not be subject to discovery.  

 
d.      Contract Interpretation Disputes 
  

Should it appear to Contractor that Work to be performed or any of the matters relative 
to the Contract (including without limitation Drawings or Specifications, if any, provided 
by County) are not satisfactorily detailed or explained therein, or should any questions 
arise as to the meaning or intent of Contract (including without limitation Drawings or 
Specifications, if any), Contractor shall first be required to seek an informal resolution to 
the dispute Contractor shall bear all costs incurred in giving notice. County will render a 
determination regarding the issue, which shall be final. If Contractor disagrees with 
County’s decision, or if Contractor contends that County failed to provide a decision, 
Contractor’s sole and exclusive remedy is to file a Claim in accordance with this Section. 
Contractor shall diligently prosecute the Disputed Work (as defined below) to final 
completion pending resolution of any Claim. 

 
e.      Work Disputes 
 

If a dispute arises under the Contract respecting the true value of any Work performed, 
the performance or implementation of Work required by Contract, any Work omitted, any 
extra Work that Contractor may be required to perform or time extensions, respecting 
the size of any payment to Contractor during the performance of Contract, or of 
compliance with Contract procedures, Contractor shall first be required to seek an 
informal resolution to the dispute. Contractor shall bear all costs incurred in giving notice. 
County will render a determination regarding the issue, which shall be final. If Contractor 
disagrees with County’s decision, or if Contractor contends that County failed to provide 
a decision, Contractor’s sole and exclusive remedy is to file a Claim. Contractor shall 
diligently prosecute the Disputed Work (as defined below) pending resolution of any 
Claim. 

 
The claim notice and documentation procedure described in this Section applies to all 
claims and disputes arising under the Contract, including without limitation, any claim or 
dispute by any Subcontractor or material supplier.  

 
A voucher, invoice, proposed change, application for payment, cost proposal, request for 
information (“RFI”), substitution request, Change Order request, or other routine or 
authorized form of request for payment is not a claim under the Contract. If such request 
is disputed as to liability or amount, then the disputed portion of the submission may be 
converted to a Claim under the Contract by submitting a separate Claim in compliance 
with claim submission requirements. 

 
The provisions of this Section survive termination, breach or completion of the Contract, 
and constitute a claims procedure by agreement under Government Code Section 
930.2. Contractor shall bear all costs incurred in the preparation and submission of a 
Claim. 

 
f.     Informal Dispute Resolution Procedure 
 

Should any clarification, determination, action or inaction by County or County 
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consultants, Work, or any other event, in the opinion of Contractor, exceed the 
requirements of or not comply with the Contract, or otherwise result in Contractor 
seeking additional compensation in time or money for any reason (collectively “Disputed 
Work”), then Contractor, before commencing the Disputed Work, or within fourteen (14) 
days after Contractor’s first knowledge of the Disputed Work, whichever is earlier, shall 
give County written notice thereof and a cost proposal for the Disputed Work stating 
clearly and in detail its objection and reasons for contending the Work or interpretation is 
outside the requirements of the Contract. Contractor and County shall make good faith 
attempts to resolve informally any and all such issues, claims and/or disputes.  If a 
written notice and cost proposal for the Disputed Work is not issued within this time 
period, or if Contractor proceeds with the Disputed Work without first having given the 
notice required by this Section, Contractor shall waive its rights to further claim on the 
specific issue. 

 
County will review Contractor's timely notice and cost proposal for Disputed Work and 
provide a decision within thirty (30) days. If, after receiving the decision, Contractor 
disagrees with it or still considers the Disputed Work required of it to be outside of the 
requirements of the Contract, it shall so notify County, in writing, within fourteen (14) 
days after receiving the decision by submitting a Notice of Potential Claim, that a formal 
Claim will be issued. Within thirty (30) days of receiving the decision, Contractor shall 
submit its Claim in the form specified herein and all arguments, justification, cost or 
estimates, schedule analysis, and detailed documentation supporting its position. 
Contractor's failure to furnish notification within fourteen (14) days and all justifying 
documentation within thirty (30) days will result in Contractor waiving its right to the 
subject Claim. Claims or claim updates stating that damages, total damages (direct and 
indirect), schedule input and/or any time extension will be determined at a later date 
shall not comply with this Section and shall result in Contractor waiving its Claim(s). 

 
Claims shall be calculated in the same manner as Change Orders. EXCEPT WHERE 
PROVIDED BY LAW, OR ELSEWHERE IN THIS CONTRACT (IF APPLICABLE), 
COUNTY SHALL NOT BE LIABLE FOR SPECIAL OR CONSEQUENTIAL DAMAGES, 
AND CLAIMS SHALL NOT INCLUDE SPECIAL OR CONSEQUENTIAL DAMAGES.  

 
If Contractor fails to file a Claim within the time required, then Contractor’s sole remedy 
is to file an application for leave to file a late claim pursuant to Government Code section 
930.4. 
 

g.      Claim Format 
 

All Claims must be in writing and sent to County by registered or certified mail, return 
receipt requested. The Claim submitted by Contractor shall include, but not be limited to, 
the following: (a) A cover letter and certification under penalty of perjury of the accuracy 
of the contents of the Claim; (b) A summary of the Claim including underlying facts, 
entitlement, schedule analysis, quantum calculations and Contract provisions supporting 
relief; (c) A list of documents relating to the Claim including Specifications, Drawings, 
Requests for Clarification/RFIs, schedules, notices of delay, cost calculations and 
spreadsheets, and any other relevant documents: (d) A chronology of events and 
correspondence; (e) An analysis of Claim merit; (f) An analysis of Claim cost; and (g) All 
supporting documents referenced in (c). 

 
h.     Reserved 
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i.     Exclusive Remedy 
 

Contractor’s performance of its duties and obligations specified in this Section and 
submission of a Claim as provided in this Section  is Contractor’s sole and exclusive 
remedy for disputes of all types pertaining to the payment of money, extension of time, 
the adjustment or interpretation of Contract terms or other contractual or tort relief arising 
from Contract. This exclusive remedy and the limitation of liability (expressed herein and 
elsewhere throughout Contract) apply notwithstanding the completion, termination, 
suspension, cancellation, breach or rescission of the Work or Contract, negligence or 
strict liability by County, its representatives, consultants or agents, or the transfer of 
Work or the Project to County for any reason whatsoever. Contractor waives all claims of 
waiver, estoppel, release, bar, or any other type of excuse for non-compliance with the 
claim submission requirements. Compliance with the notice and claim submission 
procedures described  is a condition precedent to the right to commence litigation, file a 
Government Code Claim, or commence any other legal action. If Contractor fails to raise 
any claim(s) or issue(s) in a timely protest and timely claim, then Contractor may not 
thereafter assert such claims(s) or issue(s) in any Government Code Claim, subsequent 
litigation, or legal action. County shall not be deemed to have waived any provision, if at 
County’s sole discretion, a claim is accepted in a manner not in accord with this Section. 

 
j.     Actions by County Upon Receipt of Claim 
 

Upon receipt of a Claim, County shall conduct a reasonable review of the Claim and, 
within a period not to exceed forty-five (45) days, shall provide Contractor a written 
statement identifying what portion of the Claim is disputed and what portion is 
undisputed. 

 
County and Contractor may, by mutual written agreement, extend the time periods 
provided in this Section. 

 
If County needs approval from the Board of Supervisors to provide Contractor a written 
statement identifying the disputed portion and the undisputed portion of the Claim, and 
the Board does not meet within the forty-five (45) days or within the mutually agreed to 
extension of time following receipt of a Claim,  County shall have up to three (3) days 
following the next duly publicly noticed meeting of the governing body after the forty-five 
(45) day period, or extension, expires to provide Contractor a written statement 
identifying the disputed portion and the undisputed portion. 

 
k.     Payment or Failure to Pay Undisputed Portion of Claim 
 

Any payment due on an undisputed portion of the Claim shall be processed and made 
within sixty (60) days after County issues its written statement. If County fails to issue a 
written statement within the time required, the Claim will be deemed rejected in its 
entirety. A Claim that is denied by reason of County’s failure to have responded to the 
Claim, or its failure to otherwise meet the time requirements of this Section, shall not 
constitute an adverse finding with regard to the merits of the Claim or the responsibility 
or qualifications of Contractor. 

 
l.      Contractor’s Dispute of Written Statement 
 
SWEETWATER COMMUNITY GARDEN 4-9 PART 4 / RFB 9042 
 



If Contractor disputes County’s written statement, or if County fails to respond to a Claim 
issued pursuant to this Section within the time prescribed, Contractor may within thirty 
(30) days from the date of County’s response or, if no response was provided, from the 
date a response was due, demand in writing an informal conference to meet and confer 
for settlement of the issues in dispute. Upon receipt of a demand in writing sent by 
registered or certified mail, return receipt requested, County shall schedule a meet and 
confer conference to be held within thirty (30) days to further discuss settlement of the 
dispute. 

 
m.      Written Statement by County After Meet and Confer Conference 
 

Within ten (10) business days following the conclusion of the meet and confer 
conference or if no meet and confer conference was requested, by the conclusion of the 
meet and confer period, if the Claim or any portion of the Claim remains in dispute, 
County shall provide Contractor a written statement identifying the portion of the Claim 
that remains in dispute and the portion that is undisputed. Any payment due on an 
undisputed portion of the Claim shall be processed and made within sixty (60) days after 
County issues its written statement. 

 
n.      Nonbinding Mediation 
 

Following the conclusion of the meet and confer process, Contractor must within thirty 
(30) days identify in writing any portion of the Claim remaining in dispute for submission 
to nonbinding mediation. Contractor’s failure to identify a portion of the Claim remaining 
in dispute shall be deemed an agreement on Contractor’s part with County’s written 
statement. County and Contractor shall share the associated costs of the nonbinding 
mediation equally. County and Contractor shall mutually agree to a mediator within ten 
(10) business days after the disputed portion of the Claim has been identified in writing. 
If the parties cannot agree upon a mediator, each party shall select a mediator and those 
mediators shall select a qualified neutral third party to mediate with regard to the 
disputed portion of the Claim. Each party shall bear the fees and costs charged by its 
respective mediator in connection with the selection of the neutral mediator. 

 
Mediation includes any nonbinding process, including, but not limited to, neutral 
evaluation or a dispute review board, in which an independent third party or board 
assists the parties in dispute resolution through negotiation or by issuance of an 
evaluation. Any mediation utilized shall conform to the timeframes in this Section. 

 
If mediation is unsuccessful, Contractor may pursue other remedies available at law as 
to the parts of the Claim remaining in dispute. For Claims involving disputed amounts 
below three hundred seventy-five thousand dollars ($375,000), County and Contractor 
agree that resubmission, review and informal resolution of the Claim pursuant to Public 
Contract Code Section 20104 et seq. shall not be required.   

 
Unless otherwise agreed to by County and Contractor in writing, the mediation 
conducted pursuant to this Section shall excuse any further obligation under Section 
20104.4 of the Public Contract Code to mediate after litigation has been commenced. 

 
The Claim resolution procedures in this Section do not preclude County from requiring 
arbitration of disputes under private arbitration or the Public Works Contract Arbitration 
Program, if mediation does not resolve the parties’ dispute. County may initiate 
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arbitration by submitting a Request for Arbitration to Contractor in writing.  Failure of 
Contractor to participate in required arbitration shall be deemed a waiver of the amounts 
in dispute.   

 
o.      Amounts Not Paid Timely 
 

Amounts not paid in a timely manner as required by this Section shall bear interest at 7 
percent per annum from the date payment was due. 

 
p.     Subcontractor Claims 
 

 If a Subcontractor or a lower tier subcontractor lacks legal standing to assert a Claim 
against County because privity of contract does not exist, Contractor may present to 
County a Claim on behalf of a Subcontractor or lower tier subcontractor. A Subcontractor 
may request in writing, either on its own behalf or on behalf of a lower tier subcontractor, 
that Contractor present a Claim for Work which was performed by the Subcontractor or 
by a lower tier subcontractor on behalf of the Subcontractor. The Claim submitted by the 
Subcontractor shall comply with the requirements of the Section above. Within forty-five 
(45) days of receipt of this written request, Contractor shall notify the Subcontractor in 
writing as to whether Contractor presented the Claim to County and, if Contractor did not 
present the Claim, provide the Subcontractor with a statement of the reasons for not 
having done so. Nothing in this Section shall be deemed to make the Subcontractor or 
lower tier subcontractor a third-party beneficiary of this Contract, require payment of any 
funds to the Subcontractor or lower tier subcontractor by County, or excuse any 
noncompliance with the stop payment requirements set forth in the Civil Code Section 
9000 et seq.  If County elects to make payment directly to the Subcontractor or lower tier 
subcontractor whose Claim for Work is presented to County by Contractor, Contractor 
waives and releases any Claim it may have for funds paid to the Subcontractor or lower 
tier subcontractor by County.   

 
q.     Compliance 
 

The provisions of this Section constitute a non-judicial Claim settlement procedure that, 
pursuant to Section 930.2 of the California Government Code, shall constitute a 
condition precedent to submission of a valid Claim under the California Government 
Code. Contractor shall bear all costs incurred in the preparation, submission and 
administration of a Claim. Any Claims presented in accordance with the Government 
Code must affirmatively indicate Contractor’s prior compliance with the Claims 
procedure herein and the previous dispositions of the Claims asserted. Pursuant to 
Government Code Section 930.2, the one (1) year period in Government Code Section 
911.2 shall be reduced to one hundred and fifty (150) days from either accrual of the 
cause of action, substantial completion or termination of the Contract, whichever occurs 
first; in all other respects, the Government Code shall apply unchanged. 

 
Failure to submit and administer Claims as required in this Section shall waive 
Contractor’s right to Claim on any specific issues not included in a timely submitted 
Claim. Claim(s) or issue(s) not raised in a timely protest and timely Claim submitted 
under this Section may not be asserted in any subsequent meet and confer conference, 
mediation, arbitration, Government Code Claim, or legal action. 

 
County shall not be deemed to waive any provision under this Section , if at County’s 
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sole discretion, a Claim is administered in a manner not in accord with this Section. 
Waivers or modifications of this Section 4.4 may only be made through a signed Change 
Order approved as to form by legal counsel for both County and Contractor; oral or 
implied modifications shall be ineffective. 

 
r.      Filing of Government Code Claims 
 

If Contractor still remains unsatisfied and desires to preserve its right to pursue the 
matter further, Contractor must then file a Claim with County, pursuant to Government 
Code Sections 900 et seq. or Sections 910, et seq. 

 
 
10.  Furnishing Materials 
 
The Contractor's attention is directed to Section 6-2.03, "Department-Furnished Materials", of 
the Standard Specifications and these Special Provisions.   
 

Materials to be furnished by the Owner are BARK MULCH. 
 
California Public Contract Code prohibits surface mining operations which are subject to the 
Surface Mining and Reclamation Act of 1975 (SMARA) from selling California mined 
construction material to a local agency unless the operation is identified in a list referred to as 
the 3098 List.  Contractor shall provide to the Engineer, satisfactory evidence that all California 
surface mined minerals (including but not limited to aggregate, sand, gravel, crushed stone, 
road base, fill materials, and any other mineral materials) furnished by Contractor for this project 
are from operations appearing on the 3098 List.  The list can be viewed at the Department of 
Conservation's Office of Mine Reclamation (OMR) website 
at www.conservation.ca.gov/OMR/ab_3098_list/index.htm. 
 
 
11.  Stockpiling and Equipment Storage 
 
Stockpile and equipment storage locations shall be selected by the Contractor, subject to written 
approval by the Engineer.  When any material or equipment is to be stored outside the highway 
or street right of way, or other County property, the Contractor shall first obtain a written permit 
from the property owner on whose property the storage is to be made; and the Contractor shall 
file with the Engineer said permit, or a certified true copy thereof, together with a written release 
from the property owner absolving the County from any and all responsibility in connection with 
the storage of materials or equipment on said property. 
 
The Contractor shall leave all storage areas in a neat and clean condition, satisfactory to the 
Engineer, and in accordance with the provisions of the storage permits. The Contractor shall 
create no attractive nuisance.   
 
Full compensation for conforming to the requirements of this provision shall be considered as 
included in the contract price paid for the various items of work, and no additional compensation 
will be allowed therefor. 
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12.  Public Safety 
 
As modified and supplemented by these special conditions the Contractor shall provide for the 
safety of traffic and the public in conformance with the provisions in Section 7-1.04, "Public 
Safety," of the Standard Specifications and these special provisions. 
The Contractor shall install temporary railing (Type K) between a lane open to public traffic and 
an excavation, obstacle or storage area when the following conditions exist: 
 

A. Excavations - The near edge of the excavation is 12 feet or less from the edge of the 
lane, except: 

 
1. Excavations covered with sheet steel or concrete covers of adequate thickness 

to prevent accidental entry by traffic or the public. 
2. Excavations less than one foot deep. 
3. Trenches less than one foot wide for irrigation pipe or electrical conduit, or 

excavations less than one foot in diameter. 
4. Excavations parallel to the lane for the purpose of pavement widening or 

reconstruction. 
5. Excavations in side slopes, where the slope is steeper than 4:1 (horizontal: vertical). 
6. Excavations protected by existing barrier or railing. 
 

B. Temporarily Unprotected Permanent Obstacles -The work includes the installation of a 
fixed obstacle together with a protective system, such as a sign structure together with 
protective railing, and the Contractor elects to install the obstacle prior to installing the 
protective system; or the Contractor, for the Contractor's convenience and with 
permission of the Engineer, removes a portion of an existing protective railing at an 
obstacle and does not replace such railing complete in place during the same day. 

 
C. Storage Areas-Material or equipment is stored within 12 feet of the lane and the storage 

is not otherwise prohibited by the provisions of the Standard Specifications and these 
special provisions. 

 
The approach end of temporary railing (Type K), installed in conformance with the provisions in 
this section "Public Safety" and in Section 7-1.04, "Public Safety," of the Standard 
Specifications, shall be offset a minimum of 15 feet from the edge of the traffic lane open to 
public traffic.  The temporary railing shall be installed on a skew toward the edge of the traffic 
lane of not more than one foot transversely to 10 feet longitudinally with respect to the edge of 
the traffic lane.  If the 15-foot minimum offset cannot be achieved, the temporary railing shall be 
installed on the 10 to 1 skew to obtain the maximum available offset between the approach end 
of the railing and the edge of the traffic lane, and an array of temporary crash cushion modules 
shall be installed at the approach end of the temporary railing. 
 
When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the 
line of cones or delineators shall be considered to be the edge of the traffic lane, however, the 
Contractor shall not reduce the width of an existing lane to less than 10 feet without written 
approval from the Engineer. 
 
When work is not in progress on a trench or other excavation that required closure of an 
adjacent lane, the traffic cones or portable delineators used for the lane closure shall be placed 
off of and adjacent to the edge of the traveled way.  The spacing of the cones or delineators 
shall be not more than the spacing used for the lane closure. 
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Suspended loads or equipment shall not be moved nor positioned over public traffic or 
pedestrians. 
Full compensation for conforming to the provisions in this section "Public Safety," including 
furnishing and installing temporary railing (Type K) and temporary crash cushion modules, shall 
be considered as included in the contract prices paid for the various items of work involved and 
no additional compensation will be allowed therefor. 
 
 
13.  Progress Schedule 
 
Attention is directed to Section 8-1.02C (5), "Baseline Schedule", of the Standard Specifications 
and these Special Provisions. 
 
The Contractor shall, within seven (7) working days after receiving the Notice to Proceed 
and prior to starting work, submit a schedule of proposed operations to the Engineer for 
approval.  The schedule shall outline the Contractor's proposed Order of Work, including start 
and completion dates of each salient feature of the work in procurement of plant, materials, and 
equipment.  Upon approval of this schedule by the Engineer, the Contractor may begin work. 
 
The progress schedule submitted shall be consistent in all respects with the time and order of 
work requirements of the Contract. Project schedule shall include work complete in Gantt chart 
format, which includes work complete and milestones for work to be completed.  
 
As the work progresses and upon written request by the Engineer, the Contractor shall submit 
within five (5) working days of the date of the written request a supplementary schedule 
consistent with the actual progress of the work. 
 
Subsequent to the time that submittal of a progress schedule is required in accordance with 
these specifications, no progress payments will be made for any work until a satisfactory 
schedule has been submitted to the Engineer. 
 
If any change in the progress schedule is to be made or becomes necessary due to unforeseen 
circumstances, the Contractor shall so notify the Engineer immediately in writing and may, upon 
approval by the Engineer, change the Order of Work and/or schedule of operations. 
 
Attention is directed to “Maintaining Traffic” of these Special Provisions regarding the work 
hours for this project. 
  
Work scheduled on Saturdays, Sundays or Holiday must receive prior approval from the 
Engineer. 
 
 
 
14.  Survey Staking 
 
Setting stakes shall be in accordance with Section 5-1.26, "Construction Surveys", of the 
Standard Specifications and these Special Provisions. 
 
All survey staking will be performed by the Contractor. 
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The expense incurred in replacing said stakes, which the Contractor may have failed to 
preserve, including travel time, shall be borne by the Contractor. 
 
The Contractor is required to examine carefully all construction stakes and by visual inspection 
of stakes and string lines, forms, and headers set therefrom, interpret and confirm that the line 
and grade information is in accordance with the Plans.  If there is an apparent error or lack of 
understanding as to what is meant by the staking, the Contractor shall request an interpretation 
of staking from the Engineer before doing any work. 
 
 
15. Trench Plating 
 
All unrestored voids, trenches, holes, excavations, etc., that are in the pedestrian or traveled 
way shall be protected through the use of adequately designed barricades and structural steel 
plates that will support legal vehicle loads. 
 
All plates shall provide complete coverage to prevent any person, bicycle, motorcycle or motor 
vehicle from being endangered due to plate movement causing separations or gaps.  Plates 
shall be installed with anchors, with the plate surfaces reasonably smooth and all vertical edges 
transitioned with cold-mix. 
 
Structural steel plates shall have a non-skid surface. 
 
All structural steel plates placed over surface voids, such as trenches and other areas to be 
protected in the public right-of-way shall conform to the following: 
 
a. Owner’s name shall be legible and permanently affixed on each plate. 
 
b. When steel plates are placed within the public right-of-way, the Contractor shall erect 

sign(s) in the immediate area of the trench plate(s) identifying its name with a 24-hour 
number.  Minimum height of letters and numbers shall be two inches. 

 
c. The Contractor will immediately mobilize necessary personnel and equipment after 

being notified by the Engineer or the Owner’s emergency services section of a repair 
need.  This includes, but is not limited to, plate anchors, cold-mix, asphalt concrete to 
transition/ramp from the existing roadway or sidewalk to the plate surface and back 
down. 

 
d. Failure to respond to the emergency request within two hours will be grounds for Owner 

repairs that will be invoiced at double the actual cost including overhead or $500 per 
incident, whichever is greater. 

 
e. Steel plates used for bridging must extend a minimum of 300 mm (12") beyond the 

edges of the trench. 
 
f. Steel plate bridging shall be installed to operate with minimum noise. 
 
g. The trench shall be adequately shored to support the bridging and traffic loads. 
 
 
h. Temporary paving with cold asphalt concrete shall be used to feather the edges of the 
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plates, if Method (2) is used. 
 
i. Bridging shall be secured against displacement by using adjustable cleats, shims or 

other devices. 
 
Transverse or longitudinal cuts in the right-of-way that cannot be properly completed within a 
work day shall be protected by structural steel plate bridging with a non-skid surface and 
shoring may be required to preserve unobstructed traffic flow. 
 
As required by the Owner, structural steel plate bridging and shoring shall be installed using 
either Method (1) or (2): 
 

Method (1) (For posted speeds greater than 45 mph): 
 
The pavement shall be cold planed to a depth equal to the thickness of the plate and to 
a width and length equal to the dimensions of the plate.  An alternate method may be 
used as approved by the Engineer. 
 
Method (2) (For posted speeds equal to or less than 45 mph): 

 
Approach plate(s) and ending plate(s) (if longitudinal placement) shall be attached to the 
roadway by a minimum of 2 dowels pre-drilled into the corners of the plate and 2" into 
the pavement.  Subsequent plates are to be butted evenly (both horizontally and 
vertically) to each other(s).  Fine graded asphalt concrete shall be compacted to form 
ramps, maximum slope 8.5% with a minimum 12" taper to cover all edges of the steel 
plates.  When steel plates are removed, the dowel holes in the pavement shall be 
backfilled with either graded fines of asphalt concrete mix, concrete slurry or an 
equivalent slurry satisfactory to the Engineer. 

 
The Contractor shall be responsible for the maintenance of the structural steel bridging plates, 
shoring and asphalt concrete ramps. 
 
Unless specifically noted, structural steel plate bridging should not exceed 4 consecutive 
working days in any given week, unless otherwise approved by the Engineer.  Backfilling of 
excavations shall be covered with a minimum 3" temporary layer of cold asphalt concrete. 
 
The following table shows the required minimal thickness of steel plate bridging required for a 
given trench width: 

Trench Width (Feet)   Minimum Plate Thickness (Inch) 
 1.0 1/2 
 1.5 3/4 
 2.0 7/8 
 3.0 1 
 4.0 1-1/4 
 
Note:  For spans greater than 4 feet, a structural design shall be prepared by a Registered Civil 
Engineer and approved by the Owner. 
 
Structural steel plate bridging shall be designed for HS 20-44 truck loading per Caltrans Bridge 
Design per Specifications Manual.  The Contractor shall maintain on the steel plate a non-skid 
surface having a minimum coefficient of friction equivalent to 0.35 as determined by either 
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California Test Method 342 ANSI/ASTM 3-274. 
 
A “ROUGH ROAD” sign (W33) with black lettering on an orange background may be used in 
advance of structural steel plate bridging. 
 
Full compensation for conforming to the requirements of this provision shall be considered as 
included in the contract price paid for the various items of work and no additional compensation 
will be allowed therefor. 
 
 
16.  Tests of Materials 
 
The following conditions and materials, as related to this Contract, will be tested by the Owner in 
addition to the required manufacturers or other tests specified:  relative compaction, concrete. 
 
The Contractor shall give the Engineer written notice two (2) working days before the day 
on which testing services will be required. 
 
Tests will be made by the Owner in such number and at such locations as deemed necessary 
by the Engineer to insure compliance with the specifications; however, the costs of retesting any 
portion of the work which has failed the initial tests taken by the Owner shall be borne by the 
Contractor. 
 
 
17.  Federal and State Environmental Compliance 
 
The Owner reserves the right to terminate, amend, or modify at any time, any item or items of 
work as necessary to comply with either State or Federal environmental requirements enacted 
after the Contract has been awarded. 
 
If the Contract is amended or modified by contract change order as herein provided, and such 
changes result in additional or new items of work, the Contractor shall receive compensation for 
direct costs incurred in accordance with either Section 4-1.05, "Changes and Extra Work", or 
Section 9-1.04, "Force Account", of the Standard Specifications. 
 
The Owner reserves the right to terminate all work under this Contract, if in the opinion of the 
Engineer such termination is necessary in order to comply with either State or Federal 
environmental requirements.  In the event all work is terminated as a result of such a 
determination by the Engineer, the Contractor shall receive compensation for the total actual 
and direct costs incurred to the date of said termination, and in addition a markup of twenty 
percent (20%) will be paid.  Such payment shall constitute full compensation for all work 
embraced by this Contract, and no additional compensation will be allowed therefore. 
 
 
18.  Control of Work 
 
Order of work shall conform to Section 5, "Control of Work," of the Standard Specifications and 
these Special Provisions. 
 
Prior to commencement of any work on the project, a Preconstruction Conference will be held at 
the County Engineer's office for the purpose of review and discussion of the project, progress 
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schedule and construction procedures.  At the discretion of the Engineer, periodic meetings, 
involving project personnel (Contractor, Utility Company and County), will be held for the 
purpose of coordinating project activities. 
 
 
19.  Dust Control 
 
Throughout all phases of construction, including suspension of work, and until final acceptance 
of the project, the Contractor shall keep the work site clean and free from rubbish and debris.  
The Contractor shall also abate dust nuisance by cleaning or sweeping, and sprinkling with 
water or other means as necessary. The use of water resulting in mud on public streets will not 
be permitted as a substitute for cleaning, sweeping, or other methods. 
 
Full compensation for furnishing and applying water for dust control, including that caused by 
public traffic, shall be considered as included in the contract prices paid for the various items of 
work, and no additional compensation will be allowed therefore. 
 
 
20.  Maintaining Traffic 
 
Attention is directed to Section 7-1.03, "Public Convenience"; Section 7-1.04, "Public Safety"; 
and Section 12, "Temporary Traffic Control", of the Standard Specifications; and these Special 
Provisions. 
 
The Contractor shall provide traffic control and warning signs and safety devices in accordance 
with “Part 6 - Temporary Traffic Control” of the “California Manual on Uniform Traffic Control 
Devices for Streets and Highways”, dated 2009 and said Section 12 of the Standard 
Specifications.  Warning signs and safety devices shall be supplied by the Contractor.  The 
above-referenced manual is available from the State Department of Transportation. 
 
Whenever construction activity will disrupt or impede access to any business, the Contractor 
shall, by written notice, inform each affected business of the nature and expected duration of the 
disruptive construction activity.  Such written notice shall be delivered to each affected business 
a minimum of two weeks prior to the start of the disruptive construction activity. 
 
Notification: 
 
Permittee agrees to indemnify, hold harmless and defend the County and each of its officers 
and employees from any liability or responsibility for accident, loss or damaged to persons or 
property arising by reason of the work done by permittee, or permittee’s agents, employees or 
representatives. 
 
Whenever construction activity will disrupt or impede access to any residence/business, the 
contractor shall inform each affected residence/business by written notice the nature and 
expected duration of the disruptive construction activity.  Such written notice shall be delivered 
to each affected residence/business a minimum of two (2) weeks prior to the start of the 
disruptive construction activity. 

 
 
Devices: 
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Actual work area shall be protected with either orange reflectorized post delineators or by 
barricades sufficient in number to prevent entry of both vehicles and pedestrians except as may 
be noted elsewhere.   

 
 
Flagging: 
 
Flagging operation shall use alternate one-way movement to pass traffic through the 
construction area. 
 
Traffic shall be controlled by flaggers as required.  Flaggers shall be in constant communication 
with each other during the flagging operation.  Advance flaggers shall be positioned upstream to 
warn traffic when queues develop.  Additional flaggers may be required at intersections. 
 
Where the one-lane section is short enough so that each end is visible from the other end, traffic 
will be controlled by means of a flagger at each end of the section.  They should be able to 
communicate with each other verbally or by means of signals.  These signals should not be 
such as to be mistaken for flagging signals.  Where the end of one-way section is not visible 
from the other end, the flaggers shall maintain contact by means of radio or field telephones so 
that a flagger may know when to allow traffic to proceed into the section. 
 
Flaggers shall be positioned near crest of hill allowing flaggers sufficient visibility of approaching 
traffic.  Flaggers shall be positioned so that they are easily visible to approaching traffic. 
 
Access: 
 
Emergency vehicle access shall be maintained at all times. 
 
Adequate provisions shall be made for pedestrian traffic. 
 
Adequate sight distance shall be maintained at all intersections in the vicinity of the work zone.  
If sight distance is affected by the traffic control, the contractor shall provide adequate distance 
per the County of San Diego Public Road Standards.  The use of mirrors, or such devices, is not 
acceptable as an alternative to providing adequate sight distance. 
 
General: 
 
Contractor shall be responsible for supplying and maintaining all traffic control devices for both 
the construction area and the detour. 
 
The Contractor shall be responsible for supplying, installing and maintaining all traffic control 
devices as shown on the plan along with additional traffic control devices that may be required 
to ensure safe movement of traffic and pedestrians through work area. 
 
The provisions of this section may be modified or altered if, in the opinion of the engineer, public 
traffic will be better served, and the work expedited.  Said modifications or alterations shall not 
be adopted until approved in writing by the engineer. 
 
Any open trenches within the construction area shall be adequately protected with barricades 
and spoil piles to prevent entry of vehicles and pedestrians, or as indicated in the plans. 
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All trenches shall be back-filled and paved or plate-bridged overnight.  All temporary steel plate 
bridging shall have non-skid surfaces.  Non-skid surfaces on the temporary steel plate bridging 
as well as the method of installing the temporary steel plate bridging and shoring shall be as 
specified in Section 602.1, “Temporary Steel Plate Bridging -- With a Non-Skid Surface” of the 
most current Caltrans Encroachment Manual.  Unless approved by the County Inspector, use of 
steel plate bridging shall not exceed 4 consecutive working days in any given week.  At the end 
of every work day, steel plate bridging shall not exceed 50 feet in length, unless approved by 
the County Inspector. Steel plates shall have AC ramps on all edges. Open trenches are not 
allowed during non-working hours. 
 
All dirt and debris shall be removed from the roadway each day before completion of work.  
Street must be maintained in drivable condition at all times. 
 
All advance warning signs, delineators, and barricades shall be removed from the roadway at 
the end of work each day (except W20-1 signs, if plate-bridging overnight.) 
 
The Contractor is to replace roadway and all signing to normal conditions at the completion of 
work. 
 
Personal vehicles of the Contractor's employees shall not be parked on the traveled way at any 
time, including any section closed to public traffic. 
 
Lane closures shall conform to the provisions of the Standard Specifications.  The lane or lanes 
to be closed shall be as approved by the Engineer.  The use of reflective traffic delineators to 
direct traffic away from excavations shall be considered as a lane closure. 
 
The provisions in this section may be modified or altered if, in the opinion of the Engineer, public 
traffic will be better served, and work expedited.  Said modifications or alterations shall not be 
adopted until approved in writing by the Engineer. 
 
Full compensation for conforming to the requirements of these Special Provisions, and said 
Sections 7 and 12 of the Standard Specifications, shall be considered as included in the 
contract lump sum price paid for Traffic Control, and no additional compensation will be allowed 
therefor. 
 
 
21.  Sound Control Requirements 
 
Sound control shall conform to the provisions in Section 14-8, "Noise and Vibration”, Subsection 
14-8.02 “Noise Control” of the Standard Specifications and these Special Provisions. 
 
The noise level from the Contractor's operations shall conform to Chapter 4 of Division 6 of Title 
3 of Section 1 (commencing with Section 36.410) of San Diego County Code relating to noise 
control and abatement as added by Ordinance No. 9962 (New Series).  This is available 
at: http://www.sdcounty.ca.gov/dplu/docs/NO.pdf.  
 
Full compensation for conforming to the requirements of this section shall be considered as 
included in the contract prices paid for the various items of work, and no additional 
compensation will be allowed therefore. 
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22.  Archaeological Site or Setting   
 
During excavation or at any other time that evidence of any archaeological artifacts, human 
burial remains, or unique paleontology is found, the Contractor shall immediately cease work 
and notify the Engineer verbally and in writing. 
 
The Contractor shall grant the Owner forty-eight (48) hours to evaluate the archaeological 
evidence. The Contractor will be granted an extension of time and will not be assessed with 
liquidated damages or any other penalties for the forty-eight (48) hour period of this provision.  
The Contractor shall have no claim for any additional damage or compensation due to this 
delay. 
 
For additional time, beyond the forty-eight (48) hours, required by the Owner to pursue any 
action relative to the archaeological aspects of the site, the Contractor will be granted an 
appropriate time extension and shall receive additional compensation as provided in Section 
8-1.07, "Delays” of the Standard Specifications. 
 
PALEONTOLOGICAL RESOURCES:   
  
The project is in an area NOT known to have a potential for containing paleontological 
resources.  
 
Since an impact to paleontological resources does not typically occur until the resource is 
disturbed, monitoring during excavation is the essential measure to mitigate potential impacts to 
unique paleontological resources. 
 
A monitoring program shall be submitted to the Engineer for approval seven days before 
beginning grading/earthwork operations.  Equipment operators and others involved in the 
excavation should watch for fossils during the normal course of their duties.  In accordance with 
the Grading Ordinance, if a fossil or fossil assemblage of greater than twelve inches in any 
dimension is encountered during excavation, all excavation operations in the area where the 
fossil or fossil assemblage was found shall be suspended immediately, and County DPW staff 
archeologist, Gay Hilliard shall be notified at (858) 874-4286. 
 
Full compensation for conforming to the requirements of this section shall be considered as 
included in the contract prices paid for the various items of work, and no additional 
compensation will be allowed therefor. 
 
 
23.  Highway Construction Equipment 
 
Attention is directed to Section 7-1.01O, "Vehicle Code", and Section 5-1.37B, "Load 
Limitations" of the Standard Specifications. 
 
 
24.  Payments 
 
Attention is directed to Section 9, "Payment" of the Standard Specifications and these Special 
Provisions. 
 
In determining the partial payments to be made to the Contractor, only the following listed 
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materials will be considered for inclusion in the payment as materials furnished but not 
incorporated in the work: 
 

NOT APPLICABLE FOR THIS PROJECT 
   

The cutoff date for preparation of monthly estimates shall be at the close of work on the 20th 
day of the month; or if the 20th day of the month falls on a non-working day, at the close of work 
on the latest working day prior to the 20th day of the month; or on a date mutually agreed upon 
by the Contractor and the Engineer.  The Department shall make monthly payments to the 
Contractor within 30 calendar days after the monthly estimate cutoff date. 
 
When requested by the Engineer, the Contractor shall prepare and submit for approval a 
breakdown estimate covering each lump sum item.  The sum of the items listed in the 
breakdown estimate shall equal the contract lump sum price or prices.  An unbalanced 
breakdown estimate, providing for overpayment to the Contractor on items of work which would 
be performed first, will not be accepted. The breakdown estimate shall be approved by the 
Engineer before any partial payment estimate is prepared. 
 
For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments", of 
the Standard Specifications, the amount set forth for the contract items of work hereinafter listed 
shall be deemed to be the maximum value of the contract item of work which will be recognized 
for progress payment purposes: 
 
Partial payment to contractor shall be based on supplier’s invoice to contractor.  Contractor shall 
submit materials invoice and storage location within California with progress payment for 
reimbursement. 

    
After acceptance of the contract pursuant to Section 5-1.46, "Final Inspection and Contract 
Acceptance", of the Standard Specifications, the amount, if any, payable for a contract item of 
work in excess of the maximum value for progress payment purposes hereinabove listed for the 
item, will be included for payment in the first estimate made after acceptance of the Contract. 
 
 
25.  Disposing of Materials 
 
The Contractor shall be responsible for disposal of brush, trash, debris, and surplus materials in 
a safe and legal manner.  Unless otherwise specified, said materials shall be disposed of 
outside the project limits in accordance with Section 5-1.20B(4), "Contractor – Property Owner 
Agreement", of the Standard Specifications. 
 
 
26.  Trade Names and Alternatives 
 
Attention is directed to Section 6-3.02, "Specific Brand or Trade Name and Substitutions", of the 
Standard Specifications and these Special Provisions. 
 
Whenever any material, article, or process is indicated or specified by trade, patent, or 
proprietary name or name of manufacturer or specified by a list of trade, patent, or proprietary 
names or names of manufacturers, such specifications for material, article or process, unless 
marked "no substitution", shall be deemed to be followed by the words "or approved equal". 
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27.  Subsurface Investigation 
 
Attention is directed to Section 2-1.30, "Job Site and Document Examination", of the Standard 
Specifications. 
 
The following reports are available for review at and may be downloaded from the County of 
San Diego BuyNet website at http://buynet.sdcounty.ca.gov.    These reports are provided for 
informational purposes only and are not part of this Contract:   
 

NONE 
 
28.  Field Orders 
 
Field orders are to facilitate decisions made in the field by the Resident Engineer and reduce 
approval delays. 
 
The Resident Engineer is authorized to approve field orders for changes necessary for the 
successful completion and function of the project within the dollar limit established in the bid 
schedule. 
 
The Resident Engineer will prepare a field order form for each approved change and submit 
such form with the next monthly progress payment.  The field order form shall describe the 
reason the change is required, the work to be performed and the amount of compensation to be 
paid the Contractor.  It shall also contain the Contractor's signature acknowledging that the 
compensation constitutes full payment for the work to be performed. 
 
 
29.  Public Disclosure of Gifts and Campaign Contributions 
 
NOTE:  This Special Condition does not apply to the initial contract for the project.  It only 

applies to Contract Change Orders that require Board of Supervisor approval. 
 
a. San Diego County Charter Section 1000.1 requires that when a service contract is to be 

considered by the Board of Supervisors for approval, amendment, or extension, the 
Contractor and the registered lobbyists of the Contractor shall make the following 
disclosures: 
 
1) All gifts reportable pursuant to the provisions of the Political Reform Act to any 

member of the Board of Supervisors or to the immediate family of such member during 
the year preceding the date of the disclosure. 

 
2) All federal, State and local campaign contributions made to any member of the Board 

of Supervisors or his or her controlled committees during the year preceding the date 
of the disclosure. 

 
3) Or a disclosure that there are no gifts or campaign contributions to disclose.  

 
b. The Contractor’s disclosure shall include gifts and campaign contributions from any natural 

person or entity constituting the Contractor and from any principal owner and principal 
officer of the Contractor. 
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c. Contractor shall submit a written certification that the disclosure requirements have been 

complied with. 
 
d. This Clause does not apply to contracts between the County of San Diego and other 

governmental entities. 
 

e. The disclosure shall be made at least four (4) calendar days prior to the date of the meeting 
of the Board of Supervisors at which the approval, amendment, or extension is to be 
considered by the Board. 

 
f. The required written disclosure shall be filed with the Clerk of the Board of Supervisors, on a 

form prescribed by the Clerk. The Clerk of the Board shall make all disclosures available to 
the public on the County’s Internet site after they are filed with the Clerk and prior to the day 
on which the Board acts on the service contract. 

 
g. Supplemental Disclosures.  Gifts or campaign contributions made subsequent to the 

required written disclosure, but prior to the Board’s decision, and any gift or campaign 
contribution inadvertently not included in the written disclosure, shall be disclosed in writing 
at the meeting of the Board of Supervisors prior to the Board’s decision to approve, amend 
or extend the service contract. 

 
h. Failure to Comply. If subsequent to Board approval of an amendment or extension of the 

service contract, the disclosure is found to be incomplete or inaccurate due to intentional 
misconduct or gross negligence, the service contract may be voided at the discretion of the 
Board of Supervisors. 

 
i. Contract Voidable.  If subsequent to approval, amendment or extension of this contract by 

the Board of Supervisors, the Board finds that the disclosure required by San Diego County 
Charter Section 1000.1 is substantially incomplete or inaccurate due to intentional 
misconduct or gross negligence of the Contractor or the Contractor’s registered lobbyist, the 
contract may be voided at the sole discretion of the Board of Supervisors.  All terms and 
conditions of the contract, including the County’s obligation to pay for services received, 
shall remain in effect until the effective date of the Board’s action to void the contract, and all 
contractual provisions set forth in the contract that by their terms survive the expiration or 
termination of the contract shall continue to remain in effect. 

 
j. Cost of Implementation.  The County of San Diego’s cost for implementing the disclosures 

required by this clause shall be paid by the Contractor at the time the initial disclosure is 
filed with the Clerk of the Board. 

 
k. Disclosure Forms are available at the Clerk of the Board’s office at the County 

Administration Center, 1600 Pacific Highway, Room 402, San Diego, CA and on the Clerk of 
the Board’s Internet Site  http://www.sdcounty.ca.gov/cob/index.html.  Original copies of the 
Disclosure Forms are to be filed at the Clerk of the Board’s office. 

 
 
30.  Relations with California Regional Water Quality Control Board 
 
This project lies within the boundaries of the San Diego Regional Water Quality Control Board 
(RWQCB). 
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http://www.swrcb.ca.gov/sandiego/water_issues/programs/stormwater/sd_stormwater.shtml 
This project shall conform to the permits and modifications thereto.  The NPDES general 
construction permit will not apply to projects where construction activities disturb less than 1 
acre in a common plan of development. The Contractor shall maintain copies of the permits at 
the project site and shall make them available during construction. 
The Contractor shall know and comply with provisions of Federal, State, and local regulations 
and requirements that govern the Contractor's operations and storm water and non-storm water 
discharges from the project site and areas of disturbance outside the project limits during 
construction.  Attention is directed to Sections 7, "Legal Relations and Responsibility to the 
Public", as modified by the County. 
 
Water pollution control requirements shall apply to storm water and non-storm water discharges 
from areas outside the project site which are directly and exclusively related to construction 
activities for this contract including, but not limited to, material borrow areas, staging areas, 
storage yards and access roads. The Contractor shall implement, inspect and maintain the 
required BMPs for those areas. Installing, inspecting and maintaining BMPs on areas outside 
the County right of way not specifically arranged and provided for by the County for the 
execution of this contract, will not be paid for. 
 
Unless arrangements for disturbance of areas outside the project limits are made by the 
Department of Public Works and made part of this contract, it is expressly agreed that the 
County of San Diego assumes no responsibility whatsoever to the Contractor or property owner 
with respect to any arrangements made between the Contractor and property owner to allow 
disturbance of areas outside the project limits. 

 
The Contractor shall be responsible for penalties assessed on the Contractor or the County as a 
result of the Contractor's failure to comply with the provisions in "Water Pollution Control" of 
these special provisions or with the applicable provisions of the Federal, State, and local 
regulations and requirements. 
 
Penalties as used in this section shall include fines, penalties, and damages, whether proposed, 
assessed, or levied against the County or the Contractor, including those levied under the 
Federal Clean Water Act and the State Porter-Cologne Water Quality Control Act, by 
governmental agencies or as a result of citizen suits.  Penalties shall also include payments 
made or costs incurred in settlement for alleged violations of applicable laws, regulations, or 
requirements.  Costs incurred could include sums spent instead of penalties, in mitigation or to 
remediate or correct violations. 
 
WITHHOLDS 
The County will withhold money due the Contractor, in an amount estimated by the County, to 
include the full amount of penalties and mitigation costs proposed, assessed, or levied as a 
result of the Contractor's violation of the permits, or Federal or State law, regulations, or 
requirements.  Funds will be withheld by the County until final disposition of these costs has 
been made.  The Contractor shall remain liable for the full amount until the potential liability is 
finally resolved with the entity seeking the penalties.  Instead of the withhold, the Contractor 
may provide a suitable bond in favor of the County to cover the highest estimated liability for any 
disputed penalties proposed as a result of the Contractor's violation of the permits, law, 
regulations, or requirements. 
 
If a regulatory agency identifies a failure to comply with the permits and modifications thereto, or 
other Federal, State, or local requirements, the County will withhold money due the Contractor, 
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subject to the following: 
 

A. The County will give the Contractor 30 days notice of the County’s intention to withhold 
funds from payments which may become due to the Contractor before acceptance of the 
contract.  Funds withheld after acceptance of the contract will be made without prior 
notice to the Contractor. 
 

B. No withholds of additional amounts out of payments will be made if the amount to be 
withheld does not exceed the amount being withheld from partial payments in 
accordance with Section 9-1.16, "Progress Payments," of the Standard Specifications. 
 

C. If the County has withheld funds and it is subsequently determined that the County is not 
subject to the entire amount of the costs and liabilities assessed or proposed in 
connection with the matter for which the withhold was made, the County will return the 
excess amount withheld to the Contractor in the progress payment following the 
determination.  If the matter is resolved for less than the amount withheld, the County 
will pay interest at a rate of 6 percent per year on the excess withhold. 

 
The Contractor shall notify the Engineer immediately upon request from the regulatory agencies 
to enter, inspect, sample, monitor, or otherwise access the project site or the Contractor's 
records pertaining to water pollution control work.  The Contractor and the County shall provide 
copies of correspondence, notices of violation, enforcement actions, or proposed fines by 
regulatory agencies to the requesting regulatory agency. 
 
 
31.  State Prevailing and Federal Minimum Wages 
 
Attention is directed to Section 7-1.02K, "Labor Code", of the Standard Specifications and also 
to the modification of said Section contained in Part VII of these Contract Documents. 
 
The project is a “public work” in accordance with Labor Code § 1720, et seq.  It is the sole 
responsibility of the Contractor to ensure that all workers employed in the execution of the 
contract are paid the correct prevailing wage rate of wages. 
 
State general prevailing wage rates determined by the Director of Industrial Relations for the 
locality in which the work is to be done, are available at the Department of Purchasing and 
Contracting, 5560 Overland Avenue, Suite 270, San Diego, California 92123.  These wage rates 
are not included in the Proposal and Contract for the project.  Changes, if any, to the general 
prevailing wage rates will be available at the same location.  Said rates are also available 
at http://www.dir.ca.gov/oprl/DPreWageDetermination.htm. 
 
Any Contractor who is awarded a public works project and intends to use a craft or classification 
not shown on the general prevailing wage determinations, shall be required to pay the wage 
rate of that craft or classification most closely related to it as shown in the general 
determinations effective at the time of the call for bids.  
 
Not less than the State general prevailing rate of per diem wages and the State general 
prevailing rate for holiday and overtime work, as determined by the Director of the Department 
of Industrial Relations as determined by the Secretary of Labor, shall be paid by the Contractor 
and Subcontractors to all laborers and mechanics employed on the project. 
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GENERAL WAGE DECISION 
 

 
 

[INSERT MOST CURRENT GENERAL PREVAILING WAGE DETERMINATION AFTER BID 
OPENING] 

www.dir.ca.gov/OPRL/PWD/index.htm 
 
 

 
REFERENCE ATTACHMENT “A”  

GENERAL WAGE DECISION 
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 PART V 
 
 SPECIAL PROVISIONS – TECHNICAL SPECIFICATIONS 
 

MODIFICATIONS TO  
SECTIONS 1 THROUGH 5  

OF THE  
“GREEENBOOK’ STANDARD SPECIFICATIONS  

FOR PUBLIC WORKS CONSTRUCTION 
2012 EDITION 

 
 
 
 
Sections 1 through 5 the “Greenbook” Standard Specifications for Public Works Construction, 
dated 2012, are modified below.  A modification to an amended subsection of Sections 1 through 
5 shall take precedence over and be used in lieu of that modification to the unamended 
subsection. 
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PART 2 
CONSTRUCTION MATERIALS 

 
SECTION 200 – ROCK MATERIALS 

 
200-1  ROCK PRODUCTS. 
 
200-2.7 Disintegrated Granite. 
 
200-2.7.1   General.   
 
[Add the following:] 
 
The terms “disintegrated granite” and “decomposed granite” shall refer to the same material 

and can be used interchangeably.   
 
All decomposed granite shall be able to flow through a 3/8-inch mesh screen.  The decomposed 

granite shall be “California Gold” by Decorative Stone Solutions (800-699-1878) or approved 
equal. 

 
Binder shall be Natracil by Gail Materials (951-667-6106) or approved equal.  Mix 

decomposed granite with Natracil, or approved equal, with pug mill that includes a weigh-belt 
feeder. Mix 12 lbs. of binder per 2,000 lbs. of decomposed granite    

 
[Add the following:] 
 
200-2.7.4   Mock-Up.  Install 20 square feet minimum of stabilized decomposed granite 

surfacing at a location approved by the County Project Manager.  Allow the County Project 
Manager and the project Landscape Architect to view the mock-up before proceeding with the 
installation of the stabilized decomposed granite surfacing.  The Approved mock-up may remain 
as part of completed Work.  Any unapproved mock-ups shall be removed by the Contractor.   

 
200-2.7.5   Delivery, Storage, and Handling.  Protect stabilized decomposed granite mix 

from contamination. Store under cover. 
 
200-2.7.6   Field Conditions.  Decomposed granite surfacing shall be placed on compacted 

subgrade soils, as approved by the County Project Manager.  Subgrade soils shall be compacted to 
a minimum 90 percent relative compaction at optimum moisture content.  Do not install stabilized 
decomposed granite surfacing when subgrade is saturated. 

 
200-2.7.7   Pre-Emergent Herbicide.  All chemicals used for weed control shall be registered 

by the State of California Department of Food and Agriculture and the Environment Protection 
Agency with registration identification on the label. Label shall be at the job site at all times. 

 
All chemicals shall be applied in accordance with registered label instruction and 

manufacturer’s recommendations. 
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PART 3 
CONSTRUCTION METHODS 

 
SECTION 300 – EARTHWORK 

 
300-1  CLEARING AND GRUBBING. 
 
300-1.1 General.  Add the following: 
 
The removal of fences shall include below ground concrete footings to completely remove 

the fence and backfill the excavated areas to grade to allow for the construction of the proposed 
improvements shall be included in the contract price for this item.  Fences shall be removed to 
the nearest fence posts and shall be approved by the County Project Manager prior to removal. 

 
SECTION 301 – TREATED SOIL, SUBGRADE PREPARATION, AND PLACEMENT 

OF BASE MATERIALS 
 

[Add the following sections:] 
 

301-6 DISINTEGRATED/DECOMPOSED GRANITE. 
 
301-6.1   Installation.  Excavate to depth required so edges of stabilized decomposed granite 

surface will match adjacent grades and have a maximum cross slope of 1 percent.   
 
Apply pre-emergent herbicide and post-emergent herbicide per the manufacturer’s 

recommendations to the subgrade prior to installation. 
 
Blend 12 lbs. of Natracil stabilizer, or approved equal, per 2,000 lbs. of decomposed granite. 
 
Prior to installation, the surface on which stabilized decomposed granite surfacing is to be 

placed shall be compacted to a minimum 90 percent relative compaction, and approved by the 
County Project Manager. 

 
Install and compact to a minimum of 90 percent relative compaction in 2” maximum lift 

thickness and soak with sufficient water to activate Natracil stabilizer through entire depth of lift.  
Install and compact the additional lifts, and soak with sufficient water to activate Natracil as 
required. 

 
Grade and smooth to required elevation. 
 
After +/- 4 hours, compact final lift with a three-five ton double or single static drum roller. 
  
Surface shall follow overall contours of landscape.  Flat areas shall be crowned for drainage.  
 
Completed surface shall be of consistent quality and free of deleterious materials such as 

organic materials, nails, stones, and loose material.  Surface shall not have depressions or humps 
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greater than ¼” in ten feet.   
 
Finished surface shall be smooth, uniform and solid.  There shall be no evidence of chipping 

or cracking.  Cured and compacted pathway shall be firm throughout profile with no spongy 
areas.  Loose material shall not be present on the surface.  Any significant irregularities in path 
surface shall be repaired to the uniformity of entire installation.   

 
Apply an additional application of pre-emergent herbicide per the manufacturer’s 

recommendations. 
 
One week prior to the end of the 90-day Maintenance and Establishment period, apply an 

additional application of pre-emergent herbicide. 
 
301-7.2   Protection.  Do not allow traffic on stabilized decomposed granite surfacing for 

four days after placement or until compacted stabilized decomposed granite has fully cured. 
 
Protect stabilized decomposed granite surfacing from damage until Project completion.  

Repair damaged areas to match specified requirements. 
 
301-7.3   Maintenance & Repairs.  Loose aggregate will appear on the surface over time 

which is a natural occurrence.  If excessive aggregate over ¼ inches occurs, redistribute the 
stabilized decomposed granite over the entire surface, water thoroughly and re-compact with a 
minimum one-ton drum roller.  This process can be repeated as needed. 

 
To repair, excavate damaged area leaving a minimum one inch depth of existing stabilized 

decomposed granite, water and scarify.  Scarifying existing stabilized decomposed granite will 
prevent a cold joint layer between the existing stabilized decomposed granite and the newly 
imported pre-blended stabilized decomposed granite. 

 
Add water to the pre-blended stabilized decomposed granite to activate.  Apply moistened 

pre-blended stabilized decomposed granite to excavated area at or above finished grade. 
 
Compact with a walk behind drum roller.  Do not allow traffic on stabilized decomposed 

granite surfacing for one-two days after placement or until compacted stabilized decomposed 
granite has fully cured. 

 
301-7.4   Payment.  Payment for the Decomposed Granite Access Road will be made at the 

unit price per SQUARE FOOT and shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, including excavation, backfill, grading and 
compacting the subgrade, herbicide spraying, stabilizer, blending, edging materials and 
installation, placing, watering, and compacting the decomposed granite, and as indicated on the 
Plans.  No additional compensation will be allowed. 
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SECTION 303 – CONCRETE AND MASONRY CONSTRUCTION 
 
303-5 CONCRETE CURBS, WALKS, GUTTERS, CROSS GUTTERS, ALLEY 

INTERSECTIONS, ACCESS RAMPS, AND DRIVEWAYS. 
 

303-5.9  Measurement and Payment.  Add the following: 
 
Payment for the Concrete Paving will be made at the unit price per SQUARE FOOT and 

shall include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals, including excavation, backfill, base materials, and grading and compacting the 
subgrade, and as indicated on the Plans.  No additional compensation will be allowed. 

 
SECTION 304 – METAL FABRICATION AND CONSTRUCTION 

 
304-3.4 Measurement and Payment.  Add the following: 
 
Payment for Remove Welded Wire Mesh Fence and install 6’ Height Chain Link Fence 

associated with the BID ALTERNATE will be made at the unit prices per LINEAR FOOT and 
shall include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals, including excavation, backfill, grading and compacting the subgrade, and concrete 
footings, and as indicated on the Plans.  No additional compensation will be allowed. 

 
[Add the following sections:] 
 

304-6  VEHICULAR ACCESS SWING GATE. 
 

304-6.1 Payment.  Payment for the Vehicular Access Swing Gate will be made at the unit 
price per EACH and shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals, including excavation, backfill, grading and compacting the subgrade, 
concrete footings, and shop drawings, and as indicated on the Plans.  No additional compensation 
will be allowed. 

 
304-7 GARDEN FENCING. 
 
304-7.1 Payment.  Payment for the 10x20 Model Garden Plots and 10x20 Garden Plots 

will be made at the unit price per LINEAR FOOT and shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals, including excavation, backfill, 
grading, steel T-Posts, and welded wire mesh, and as indicated on the Plans.  No additional 
compensation will be allowed. 

 
304-7.2 Payment.  Payment for the 20x20 Garden Plots will be made at the unit price per 

LINEAR FOOT and shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals, including excavation, backfill, grading, steel T-Posts, and welded wire 
mesh, and as indicated on the Plans.  No additional compensation will be allowed. 
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304-8  DRINKING FOUNTAIN. 
 
304-8.1 Payment.  Payment for the Drinking Fountain with Bottle Filler will be made at 

the unit price per EACH and shall include full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals, including excavation, backfill, and grading and compacting the 
subgrade, concrete paving, and as indicated on the Plans.  No additional compensation will be 
allowed. 

 
SECTION 305 – PILE DRIVING AND TIMBER CONSTRUCTION 

 
[Add the following sections:] 
 

305-3  LODGEPOLE FENCE. 
 

305-3.1 Payment.  Payment for the Lodgepole Fence will be made at the unit price per 
LINEAR FOOT and shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals, including excavation, backfill, grading and compacting the subgrade, 
and concrete footings, and as indicated on the Plans.  No additional compensation will be allowed. 

 
305-4  WOOD BOLLARD. 

 
305-4.1 Payment.  Payment for the Wood Bollard will be made at the unit price per EACH 

and shall include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals, including excavation, backfill, grading and compacting the subgrade, and concrete 
footings, and as indicated on the Plans.  No additional compensation will be allowed. 

 
305-5  COMPOST SYSTEM. 

 
305-4.1 Payment.  Payment for the Compost System will be made at the unit price 

per EACH and shall include full compensation for furnishing all labor, materials, tools, equipment, 
and incidentals, including excavation, backfill, grading and compacting the subgrade, and concrete 
footings, and as indicated on the Plans.  No additional compensation will be allowed. 

 
SECTION 314 – TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND 

PAVEMENT MARKERS 
 
[Add the following sections:] 
 

314-6  ADA PARKING STALL STRIPING AND SIGNAGE. 
 

314-6.1 Payment.  Payment for the ADA Parking Stall Striping and Signage will be made 
at the unit price per LUMP SUM and shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, including the precast concrete wheel stop and concrete 
footings, and as indicated on the Plans.  No additional compensation will be allowed. 
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PART 8  
LANDSCAPING AND IRRIGATION 

 
SECTION 800 - MATERIALS 

 
800-1  LANDSCAPING MATERIALS. 

 
800-1.2.5 Mulch.  Delete and replace with the following: 

 
Bark mulch shall be provided by the County and delivered to the project site for installation 

by the Contractor. 
 

[Add the following sections:] 
 
800-1.6  Wheelchair Accessible Raised Garden Beds. 
 
800-1.6.1 General.  The Wheelchair accessible raised garden beds shall USA Model HDPE 

be by Green Circle Garden or approved equal.    
 
800-2  IRRIGATION SYSTEM MATERIALS. 

 
800-2.1  Pipe and Fittings. 

 
800-2.1.1   General.  Add the following before the first paragraph: 
 
Materials and equipment installed or furnished shall be new.  Any materials or equipment that 

do not meet the standards shall be rejected and shall be removed from the site at no expense to the 
County. 

 
Pipe (General) 
 

1. Pressure supply line from the point of connection to the backflow prevention unit 
for domestic water systems shall be brass, copper or other materials approved by 
the County Project Manager. 
 

2. All threaded pipe shall be threaded by the manufacturer of the pipe. 
 

800-2.1.3 Plastic Pipe for Use with Solvent Weld or Threaded Fittings.  Delete the second 
paragraph and add the following: 
 

Pipe shall be the type and size per the Plans.  Schedule 80 fittings shall be used for all pipe. 
Schedule 40 pipe and fittings shall be used for all pipe sleeves and irrigation wire sleeves.   
The following paragraphs shall be added at the end of the subsection: 
 
All PVC pipe must bear the following markings: 

1. Manufacturer's name 
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2. Nominal pipe size 
3. Schedule or class 
4. Pressure rating in P.S.I. 
5. NSF (National Sanitation Foundation) approval 
6. Date of Extrusion 
7. U.P.C. shield logo (IAPMO approval) 

 
All fittings shall bear the manufacturer's name or trademark, material designation, size, 

applicable P.S.I. schedule and NSF seal of approval. 
 
Solvent cement and primer for PVC solvent weld pipe and fittings shall be of type 

recommended by the manufacturer and shall follow installation methods prescribed by the pipe 
manufacturer. 
 

800-2.2  Valves and Valve Boxes. 
 

800-2.2.7 Valve Boxes.  Delete and add the following: 
 

Valve boxes in planting areas shall be made of durable, weather-resistant plastic material 
resistant to sunlight and chemical action of soils.  For domestic or potable water, lids shall be green 
in color.  The valve box cover shall be secured with a hidden latch mechanism or bolts.  The cover 
and box shall be capable of sustaining a load of 1,500 pounds.  Valve box extensions shall be by 
the same manufacturer as the valve box.   

 
Automatic control valves shall be 16"x11"x12" rectangular size.  Gate/ball valve and quick 

coupler valve boxes shall be 10" circular size.   
 
Add the following: 
 
800-2.3.5 Backflow Preventer Enclosure.  The backflow enclosure shall be stainless steel, 

single swing opening, expanded metal #9, model BFE-SS-XXXX sized to fit by All-Spec 
Enclosures (951-654-5500) or approved equal. 

 
SECTION 801 –INSTALLATION 

 
801-4  PLANTING. 

 
[Add the following sections:] 

 
801-4.10 Wheelchair Accessible Raised Garden Beds.  Assemble each garden bed per the 

manufacturer’s recommendations.  The Contractor shall add 1 cu. ft. of Vermiculite and 8 cu. ft. 
of high quality potting soil per raised garden bed. 

 
801-4.10.1  Payment.  Payment for the Wheelchair Accessible Raised Garden Beds will be 

made at the unit price per EACH and shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and as indicated on the Plans.  No additional 
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compensation will be allowed. 
 
801-5  IRRIGATION SYSTEM INSTALLATION. 

 
801-5.1  General.  Add the following: 

 
The Contractor shall check and verify the water pressure at each Point of Connection (P.O.C.) 

prior to beginning work.  The Contractor shall notify the County Project Manager of any 
discrepancy between pressure indicated on the Plans and the actual water pressure measured in the 
field.  If the pressure provided at work site or any other conditions create problems that shall 
prevent proper operation of the irrigation system, the County Project Manager shall be notified 
before commencement of any work.   

 
Backflow preventers, backflow enclosures, and concrete pads associated with the backflow 

preventers shall be installed per the Plans. 
 

Add to the last paragraph: 
 

The Contractor shall accurately record on one set of black and white prints (irrigation 
drawings) all changes in work constituting departures form the original contract drawings, which 
will become the basis for the As-Built drawings.  The As-Built drawings of the irrigation system 
shall show locations and depths of the following items: 
 

a. Points of connection. 
b. Routing of pressurized and non-pressurized lines (dimension at a maximum of 100 feet 

along routing. 
c. All valves. 
d. Other related equipment (as directed by County Project Manager). 

 
Dimensions shall be from two permanent points of reference (monuments, sidewalks, curbs, 

and pavement).  Information needed on the As-Built drawings shall be added on a day-to-day basis 
as the work is installed.  All dimensions noted on the drawings shall be a ¼ inch in size. 
 

The Contractor shall submit the As-Built drawings to the County Project Manager for approval 
seven days prior to the start of the Maintenance and Establishment Period. 
 

801-5.2    Trench Excavation and Backfill.  Add the following: 
 
Mechanical trenching machines shall be of an approved type to cut trenches with straight sides.  

Pipes shall be supported continuously on the bottom of the trench and shall be laid to an even 
grade.  Trenching excavation shall follow layout approved by the County Project Manager and as 
indicated on the approved Plans.  

 
The Contractor shall not install trenches through existing tree locations and shall avoid conflict 

with the root ball. 
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Trenches shall not be backfilled prior to approval of all required tests unless specifically 
directed by County Project Manager for trenches that represent an unsafe situation. 

 
Excavated materials approved for backfilling, consisting of earth, loam, sandy clay, sand, or 

other approved materials shall be free from clods of earth or stones larger than 1” in diameter, shall 
be tamped in 4” layers under the pipe and uniformly on both sides extending the full width of the 
trench and the full length of the pipe.  Materials shall be sufficiently damp to permit thorough 
compaction, free of voids.  Backfill shall be mechanically compacted to a dry density equal to 
adjacent, undisturbed soil in landscaped areas and shall conform to adjacent grades.  Under no 
circumstances shall truck wheels by used to compact soil. 

 
Initial backfill on all lines shall be of fine granular material with no foreign matter larger than 

½” diameter. 
 
Jetting is not an acceptable method of compacting trenches.  
 
All trenches shall be compacted to the same compaction as the adjoining area and finished 

flush with adjoining grades.  If settlement occurs and subsequent adjustments in pipe, valves, 
irrigation heads, planting, or other construction is necessary, the Contractor shall make required 
adjustments without cost to the County. 

 
801-5.4  Installation of Valves, Valve Boxes, and Special Equipment.  Add the following: 

 
Install valve boxes in planting areas and according to the Plans.  Only one valve per box shall 

be allowed.  Align valve boxes at right angles to the adjacent hardscape whenever possible.  Where 
several valve boxes are located in the same area, arrange them in a uniform and orderly fashion.   
 

Valve boxes shall have identification numbers hot branded onto the box covers.  The letters 
shall be 2” high and shall be branded using irons specifically designed for this purpose.  Heat 
branding shall not weaken or in any way puncture the valve box cover.  Gate valves shall be 
branded “GV”. 
 

801-5.7   Flushing and Testing. 
 
801-5.7.1 General.  Add the following: 

 
If leaks develop, repair leaking portions and repeat test until entire system is proven to be 

water-tight. 
 

Tests shall be observed and approved by the County Project Manager prior to backfilling 
trenches. 
 

801-8   PAYMENT.  Add the following: 
 
Payment for the Bark Mulch will be made at the unit price per SQUARE FOOT and shall 

include full compensation for furnishing all labor, tools, equipment, and incidentals to install the 
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bark mulch provided by the County to the project site, and as indicated on the Plans.  No additional 
compensation will be allowed. 

 
Payment for the Water Meter will be made at the unit price per EACH and shall include full 

compensation for furnishing all labor, materials, tools, equipment, and incidentals, and as indicated 
on the Plans.  No additional compensation will be allowed. 

 
Payment for the Backflow Preventer with Enclosure will be made at the unit price per EACH 

and shall include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals, and as indicated on the Plans.  No additional compensation will be allowed. 
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 PART VI 
 
  
 

THIS PART WAS OMITTED. 
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PART VII 

 
 

SPECIAL PROVISIONS - MODIFICATIONS TO 
 

SECTIONS 1 THROUGH 9 AND SECTION 12 
 

OF THE 
 

CALTRANS STANDARD SPECIFICATIONS 
 
 
 
 
 

************************************************************************************************************* 
NOTE TO CONTRACTORS 

 
 

The 2010 Standard Specifications can be found 
at http://www.dot.ca.gov/hq/esc/oe/construction_contract_standards/std_s
pecs/2010_StdSpecs/2010_StdSpecs.pdf. 
 
 

 
************************************************************************************************************* 

 
 

Sections 1 through 9 and Section 12 of the Standard Specifications, dated 2010, State of 
California, Department of Transportation and the Amendments to Sections 1 through 9 and 
Section 12 of said Standard Specifications, contained in Part VI of these Contract Documents, 
are modified below.  A modification to an amended subsection of Sections 1 through 9 or Section 
12 shall take precedence over and be used in lieu of that modification to the unamended 
subsection. 
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CALTRANS STANDARD SPECIFICATIONS, DIVISION I – GENERAL PROVISIONS 
SUBSECTION 1-1.07, DEFINITIONS 

 
Add: 

Attorney General.  Wherever used in the Standard Specifications shall refer to County Counsel. 
 
Standard Specifications.  The Standard Specifications dated May 2010, State of California, Department 
of Transportation. 
 
County.  County of San Diego, a political subdivision of the State of California, as created by law. 

 
Delete and Substitute: 

Delete this section in its entirety and substitute the following: 
Department, Also Department of Transportation:  Wherever used in the Standard Specifications, refers 
to the Board, except when used in reference to test methods of, or to denote publications or designate 
the mailing address of an agency of the State of California. 

 
Add: 

Director.  Also Director of Transportation:  Means, wherever used in the Standard Specifications, the 
Board. 
 
Division of Measurement Standards.  Wherever used in the Standard Specifications, shall refer to the 
Department of Agriculture-Weights and Measures of the County of San Diego. 
 
Engineer.  The County Engineer, acting either directly or through properly authorized agents, such 
agents acting within the scope of the particular duties delegated to them.  Wherever used in the 
Standard Specifications, shall refer to the County Engineer. 
 
Laboratory.  The established laboratory authorized by the County Engineer to test materials used in the 
work. 
 
Liquidated Damages.  The amount prescribed in the specifications to be paid to the Owner or to be 
deducted from any payment due or to become due the Contractor for each day's delay in completing 
the whole or any specified portion of the work beyond the time allowed in the specifications. 
 
Owner.  The political subdivision of the State of California, as created by law, designated in the Notice 
to Contractors Inviting Bids. 

 
Plans.  At “The Standard Plans issued by the Department of Transportation.”, delete the period and 
add:  “and the San Diego Area Regional Standard Drawings.” 

 
State.  Also, State of California.  As used in these specifications relative to the contract administration, 
refers to the political subdivision indicated as the Owner in the Notice to Contractors Inviting Bids. 
 
Proposal.  "Contract Documents, including Plans, Specifications, and Proposal Forms are available to 
be downloaded, free of charge, from the Department of Purchasing & Contracting BuyNet website 
at: http://buynet.sdcounty.ca.gov". 
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CALTRANS STANDARD SPECIFICATIONS, DIVISION I – GENERAL PROVISIONS 

SUBSECTION 2, BIDDING 
 

No Modifications. 
 
 
 

CALTRANS STANDARD SPECIFICATIONS, DIVISION I – GENERAL PROVISIONS 
SUBSECTION 3, CONTRACT AWARD AND EXECUTION 

 
Add:   

3-1.02  Contract Bonds.  Delete the first paragraph and substitute the following: 
 
"The successful bidder shall furnish a surety bond as security for the faithful performance of the 
contract, and shall furnish a separate surety bond as security for the payment of all persons performing 
labor and furnishing materials in connection with the contract as specified by Chapter 5 (commencing 
at Section 3225) and Chapter 7 (commencing at Section 3247), Title 15, Part 4, Division 3, of the 
California Civil Code. The aforesaid bonds shall be in amounts as stated in the Notice to Contractors 
Inviting Bids and shall conform to the bond forms included in the Contract Documents for the project." 

 
 
Delete: 

3-1.07  Insurance Policies.  Delete this section in its entirety. 
 
 
Modify: 

3-1.18  Contract Execution.  Delete the first paragraph in its entirety and substitute the following: 
 

"The contract shall be signed by the successful bidder and returned together with the contract bonds 
within 10 days, not including Saturdays, Sundays and legal holidays, of receiving notice that the 
contract has been awarded." 
 
Replace the word “Office Engineer” with the County of San Diego, Department of Purchasing and 
Contracting Officer.   
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CALTRANS STANDARD SPECIFICATIONS, DIVISION I – GENERAL PROVISIONS 

SUBSECTION 4, SCOPE OF WORK 
 

No Modifications. 
 
 
 
 
CALTRANS STANDARD SPECIFICATIONS, DIVISION I – GENERAL PROVISIONS 

SUBSECTION 5, CONTROL OF WORK 
 
 
Modify: 

5-1.02   Contract Components.  In the second paragraph delete Items 1 through 5 in their entirety 
and substitute the following: 

 
 “1.  The governing ranking of contract parts in descending order is: 
  
  1.1.1   Special Provisions-Technical Provisions 
  1.1.2   Special Provisions-Special Conditions   
  1.2   Project plans 
  1.3   Revised Standard Plans 
  1.4   Standard Plans 
  1.4.1   Modifications to Amendments to Section 1 through 9 and Section 12  
                 of the Standard Specifications 
  1.4.2   Modifications to Sections 1 through 9 and Section 12 of the Standard 
            Specifications 
  1.5   Amendments to the Standard Specifications 
  1.6   Standard Specifications 
  1.7   Project information 
  
  2.   Written numbers and notes on a drawing govern over graphics 
  3.   A detail drawing governs over a general drawing 
  4.   A detail specification governs over a general specification 
  5.   A specification in a section governs over a specification referenced by that section.” 
 
 
 
 
 

CALTRANS STANDARD SPECIFICATIONS, DIVISION I – GENERAL PROVISION 
SUBSECTION 6, CONTROL OF MATERIALS 

 
Modify: 

6-3.05A, General.  In the table labeled “California Tests”, in the first line labeled “Relative Compaction” 
under the headings, delete "216 or 231" and substitute "216F". 
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CALTRANS STANDARD SPECIFICATIONS, DIVISION I – GENERAL PROVISION 
SUBSECTION 7, LEGAL RELATIONS AND RESPONSIBILITY 

 
Delete: “7-1.06D Liability Insurance” and Add: 

"7-1.06D(2) Liability Limits / Additional Insureds.  Without limiting Contractor’s indemnification 
obligations under this Contract, Contractor shall provide at its sole expense and maintain during the 
term of this Contract, or as may be further required herein, the insurance specified in this Article. 
Contractor’s insurance shall protect Contractor against claims which may arise out of or result from 
Contractor’s operations under the Contract and for which Contractor may be legally liable, whether 
such operations are performed by Contractor or by a Subcontractor or by anyone directly or indirectly 
employed by any of them, or by anyone for whose acts any of them may be liable. 

 
1. Minimum Scope of Insurance 
Coverage shall be at least as broad as: 
 

A. Commercial General Liability, Occurrence form, Insurance Services Office form CG0001. 
 
B. Automobile Liability covering all owned, non owned and hired auto, Insurance Services 

Office form CA0001.  
 
C. Workers’ Compensation, as required by State of California and Employer’s Liability 

Insurance. 
 
D. Professional Errors and Omissions Liability required if Contractor provides or engages any 

type of professional services including but not limited to engineers and architects. 
 
2. Minimum Limits of Insurance 
The insurance required shall be written for not less than limits of liability specified in this Contract or 
required by law, whichever coverage is greater. Coverages, whether written on an occurrence or 
claims-made basis, shall be maintained without interruption from date of commencement of the Work 
until date of final payment and termination of any coverage required to be maintained after final 
payment. Coverages, except for Professional Errors and Omissions Liability, shall include a Waiver 
of Subrogation endorsement in favor of County of San Diego, the members of the Board of 
Supervisors of the County and the officers, agents, employees and volunteers of the County, 
individually and collectively.  Contractor shall maintain limits no less than: 

 
A. Commercial General Liability including Premises, Operations, Products and Completed 
Operations, Contractual Liability, Independent Contractors Liability:  $1,000,000 per 
occurrence for bodily injury, personal injury, and property damage. .  The General Aggregate 
limit shall be $2,000,000 and shall be a Project Specific Aggregate. Contractor shall maintain 
Commercial General Liability (CGL) insurance, including Completed Operations and Products 
with a limit of not less than less than $1,000,000 per occurrence for three (3) years following 
County filing of the Notice of Completion (NOC) for the contracted work.   
 
B. Automobile Liability: $1,000,000 each accident for bodily injury and property damage. 
Coverage will include contractual liability equivalent to that provided in the 1990 and later 
editions of CA 0001. .  
 
C. Worker's Compensation and Employer’s Liability: $1,000,000 each accident for bodily 
injury or disease. 
 
D. Professional Errors and Omissions Liability: $1,000,000 per claim with an aggregate limit 
of not less than $2,000,000. Any self retained limit shall not be greater than $50,000 per 
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occurrence/event without County’s Risk Manager’s approval. Coverage shall include 
contractual liability coverage. If policy contains one or more aggregate limits, a minimum of 
50% of any such aggregate limit must remain available at all times; if over 50% of any such 
aggregate limit has been paid or reserved, County will require additional coverage to be 
purchased by Contractor to restore the required limits. This coverage shall be maintained for 
a minimum of three years following termination or completion of Contractor’s work pursuant 
to the Contract. 
 

3. Deductibles and Self-Insured Retentions 
Any deductible or self-insured retention must be declared to, stated on the Certificates of Insurance, 
and approved by County Risk Management. At the option of the County, either: the insurer shall 
reduce or eliminate such deductibles or self-insured retentions as respects the County, the members 
of the Board of Supervisors of the County and the officers, agents, employees and volunteers; or the 
Contractor shall provide a financial guarantee satisfactory to the County, guaranteeing payment of 
losses and related investigations, claim administration and defense expenses. 
 
4. Other Insurance Provisions 
The general liability, automobile liability, and professional liability are to contain, or be endorsed to 
contain the following provisions: 
 

A. Additional Insured endorsement [Does not apply to professional liability]  
Any general liability policy provided by Contractor shall contain an additional insured 
endorsement applying coverage to the County of San Diego, the members of the Board of 
Supervisors of the County and the officers, agents, employees and volunteers of the County, 
individually and collectively. 
 
B. Primary Insurance endorsement  
For any claims related to this project, the Contractor’s insurance coverage shall be primary 
insurance as respects the County, the members of the Board of Supervisors of the County 
and the officers, agents, employees and volunteers of the County, individually and collectively. 
Any insurance or self-insurance maintained by the County, its officers, employees, or 
volunteers shall be excess of the Contractor’s insurance and shall not contribute with it. 
 
C. Notice of Cancellation 
Each required insurance policy shall be endorsed to state that coverage shall not be canceled 
by either party, except after thirty (30) days’ prior written notice, or ten (10) days notice for 
non-payment of premium,  by certified mail, return receipt requested, has been given to the 
County at the address shown in section of Contract entitled “Notices”. 
 
D. Severability of Interest clause 
General Liability and Auto Liability policy will contain clause that coverage applies separately 
to each insured, except with respect to the limits of liability, and that an act or omission by one 
of the named insureds shall not reduce or avoid coverage to the other named insureds.  
 
 
 
 
 

General Provisions 
 
5. Qualifying Insurers 
All required policies of insurance shall be issued by companies which have been approved to do 
business in the State of California by the State Department of Insurance, and which hold a current 
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policy holder’s alphabetic and financial size category rating of not less than A-, VII according to the 
current Best’s Key Rating guide, or a company of equal financial stability that is approved by County’s 
Risk Manager. 
 
6. Evidence of Insurance 
Prior to commencement of this Contract, but in no event later than the effective date of the Contract, 
Contractor shall furnish the County with certificate of insurance and amendatory endorsements 
effecting coverage required by this clause. If requested by the County in writing, the Contractor shall 
furnish certified copies of the actual required insurance policies within thirty (30) days after effective 
receipt of such request. Thereafter, copies of renewal policies (if requested), certificate and 
amendatory endorsements shall be furnished to County within thirty (30) days of the expiration of the 
term of any required policy. Contractor shall permit County at all reasonable times to inspect any 
policies of insurance which Contractor has not delivered to County. 
 
7. Failure to Obtain or Maintain Insurance; County’s Remedies 
Contractor’s failure to provide insurance specified or failure to deliver certified copies of policies or 
certificates of insurance, or failure to make premium payments required by such insurance, shall 
constitute a material breach of the Contract, and County may, at its option, terminate the Contract for 
any such default by Contractor.  
 
8. No Limitation of Obligations 
The foregoing insurance requirements as to the types and limits of insurance coverage to be 
maintained by Contractor, and any approval of said insurance by the County are not intended to 
and shall not in any manner limit or qualify the liabilities and obligations otherwise assumed by 
Contractor pursuant to the Contract, including, but not limited to, the provisions concerning 
indemnification. 
 
9. No Recourse 
The insurer shall have no recourse against County for payment of any premium or for assessments 
under any insurance policy maintained in connection with this Contract. 
 
10. Review of Coverage 
County retains the right at any time to review the coverage, form and amount of insurance required 
herein and may require contractor to obtain insurance reasonably sufficient in coverage, form and 
amount to provide adequate protection against the kind and extent of risk which exists at the time a 
change in insurance is required. 
 
11. Self-Insurance 
Contractor may, with the prior written consent of County Risk Management, fulfill some or all of the 
insurance requirements contained in the Contract under a plan of self-insurance. Contractor shall 
only be permitted to utilize such self-insurance if in the opinion of County Risk Management, 
Contractor’s (i) net worth, and (ii) reserves for payment of claims of liability against Contractor, are 
sufficient to adequately compensate for the lack of other insurance coverage required by this 
Contract. Contractor’s utilization of self-insurance shall not in any way limit liabilities assumed by 
Contractor under the Agreement. 
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12. Claims Made Coverage 
If coverage is written on a “claims made” basis, the Certificate of Insurance shall clearly so state. In 
addition to the coverage requirements specified above, such policy shall provide that: 
 

A. The policy retroactive date coincides with or precedes Contractor’s commencement of 
work under the Contract (including subsequent policies purchased as renewals or 
replacements). 
 
B. Contractor will make every effort to maintain similar insurance during the required 
extended period of coverage following expiration of the Contract, including the requirement of 
adding all additional insureds. 
 
C. If insurance is terminated for any reason, Contractor shall purchase an extended 
reporting provision of at least three (3) years to report claims arising in connection with the 
Contract. 
 

D. The policy allows for reporting of circumstances or incidents that might give rise to future 
claims.  
 
 

13. Subcontractors’ Insurance 
Contractor shall require that any and all subcontractors hired by Contractor are insured in accordance 
with this Contract. If any subcontractor’s coverage does not comply with the foregoing provisions, 
Contractor shall defend and indemnify the County from any damage, loss, cost, or expense, including 
attorneys’ fees, incurred by County as a result of subcontractors failure to maintain required coverage.  
 
In addition to the foregoing, Contractor shall require that any and all subcontractors performing any 
excavation of the Project have Explosion, Collapse and Underground Damage Liability Insurance and 
coverage in the amount of One Million Dollars ($1,000,000) per occurrence. 
 
 
14. Waiver of Subrogation 
The insurer shall waive all rights of recovery or subrogation against County, its agents, officers and 
employees which might arise by reason of any payment under the policies. Contractor hereby waives 
all rights to recovery against County, its agents, officers and employees, on account of loss or damage 
occasioned to Contractor or others under Contractor’s control to the extent such loss or damage is 
insured against under any insurance policies which may be in force at the time of the loss or damage. 
Included in any policy or policies of insurance provided by Contractor, shall be a standard Waiver of 
Rights of Subrogation against County by the insurance company issuing said policy or policies. This 
provision does not apply to Professional Liability coverage. 
 
Contractor’s Bonds.  Prior to execution of the Contract, Contractor shall file with the County on the 
approved forms, the two surety bonds in the amounts and for the purposes noted below, duly 
executed by a reputable surety company satisfactory to County, and Contractor shall pay all 
premiums and costs thereof and incidental thereto, as security for payment of persons named in 
California Civil Code Section 3181 or amounts due under Unemployment Insurance Code with 
respect to Work or Labor performed by any such claimant. All alterations, time extensions, extra and 
additional work, and other changes authorized by the Specifications, or any part of the Contract, may 
be made without securing consent of the surety or sureties on the contract bonds. Each bond shall 
be signed by both Contractor and the sureties.  
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A. The Payment Bond for public works shall be in an amount of one hundred percent (100%) 
of the Contract price, as determined from the prices in the bid form, and shall insure to the 
benefit of persons performing labor or furnishing materials in connection with the work of the 
proposed Contract. This bond shall be maintained in full force and effect until all work under 
the Contract is completed and accepted by the County, and until all claims for materials and 
labor have been paid. 
 
B. The Performance Bond shall be in an amount of one percent (100%) of the Contract price 
as determined from the prices in the bid form, and shall insure the faithful performance by the 
Contractor of all work under the Contract. It shall also insure the replacing of, or making 
acceptable, any defective materials or faulty workmanship. 
 
C. Qualification of Sureties. Should any surety or sureties be deemed unsatisfactory at any 
time by the County, notice will be given Contractor to that effect, and Contractor shall 
substitute a new surety or sureties satisfactory to the County. No further payment shall be 
deemed due or will be made under the contract until the sureties qualify and are accepted by 
the County.  

 
Miscellaneous.  Nothing contained in the Contract is intended to make the public or any member 
thereof a third party beneficiary of the Insurance, Indemnity or Bonding provisions of these Standard 
Specifications, nor is any term, condition or other provision of the Contract intended to establish a 
standard of care owed to the public or any member thereof." 

 
Rights in Land and Improvements.  "The Contractor shall not occupy State-owned property outside 
the right of way as shown on the plans or maps available in the County Engineer's office, unless he 
enters into a rental agreement with the Department.  The agreement will be based on the fair rental 
values." 
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CALTRANS STANDARD SPECIFICATIONS, DIVISION I – GENERAL PROVISION 
SUBSECTION 8, PROSECUTION AND PROGRESS 

 
Delete and Substitute: 

8-1.13 Contractor’s Control Termination.  Delete this section in its entirety and substitute the following: 
 

"If the Engineer deems that a Contractor has failed to supply an adequate working force, or material 
of proper quality, or has failed in any other respect to prosecute the work with the diligence and force 
specified by the contract, the Director of Purchasing and Contracting may: 

 
1. After written notice of at least five (5) days to the Contractor, specifying the defaults to be 

remedied, provide any such labor or materials and deduct the cost from any money due or to 
become due to the Contractor under the contract; or 

 
2. If it considers that the failure is sufficient ground for such action, the Director of Purchasing 

and Contracting may give written notice of at least five (5) days to the Contractor and the 
Contractor's sureties, that if the defaults are not remedied the Contractor's control over the 
work will be terminated. 

 
If the defaults are not remedied within the time specified in the notice, the Contractor's control shall 
terminate as of the expiration of that time. 
 
“In the event of such termination, the County shall immediately serve written notice thereof upon 
surety and Contractor. Surety shall have the rights and obligations set forth in the performance bond. 
Subject to the surety's rights under the performance bond (which rights are waived upon a default 
under the performance bond), the County may, at its sole option,  take over the Work and prosecute 
it to completion by contract or by any other methods it may deem advisable, or require the surety to 
prosecute the Work to completion. The County may take possession of and use all or any part of the 
Contractor’s materials, tools, equipment, and appliances upon the premises to complete the contract. 
The County may effectuate the provisions of this paragraph through any necessary written agreement 
with the Surety, Contractor, or other contractors.  
 
"If the Contractor's control of the work is terminated or the Contractor abandons the work and the 
contract work is completed in conformance with the provisions of this subsection, any dispute 
concerning the amount to be paid by the Owner to the Contractor or its Surety or to be paid to the 
Owner by the Contractor or its Surety shall be subject to arbitration in accordance with the provisions 
of Section 9-1.10, "Arbitration', of the Standard Specifications.  The Surety shall be bound by the 
arbitration award and is entitled to participate in such arbitration proceedings." 
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CALTRANS STANDARD SPECIFICATIONS, DIVISION I – GENERAL PROVISION 
SUBSECTION 9, MEASUREMENT AND PAYMENT 

 
Add: 

9-1.22  Arbitration.  Add the following at the end of the first paragraph: 
 

"However, any unresolved claims shall be resolved by first submitting such claims to mediation prior 
to their being taken to formal arbitration or litigation by any party, pursuant to the Special Condition 
entitled either "Claims" or "Dispute and Claims Resolution" in the Contract Documents for the project." 

 
Change the capital "C" in "Claims" to a small "c" and add the following at the beginning of the second 
paragraph: 

 
"Any mediated, yet still unresolved" 

 
Delete and Substitute: 
Delete the last sentence of the last paragraph, and substitute the following: 
 

"A Complaint in Arbitration by the Contractor shall be made not later than 60 days after completion 
or termination of mediation on the claim." 

 
 
 
 

CALTRANS STANDARD SPECIFICATIONS, DIVISION II – GENERAL CONSTRUCTION 
SUBSECTION 10, GENERAL 

 
No Modifications. 

 
 
 

CALTRANS STANDARD SPECIFICATIONS, DIVISION II – GENERAL CONSTRUCTION 
SUBSECTION 11, QUALITY CONTROL AND ASSURANCE 

 
No Modifications. 

 
 

CALTRANS STANDARD SPECIFICATIONS, DIVISION II – GENERAL PROVISION 
SUBSECTION 12, TEMPORARY TRAFFIC CONTROL 

 
Delete and Substitute: 

12-1.03 Flagging Costs.  In the first sentence delete "You and the State share” and substitute 
"Contractor is responsible to pay for 100% of cost to furnish all flaggers, including transporting 
flaggers and furnishing stands and towers for flaggers to provide for passage of traffic through the 
work as specified in section 7-1.03 and 7-1.04.     

 
END OF SECTION 
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PART VIII 
 
 
 

FEDERAL REQUIREMENTS 
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SO-CALLED “ANTI-KICKBACK ACT” AND REGULATIONS PROMULGATED 
 PURSUANT THERETO BY THE SECRETARY OF LABOR 
 UNITED STATES DEPARTMENT OF LABOR 
  

TITLE 18, U.S.C. Section 874 
 

(Replaces Section I of the Act of June 13, 1934 (48 Stat. 948. 40 U.S.C., Sec. 276b) pursuant to the 
Act of June 25, 1948. 62 Stat. 862) 
 
 KICKBACKS FROM PUBLIC WORKS EMPLOYEES 
 
Whoever, by force, intimidation, or threat of procuring dismissal from employment, or by any other manner 
whatsoever induces any person employed in the construction, prosecution, completion or repair of any 
public building, public work, or building or work financed in whole or in part by loans or grants from the 
United States, to give up any part of the compensation to which he is entitled under his contract of 
employment, shall be fined not more than $5,000 or imprisoned not more than five years, or both. 
 
SECTION 2 OF THE ACT OF JUNE 13, 1934, AS AMENDED (48 Stat. 948, 62 Stat. 862), 63 Stat. 108, 
72 Stat. 967, 40 U.S.C., Sec. 276c) 
 
The Secretary of Labor shall make reasonable regulations for contractors and subcontractors engaged 
in the construction, prosecution, completion or repair of public buildings, public works or buildings or 
works financed in whole or in part by loans or grants from the United States, including a provision that 
each contractor and subcontractor shall furnish weekly a statement with respect to the wages paid each 
employee during the preceding week.  Section 1001 of Title 18 (United States Code) shall apply to such 
statements. 
 
 ... XXX ... 
 
Pursuant to the aforesaid Anti-Kickback Act, the Secretary of Labor, United States Department of Labor, 
has promulgated the regulations set forth, which regulations are found in Title 29, Subtitle A, Code of 
Federal Regulations, Part 3.  The term “this part,” is used in the regulations hereinafter set forth, refers 
to Part 3 last above mentioned.  Said regulations are as follows: 
 
 TITLE 29 - LABOR 
 
 Subtitle A - Office of the Secretary of Labor 
 
PART 3 - CONTRACTORS AND SUBCONTRACTORS ON PUBLIC BUILDING OR PUBLIC 

WORK FINANCED IN WHOLE OR IN PART BY LOANS OR GRANTS FROM THE 
UNITED STATES 

 
 
 
 
 
 
Section 3.1 Purpose and Scope. 
 
This part prescribes “anti-kickback” regulations under Section 2 of the Act of June 13, 1934, as amended 
(40 U.S.C. 276c), popularly known as the Copeland Act.  This part applies to any contract which  is  
subject  to  Federal  wage  standards  and  which  is  for  the  construction,  prosecution, completion or 
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repair of public buildings, public works or buildings or works financed in whole or in part by loans or grants 
from the United States.  The part is intended to aid in the enforcement of the minimum wage provisions 
of the Davis-Bacon Act and the various statutes dealing with Federally-assisted construction that contain 
similar minimum wage provisions, including those provisions which are not subject to Reorganization 
Plan No. 14 (e.g., the College Housing Act of 1950, the Federal Water Pollution Control Act, and the 
Housing Act of 1959), and in the enforcement of the overtime provisions of the Contract Work Hours 
Standards Act whenever they are applicable to construction work.  The part details the obligations of 
contractors and subcontractors relative to the weekly submission of statements regarding the wages paid 
on work covered thereby; sets forth the circumstances and procedures governing the making of payroll 
deductions from the wages of those employed on such work, and delineates the methods of payment 
permissible on such work. 
 
Section 3.2  Definitions. 

 
As used in the regulations in this part: 
 
(a) The terms “building” or “work” generally include construction activity as distinguished from 

manufacturing, furnishing of materials, or servicing and maintenance work.  The terms 
include, without limitation, buildings, structures and improvements of all types, such as 
bridges, dams, plants, highways, parkways, streets, subways, tunnels, sewers, mains, 
powerlines, pumping stations, railways, airports, terminals, docks, piers, wharves, ways, 
lighthouses, buoys, jetties, breakwaters, levees and canals:  dredging, shoring, 
scaffolding, drilling, piers, blasting, excavating, clearing and landscaping.  Unless 
conducted in connection with and at the site of such a building or work as is described in 
the foregoing sentence, the manufacture or furnishing of materials, articles, supplies or 
equipment (whether or not a Federal or State agency acquires title to such materials, 
articles, supplies or equipment during the course of the manufacture or furnishing, or owns 
the materials from which they are manufactured or furnished) is not a “building” or “work” 
within the meaning of the regulations in this part. 

 
(b) The terms “construction,” “prosecution,” “completion,” or “repair” mean all types of work 

done on a particular building or work at the site thereof, including, without limitation, 
altering, remodeling, painting and decorating, the transporting of materials and supplies 
to or from the building or work by the employees of the construction contractor or 
construction subcontractor, and the manufacturing or furnishing of materials, articles, 
supplies or equipment on the site of the building or work, by persons employed at the site 
by the contractor or subcontractor. 

 
(c) The terms “public building” or “public work” include building or work for whose 

construction, prosecution, completion or repair, as defined above, a Federal agency is a 
contracting party, regardless of whether title thereof is in a Federal agency. 

 
 (d) The term “building or work financed in whole or in part by loans or grants from the United 

States” includes building or work for whose construction, prosecution, completion or 
repair, as defined above, payment or part payment is made directly or indirectly from funds 
provided by loans or grants by a Federal agency.  The term does not include building or 
work for which Federal assistance is limited solely to loan guarantees or insurance. 

 
(e) Every person paid by a contractor or subcontractor in any manner for his labor in the 

construction, prosecution, completion or repair of a public building or public work or 
building or work financed in whole or in part by loans or grants from the United States is 
“employed” and receiving “wages,” (regardless of any contractual relationship alleged to 
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exist between him and the real employer. 
 
(f) The term “any affiliated person” includes a spouse, child, parent or other close relative of 

the contractor or subcontractor; a partner or officer of the contractor or subcontractor; a 
corporation closely connected with the contractor or subcontractor as parent, subsidiary 
or otherwise; and an officer or agent of such corporation. 

 
(g) The term “Federal agency” means the United States, the District of Columbia, and all 

executive departments, independent establishments, administrative agencies, and 
instrumentalities of the United States and of the District of Columbia, including 
corporations, all or substantially all of the stock of which is beneficially owned by the United 
States, by the District of Columbia, or any of the foregoing departments, establishments, 
agencies and instrumentalities. 

 
Section 3.3    Weekly Statement With Respect to Payment of Wages. 

 
(a) As used in this section, the term “employee” shall not apply to persons in classifications 

higher than that of laborer or mechanic and those who are the immediate supervisors of 
such employees. 

 
(b) Each contractor or subcontractor engaged in the construction, prosecution, completion or 

repair of any public building or public work, or building or work financed in whole or in part 
by loans or grants from the United States, shall furnish each week a statement with respect 
to the wages paid each of its employees engaged on work covered by 29 CFR Parts 3 
and 5 during the preceding weekly payroll period.  This statement shall be executed by 
the contractor or subcontractor or by an authorized officer or employee of the contractor 
or subcontractor who supervises the payment of wages, and shall be on form WH 348, 
“Statement of  
Compliance,” or on an identical form on the back of WH347, “Payroll (For Contractors 
Optional Use)” or on any form with identical wording.  Sample copies of WH347 and 
WH348 may be obtained from the Government contracting or sponsoring agency and 
copies of these forms may be purchased at the Government Printing Office. 

 
(c) The requirements of this section shall not apply to any contract of $2,000  or less. 

 
(d) Upon a written finding by the head of a Federal agency, the Secretary of Labor may 

provide reasonable limitations, variations, tolerances and exemptions from the 
requirements of this section subject to such conditions as the Secretary of Labor may 
specify. 

 
[29 F.R. 95, Jan. 4, 1964, as amended at 33 F.R. 10186, July 17, 1968] 
 
Section 3.4  Submission of Weekly Statements and the Preservation and Inspection of Weekly 
Payroll Records. 
 

(a) Each weekly statement required under Section 3.3 shall be delivered by the contractor or 
subcontractor, within seven days after the regular payment date of the payroll period to a 
representative of a Federal or State agency in charge at the site of the building or work, 
or, if there is no representative of a Federal or State agency at the site of the building or 
work.  The statement shall be mailed by the contractor or subcontractor, within such time, 
to a Federal or State agency contracting for or financing the building or work.  After such 
examination and check as may be made, such statement, or a copy thereof, shall be kept 
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available, or shall be transmitted together with a report of any violation, in accordance with 
applicable procedures prescribed by the United States Department of Labor. 

 
(b) Each contractor or subcontractor shall preserve his weekly payroll records for a period of 

three years from date of completion of the contract.  The payroll records shall set out 
accurately and completely the name and address of each laborer and mechanic, his 
current classification, rate of pay, daily and weekly number of hours worked, deductions 
made, and actual wages paid.  Such payroll records shall be made available at all times 
for inspection by the contracting officer or his authorized representatives of the 
Department of Labor. 

 
Section 3.5  Payroll Deductions Permissible Without Application To or Approval of the Secretary 
of Labor. 
 
Deductions made under the circumstances or in the situations described in the paragraphs of this section 
may be made without application to and approval of the Secretary of Labor. 
 

(a) Any deduction made in compliance with the requirements of Federal, State or local law, 
such as Federal or State withholding income taxes and Federal social security taxes. 

 
(b) Any deduction of sums previously paid to the employee as a bona fide prepayment of 

wages when such prepayment is made without discount or interest.  A “bona fide 
prepayment of wages” is considered to have been made only when cash or its equivalent 
has been advanced to the person employed in such manner as to give him complete 
freedom of disposition of the advanced funds. 

 
(c) Any deduction of amounts required by court process to be paid to another, unless the 

deduction is in favor the contractor, subcontractor or any affiliated person, or when 
collusion or collaboration exists. 

 
(d) Any deduction constituting a contribution on behalf of the person employed to funds 

established by the employer or representatives of employees, or both, for the purpose of 
providing either from principal or income, or both, medical or hospital care, pensions or 
annuities on retirement, death benefits, compensation for injuries, illness, accidents, 
sickness or disability, or for insurance to provide any of the foregoing, or unemployment 
benefits, vacation pay, savings accounts or similar payments for the benefit of employees, 
their families and dependents: Provided, however, That the following standards are met: 
(1) The deduction is not otherwise prohibited by law; (2) it is either: (i) Voluntarily 
consented to by the employee in writing and in advance of the period in which the work is 
to be done and such consent is not a condition either for the obtaining of or for the 
continuation of employment, or (ii) provided for in a bona fide collective bargaining 
agreement between the contractor or subcontractor and representatives of its employees; 
(3) no profit or other benefit is otherwise obtained, directly or indirectly, by the contractor 
or subcontractor or any affiliated person in the form of commission, dividend or otherwise; 
and (4) the deductions shall serve the convenience and interest of the employee. 
 

(e) Any deduction contributing toward the purchase of United States Defense Stamps and 
Bonds when voluntarily authorized by the employee. 

 
(f) Any deduction requested by the employee to enable him to repay loans to or to purchase 

shares in credit unions organized and operated in accordance with Federal and State 
credit union statutes. 
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(g) Any deduction voluntarily authorized by the employee for the making of contributions to 

governmental or quasi-governmental agencies, such as the American Red Cross. 
 
(h) Any deduction voluntarily authorized by the employee for the making of contributions to 

Community Chests, United Givers Funds, and similar charitable organizations. 
 
 (i) Any deductions to pay regular union initiation fees and membership dues, not including 

fines or special assessments:  Provided, however, that a collective bargaining agreement 
between the contractor or subcontractor and representatives of its employees provides for 
such deductions and the deductions are not otherwise prohibited by law. 

 
(j) Any deduction not more than for the “reasonable cost” of board, lodging or other facilities 

meeting the requirements of Section 3(m) of the Fair Labor Standards Act of 1938, as 
amended, and Part 531 of this title.  When such a deduction is made, the additional 
records required under §516.27 (a) of this title shall be kept. 

 
Section 3.6  Payroll Deductions Permissible With the Approval of the Secretary of Labor. 
 
Any contractor or subcontractor may apply to the Secretary of Labor for permission to make any 
deduction not permitted under §3.5.  The Secretary may grant permission whenever he funds that: 
 

(a) The contractor, subcontractor or any affiliated person does not make a profit or benefit 
directly or indirectly from the deduction either in the form of a commission, dividend or 
otherwise: 

 
(b) The deduction is not otherwise prohibited by law: 
 
(c) The deduction is either (1) voluntarily consented to by the employee in writing and in 

advance of the period in which the work is to be done and such consent is not a condition 
either for the obtaining of employment of its continuance, or (2) provided for in a bona fide 
collective bargaining agreement between the contractor or subcontractor and 
representatives of its employees; and 

 
(d) The deduction serves the convenience and interest of the employee. 

 
Section 3.7  Applications for the Approval of the Secretary of Labor. 
 
Any application for the making of payroll deductions under §3.6 shall comply with the requirements 
prescribed in the following paragraphs of this section: 
 

(a) The application shall be in writing and shall be addressed to the Secretary  of 
Labor. 
 
(b) The application shall identify the contract or contracts under which the work in question is 

to be performed.  Permission will be given for deductions only on specific, identified 
contracts, except upon a showing of exceptional circumstances. 

 
(c) The application shall state affirmatively that there is compliance with the standards set 

forth in the provisions of §3.6.  The affirmation shall be accompanied by a full statement 
of the facts indicating such compliance. 

 

  
SWEETWATER COMMUNITY GARDEN 8-12    PART 8 / RFB 9042  



 (d) The application shall include a description of the proposed deduction, the purpose to be 
served thereby, and the classes of laborers or mechanics from whose wages the proposed 
deduction would be made. 

 
(e) The application shall state the name and business of any third person to whom any funds 

obtained from the proposed deductions are to be transmitted and the affiliation of such 
person, if any, with the applicant. 

 
 
 
Section 3.8  Action by the Secretary of Labor Upon Applications. 
 
The Secretary of Labor shall decide whether or not the requested deduction is permissible under 
provisions of §3.6 and shall notify the applicant in writing of his decision. 
 
Section 3.9  Prohibited Payroll Deductions.  
 
Deductions not elsewhere provided for by this part and which are not found to be permissible under §3.6 
are prohibited. 
 
Section 3.10  Methods of Payment of Wages. 
 
The payment of wages shall be by cash, negotiable instruments payable on demand, or the additional 
forms of compensation for which deductions are permissible under this part.  No other methods of 
payment shall be recognized on work subject to the Copeland Act. 
 
Section 3.11  Regulations Part of Contract. 
 
All contracts made with respect to the construction, prosecution, completion or repair of any public 
building or public or building or work financed in whole or in part by loans or grants from the United States 
covered by the regulations in this part shall expressly bind the contractor or subcontractor to comply with 
such of the regulations in this part as may be applicable.  In this regard, see §5.5(a) of this subtitle. 
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FEDERAL AUDIT REGULATIONS 
 
The Administrator of the Department of Housing and Urban Development and the Comptroller General 
of the United States or their duly authorized representatives shall have access for the purpose of audit 
and examination to any books, documents, papers and records that pertain to Federal funds, equipment 
and supplies received by the owner for this contract. 
 

FEDERAL STATUTORY REQUIREMENTS 
 
Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the 
Clean Air Act of 1970 (42 U.S.C. 1857 et seq.) and the Federal Water Pollution Control Act (33 U.S.C. 
1251 et seq.) as amended. 
 

NOTICE REGARDING NONSEGREGATED FACILITIES 
 

A.   Notice to Prospective Federally-Assisted Construction Contractors 
 

1.   A Certification of Nonsegregated Facilities, as required by the May 9, 1967 order of the 
Secretary of Labor (32 F.R. 7439, May 19, 1967) on Elimination of Segregated Facilities 
must be submitted prior to the award of a federally-assisted construction contract 
exceeding $10,000 which is not exempt from the provisions of the Equal Opportunity 
Clause. 
 

2.   BY SIGNING THIS BID, THE BIDDER WILL BE DEEMED TO HAVE SIGNED AND 
AGREED TO THE PROVISIONS OF THE “CERTIFICATION OF NONSEGREGATED 
FACILITIES” IN THIS PROPOSAL. This certification provides that the Bidder does not 
maintain or provide employee facilities which are segregated on a basis of race, creed, 
color, or national origin, whether such facilities are segregated by directive or on a de facto 
basis. The certification also provides that the Bidder will not maintain such segregated 
facilities. 
 

3.  Contractors receiving federally-assisted construction contract awards exceeding $10,000 
which are not exempt from the provisions of the Equal Opportunity Clause will be required 
to provide for the forwarding of the following notice to prospective Subcontractors for 
construction contracts and material suppliers where the subcontracts or material supply 
agreements exceed $10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause. 

 
 B.  Notice to Prospective Subcontractors and Material Suppliers of  Requirement for Certification of 

Nonsegregated Facilities 
 

1. A Certification of Nonsegregated Facilities as required by the May 9, 1967 Order of the 
Secretary of Labor (32 F.R. 7439, May 19, 1967) on Elimination of Segregated Facilities, 
must be submitted by each Subcontractor (in all tiers) and material supplier prior to the 
award of the subcontract or consummation of a material supply agreement if such 
subcontract or agreement exceeds $10,000 and is not exempt from the provisions of the 
Equal Opportunity Clause. 

 
 
2.  BY SIGNING THE SUBCONTRACT OR ENTERING INTO A MATERIAL SUPPLY 

AGREEMENT, THE SUBCONTRACTOR OR MATERIAL SUPPLIER WILL BE 
DEEMED TO HAVE SIGNED AND AGREED TO THE PROVISIONS OF THE 
“CERTIFICATION OF NONSEGREGATED FACILITIES” IN THE SUBCONTRACT OR 
MATERIAL SUPPLY AGREEMENT.  This certification provides that the Subcontractor or 
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material supplier does not maintain or provide employee facilities which are segregated 
on the basis of race, creed, color, or national origin, whether such facilities are segregated 
by directive or on a de facto basis. The certification also provides that the Subcontractor 
or material supplier will not maintain such segregated facilities. 

 
 

NOTE: THE PENALTY FOR MAKING FALSE STATEMENTS IN OFFERS IS PRESCRIBED IN 
18 U.S.C. 1001. 
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HUD Form 2516  - 
 

Minority Business activity reporting 
 

Instruction and form are on the next two pages. 
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 PART IX.  STANDARD DRAWINGS, STANDARD PLANS AND PROJECT PLANS 
 
 
2012 “GREENBOOK” – Standard Specifications For Public Works Construction 
Supplemental Forms 
https://docs.google.com/viewer?a=v&pid=sites&srcid=ZGVmYXVsdGRvbWFpbnxzZHN0YW5k
YXJkZHJhd2luZ3N8Z3g6NGVlOTk5YWNiNTJlYTBmMg 
 
San Diego Area Regional Standard Drawings 
Regional Standard Drawings 
 
 
Project Plans 
  1. Title Sheet 
  2. Precise Grade Plan 
  3. Hardscape Layout & Materials Plan 
  4. Construction Details 
  5.  Construction Details 
  6.  Irrigation Plans 
  7.  Irrigation Legend, Notes, & Details 
 
 
 
 
 
 
 
                                                                      END OF SECTION 
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