
BID NO. 017-19

SPECIAL PROVISIONS

SECTION 1 PRECEDENCE OF CONTRACT DOCUMENTS
All work and materials shall conform to the following provisions, plans, and/or specifications in the
priority sequence so indicated:

a. Permits issued byjurisdictional regulatory agencies.

b. Change Orders and Supplemental Agreements.

c. Contract/Agreement.

d. Addenda.

e. Bid/Proposal.

f. Special Provisions.

g. Detail Plans (Project List as shown in Appendix B).

h. Standard Plans.

1. The San Diego Regional Standard Drawings, 2012 Edition, adopted by the El Cajon
City Council by Resolution No. 023-14 on March 25, 2014, herein referred to as the
"Regional Standard Drawings".

2. California State Department of Transportation Standard Plans dated 2015.

I. Standard Specifications.

1. Those particular sections of the California State Department of Transportation
Standard Specifications dated 2015 herein referred to as the "State Specifications".

2. The Standard Specifications for Public Works Construction (Green Book), 2012
edition, with Regional Supplement Amendments, adopted by City Council Resolution
No. 023-14 on March 25, 2014, herein referred to as the "Standard Specifications."

3. The "California Manual on Uniform Traffic Control Devices for Streets and Highways,
Part 6, Temporary Traffic Control", herein referred to as the "Traffic Control Manual."

SECTION 2 BEGINNING OF WORK AND TIME FOR COMPLETION
The Contractor shall begin work within ten (10) days after issuance of the Notice to Proceed, and
shall diligently prosecute the same to completion before the expiration of twenty (20) working days
after the date of the Notice to Proceed. Twenty (20) working days is the term of the Contract.

The day the Notice to Proceed is issued shall not be counted as a working day. By submitting a
bid, the Contractor agrees that the term of this contract is the number of working days indicated
in paragraph one above.

Prior to issuance of the Notice to Proceed, the Contractor is required to submit a PROPOSED
PROJECT SCHEDULE indicating completion of the project by the end of the term of the contract.
Where the schedule indicates completion before the end of the term of the contract, the Contractor
shall also show the late completion schedule for each item. The late completion date of the project
must coincide with the contract completion date. "Float" is the time between the early and late
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completion date for any activity on the critical path. It belongs to both the Contractor and the City
and may be used by either on a first-claimed basis. It is understood between the parties there
will be no compensation due for delays, unless contract completion is delayed beyond the
contractual completion date, (See Section 17 Claims herein regarding delay claims). The
schedule, where applicable, shall follow the precedent of operations called for in the specifications
or these Special Provisions. The schedule shall identify the controlling items of work that must
be completed prior to another item being able to start. Schedules which do not meet these
requirements shall be rejected and will delay the issuance of the Notice to Proceed. When a
delay in submitting an acceptable Proposed Project Schedule prevents the Notice to Proceed
from being issued within forty five (45) days after execution of the Contract, such a delay will be
a basis for a finding of default. If the Contractor submits an acceptable proposed Project Schedule
prior to the City's issuance of a Notice of Default, the City may, in its sole discretion, issue the
Notice to Proceed.

During the first week following issuance of the Notice to Proceed, the Contractor shall submit a
FINAL SCHEDULE in accordance with all requirements of the Proposed Project Schedule,
indicating the calendar dates that each event on the critical path will be completed. On a monthly
basis, on the payment cutoff date, the Contractor shall submit an update to the accepted Final
Schedule, which accurately indicates progress to that date for each item on the critical path. No
change to the accepted Final Schedule is permitted without the written consent of the City
Engineer.

Periods of inclement weather which adversely affect prosecution of the work shall, with the
approval of the City Engineer, not be counted in the total working days.

Periods when any stop work notice is in effect, due to the Contractor's failure to comply with any
provisions of the contract, shall be counted in the total working days.

SECTION 3 MISCELLANEOUS

3.1 General
Attention is directed to Section 6 "Control of Materials", of the California State Department of
Transportation State Specifications and these Special Provisions.

3.2 City Furnished Materials
Attention is directed to Section 6-2.03, "Department Furnished Materials", of the State
Specifications and these Special Provisions.

• There are no City furnished materials on this project.

SECTION 4 DESCRIPTION OF WORK
The work to be done consists, in general, of:

Installation of new and removal of existing bus shelters, benches, and trash receptacles
as shown in these specifications.

Such other items or details not mentioned above, that are required by the plans, Standard
Specifications, or these Special Provisions, shall be performed, placed, constructed or installed.

All tools, materials, labor, and traffic control will be furnished by the Contractor to complete the
installation of new and removal of existing bus shelters, benches, and trash receptacles and other
work as may be necessary to render the above improvements complete and workable.

The items are to be constructed or furnished and installed in a complete and workmanlike manner,
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in accordance with the Specifications and/or Special Provisions, all as listed in Appendix A and
as directed by the Engineer.

The Contractor shall review the contract plans and Specifications and present Requests for
Information (RFI), including requests for changes of condition, sufficiently in advance to avoid
delays in the work.

RFIs submitted by the Contractor shall clearly indicate the information requested and the basis
for the request in light of the plan and specification requirements or alleged lack thereof. Each
RFI shall be numbered by the contractor and shall be accompanied by a priority list stating the
requested order of response when there is more than one RFI currently under consideration.
Failure to prioritize RFIs will be grounds for denying a delay claim.

Where provisions of the contract, detail plans, Special Provisions, Standard Plans, Standard
Specifications, supplements or amendments clearly answer the question raised in an RFI, the
City may deduct from the Contractor's payment the costs of lost time and material expense
associated with answering the RFI.

SECTION 5 TESTING & SURVEYING
If applicable, the City of El Cajon shall pay for all tests that indicate the specifications have been
met. All tests that indicate the specifications have not been met shall be paid for by the Contractor.

All surveying to lay out the work and set construction stakes will be performed by the City.

The second paragraph of Subsection 2-9.2 of the Standard Specifications is hereby deleted and
changed to read: "The Contractor shall discuss his survey needs with the City Engineer far
enough in advance to prevent delays on the project and to find out how long it will take to complete
the needed survey services." Survey requests shall be made in writing.

SECTION 6 UTILITIES
Any modifications, construction, or installation affecting service or supply controlled by a utility
owner must be made pursuant to the direction and under the control of the affected utility owner.
The Contractor shall contact the respective utility owners for additional information concerning
this matter.

Underground utilities may not be shown on the plans in their entirety. The Contractor shall be
responsible for exposing, verifying locations both horizontal and vertical, and maintaining all
existing underground utilities, shown or not shown on the plans, marked or not marked in the field,
at the Contractor's expense, during construction. The Contractor shall make the necessary
arrangements for their removal or relocations with the respective utility owners as may be
required, sufficiently in advance to prevent a delay in the Contractor's operations, at the
Contractor's expense.

The last sentence of the third paragraph of Section 5-2 of the Standard Specifications "When
authorized by the Engineer, support or protection of the utility will be paid for as provided in
Subsection 3-2.2.3 or 3-3." is hereby deleted, and no additional payment will be made therefor.
Also, if an unavoidable utility caused delay beyond control of the Contractor does occur after the
Contractor provided sufficient notice, in the Engineer's judgment, to the Utility owner, the
Contractor will be entitled to an extension of time in accordance with Section 6-6 of the Standard
Specifications.

However, no additional payment will be made for such delay, and the Contractor will be required
to provide the Engineer with written documentation of the dates of notice to the utility owner and
beginning and end of the delay, prior to approval of an extension of time.
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Section 7-1 of the Standard Specifications is supplemented by the following:

"The contractor shall be solely responsible for locating items which if contacted would damage
his equipment and shall be responsible for all costs of repair to damaged equipment."

SECTION 7 LAWS TO BE OBSERVED
Contractor's attention is directed to Section 7-13, "Laws to be Observed", of the Standard
Specifications. Contractor shall comply with Chapter 9.72, "Littering Ordinance", and Chapter
13.10, "Stormwater Management and Discharge Control", of the Municipal Code of the City of El
Cajon, and including Chapter 13.10.030, as amended.

SECTION 8 CONSTRUCTION DETAILS

8.1 Mobilization
Mobilization shall include the preparatory work that must be performed or costs incurred before
starting work on the various items of the project site (Public Contracts Code § 10104); including
activities and associated costs for transportation of Contractor's personnel, equipment, and
operating supplies to the site.

Order of work shall conform to the provisions in Section 5, "Control of Work", of the State
Specifications and these Special Provisions.

No work above ground shall be performed on the project until the Contractor has received all
required materials, unless otherwise permitted by the City Engineer.

Full compensation for mobilization as specified includes all work involved, including but not limited
to the following principal items: mobilizing labor force; obtaining bonds; moving equipment and
temporary construction facilities onto site; pre-construction meetings, proper cleaning and
clearance of the site to return it to its original condition; removal of all Contractor equipment,
supplies, and labor force; warranty provisions; payments for bonds, and obtaining insurance, and
for related items of work not otherwise provided for necessary to complete the work as shown on
the plans, as specified herein, shall be considered the contract unit prices paid for the various
items of work with related improvements and no additional allowance will be made therefor.

8.2 Temporary Traffic Control
Attention is directed to Sections 7-10, "Public Convenience and Safety", and sub-section 7-10.2,
"Work Area Traffic Control", of the Standard Specifications and to the Section entitled "Public
Safety" elsewhere in the Standard Specifications and these Special Provisions. Nothing in these
Special Provisions shall be construed as relieving the Contractor from his responsibility in said
Section 7-10.

The Contractor shall take all necessary measures to maintain the portion of the streets left open
to traffic, to keep street smooth and usable during construction and to avoid excessive dust or
any unnecessary inconvenience to the public.

Working Hours are from 8:30 a.m. to 3:30 p.m. Access shall be provided at all times for
businesses in the affected areas. The Contractor shall be responsible for the maintenance of
necessary barricades, signs, etc. at all times, including Saturdays, Sundays, and Holidays.

At all times, not less than one 12-foot minimum width traffic lane shall be provided in each direction
on all streets for public traffic.

The Contractor shall notify the Engineer of his intent to begin work at least two (2) days before
the work is begun. When entering or leaving roadways carrying public traffic, the Contractor's
equipment, whether empty or loaded, shall in all cases yield to public traffic. The Contractor is
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responsible for providing and maintaining proper traffic delineation during the life of the contract
or until the completion of the traffic striping. Personal vehicles of the Contractor's employees shall
not be parked on the traveled way at any time, including any section closed to public traffic.

Posting No Parking - Where a parking prohibition is required to complete the work, the Contractor
shall post signs 48 hours in advance of scheduled construction. The signs shall indicate the days
(Mon., Tues., Wed., etc.) when work will be underway and enforcement will be requested. The
signs must indicate the time when parking will be prohibited, (e.g. 8:30 a.m. to 3:30 p.m.). Time
shall not be during hours when work is prohibited by other provisions of these specifications. The
signs shall further indicate that enforcement may result in towing. The signs shall be posted at
intervals along the street of not more than one every fifty (SO)-feet, and at a position at the edge
of pavement or immediately behind the curb. Additional signs shall be installed when required by
the City Engineer to assure adequacy of the notice.

The Contractor shall submit a traffic control plan at least five working days prior to the start of
construction. This plan shall include all necessary traffic control devices and shall be approved
in writing by the City Engineer prior to commencing work. The use of applicable Regional
Standard Drawings is acceptable for submittal.

Upon posting 'No Parking', the Contractor shall advise the City Engineer who must inspect and
certify that posting was completed in accordance with these specifications. Said certification must
be at least forty-eight (48) hours prior to required enforcement.

To request towing, the Contractor may contact the El Cajon Police Department's Traffic Division
(619) 579-3356. Towing will not normally be performed before 7:00 a.m. or after 4:00 p.m. If
towing outside thes.e hours is required, it shall be by prior arrangement with the Police Department
Traffic Division Commander and subject to availability of officers.

Following posting 'No Parking', the Contractor shall maintain the signs no less than twice per day
and additionally as directed by the Engineer to assure maintenance of the notice. The Contractor
shall make every effort to schedule work so that any posted "No Parking" zone will be used on
the days posted. In the event the Contractor is unable to maintain the planned schedule, the days
posted (Man., Tues., etc.) shall be revised in advance to reduce the impact of the parking
restrictions for days when no work will be done. If additional days are added, the Contractor shall
again notify the City Engineer who will re-certify the posting.

The provisions of this Section may be modified or altered, if, in the opinion of the City Engineer,
public traffic will be better served and work expedited. Any proposed modifications shall be
approved in writing by the City Engineer.

Full compensation for all work involved in traffic control, the traffic control plan, Public notification,
the furnishing, installation and removal of temporary barricades, construction signs, warning
signs, sequential arrow boards, or any device for the temporary control of traffic or safety of the
workers, including flaggers, and other requirements of adjacent public agencies affected, and
shall be paid at the prices bid and no additional allowance will be made therefor.

8.3 Protection and Restoration of Existing Improvements
Protection and restoration of existing improvements shall be in accordance with Section 7-9 of
the Standard Specifications. Private and public facilities and structures removed in conflict with
construction shall be replaced in kind.

Improvements such as sidewalks, curbs, gutters, Portland cement concrete and asphalt concrete
pavements, underlying material, lawns and plants and any other improvements removed, broken
or damaged by the Contractor's operations, shall be replaced or reconstructed with the same kind
of material as found on the work or with materials of equal quality. The new work shall be left in
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a serviceable condition.

Whenever part of a square or slab of existing concrete sidewalk, curb, gutter or driveway is broken
or damaged, the entire square, section or slab shall be removed and the concrete reconstructed
as specified above.

Full compensation for protection and restoration of existing improvements as specified includes
furnishing all labor, materials, tools, and equipment involved in protection and restoration of
existing improvements, including asphalt concrete and Class 2 aggregate base for pavement
restoration, shall be considered as included in the contract prices paid for the various items of
work with related improvements and no additional allowance will be made therefor.

8.4 Bus Shelter, Bus Benches, and Trash Receptacles
Domed roof bus shelter dimensions: 13 foot long x 2 foot wide end frame panels, with a 5 foot
wide roof. Lighting is not required for the bus shelter. Trash receptacles shall be 30 gallon
pedestal mounted and constructed of perforated metal. Bus benches shall be constructed of
perforated metal (with no back); six (6) feet in length with anti-vagrant bars. Bus benches shall
be mounted off-set to provide room for wheel chair access within the shelter as directed by the
Engineer.

Presently, the City uses bus shelters, bus benches, and trash receptacles manufactured by Tolar
Manufacturing Company and/or by All Purpose Manufacturing, Inc. The City will accept products
from these manufacturers or an approved equal.

All fixtures shall be furnished in "Moss Green" color. Shelters shall be provided with an "El Cajon"
logo on each end. A camera ready logo will be provided by the City, if necessary.

Full compensation for furnishing all labor, material, tools and equipment and all work involved in
furnishing and installing these items shall be considered as included in the price paid per unit and
no additional allowance will be made therefore.

8.5 Remove and Dispose of Existing Bus Shelter, Bus Benches, and Trash Receptacles
Removal and disposing of existing bus benches shall consist of carefully removing and disposing
these items as shown on the plans.

Full compensation for furnishing all labor, material, tools and equipment and all work involved in
the removal and disposing of these items shall be considered as included in the price paid per
unit and no additional allowance will be made therefore.

8.6 Submittals
The following submittals are due at the required time as set forth in these specifications.
Submittals shall be submitted, in triplicate, to the City's designated individual at the required time:

1. Denotes ten (1 0)-work days prior to the issuance of the notice to proceed
2. Denotes five (5)-work days prior to the issuance of the notice to proceed
3. Denotes within five (5)-work days of issuance of the notice to proceed
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Denotes prior to the commencement of work

Submittal Description
1
2
3

4
5

6
7
8

Preliminary Project Schedule
Final Project Schedule
Water Pollution Control Plan (WPCP)

Waste Hauling: Licensed Disposal Facility
Employment Records (List of all employees
with labor classification wage and benefit
statement)

Equipment Rental Rates
Traffic Control Plan

Bus Shelter, Bus Bench, and Trash
Receptacle shop drawings

Specification Section
Special Provisions-Section 2

Special Provisions-Section 2

Special Conditions-Section 6B &
Special Provisions-Section 8

Special Conditions-Section 12

Special Provisions-Section 12

Special Provisions-Section 13

Special Provisions-Section 9.2

Special Provisions-Section 9.4

Date
Due

2
3

1
2

2
2
2

1

SECTION 9 MATERIALS CERTIFICATIONS
The Contractor shall submit manufacturer's data to demonstrate that the materials used for this
work meets or exceeds the specifications stated herein. The contractor shall provide submittals
pursuant to Section 2-5.3 of the Standard Specifications. Submittals are required for all materials
required for the completion of this project.

When specified, materials incorporated into this project will require a Certificate of Compliance.
Contractor to submit a Certificate of Compliance: (1) Before the materials is incorporated into the
work, (2) For each lot of the material, which should be identified on the certificate, and (3) Signed
by the producer of the material and stating that the materials complies with the contract.

SECTION 10 SUBSTITUTIONS
When items or classes of materials, articles or processes are specified by trade name or by
manufacturer, with or without words "or approved equal", only such items shall be used unless
the City Engineer's approval is secured in writing for substitution. Where several manufacturers
are named, the Contractor has the option of furnishing approved products of only the named
manufacturers unless the City Engineer's approval is secured in writing for a substitution. If the
Contractor desires to substitute products or manufacturers for those specified, the Contractor
shall apply in writing, on the same day of bid opening for such permission. The request shall state
the amount of credit to be extended to the City if the substitute material or manufacturer is
accepted. The request shall include complete manufacturer's catalogs, brochures, drawings,
samples, certified copies of test reports, and other descriptive data to substantiate the claim of
equality. The City Engineer will review the data within a reasonable time, and will accept or reject
the substitution at the sole discretion of the City Engineer, prior to award of the contract. If the
substitute item is rejected by the City Engineer, the original item specified shall be provided by
the contractor at the price bid in the bidder's proposal and the contract will be awarded
accordingly, with no additional payment therefor.

SECTION 11 EMPLOYMENT RECORDS
The Contractor is to furnish certified payrolls for all labor on a weekly basis to the Engineer
indicating payment of the California General Prevailing Wage Rates for each craft, as per Article
16 of the General Conditions. The cost of compliance with these regulations shall be considered
included in the contract prices paid for the various items of work and no additional payment will
be allowed therefore.
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A deduction of 10% of the amount due on each payment (not to exceed $10,000.00 per payment)
will be withheld where records do not clearly indicate payment of said prevailing wages. Said
deduction is refundable on satisfactory evidence of compliance.

SECTION 12 EXTRA WORK
Payment for extra work shall be in accordance with Section 3-3, Extra Work, of the Standard
Specifications, except that the rates to be used in determining tool and equipment rental costs
shall not exceed rates listed for such equipment in the State of California Department of
Transportation publication entitled "Labor Surcharge and Equipment Rental Rates" in effect on
the date the work is accomplished, regardless of ownership and any rental or other agreement
entered into by the Contractor. If equipment not listed in the publication is used, a suitable rental
rate for such equipment will be established by the Engineer. The contractor may furnish any cost
data which might assist the Engineer to establish such rental rate.

SECTION 13 MEASUREMENT AND PAYMENT
All measurement and payment will be made in accordance with Section 9 of the Standard
Specifications. Work shown on the plans or included by these specifications but not covered by
bid items shall be considered included in the various items of work and no additional payment will
be made therefor.

The payment cutoff date shall be the date through which payment for work completed is calculated
for the purpose of progress payments. It shall normally be the fifteenth of the month and shall be
modified only upon a written request of the Contractor, at the discretion of the City Engineer.
Monthly progress payments will not be due or paid until the City Engineer receives the required
monthly schedule update from the Contractor which accurately reflects the As-Built Schedule.

The City is authorized to deduct from any payment the amounts permitted in the contract and the
costs borne by the City that are to be paid by the Contractor.

SECTION 14 FINAL COMPLETION
Final completion shall conform to Section 6-8 ("Completion, Acceptance and Warranty") of the
Standard Specifications. Final completion will not be considered until all punch list work is
completed. Liquidated damages, if applicable, will continue to accrue until that date. For repair
work required under guarantee provisions of the Standard Specifications, Section 6-8, the
Contractor shall continue to be bound by all provisions of the contract, except for liquidated
damages and shall continue to maintain or reinstate insurance, until all work, no matter how minor,
is completed.
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