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DOCUMENT 00020: NOTICE TO CONTRACTORS CALLING FOR BIDS 
 

NOTICE TO CONTRACTORS CALLING FOR BIDS 
 
NOTICE IS HEREBY GIVEN that Solana Beach School District of San Diego County, California, acting by and 
through its Governing Board, hereinafter referred to as the Owner, will receive up to, but no later than 2:00 pm 
on the sixth (6) day of April, 2020 separate sealed bids for the award of a contract for installation of the below 
listed Project: 
 

Solana Beach School District – CDC / DO Classroom Enhancements  
Phase 1 

 
 

License Required:  B General Building 
 
Sealed bids shall be addressed to, and shall be received at the office of the Owner at: 
 

Solana Beach School District Office 
309 North Rios Avenue 

Solana Beach, CA  92075 
 
and shall be opened publicly and read aloud at the above stated time and place. 
 
Each bid must conform and be responsive to the contract documents.  Copies of the CONTRACT DOCUMENTS 
will be posted on or before March 9, 2020 on the district web page (www.sbsd.net). 
 
MANDATORY PRE-BID "WALKs" are scheduled for Tuesday, March 17, 2020 at 7:30 a.m. or Thursday, March 
19, 2020 at 7:30 a.m. at 309 North Rios Ave., Solana Beach, CA 92075. The purpose of walk-throughs are for 
bidders to have an opportunity to familiarize themselves with the existing conditions.  No interpretations or 
clarifications of contract documents will be made at this time.  The bid documents require all bidders familiarize 
themselves with the project requirements prior to bidding. 
 
Each bid shall be accompanied by the security referred to in the contract documents, the non-collusion affidavit, 
the list of proposed subcontractors, and all additional documentation required by the Instructions to Bidders. 
 
In contracts involving an expenditure in excess of $25,000, the successful bidder shall file a payment bond issued 
by an admitted Surety approved to conduct business in the State of California approved by the Owner in the 
form set forth in the contract documents*. 
 
The Owner reserves the right to reject any or all bids or to waive any irregularities or informalities in 
any bids or in the bidding. 
 
The Director of Industrial Relations has determined the general prevailing rate of per diem wages in the locality 
in which this work is to be performed for each craft or type of worker needed to execute the contracts which 
will be awarded to the successful bidders. This information can be found on the Department of Industrial 
Relations website at www.dir.ca.gov. It shall be mandatory upon the Contractors to whom the contracts are 
awarded, and upon any subcontractor under them, to pay not less than the said specified rates to all workers 
employed by them in the execution of the contracts. 
 
LABOR COMPLIANCE NOTICE: Solana Beach School District has initiated and will enforce a Labor Compliance 
Program ("LCP") pursuant to Labor Code section 1771.5(b). 
 

 
* A payment bond must be filed for a contract involving expenditures in excess of $25,000 (Civil Code section 3247(a)) and may be 
required for contracts involving smaller expenditures at the option of the Owner. 

http://www.dir.ca.gov/
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Each Bidder and each of his Subcontractors shall be a licensed contractor pursuant to the Business and 
Professions Code and shall be licensed in the appropriate classification for the work to be performed.  Failure 
to possess the specified license or licenses at the time of award of the bid shall render the bid non-responsive.  
 
No contractor or subcontractor may be listed on a bid proposal for a public works project unless registered with 
the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from 
this requirement for bid purposes only under Labor Code section 1771.1(a)]. 
 
No contractor or subcontractor may be awarded a contract for public work on a public works project unless 
registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5. 
 
This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. 
 
No bidder shall withdraw his bid for a period of sixty (60) days after the date set for the opening of bids. 
 
Dated this 9rd of March 2020 
 
Gaylin Allbaugh     
Clerk of the Governing Board 
Solana Beach School District    
District of San Diego County, California 
 
 
Publication:  North County Times and Quality Bidders 
Date:  March 9, 2020 
  March 16, 2020 
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DOCUMENT 00100: INFORMATION FOR BIDDERS 
 
1.  Preparation of Bid Form 

The District invites bids on the attached form to be submitted at such time and place as is 
stated in the Notice to Contractors Calling for Bids. All blanks in the bid form must be 
appropriately filled in. All bids must be submitted in sealed envelopes bearing on the outside 
the name of the bidder, his address, and the name of the Project for which the bid is submitted. 
All prices must be stated in both words and figures where so indicated, and where there is a 
conflict in the words and figures, the words shall govern. Prices, wording and notations must 
be in ink or typewritten. Erasures or other changes shall be noted over by signature of the 
bidder. It is the sole responsibility of the bidder to see that his bid is received in proper time. 
All bids received after the scheduled closing time for receipt of bids will be returned to the 
bidder unopened. 
 

2.  Bid Security 
Each bid shall be accompanied by: (a) cash; (b) a certified check made payable to the District; 
(c) a cashier’s check made payable to the District; or (d) a satisfactory bid bond payable to the 
District executed by the bidder as principal and an admitted surety approved to conduct 
business in the State of California as surety, in an amount not less than 10% of the maximum 
amount of the bid. Personal sureties and unregistered surety companies are unacceptable. The 
California admitted surety insurer, as defined in California Code of Civil Procedure Section 
995.120, shall be a satisfactory corporate surety. The cash, check or bid bond shall be given as 
a guarantee that the bidder shall execute the Contract if it be awarded to the bidder in 
conformity with the Contract Documents and shall provide the surety bond or bonds as 
specified therein within five (5) consecutive calendar days after notification of the award of 
the Contract to the bidder (which date shall be the day following the Board of Education 
approval of the award).  
 
In the event the bidder to whom the Notice of Intent to Award Contract is given fails or refuses 
to post the required bonds, as provided in Section 9 below, and return executed copies of the 
Contract within three (3) consecutive calendar days from the date of Award of Contract 
(which date shall be the day following the Board of Education approval of the award), the 
District may declare the bidder’s bid deposit or bond forfeited as damages caused by the 
failure of the bidder to post the required bonds and execute such copies of the Contract, and 
may award the Contract to the next lowest responsible bidder, or may call for new bids. 
 

3.  Faxed and Electronic Mail Bids 
All bids must be under sealed cover. The District will not accept any bids or bid modifications 
submitted by facsimile or electronic mail transmission. 

 
4. Signature 

The bid must be signed in the name of the bidder and must bear the signature in longhand of 
the person or persons duly authorized to sign the bid on behalf of the bidder. All signatures 
are to be in ink. In the event that the bidder is a joint venture or partnership, there shall be 
submitted with the bid certifications signed by authorized officers of each of the parties to the 
joint venture or partnership, naming the individual who shall be the agent of the joint venture 
or partnership, who shall sign all necessary documents for the joint venture or partnership 
and who, should the joint venture or partnership be the successful bidder, shall act in all 
matters relative to the Contract resulting therefrom for the joint venture or partnership. 
 
 

5. Modifications 
Changes in or additions to the bid form, recapitulations of the work bid upon, alternative 
proposals, or any other modification of the bid form that is not specifically called for in the 
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Contract Documents may result in the District’s rejection of the bid as not being responsive to 
the invitation to bid. No oral or telephonic modification of any bid submitted will be 
considered and a telegraphic modification may be considered only if the postmark evidences 
that a confirmation of the telegram duly signed by the bidder was placed in the mail prior to 
the opening of bids. Bids may be rejected if they show any alteration in form, are incomplete, 
or contain irregularities of any kind. 
 

6. Erasures/Mutilation of Bid Documents 
The bid submitted must not contain any erasures, interlineations, or other corrections unless 
each such correction is suitably authenticated by affixing in the margin immediately opposite 
the correction the surname or surnames of the person or persons signing the bid. 

 
Bidders should not deface or mutilate the bid documents to the extent that they may not be 
usable for construction purposes. 

 
7.   Examination of Site and Contract Documents 

At its own expense and prior to submitting its bid, each bidder shall visit the site of the 
proposed work and fully acquaint himself with the conditions relating to the construction and 
labor so that the bidder may fully understand the facilities, which include but are not limited 
to difficulties, and restrictions attending the execution of the work under the Contract. 
Bidders shall thoroughly examine and be familiar with the drawings and specifications. Each 
bidder shall also determine the local conditions which may, in any way affect the performance 
of the work, including the prevailing wages and other relevant cost factors; familiarize itself 
with all federal, state and local laws, ordinances, rules, regulations and codes affecting the 
performance of the work, including the cost of permits and licenses required for the work; 
make such surveys and investigations, including investigations of subsurface or latent 
physical conditions at the site or where work is to be performed. The failure or omission of 
any bidder to receive or examine any Contract Documents, form, instrument, addendum, or 
other document or to visit the site and acquaint himself with conditions there existing shall 
in no way relieve any bidder from any obligation with respect to their bid or to the Contract. 
The submission of a bid shall be taken as incontrovertible evidence of compliance with this 
section. 

 
8.   Withdrawal of Bids/Bid Protests 

Any bidder may withdraw his bid either personally, by written request, or by telegraphic 
request confirmed in the manner specified above at any time prior to the scheduled closing 
time for receipt of bids. Any request to withdraw a bid shall be so worded so as not to reveal 
the amount of the original bid. Withdrawn bids may be resubmitted until the scheduled time 
for receipt of bids, so long as the resubmitted bids are in full conformance with the Contract 
Documents. After the scheduled closing time for receipt of bids, a bidder may not withdraw 
its bid until the expiration of sixty (60) calendar days, after which time a bid may be 
withdrawn only in writing and in advance of actual award of the Contract. Any bid protests 
must comply with, and be filed in accordance with, the District’s Bid Protest procedures, on 
file at the District’s Purchasing Department Office. 
 

9.  Contracts and Bonds 
The Contract form which the successful bidder, as Contractor, will be required to execute, and 
the form of the Performance Bond equal to 100% of the successful bid, which the bidder will 
be required to furnish at the time of execution of the Contract, are included in the Contract 
Documents and should be carefully examined by the bidder. The required number of executed 
copies of the Contract and the Performance Bond is as specified in the Special Conditions. The 
Performance Bond must be executed by an admitted Surety approved to conduct business in 
the State of California, pursuant to California Code of Civil Procedure Section 995.120. In 
addition, to the extent required by law, the Payment and Performance Bonds must be 
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accompanied by a certified copy of the certificate of authority of the insurer issued by the 
Insurance Commissioner of the State of California, a certificate from the Clerk of the County 
of San Diego that the certificate of authority of the insurer has not been surrendered, revoked, 
cancelled, annulled, or suspended, or if it has that it has been renewed, and four copies of the 
insurer’s most recent annual statement and quarterly statement filed with the Department of 
Insurance of the State of California. 

 
10.  Interpretation of Plans and Documents 

If any person contemplating submitting a bid for the proposed Contract is in doubt as to the 
true meaning of any part of the drawings, specifications, or other Contract Documents, or finds 
discrepancies in, or omissions from the drawings and specifications, that person shall submit 
to the Owner a written request for an interpretation or correction thereof. The person 
submitting the request will be responsible for its prompt delivery. Any interpretation or 
correction of the Contract Documents will be made only by addendum duly issued. Any 
addenda or bulletins issued by the Owner during the time of bidding or forming a part of the 
documents furnished to bidders for bid preparation shall be covered in the bid and made part 
of the Contract Documents. In the event that an addendum or bulletin, setting forth material 
changes, additions or deletions is issued when there is 72 hours or less to the bid deadline, the 
District will extend the bidding deadline by at least 72 hours. No person is authorized to make 
any oral interpretation of any provision in the Contract Documents to any bidder, and no 
bidder is authorized to rely on any such unauthorized oral interpretation.  

 
11. Bidders Interested in More Than One Bid 

No person, firm, or corporation shall be allowed to make, or file, or be interested in more than 
one bid for the same work unless alternate bids are specifically called for. A person, firm, or 
corporation that has submitted a sub-proposal to a bidder, or that has quoted prices of 
materials to a bidder, is not thereby disqualified from submitting a sub-proposal or quoting 
prices to other bidders or making a prime proposal. 
 

12. Non-Collusion Affidavit 
Bidders on all public works contracts are required to submit an affidavit of Non-Collusion with 
their bid. This form is included with the bid package and must be signed under the penalty of 
perjury and dated. 

 
13. Reservation 

The District reserves the right to reject any or all bids, or to waive any irregularities or 
informalities in any bids or in the bidding.  

 
14. Award of Contract 

The award of the Contract, if made by the District, will be to the lowest responsible bidder 
therefore whose bid complies with all of the prescribed requirements. If alternate bids are 
called for, the Contract may be awarded at the election of the governing board to the lowest 
responsible bidder on the base bid, or on the base bid and any alternate or combination of 
alternates, as specifically established in the Notice to Contractors Calling for Bids. 
 

15. Evidence of Responsibility 
If bidders were not required to pre-qualify prior to being allowed to bid on the Project, the 
following information will be required to accompany bids submitted to the District:  
 
Each bid shall be supported by a statement of the bidder’s experience as of recent date on the 
form entitled “INFORMATION REQUIRED OF BIDDER,” bound herein. District may also 
consider the qualifications and experience of subcontractors and other persons and 
organizations (including those who are to furnish the principal items of material and 
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equipment) proposed for those portions of the work. Operating costs, maintenance 
considerations, performance data and guarantees of materials and equipment may also be 
considered by the District. In this regard, the District may conduct such investigations as the 
District deems necessary to assist in the evaluation of any bid and to establish the 
responsibility, qualifications and financial ability of the bidder, proposed subcontractors, and 
other persons and organizations to do the work in accordance with the Contract Documents 
to the District’s satisfaction within the prescribed time; the District reserves the right to reject 
the bid of any bidder who does not pass any such evaluation to the satisfaction of the District. 

 
16. Listing Subcontractors 

Each bidder shall set forth on the form provided herein, and submit with its sealed bid at the 
time bids are due the name and address of the place of business of each subcontractor who 
will perform work, labor, furnish materials, or render service to the bidder on said Contract 
in excess of one-half (1/2) of one percent (1%) of the total bid. Bidders are required to 
submit the phone number, license number, license expiration date, and DIR number of 
each subcontractor listed in its bid within twenty-four (24) hours of bid opening. No 
time extension will be allowed for submission of additional information required by this 
section. 

 
17.  Workers’ Compensation 

In accordance with the provisions of section 3700 of the Labor Code, Contractor shall secure 
the payment of compensation to his employees. Contractor shall sign and file with the District 
the following certificate prior to performing the work under this Contract: 

 
I am aware of the provisions of section 3700 of the Labor Code which require every 
employer to be insured against liability for workers’ compensation or to undertake 
self-insurance in accordance with the provisions of that code, and I will comply with 
such provisions before commencing the performance of the work of this Contract. 

 
The form of such certificate, Contractors Certificate Regarding Workers Compensation, is 
included as part of the Contract Documents. 

 
18. Substitution of Security 

The Contract Documents call for monthly progress payments based upon the percentage of 
the work completed. The District will retain ten percent (10%) of each progress payment as 
security for completion of the work. At the request and expense of the successful bidder, the 
District will substitute securities for the amount so retained in accordance with Public 
Contract Code section 22300 and the Contract Documents. 

 
19. Prevailing Wage 

The Director of the Department of Industrial Relations has determined the general prevailing 
rate of per diem wages in the locality in which this work is to be performed for each craft or 
type of worker needed to execute the Contract. Bidders are advised that a copy of these rates 
must be posted at each job site. 

 
Pursuant to Labor Code section 1771.7, the District has implemented and shall enforce 
a Labor Compliance Program (LCP) for this Project. The successful bidder shall be 
required to comply with all the requirements of applicable provisions of the California 
Labor Code. The bidders shall include all costs of compliance with specified 
requirements in the contract amount. 
  
The successful bidders shall be responsible for complying with the provisions of the 
District's LCP, including the standard provisions requiring payment of prevailing 
wages, maintenance and submission of certified payroll at close of project. The 
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successful bidders shall work with the District's staff and consultants to ensure the full 
compliance with applicable labor law. 

 
20.  Debarment of Contractors and Subcontractors 

In accordance with the provisions of the California Labor Code, Contractors or subcontractors 
may not perform work on a public works project with a subcontractor who is ineligible to 
perform work on a public project pursuant to Section 1777.1 or Section 1777.7 of the 
California Labor Code. Any contract on a public works project entered into between a 
contractor and a debarred subcontractor is void as a matter of law. A debarred subcontractor 
may not receive any public money for performing work as a subcontractor on a public works 
contract. Any public money that is paid, or may have been paid to a debarred subcontractor 
by a contract on the Project shall be returned to the District. The successful bidder, as 
Contractor, shall be responsible for the payment of wages to workers of a debarred 
subcontractor who has been allowed to work on the Project. 
 

21. Contractor's License 
To perform the work required for this Project, bidders must possess the appropriate 
Contractor's License for the portion of the work bid upon, and bidders must maintain the 
license throughout the duration of the Contract. If, at the time the bids are opened, bidder is 
not licensed to perform the Project in accordance with division 3, chapter 9 of the Business 
and Professions Code of the State of California and the Notice to Contractors Calling for Bids, 
the bid will not be considered. 
 
Provided, however, that in all contracts where federal funds are involved, no bid submitted 
shall be invalidated by the failure of the bidder to be licensed in accordance with the laws of 
California. The first payment for work or material under any contract shall not be made unless 
and until the Registrar of Contractors verifies to the District that the records of the 
Contractor’s State License Board indicate that the Contractor was properly licensed at the 
time the contract was awarded. Any bidder or contractor not so licensed shall be subject to all 
legal penalties imposed by law, including, but not limited to, any appropriate disciplinary 
action by the Contractor’s State License Board. Failure of the bidder to obtain proper and 
adequate licensing for an award of a contract shall constitute a failure to execute the contract 
and shall result in the forfeiture of the security by the bidder. 

 
22. Bid Deposit Return 

The District will return the security accompanying the bids of all unsuccessful bidders no later 
than thirty (30) calendar days after award of the Contract. 
 

23. Insurance 
Prior to commencement of the work, the successful bidder shall purchase and maintain 
insurance as set forth in the General Conditions, in the amounts specified in the Special 
Conditions to these Contract Documents, and in a form acceptable to the District, from a 
company or companies lawfully authorized to do business in California as admitted carriers 
having an “A” policy holders rating and a financial size rating of at least Class VIII in accordance 
with the most current Best’s Key Rating Guide, Property-Casualty. Such insurance shall be 
adequate to protect themselves from claims under Workers’ Compensation Acts, and from 
claims from damages for personal injury, including death, and damage to property, which may 
arise from operations under the Contract and from the ownership, maintenance or uses of 
motor vehicles, or claims involving blanket contractual liability applicable to the successful 
bidder’s obligations under the Contract Documents, and completed operations, independent 
contractors, and Broad Form Property damage, without exclusion for collapse, explosion, 
demolition, underground coverage, and excavating. The successful bidder shall be required to 
file with the District certificates of such insurance, and shall name, by way of endorsement on 
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any policy of insurance, the District as additional insurds. Failure to furnish such evidence of 
insurance may be considered default by the successful bidder.  

 
District reserves the right pursuant to Government Code Section 4420.5 to use an owner 
controlled insurance program. 
 

24. Request For Substitutions  
a. For purposes of this provision the term "substitution" shall mean the substitution of any material, 

process or article that is substantially equal or better in every respect to that so indicated or 
specified in the specifications. 

 
b. Whenever in specifications any material, process, or article is indicated or specified by grade, 

patent, or proprietary name or by name of manufacturer, such specifications shall be deemed to 
be used for the purpose of facilitating the description of the material, process or article desired 
and shall be deemed to be followed by words "or equal." Bidders may, unless otherwise stated, 
offer for substitution any material, process or article which shall be substantially equal or better 
in every respect to that so indicated or specified. If any material, process or article offered for 
substitution by bidders is not, in the opinion of the Owner, substantially equal or better in every 
respect to that specified, bidders shall furnish the material, process or article specified. The burden 
of proof as to the equality of any material, process or article shall rest with the bidders. In addition, 
pursuant to the provisions of Public Contract Code section 3400 (b), the District has made findings 
that some particular materials, products, things or services, that are designated by specific brand 
or trade name are required in order to match other products in use. Such Materials, products, 
things or services are listed in the Special Conditions.  

 
c. Bidders shall submit requests together with substantiating data for substitution of any "or equal" 

material, process or article no later than ten (10) calendar days prior to the bid opening. Provisions 
authorizing submission of "or equal" substitution justification data shall not in any way authorize 
an extension of time for performance of this Contract. Furthermore, if a proposed "or equal" 
substitution request is rejected, a bidder shall be responsible for including the specified material, 
process or article in its bid. The District shall not be responsible for any costs of bidders associated 
with "or equal" substitution requests. The District has the complete and sole discretion to 
determine if a material, process or article is an "or equal" material, process or article that may be 
substituted.  

 
d. For purposes of subdivision (c) above, data required to substantiate requests for substitutions 

of an "or equal" material, process or article data shall include a signed affidavit from the bidder 
stating that the substituted "or equal" material, process or article is equivalent to that 
specified in the specification in every way except as listed on the affidavit. Substantiating data 
shall also include any and all illustrations, specifications, and other relevant data including 
catalogue information which describes the requested substituted "or equal" material, process 
or article and substantiates that it is an “or equal” to the material process or article specified. 
In addition, the submittal documentation must also include a statement of the cost 
implications of the substitution being requested stating whether and why the substitution of 
the "or equal" material, process or article will reduce or increase the Contract Price. The 
substantiating data must also include information regarding the durability and lifecycle cost 
of the requested substituted "or equal" material, process or article. Failure to submit all the 
needed substantiating data, including the signed affidavit, to the Owner in a timely fashion so 
that the substitution can be adequately reviewed may result in the rejection of the proposed 
substitution. The Owner is not obligated to review multiple substitution submittals for the 
same product or item due to the bidder’s failure to submit a complete package initially. 

 
e. Time limitations in this Article must be complied with strictly and in no case will an extension 

of time for completion be granted because of bidder’s failure to request the substitution of an 
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alternative item at the times and manner set forth herein in subdivision (c). Further, the 
bidder shall bear the costs of all engineering work associated with the review of submittals 
for substitution of equals.  

 
f. In event Contractor furnishes material, process, or article more expensive than that specified, 

the difference in cost of such material, process, or article so furnished shall be borne by 
Contractor. 
 

25. Anti-Discrimination 
It is the policy of the District that in connection with all work performed under 
contracts, there be no discrimination against any prospective or active employees 
engaged in the work because of race, color, ancestry, national origin, religious creed, 
sex, age or marital status. The successful bidder agrees to comply with applicable 
Federal and California laws including, but not limited to, the California Fair 
Employment Practice Act, beginning with process or article. Failure to submit all the 
needed substantiating data, including the signed affidavit, to the Owner in a timely fashion so 
that the substitution can be adequately reviewed may result in the rejection of the proposed 
substitution. The Owner is not obligated to review multiple substitution submittals for the 
same product or item due to the bidder’s failure to submit a complete package initially. 

 
e. Time limitations in this Article must be complied with strictly and in no case will an extension 

of time for completion be granted because of bidder’s failure to request the substitution of an 
alternative item at the times and manner set forth herein in subdivision (c). Further, the 
bidder shall bear the costs of all engineering work associated with the review of submittals 
for substitution of equals.  

 
f. In event Contractor furnishes material, process, or article more expensive than that specified, 

the difference in cost of such material, process, or article so furnished shall be borne by 
Contractor. 
 

25. Anti-Discrimination 
It is the policy of the District that in connection with all work performed under contracts, there 
be no discrimination against any prospective or active employees engaged in the work 
because of race, color, ancestry, national origin, religious creed, sex, age or marital status. The 
successful bidder agrees to comply with applicable Federal and California laws including, but 
not limited to, the California Fair Employment Practice Act, beginning with Government Code 
12900, and Labor Code 1735. In addition, the successful bidder agrees to require like 
compliance by any subcontractors employed on the work by him. 

 
26. Mandatory Pre-Bid Meeting 

Mandatory pre-bid meetings have been scheduled for: 
Tuesday, March 17, 2020 or Thursday, March 19, 2020 to review the Project scope, bid 
requirements, and the Project’s existing conditions. The pre-bid meetings are held at 309 
North Rios Ave., Solana Beach, Ca 92075. Failure to attend or participate in the entire pre-bid 
walk will result in a bidder’s bid to be non-responsive. 

 
27. No Telephone Availability 

Bidders are advised that on bid date telephones WILL NOT be available at the District 
Administrative Offices for use by bidders or their representatives. 
 

28.  Required Certifications 
Bidders, for all projects involving state funds, are required to submit the “Asbestos-Free 
Materials Certification.” This form is included with the bid package and must be signed under 
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the penalty of perjury and dated. The successful bidder shall also execute, under the penalty 
of perjury and dated, the "Recycled Content Certification" and the “Drug-Free Workplace 
Certification” included in this package. Further, by law it is the District’s responsibility to 
determine whether a contractor must provide fingerprint certification. Pursuant to Education 
Code section 45125.2, the District considers the totality of the circumstances in order to 
determine if fingerprinting of employees of a contractor working on a school site is required. 
Factors to be considered include the length of time the contractor’s employees are on school 
grounds, whether students are in proximity with the location where the contractor’s 
employees are working, and whether the contractor’s employees are working alone or with 
others. A determination regarding whether fingerprint certification is required is 
contained in the Special Conditions. These forms are included with the bid package and 
must be signed under the penalty of perjury and dated. 
 
 

29. Ethics in Bidding 
The District expects the bidders to maintain high ethical standards in engaging in the 
competitive bidding process. The bid amount of one bidder should not be divulged to another 
before the award of the subcontract or order, nor should it be used by bidders to secure a 
lower proposal from another bidder on that project (bid shopping). Subcontractors or 
Suppliers should not request information for the bidder regarding any sub-bid in order to 
submit a lower proposal on that project (bid peddling). The District will consider any bidder 
found to be engaging in such practices to be a non-responsible bidder and may reject its bid 
on that ground. 
 

30. Public Works Contractor Registration Program  
a. No contractor or subcontractor may be listed on a bid proposal for a public works project 

unless registered with the Department of Industrial Relations pursuant to Labor Code section 
1725.5 [with limited exceptions from this requirement for bid purposes only under Labor 
Code section 1771.1(a)]. 

 
b. No contractor or subcontractor may be awarded a contract for public work on a public works 

project unless registered with the Department of Industrial Relations pursuant to Labor Code 
section 1725.5. 

  
c. This project is subject to compliance monitoring and enforcement by the Department of 

Industrial Relations. 
 

31. Contract Procedures 
a. The Contract Documents contemplate the following procedures upon receipt of bid and the 

District obtaining an appropriation from the State Allocation Board (SAB) (when required): 
 

1) The District will give the successful bidder a notice of award of Contract. The District will 
be bound to enter into the Contract if the SAB apportions funds for the Project, provided 
that the Project is not placed on the SAB "unfunded list," and the successful bidder does 
all acts described in subparagraph (2) below. 

 
2) Following the giving of the notice of award of Contract, the successful bidder shall post the 

Performance Bond, provide certificates of insurance, and other certificates, and return 
executed copies of bonds and Contracts.] 

 
 

END OF DOCUMENT 
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DOCUMENT 00200: CONTRACTOR’S CERTIFICATE REGARDING WORKERS’ COMPENSATION 
 
Labor Code section 3700 in relevant part provides: 
 

Every employer except the State shall secure the payment of compensation in one or more of 
the following ways: 

 
(a) By being insured against liability to pay compensation in one or more insurers duly 

authorized to write compensation insurance in this State. 
 

(b) By securing from the Director of Industrial Relations a certificate of consent to self-
insure, which may be given upon furnishing proof satisfactory to the Director of 
Industrial Relations of ability to self-insure and to pay any compensation that may 
become due to his employees 

 
I am aware of the provisions of section 3700 of the Labor Code which require every employer to be 
insured against liability for workers’ compensation or to undertake self-insurance in accordance with 
the provisions of that code, and I will comply with such provisions before commencing the 
performance of the work of this Contract. 
 
Contractor 
 
By               
  Signature 
 
Title               
 
(In accordance with Article 5 (commencing at section 1860), chapter 1, part 7, division 2 of the Labor 
Code, the above certificate must be signed and filed with the awarding body prior to performing any 
work under this Contract.) 
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DOCUMENT 00300: BID FORM 
 

________________________ 
Company 

 
 
TO: Solana Beach School District, acting by and through its Board of Education, herein called the 
“District”: 
 
1. Pursuant to and in compliance with your Notice to Contractors Calling for Bids and the other 

documents relating thereto, the undersigned bidder, having thoroughly examined and 
familiarized himself with the terms of the Contract, the local conditions affecting the 
performance of the Contract and the cost of the work at the place where the work is to be 
done, and with the drawings and specifications and other Contract Documents, hereby 
proposes and agrees to perform, within the time stipulated, the Contract, including all of its 
component parts, and everything required to be performed, including its acceptance by the 
District and to provide and furnish any and all of the labor, materials, tools, expendable 
equipment, and all utility and transportation services necessary to perform the Contract and 
complete in a workmanlike manner all of the work required in connection with the Project 
described below: 

 
Solana Beach School District – CDC / DO Classroom Enhancements  

Phase 1 
 

 
BID NUMBER: 20-0214 

 
 all in strict conformity with the drawings and specifications and other Contract Documents, 

including addenda nos. _____, _____, _____,and _____, on file at the office of the said District, for the 
total Base Bid sum of (in words)          
($      ) Dollars 
($__________________________________ ). Said sum includes all applicable taxes and costs. 

 
 Unit Prices in Accordance with Specification Section 01 2200 
 The Unit Prices Listed shall be in effect from the Contract Date through June 30, 2024 
 

Item No Description Unit 
Estimated 
Quantity 

Bid Unit 
Price Bid Price 

01      

02      

03      

04      

05      

06      

07      

08      
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09      

10      

11      

12      

13      

14      

15      

16      

17      

Total of all Unit Bid Prices   

 
 Bidder acknowledges that Unit Price quantities indicated are for bidding and contract 

purposes only.  Quantities and measurements of actual work will determine the payment 
amount. 

 
 Note:  For evaluation purposes, the low bid will be determined by the sum of the Base Bid plus 

all Unit Prices. 
 
2. It is understood that the District reserves the right to reject this bid and that this bid shall 

remain open and not be withdrawn for the period specified in the Notice to Contractors 
Calling for Bids. 

 
3. Attached is the required bid security in the amount of not less than 10% of the Bid:  

$   . Bid bond, certified check, cashier’s check or cash (circle one). 
 
4. Non-collusion affidavit is attached hereto. 
 
5. The required list of proposed subcontractors is attached hereto. 
 
6. It is understood and agreed that if written notice of the acceptance of this bid is mailed, 

telegraphed, or delivered to the undersigned after the opening of the bid, and within the time 
this bid is required to remain open, or at any time thereafter before this bid is withdrawn, the 
undersigned will execute and deliver to the District a contract in the form 
attached hereto in accordance with the bid as accepted. The undersigned will submit the 
executed Contract, Performance Bond and Payment Bond for Public Works, and Insurance 
Certificates as specified, all within ten (10) consecutive calendar days after Award of Contract 
(which date shall be the day following the Board of Education approval of the award). The 
work under the Contract shall be commenced by the undersigned bidder, if awarded the 
contract, on the date to be stated in the District’s Notice to the Contractor to Proceed, and 
shall be completed by the Contractor in the time specified in the Contract Documents. The 
Contractor shall not start work on the Project until all paperwork required herein is timely 
and correctly submitted to the District. No time extensions shall be granted to Contractor for 
Contractor's failure to comply with these provisions. 
 

7. Notice of acceptance or requests for additional information should be addressed to the 
undersigned at the address stated below: 
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8. The names of all persons interested in the foregoing proposal as principals are as follows: 
              
              
              
              
 

(IMPORTANT NOTICE: If bidder or other interested person is a corporation, state legal name 
of corporation, also names of the president, secretary, treasurer, and manager thereof; if a co-
partnership, state true name of firm, also names of all individual copartners comprising the 
firm; if bidder or other interested person is an individual, state first and last names in full.) 

 
9. Bidder certifies that he is licensed in accordance with the law providing for the registration 

of Contractors, License No. , Expiration Date , class of license . If the bidder is a joint venture, 
each member of the joint venture must include the above information. 

  
10. Pursuant to Section 7103.5 of the Public Contract Code submitting a bid to the District, the 

bidder offers and agrees that if the bid is accepted, it will assign to District all rights, title, and 
interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. 
Section 15) or under the Cartwright Act (Chapter 2 (commencing  
with Section 16700) of Part 2 of Division 7 of the Business and Professions Code), arising from 
purchases of goods, materials, or services by the bidder for sale to the purchasing body 
pursuant to the bid. Such assignment shall be made and become effective at the time the 
purchasing body tenders final payment to the bidder. 

 
              
Proper Name of Bidder 
 
              
Address 
 
              
Signature of Bidder         Date 
 
Note: If bidder is a corporation or partners authorized to sign contracts on behalf of the 
partnership; and if bidder is an individual, the bidder’s signature shall be placed above. If bidder 
is a corporation, affix corporation seal. 

 
I,      , the       of the bidder, hereby 
certify under penalty of perjury under the laws of the State of California, that all of the information 
submitted by the bidder in connection with this bid and all of the representations made herein are 
true and correct. Executed on this     day of     , at   
    County, California. 
 
 
     Proper Name of Bidder       
 
      By       
 
      Signature of Bidder       
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NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above together 
with the signatures of authorized officers or agents and the document shall bear the corporate seal; if 
bidder is a partnership, the true name of the firm shall be set forth above together with the signature 
of the partner or partners authorized to sign contracts on behalf of the partnership; and if bidder is 
an individual, his or her signature shall be placed above. 
 
Business Address:          
 
Place of Residence:          
 
Telephone: ( )      
 
Bidder must submit the following documents with this Bid Form in order to be considered 
responsive: 
 
● Contractor's Certification Regarding Workers' Compensation 
● Bid Bond 
● Designation of Subcontractors 
● Information Required of Bidders 
● Asbestos-Free Materials Certification 
● Non-Collusion Affidavit 
 

END OF DOCUMENT 
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DOCUMENT 00410: BID BOND 
 
KNOW ALL MEN BY THESE PRESENTS: THAT we,        
         , as Principal, and    
       , as Surety, are held and firmly bound unto the Solana 
Beach School District, hereinafter called the District, in the penal sum of     
  PERCENT (   %) OF THE TOTAL AMOUNT OF THE BID of the Principal submitted to 
the said DISTRICT for the work described below for the payment of which sum in lawful money of the 
United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the  
 
accompanying bid dated 2020, for          
   . 
 
NOW, THEREFORE. If the Principal shall not withdraw said bid within the period specified therein 
after the opening of the same, or, if no period be specified, within sixty (60) days after said opening; 
and, if the Principal be awarded the contract, and shall within the period specified therefore, or if no 
period be specified, within ten (10) consecutive calendar days after the Award of Contract (which date 
shall be the day following the Board of Education approval of the award) complete the prescribed 
forms are presented to him for signature enter into a written contract with the District in accordance 
with the bid as accepted and give bond with good and sufficient surety or sureties, as may be required, 
for the faithful performance and proper fulfillment of such contract and for the payment for labor and 
materials used for the performance of the contract, or in the event of the withdrawal of said bid within 
the period specified or the failure to enter into such contract and give such bonds within the time 
specified. If the Principal shall pay the District the difference between the amount specified in said bid 
and the amount for which the District may procure the required work and/or supplies, if the latter 
amount be in excess of the former, together with all costs incurred by the District in again calling for 
bids, then the above obligation shall be void and of no effect, otherwise to remain In full force and 
virtue. 
 
Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration 
or addition to the terms of the contract on the call for bids, or to the work to be performed thereunder, 
or the specifications accompanying the same, shall in anywise affect its obligation under this bond, 
and It does hereby waive notice of any such change, extension of time, alteration or addition to the 
terms of said contract or the call for bids, or to the work, or to the specifications. 
 
In the event a lawsuit is brought upon this bond by the District and judgment is recovered, the surety 
shall pay all litigation expenses incurred by the District in such suit, including reasonable attorneys’ 
fees, court costs, expert witness fees and investigation expenses. 
 
IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several 
seals this   day of 2020, the name and corporate seal of each corporate party being hereto affixed 
and these presents duly assigned by its undersigned representative, pursuant to authority of Its 
governing body. 
 
(Corporate Seal)          

 Principal 
 By         
 Title         
         

(Corporate Seal)    Surety 
 By         

Attorney-in-Fact 
(Attach Attorney-in-Fact Certificate)   Title          
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DOCUMENT 00430: DESIGNATION OF SUBCONTRACTORS 
 
In compliance with the Subletting and Subcontracting Fair Practices Act (chapter 4 (commencing at 
section 4100), part 1, division 2 of the Public Contract Code of the State of California) and any 
amendments thereof, each bidder shall set forth below: (a) the name and the location of the place of 
business and (b) the portion of the work which will be done by each subcontractor who will perform 
work or labor or render service to the prime contractor in or about the construction of the work or 
improvement to be performed under this Contract or a subcontractor licensed by the State of 
California who, under subcontract to the prime contractor, specially fabricates and installs a portion 
of the work or improvement according to detailed drawings contained in the plans and specifications 
in an amount in excess of one-half (1/2) of one percent (1%) of the prime contractor’s total bid or ten 
thousand dollars($10,000), whichever is greater. The prime contractor shall list only one 
subcontractor for each such portion as is defined by the prime contractor in this bid. Bidders are 
required to submit the phone number, license number, license expiration date, and DIR 
number of each subcontractor listed in its bid with in twenty-four (24) hours of bid opening. 
No time extension will be allowed for submission of information required by this document. 
 
If a prime contractor fails to specify a subcontractor or if a prime contractor specifies more than one 
subcontractor for the same portion of work to be performed under the Contract in excess of one-half 
(1/2) of one percent (1%) of the prime contractor’s total bid, or ten thousand dollars($10,000), 
whichever is greater, he shall be deemed to have agreed that he is fully qualified to perform that 
portion himself, and that he shall perform that portion himself. 
 
No prime contractor whose bid is accepted shall (a) substitute any subcontractor, (b) permit any 
subcontract to be voluntarily assigned or transferred or allow it to be performed by any one other 
than the original subcontractor listed in the original bid, or (c) sublet or subcontract any portion of 
the work in excess of one-half of one percent of the prime contractor’s total bid as to which his original 
bid did not designate a subcontractor, except as authorized in the Subletting and Subcontracting Fair 
Practices Act. Subletting or subcontracting of any portion of the work in excess of one-half of one 
percent of the prime contractor’s total bid as to which no subcontractor was designated in the original 
bid shall only be permitted in cases of public emergency or necessity, and then only after a finding 
reduced to writing as a public record of the authority awarding this Contract setting forth the facts 
constituting the emergency or necessity. 
 
 

 
 

 
 
Portion of 
Work 

 
 

Subcontractor 

 
Location of 

Business 
 

 
Phone 

Number 

 
License No. 

and Exp. 
Date 

DIR # 
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Proper Name of Bidder  Address 
 
        
By (Print Name)  Title 
 
         
Phone   Date 
 
 
 
 
 

 
 
Portion of 
Work 

 
 

Subcontractor 

 
Location of 

Business 
 

 
Phone 

Number 

 
License No. 

and Exp. 
Date 

DIR # 
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ASBESTOS-FREE MATERIALS CERTIFICATION 

 
The undersigned declares that he or she is the person who executed the bid for the  

 
Solana Beach School District – CDC / DO Classroom Enhancements  

Phase 1 
 

 (hereinafter referred to as the “Project”), and submitted it to the Solana Beach School District 
(hereinafter referred to as the “District”) on behalf of ___________________ (hereinafter referred to as the 
“Contractor”). 

 
 To the best of my knowledge, information and belief, in completing the Contractor’s Work for the Project, no material 
furnished, installed or incorporated into the Project will contain, or in itself be composed of, any materials listed by 
the federal or state EPA or federal or state health agencies as a hazardous material. 
 
 Any disputes involving the question of whether or not material installed with asbestos-containing equipment is 
settled by electron microscopy; the cost of any such tests shall be paid by the Contractor. 
 
 All work or materials installed by the Contractor which is found to contain asbestos, or work or material installed 
with asbestos-containing equipment, will be immediately rejected and this work shall be removed and replaced by the 
Contractor at no additional cost to the District. 
 
 Decontamination and removal of work found to contain asbestos or work installed with asbestos-containing 
equipment shall be done only under supervision of a qualified consultant, knowledgeable in the field of asbestos 
abatement and accredited by the Environmental Protection Agency. 
 
 The ASBESTOS REMOVAL CONTRACTOR shall be an EPA accredited contractor qualified in the removal of asbestos 
and shall be chosen and approved by the Asbestos Consultant who shall have sole discretion and final determination 
in this matter. 
 
 The asbestos consultant shall be chosen and approved by the District who shall have sole discretion and final 
determination in this matter. 
 
 The work will be not accepted until asbestos contamination is reduced to levels deemed acceptable by the Asbestos 
Consultant. 
 
 I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct. 
 
Executed on this   day of , 20  at      . 
    
Name of Contractor (Print or Type)  
By    ______         Signature of 
Contractor       Print Name 
       
Print Title 
  
Subscribed and sworn before me this    day of   , 20   
     Notary Public in and for said County and State 
 
My Commission Expires:    
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DOCUMENT 00480: NON-COLLUSION AFFIDAVIT 
(To be executed by Bidder and submitted with bid) 

 
State of California  ) 
     ) ss. 
County of    ) 
 
I, , being first duly sworn, deposes and says that he is ________ 

__________ of _______________________ the party making the attached bid; that the bid is not made in the 

interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, 

or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or 

indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or 

indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham 

bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or 

indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the 

bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of 

any other bidder, or to secure any advantage against the public body awarding the contract of anyone 

interested in the proposed contract; that all statements contained in the bid are true; and, further, that 

the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or 

the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any 

fee to any corporation, partnership, company association, organization, bid depository, or to any 

member or agent thereof to effectuate a collusive or sham bid. 

 
I certify (or declare) under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct. 
 
Executed this    day of    , 20_ at       
California. 
 
Signature of Bidder         
 
Print Name and Title         
 
Subscribed and sworn to before me this   day of    , 20_ 
 
  
Notary Public In and for said County and State 
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INFORMATION REQUIRED OF BIDDERS 
 

SOLANA BEACH SCHOOL DISTRICT 
309 North Rios 

Solana Beach, California 92075 
 

BIDDER INFORMATION 
 
 
a. The District expressly reserves the right to reject the bid of any bidder who, upon investigation, 

has been determined to fail to complete similar contracts in a timely fashion or in a satisfactory 
manner. Such rejection would, if applicable, be based upon the principle that the bidder is “non-
responsible” and poses a substantial risk of being unable to complete the work in a cost-effective, 
professional and timely manner. 

 
b. In performing the above-described responsibility determination, the District reserves the right to 

utilize all possible sources of information in making its determination, including but not limited 
to: inquiries to regulatory State Boards and agencies; Dun and Bradstreet credit reports, inquiries 
to companies and public entities for which the contractor has previously performed work, 
reference checks and examination of all public records. 

 
c. The bidder must provide the following information: 
 

1) Firm Name and Address: 
 

______________________________________________ 
 

  ______________________________________________ 
 
  ______________________________________________ 
 

2) Telephone: ____________  Fax: ____________ 
 
E-Mail Address: _________________________________ 

 
3) Type of Firm: Individual  ____ 

(check one) Partnership ____ 
Corporation ____ 
 

4) Contractor’s License: Primary Class_____________________  
License No. __________ 
License Expiration Date: ________________________ 
DIR No. ____________ 
 
 
 

5) Names and titles of all officers of the firm: 
 
_____________________  _____________________ 
 

  _____________________  _____________________ 
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6) Number of years as a contractor in construction of this type: __________ 

d. The bidder must also demonstrate knowledge of school construction techniques and 
should possess a working ability to perform similarly-sized construction work for a public 
agency. This knowledge and ability shall be shown by furnishing the names, current phone 
numbers, address, points of contract and scope of work of at least five (5) customers served 
within the past three (3) years with requirements similar to the needs of the Solana Beach 
School District. 

 
1) FAILURE TO FURNISH THE REFERENCES (IN THE COMPLETE FORMAT REQUIRED) 

MAY CAUSE YOUR BID TO BE REJECTED AS NON-RESPONSIVE. 
 

EXAMPLE: Your references should be listed in the following format (facts are 
example only) 

 
 (a) Work for X Y Z Unified school District 
 (b) Phone # (222) 123-4567 
 (c) 999 Holly Drive, L.A., CA 92000 
 (d) Contact: J.Q. Jones III at above # 
 (e) Renovated Hills High in 1990 for $1.3 Million. 
 
Bidder’s Name:  
 
1. Reference #1 
 
 District or Entity:            

 Phone #:             

 Address:             

 Name of Contact:            

 Scope of Work & $ Amount:          
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 Reference #2 
 
 District or Entity:            

 Phone #:             

 Address:             

 Name of Contact:            

 Scope of Work & $ Amount:          

  
 Reference #3 
 
 District or Entity:            

 Phone #:             

 Address:             

 Name of Contact:            

 Scope of Work & $ Amount:         
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DOCUMENT 00500: CONTRACT 

 
 
THIS CONTRACT, made this day of     in the County of San Diego, State of California, by 
and between the Solana Beach School District, hereinafter called the District, and    
  , hereinafter called the Contractor, 
 
WITNESSETH that the District and the Contractor for the considerations stated herein agree as follows: 
 
ARTICLE 1 - SCOPE OF WORK. The Contractor shall perform within the time stipulated the Contract as 
herein defined, and shall provide all labor, materials, equipment, tools, utility services, and transportation 
to complete in a worker-like manner all of the work required in connection with the following titled Project 
and in strict compliance with the Contract Documents as specified in Article 5 below: 
 

Solana Beach School District – CDC / DO Classroom Enhancements  
Phase 1 

 
in strict compliance with the Contract Documents as specified in Article 5 below. The Contractor shall be 
liable to the District for any damages arising as a result of a failure to comply with that obligation, and the 
Contractor shall not be excused with respect to any failure to so comply by act or omission of the Owner 
or representative, unless such act or omission actually prevents the Contractor from fully complying with 
the Contract Documents and the Contractor protests, in accordance with the Contract Documents that the 
act or omission is preventing the Contractor from fully complying with the Contract Documents. Such 
protest shall not be effective unless reduced to writing and filed with the District office within five (5) days 
of the date of occurrence of the act or omission preventing the Contractor from fully complying with the 
Contract Documents. 
 
ARTICLE 2- TIME FOR COMPLETION. The work shall be commenced on the date stated in the District’s 
Notice to Proceed, as provided in Section A of the Special Conditions. The work shall be completed within 
the number of calendar days from specified in the Special Conditions, and in accordance with the target 
milestones and work element durations shown in the Master Construction Project Schedule, included in 
the Special Conditions. The calendar days specified herein includes calendar days for anticipated inclement 
weather, taking into consideration the seasonal weather for the time when construction will be 
undertaken. 
 
In entering into this Contract, Contractor acknowledges and agrees that the construction duration 
stipulated herein is adequate and reasonable for the size and scope of the Project. 
 
ARTICLE 3 - CONTRACT PRICE. The District shall pay to the Contractor as full consideration for the 
faithful performance of the Contract, subject to any additions or deductions as provided in the Contract 
Documents, and including any applicable sales, use or other taxes or costs, the sum of    
          Dollars ($ __   
 _ ), said sum being the total amount stipulated in the bid. Payment shall be made as set forth in the 
General Conditions. 

 
ARTICLE 4 – LIQUIDATED DAMAGES. It is agreed that the Contractor will pay the District the sum of 
five-hundred dollars ($500) per calendar day for each and every day of delay beyond the time prescribed 
in the Contract Documents for finishing said work, as Liquidated Damages and not as a penalty or 
forfeiture. In the event the same is not paid, the Contractor further agrees that the District may deduct 
that amount thereof from any money due or that may become due the Contractor under the Contract. This 
Article does not exclude recovery of damages under provisions of the Contract Documents. 
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ARTICLE 5 - COMPONENT PARTS OF THE CONTRACT. The agreement entered into by this Contract 
consists of the following Contract Documents, all of which are component parts of the Contract as if herein 
set out in full or attached hereto: 
 
Notice to Contractors Calling for Bid 
Information for Bidders 
Contractor's Certificate Regarding Workers' Compensation 
Bid Form, as accepted 
Bid Bond 
Designation of Subcontractors  
Information Required of Bidders 
Asbestos-Free Material Certification 
Non-collusion Affidavit 
Contract 
Performance Bond 
Payment Bond for Public Works 
Recycled Content Certification 
Contractor & Subcontractor Fingerprinting Requirements 
Drug-Free Workplace Certifications 
General, Special, and Supplementary Conditions 
Insurance Policies/OCIP 
All Contractor Certifications 
Addenda Nos. _____, _____, and _____, as issued 
Drawings, Plans, and Specifications 
 
All of the above-named Contract Documents are intended to be complementary. Work required by one of 
the above-named Contract Documents and not by others shall be done as if required by all. This Contract 
shall supersede any prior agreement of the parties. 
 
ARTICLE 6 – PROVISIONS REQUIRED BY LAW. Each and every provision of law and clause required to 
be inserted in this Contract shall be deemed to be inserted herein and this Contract shall be read and 
enforced as though it were included herein, and if through mistake or otherwise any such provision is not 
inserted or is not inserted correctly, then upon application of either party the Contract shall forthwith be 
physically amended to make such insertion or correction. 
 
ARTICLE 7 – SUBSTITUTION OF SECURITIES. It is understood that at the request and expense of the 
Contractor, the District will pay the amounts retained pursuant to these Contract Documents as security 
for the completion of the work in compliance with the requirements of Public Contract Code Section 22300. 

 
ARTICLE 8 – LABOR CODE PROVISIONS. Contractor shall comply with the prevailing wage provisions of 
the California Labor Code and the prevailing wage rate determinations of the Department of Industrial 
Relations. These rates are on file at the District’s Purchasing Department Office located at District, 309 N. 
Rios Avenue, Solana Beach, California, 92075. Copies may be obtained on request. A copy of these rates 
shall be posted at the job site. It shall be mandatory upon the Contractor and all subcontractors to comply 
with all Labor Code provisions, which include but are not limited to prevailing wages, employment of 
apprentices, hours of labor, and debarment of Contractors and subcontractors. 

 
Pursuant to Labor Code section 1771.7, the District has implemented and shall enforce a Labor Compliance 
Program (LCP) for this Project. The Contractor shall be required to comply with all the requirements of the 
District's LCP and applicable provisions of the California Labor Code. In bidding on this Project, it shall be 
the Contractor’s responsibility to evaluate the cost of complying with the District's LCP. The Contractor 
shall include all costs of compliance with specified requirements in the contract amount. 
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Contractor shall be responsible for complying with the provisions of the District's LCP, including the 
standard provisions requiring payment of prevailing wages, more further explained below, maintenance 
and submission of certified weekly payrolls, and hiring of apprenticeship as appropriate. Contractor shall 
be required to attend, and invite subcontractors to attend, a pre-construction meeting at which a 
representative of the District shall discuss labor law requirements. Contractor shall work with the 
District's staff and consultants to ensure the full compliance with the District's LCP and applicable labor 
law. 
 
ARTICLE 9 – RECORD AUDIT. In accordance with Government Code, Section 8546.7, records of both the 
District and the Contractor shall be subject to examination and audit by the Auditor General for a period 
of three (3) years after final payment. 
 
ARTICLE 10 – INDEMNIFICATION. The District, the District’s Representative, and their Board members, 
directors, officers, employees, agents and authorized volunteers shall not be answerable or accountable in 
any manner for any loss or damage that may happen to the work or any part thereof, or for any of the 
materials or other things used or employed in performing the Work, of for injury or damage to any person 
or persons, either workers, employees of Contractor or its subcontractors or the public, or for damage to 
adjoining or other property, from any cause whatsoever arising out of or in connection with the 
performance of the Work. The Contractor shall be responsible for any damage to adjoining or other 
property, from any cause whatsoever arising out of or in connection with the performance of the work. 
The Contractor shall be responsible for any damage or injury to any person or property resulting from 
defects or obstructions or from any cause whatsoever arising out of or in connection with the performance 
of the Work; provided, however, that the Contractor shall not be liable for the sole established negligence, 
willful misconduct or active negligence of the District, its Board members, directors, officers, employees, 
agents and authorized volunteers who are directly responsible to the District. 
 

a. Contractor shall indemnify the District, the District’s Representative, and their Board members, 
directors, officers, employees, agents and authorized volunteers against and will hold and save 
them and each of them harmless from any and all actions, claims, damages to persons or 
property, penalties, obligations or liabilities that may be asserted or claimed by any person, firm 
entity, corporation, political subdivision or other organization arising out of or in connection 
with the Work, operation or activities of Contractor, its agents, employees, subcontractors or 
invitees, provided for herein, whether or not there is concurrent passive or active negligence on 
the part of the District, the District’s Representative, or their Board members, directors, officers, 
employees, agents and authorized volunteers, but excluding such actions, claims, damages to 
persons or property penalties, obligations or liabilities arising from the sole established 
negligence, willful misconduct or active negligence of the District, the District’s Representative, 
or those who are directly responsible to them; and in connection therewith: 

 
1) Contractor will defend any action or actions filed in connection with any of said claims, damages, 

penalties, obligations or liabilities and will pay all costs and expenses, including attorney's fees 
incurred in connection therewith.  

 
2) Contractor will promptly pay any judgment rendered against Contractor, the District, the District’s 

Representative, and their Board members, directors, officers, employees, agents and authorized 
volunteers covering such claims, damages, penalties, obligations and liabilities arising out of or in 
connection with such work, operations, or activities of Contractor hereunder and Contractor agrees to 
save and hold the District, the District’s Representative, and their Board members, directors, officers, 
employees, agents and authorized volunteers harmless therefrom. 

 
3) In the event the District, the District’s Representative, and their Board members, directors, officers, 

employees, agents and authorized volunteers are made a party to any action or proceeding filed or 
prosecuted against Contractor for such damages or other claims arising out of or in connection with 
the Work, or operation or activities of Contractor hereunder, Contractor agrees to pay to the District, 
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the District’s Representative, and their Board members, directors, officers, employees, agents and 
authorized volunteers any and all costs and expenses incurred by the District, the District’s 
Representative, and their Board members, directors, officers, employees, agents and authorized 
volunteers in such action or proceeding together with reasonable attorney's fees. 

 
4) The District may retain, to the extent it deems necessary, the money due to the Contractor under and 

by virtue of the Contract Documents until disposition has been made of such actions or claims for 
damages as specified hereinabove. 
 

 
IN WITNESS WHEREOF, this Contract has been duly executed by the above-named parties, on the day and 
year first above written. 
 
CONTRACTOR: DISTRICT: 
 
 
  Solana Beach School District 
 Contractor Name 
 
License No.     By         
 
By     Its         
 Signature of Authorized Agent 
 
Its       
 Name of Above Agent Types or Printed 
 
(Corporate Seal)     
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DOCUMENT 00600: PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS That 
 
WHEREAS, the Solana Beach School District (hereinafter designated as “Public Entity”), by action 
taken or a resolution passed, 20   has awarded to   hereinafter designated 
as the “Principal,” a contract for work described as follows: 

Solana Beach School District – CDC / DO Classroom Enhancements  
Phase 1 

 
(the “Project”); and WHEREAS, said Principal is required under the terms of said contract to furnish a 
bond for the faithful performance of thereof; 
 
NOW THEREFORE, we, the Principal and      , as Surety, are held and firmly 
bound unto the Public Entity in the penal sum of       Dollars ($ 
 ) which is one hundred percent (100%) of the total contract amount for the 
above stated Project. lawful money of the United States of America, to be paid to the District for the 
payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
THE CONDITION OF THIS OBLIGATION IS SUCH that if the above bounded Principal, his or its heirs, 
executors, administrators, successors or assigns, shall in all things stand to and abide by and well and 
truly keep and perform, the covenants, conditions, and agreements in the said contract and any 
alteration thereof made as therein provided, on his or their part, to be kept and performed at the time 
and in the manner therein specified, and in all respects according to their true intent and meaning, 
and shall indemnify and save harmless the Districts, its officers and agents, as therein stipulated, then 
this obligation shall become null and void, otherwise, It shall be and remain in full force and virtue. 
And the said Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the contract or to the work to be performed thereunder, or the 
specifications accompanying the same, shall in anywise affect Its obligation on this bond, it does 
hereby waive notice of any such change, extension of time, alteration, or addition to the terms of the 
contract, or to the work, or to the specifications. In the event suit is brought upon this bond by the 
District and judgment is recovered, the Surety shall pay all litigation expenses incurred by the District 
in such suit, including attorneys’ fees, court costs, expert witness fees and investigation expenses. 
IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all 
purposes be deemed an original thereof, have been duly executed by the Principal and Surety above 
named, on the day of     , 200_, the name and corporate seal of each 
corporate party being hereto affixed and these presents duly signed by its undersigned representative 
pursuant to authority of its governing body. 
(Corporate Seal of Principal,           
if corporation)    Principal (Property Name of Contractor) 
     By        
            
      (Signature of Contractor) 
(Seal of Surety)           
       Surety 
     By        
       Attorney in Fact 
(Attached Attorney-In-Fact           
Certificate and Required Acknowledgements) 
*Note: Appropriate Notarial Acknowledgments of Execution by Contractor and surety and a power 
of Attorney MUST BE ATTACHED. 
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RECYCLED CONTENT CERTIFICATION 
 

The undersigned declares that he or she is the person who executed the bid for the 
 

Solana Beach School District – CDC / DO Classroom Enhancements  
Phase 1 

 
 (hereinafter referred to as the “Project”), and submitted it to the Solana Beach School District 
(hereinafter referred to as the “District”) on behalf of  
  hereinafter referred to as the “Contractor”). 
 
 Pursuant to Public Contract Code Section 10308.5, all contractors are required to certify in writing 
under penalty of perjury the minimum (if not exact) percentage of recycled content in materials, goods, 
or supplies offered or products used in the performance of their contract, regardless of whether the 
product meets the required recycled product percentage as defined in Sections 12161 and 12200. The 
recycled content shall include both post consumer material and secondary material as defined in Public 
Contract Code Sections 12161 and 12200 shall apply. 
 
 I declare under penalty of perjury under the laws of the State of California that the following 
percentages of Postconsumer Material and Secondary Material is in the materials, goods or supplies 
offered for, or products used in, the performance of the Contract for the Project: 
 
   % Postconsumer Material     % Secondary Material 
 
Executed on this    day of   , 20  at       . 
 
     
       
   Name of Contractor (Print or Type) 
 
 By        
     Signature 
 
          
     Print Name 
 
         
     Title 
Subscribed and sworn before me 
this    day of    , 20    
 
      
Notary Public in and for 
the State of California 
 
My Commission Expires:    
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CONTRACTOR & SUBCONTRACTOR FINGERPRINTING REQUIREMENTS 
 
 

CONTRACTOR CERTIFICATION 
 
 With respect to the Contract dated ________________ 20___ by and between Solana Beach School 
District ("District") and _____________________________ ("Contractor"), Contractor hereby certifies to the 
District’s governing board that it has completed the criminal background check requirements of 
Education Code Section 45125.1 and that none of its employees that may come in contact with District ’s 
pupils have been convicted of a violent felony listed in Penal Code section 667.5(c) or a serious felony 
listed in Penal Code section 1192.7(c). 
 
  ______________________________  __________________ 
  Contractor’s Representative   Date 
_________________________________________________________________________ 
 

CONTRACTOR EXEMPTION 
 
 Pursuant to Education Code sections 45125.1 and 45125.2, the Solana Beach School District 
("District") has determined that ________________________ ("Contractor") is exempt from the criminal 
background check certification requirements for the Contract dated ________________ 20____ by and between 
the District and Contractor ("Contract") because: 
 

• The Contractor’s employees will have limited contact with District students during the course 
of the Contract;  

 
• Emergency or exceptional circumstances exist; or 

 
• With respect to contractors constructing, reconstructing, rehabilitating or repairing a school 

facility, as provided in Section 45125.2, the Contractor has agreed to ensure the safety of 
pupils at the school facility by the following method(s) specified in Section 45125.2: 
_____________________________________________________. 

 
  ______________________________  __________________ 
  School District Official    Date 
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CONTRACTOR & SUBCONTRACTOR FINGERPRINTING REQUIREMENTS 
 
_________________________________________________________________________ 
 

SUBCONTRACTOR’S CERTIFICATION 
   
 The Solana Beach School District ("District") entered into a Contract for services with 
_____________________________ ("Contractor") on or about ___________________, 20____ ("Contract"). This 
certification is submitted by _____________________________, a subcontractor to the Contractor for purposes of 
that Contract ("Subcontractor"). Subcontractor hereby certifies to the District’s governing board that it 
has completed the criminal background check requirements of Education Code section 45125.1 and that 
none of its employees that may come in contact with District pupils have been convicted of a violent felony 
listed in Penal Code section 667.5(c) or a serious felony listed in Penal Code section 1192.7(c). 
 
  ______________________________  __________________ 
  Subcontractor’s Representative   Date 
 
_________________________________________________________________________ 
 

SUBCONTRACTOR’S EXEMPTION 
 
 The Solana Beach School District ("District") entered into a Contract for services with 
__________________________________ ("Contractor") on or about _____________, 20____ ("Contract"). Pursuant to 
Education Code sections 45125.1 and 45125.2, the District has determined that ___________________________, 
a subcontractor to the Contractor for purposes of that Contract ("Subcontractor"), is exempt from the 
criminal background check certification requirements for the Contract because: 
 

• The Subcontractor’s employees will have limited contact with District students during the 
course of the Contract;  

 
• Emergency or exceptional circumstances exist; or 

 
• With respect to contractors constructing, reconstructing, rehabilitating or repairing a school 

facility, as provided in Section 45125.2, the Contractor and/or Subcontractor have agreed to 
ensure the safety of pupils at the school facility by the following method(s) specified in Section 
45125.2: ___________________________________. 

 
  ______________________________  __________________ 
  School District Official     Date 
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DRUG-FREE WORKPLACE CERTIFICATION 
 

 
 This Drug-Free Workplace Certification form is part of the Contract made by and between 

the Solana Beach School District (hereinafter referred to as the "District") and 
___________________________________________________________________________________________________________________

______ (hereinafter referred to as the "Contractor") for the 
Solana Beach School District – CDC / DO Classroom Enhancements  

Phase 1 
 

 (hereinafter referred to as the "Project"). This form is required from all successful bidders pursuant 
to the Drug-Free Workplace Act of 1990 (Government Code Section 8350 et seq.) The Drug-Free 
Workplace Act of 1990 requires that every person or organization awarded a contract or grant for 
procurement of any property or service from any State agency must certify that it will provide a 
drug-free workplace by doing certain specified acts. It addition, the Act provides that each contract 
or grant awarded by a State agency may be subject to suspension of payments or termination, and 
the contractor or grantee may be subject to debarment from future contracting, if the contracting 
agency determines that specified acts have occurred. 
 
 Pursuant to Government Code Section 8355, every person or organization awarded a contract 
or grant from a State agency shall certify that it will provide a drug-free workplace by doing all of the 
following: 
 
 A. Publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensation, possession or use of a controlled substance is prohibited in their workplace 
and specifying actions which will be taken against employees for violations of the prohibition; 
 B. Establishing a drug-free awareness program to inform employees about all of the 
following: 

1. The dangers of drug abuse in the workplace; 
2. The person’s or organization’s policy of maintaining a drug-free workplace; 
3. The availability of drug counseling, rehabilitation and employee-assistance 

programs; and 
4. The penalties that may be imposed upon employees for drug abuse violations. 

 
 C. Requiring that each employee engaged in the performance of the contract or grant be 
given a copy of the statement required by subdivision "A," and that, as a condition of employment on 
the contract or grant, the employee agrees to abide by the terms of the statement. 
 
 I, the undersigned, agree to fulfill the terms and requirements of the Drug-Free Workplace Act 
as it now exists or may hereinafter be amended. Particularly, I shall abide by Government Code Section 
8355 when performing the Contract for the Project by:  
 
 A. Publishing a statement notifying employees concerning the prohibition of controlled 
substance at my workplace; 
 
 B. Establishing a drug-free awareness program; and  
 
 C. Requiring that each employee engaged in the performance of the contract be given a 
copy of the statement required by Section 8355(a) and agree to abide by the terms of that statement. 
 
 I also understand that if the District determines that I have either: (a) made a false certification 
herein; or (b) violated this certification by failing to carry out the requirements of Section 8355, the 
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Contract awarded herein is subject to termination, suspension of payments, or both. I further 
understand that if I violate the terms of the Drug-Free Workplace Act of 1990, I may be subject to 
debarment in accordance with the requirements of the Act. 
 
 I acknowledge that I am aware of the provisions of Government Code Section 8350 et seq., and 
hereby certify that I will adhere to the requirements of the Drug-Free Workplace Act of 1990. 
 
Executed on this _____________ day of ___________________________, 20________ at 
__________________________________. 
 
       

____________________________________ 
    Name of Contractor (Print or Type) 
 
    By _________________________________ 
     Signature 
 
     _________________________________ 
     Print Name 
 
     _________________________________ 
     Title 
 
Subscribed and sworn before me  
this ____ day of _______________, 20___ 
 
_____________________________ 
Notary Public in and for  
the State of California 
My Commission Expires: ______________ 
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DOCUMENT 00700: GENERAL CONDITIONS 
 
 

Article 1. DEFINITIONS 
 
a. Acceptable, Acceptance or words of similar import are used, it shall be understood that the 

acceptance of the District is intended. 
 
b. Approval means written authorization by District for specific applications within the Contract. 
 
c. Contract, Contract Documents include all Contract Documents including: Notice to Contractors 

Calling for Bids, Information for Bidders/Pre-Qualification Documents, Bid Form, Designation of 
Subcontractors, Certificate Regarding Workers’ Compensation, Non-Collusive Bidding 
Declaration, Designation of DVBE Subcontractors, Drug-Free Workplace Certification, Recycled 
Content Certification, Asbestos-Free Materials Certification, Contractor Fingerprinting 
Requirements, Information Required of Bidders, Performance Bond, Payment Bond, Insurance 
Policies/OCIP Documents, General Conditions, Special Conditions, Supplementary General 
Conditions, if any, Drawings, Plans, Specifications, the Contract, and all modifications, addenda, 
and amendments. 

 
d. Day as used herein shall mean calendar day unless otherwise specifically designated. 
 
e. District and Contractor are those mentioned as such in the Contract. For convenience and brevity, 

these terms, as well as terms identifying other persons involved in the Contract are treated 
throughout the Contract Documents as if they are of singular number and masculine gender. The 
terms District and Owner are used interchangeably. The terms Contractor, Trade Contractor and 
Prime Contractor are all references to the other. These terms are used interchangeably in the 
course of the Contract Documents. 

 
f. District’s Representative or Representative means any representative of the District authorized 

in writing to act on behalf of the District. 
 
g. Equal, Equivalent, Satisfactory, Directed, Designated, Selected, As Required and words of similar 

meaning are used, the written approval, selection, satisfaction, direction, or similar action of the 
District is required. 

  
h. Includes and Including do not limit the work to the items following those words. 
  
i. Indicated, Shown, Detailed, Noted, Scheduled or words of similar meaning shall mean that 

reference is made to the drawings, unless otherwise noted. It shall be understood that the 
direction, designation, selection, or similar import of the District is intended, unless stated 
otherwise. 

 
j. Locality in which the work is performed means the county in which the public work is done. 
 
k. Perform shall be understood to mean that the Contractor, at Contractor’s expense, shall perform 

all operations necessary to complete the work, including furnishing of necessary labor, tools, and 
equipment, and further including the furnishing and installing of materials that are indicated, 
specified, or required to complete such performance. 

 
l. Project is the undertaking planned by District and Contractor as provided in the Contract 

Documents. 
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m. Provide shall include “provide complete in place,” that is, “furnish, install, test and make ready for 

use.” 
 
n. Required and words of similar meaning are used, it shall mean “as required to properly complete 

the work” as required by the District, unless stated otherwise. 
 
o. Subcontractor as used herein, includes those having a direct contract with Contractor and one 

who furnishes material worked to a special design according to plans, drawings, and specifications 
of this work, but does not include one who merely furnishes material not so worked. 

 
p. Surety is the person, firm, or corporation, admitted as a California admitted surety, that executes 

as surety the Contractor’s Performance Bond and Payment Bond for Public Works. Surety must 
be an admitted surety insurer pursuant to Code of Civil Procedure section 995.120. 

 
q. The Work means the entire improvement proposed by the District to be constructed in whole, or 

in part, pursuant to the Contract Documents. 
 
r. Work means labor, equipment and materials incorporated in, or to be incorporated in the 

construction covered by the Contract Documents.  
 
s. Worker includes laborer, worker, or mechanic, and any supervisors thereto. 
 

Article 2. DRAWINGS AND SPECIFICATIONS 
 
a. Contract Documents. Contract Documents are complementary, and what is called for by one shall 

be as binding as if called for by all. The intention of documents is to provide the District with 
complete and fully operational facilities as indicated and specified including all labor and 
materials, equipment, and transportation necessary for the proper execution of the work. 
Materials or work described in words, which as applied, have a well-known technical or trade 
meaning shall be deemed to refer to such recognized standards. 

 
b. Interpretations. Drawings and specifications are intended to be fully cooperative and to agree. 

However, if Contractor observes that drawings and specifications are in conflict, the Contractor 
shall promptly notify the Owner in writing and any necessary changes shall be adjusted as 
provided in contract for changes in work. If such conflict arises, the following order of precedence 
shall generally apply, provided, however, that the order of precedence shall not be so rigidly 
interpreted as to affect an absurd or costly result: 

 
1) Special Conditions shall take precedence over General Conditions. 
 
2) Technical Specifications implement, in additional detail, the requirements of the General 

Conditions. In the event of conflict between the Technical Specifications and the General 
Conditions, the General Conditions shall take precedence. 

 
3) In the event of a conflict between the Technical Specifications and the drawings, the higher 

quality, higher quantity and the most stringent requirements shall be deemed to apply and 
shall govern as to materials, workmanship, and installation procedures.  

 
4) With regard to drawings: 

 
(a) Figures govern over scaled dimensions; 
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(b) Larger scale drawings and details govern over smaller scale drawings; 
 
(c) Addenda/change order drawings govern over contract drawings; 
 
(d) Contract drawings govern over standard drawings. 

 
(e) Contractor shall field verify and be responsible for all material counts and take 

offs. 
 

5) Work not particularly shown or specified shall be the same as similar parts that are shown 
or specified. 

 
c. Misunderstanding of drawings and specifications shall be clarified by the Owner/Owner's Rep, 

whose decisions shall be final, and which shall be communicated to the Contractor by the Owner. 
 
d. Standards, Rules, and Regulations referred to are recognized printed standards and shall be 

considered as one and a part of these specifications within limits specified. 
 
e. Compliance with Applicable Laws. Drawings and specifications are intended to comply with all 

laws, ordinances, rules and regulations of authorities having jurisdiction, and where referred to 
in the Contract Documents, said laws, ordinances, rules and regulations shall be considered as 
part of said Contract Documents within the limits specified. The Contractor shall bear all expenses 
correcting work done contrary to said laws, ordinances, rules and regulations and if the 
Contractor (1) performed same without first consulting the Owner for securing the Owner's 
instructions regarding said work or (2) disregarded the Owner's instructions regarding said work. 

 
f. Provisions of Law Deemed Inserted. Each and every provision of law required by law to be 

inserted in this Contract shall be deemed to be inserted herein and the Contract shall be read and 
enforced as though it were included herein, and if through mistake, omission or otherwise any 
such provision is not inserted, or is not correctly inserted, then upon application of either party 
the Contract shall be amended in writing to make such insertion or correction. 

 
g. Addenda and Deferred Approvals. Addenda shall govern over all other Contract Documents. 

Subsequent addenda issued shall govern over prior addenda only to the extent specified.  
 

h. Organization of Work. Organization of the specification into divisions, sections, and articles, and 
arrangement of drawings shall not control the Contractor in dividing the work among 
subcontractors or in establishing the extent of work to be performed by any trade. 

 
Article 3. COPIES FURNISHED 
 
Contractor will be furnished, free of charge, the number of copies of drawings and specifications as set 
forth in the Special Conditions. Additional copies may be obtained at cost of reproduction. 
 
Article 4. OWNERSHIP OF DRAWING 
 
All drawings, specifications, and copies thereof furnished by the District are District property. They are 
not to be used by Contractor or Subcontractor on other work nor shall Contractor claim any right to such 
documents. With exception of one signed Contract set, all documents shall be returned to the District on 
request at completion of work. 
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Article 5. DETAIL DRAWINGS AND INSTRUCTIONS  
 
a. Examination of Drawings and Specifications. Before commencing any portion of the Work, 

Contractor shall carefully examine all Drawings and Specifications and other information given to 
Contractor as to materials and methods of construction and other Project requirements. 
Contractor shall immediately notify District of any perceived or alleged error, inconsistency, 
ambiguity, or lack of detail or explanation in the Drawings and Specifications in the manner 
provided herein. If the Contractor or its Subcontractors, material or equipment suppliers, or any 
of their officers, agents and employees performs, permits, or causes the performance of any Work 
under the Contract Documents which it knows or should have known to be in error, inconsistent, 
or ambiguous, or not sufficiently detailed or explained, Contractor shall bear any and all costs 
arising therefrom including, without limitation, the cost of correction thereof without increase or 
adjustment to the Contract Price, as set forth in Article 3 of the Contract, or the time for 
performance. If Contractor performs, permits, or causes the performance of any Work under the 
Contract Documents prepared by or on behalf of Contractor which is in error, inconsistent or 
ambiguous, or not sufficiently detailed or explained, Contractor shall bear any and all resulting 
costs, including, without limitation, the cost of correction, without increase to or adjustment in 
the Contract Price or the time for performance. In no case shall any Subcontractor proceed with 
the Work if uncertain without the Contractor’s written direction and/or approval. 

 
Additional Instructions. Within ten (10) calendar days of notification of any ambiguity, conflict 
or lack of information, the District will provide prepared additional instructions, by means of 
drawings or other written direction, necessary for proper execution of work. All such drawings 
and instruments shall be consistent with the Contract Documents, true developments thereof, and 
reasonable inferable therefrom. Work shall be executed in conformity therewith and Contractor 
shall do no work without proper drawings and instructions. Any necessary additional details 
furnished by the Owner to more fully explain the work shall be considered as part of the Contract 
Documents.  

 
b. Quality of Parts, Construction and Finish. All parts of the described and shown construction 

shall be of the best quality of their respective kinds and the Contractor is hereby advised to use all 
diligence to inform himself fully as to the required construction and finish, and in no case to 
proceed with the different parts of the work without obtaining first from the Owner such 
directions and/or drawings as may be necessary for the proper performance of the work. 

 
c. Contractor's Variation from Contract Document Requirements. If it is found that the 

Contractor has varied from the drawings and/or specifications, in materials, quality, form or 
finish, or in the amount or value of the materials and labor used, the Owner, shall be at liberty at 
any time, before or after completion of the work, to order such improper work removed, remade 
and replaced, and all work distributed by these changes shall be made good at the Contractor's 
expense, or the Owner shall receive from the Contractor a sum of money equivalent to the 
difference in value between the work performed and that called for by the drawings and 
specifications, it being optional with the Owner to pursue either course.  

 
 

Article 6. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 
 
a. Time for Completion/Liquidated Damages. Work shall be commenced on or before the date 

stated in the District’s notice to the Contractor to proceed and shall be completed by Contractor 
in the time specified in the Special Conditions. The District is under no obligation to consider early 
completion of the Project and the Contract completion date shall not be amended by the District’s 
acceptance of the Contractor’s proposed earlier completion date. Furthermore, Contractor shall 



 
 

SBSD Project # 20-0214  

not, under any circumstances receive additional compensation from the District for indirect, 
general, administrative or other forms of overhead costs for the period between the time of earlier 
completion proposed by the Contractor and the official Contract completion date. If the work is 
not completed in accordance with the foregoing, it is understood that the District will suffer 
damage. It being impractical and infeasible to determine the amount of actual damage, it is agreed 
that Contractor shall pay to the District as fixed and liquidated damages, and not as a penalty, the 
sum stipulated in the Special Conditions for each calendar day of delay until work is completed 
and accepted. Contractor and his surety shall be liable for the amount thereof. Any money due or 
to become due the Contractor may be retained to cover said liquidated damages. Should such 
money not be sufficient to cover said liquidated damages, the District shall have the right to 
recover the balance from the Contractor or his sureties, who will pay said balance forthwith. 
Regardless of the schedule submitted by Contractor, no delay claims shall be accepted by the 
District unless the event or occurrence delays the completion of the Project beyond the 
contractual completion date. 

 
b. Extension of Time. Contractor shall not be charged liquidated damages because of any delays in 

completion of work due to unforeseeable causes beyond the control and without the fault or 
negligence of Contractor including, but not restricted to: acts of God, or of public enemy, acts of 
Government, acts of District or anyone employed by him or acts of another Contractor in 
performance of a contract with the District, fires, floods, epidemics, quarantine restrictions, 
strikes, freight embargoes, and unusually severe weather or delays of subcontractors due to such 
causes. Contractor shall within five (5) calendar days of the beginning of any such delay (unless 
the District grants a further period of time prior to date of final settlement of the Contract) notify 
the District in writing of causes of delay; thereupon the District shall ascertain the facts and extent 
of delay and grant extension of time for completing work when, in its judgment, the findings of 
fact justify such an extension. The District’s findings of fact thereon shall be final and conclusive 
on parties hereto. In case of a continuing cause of delay, only one claim is necessary. Time 
extensions to the Project should be requested by the Contractor as they occur and without delay. 
Regardless of the schedule submitted by Contractor, no delay claims shall be accepted by the 
District unless the event or occurrence delays the completion of the Project beyond the 
contractual completion date. 

 
c. No Damages for Delay. The District’s liability to Contractor for delays for which the District is 

responsible shall be limited to an extension of time for delays unless such delays were 
unreasonable under the circumstances involved and were not within the contemplation of the 
parties when the Contract was awarded. Contractor agrees that the Owner, together, shall 
determine the actual costs to Contractor of any delay for which Contractor may claim damages 
from the District. Such costs, if any, shall be directly related to the Project, and shall not include 
costs that would be borne by the Contractor in the regular course of business, including, but not 
limited to, home office overhead and ongoing insurance costs. The District shall not be liable for 
any damages, which the Contractor could have avoided by any reasonable means including, but 
not limited to, the judicious handling of forces, equipment, or plant. 

 
Article 7. PROGRESS SCHEDULE 
 
a. Estimated Schedule. Within seven (7) calendar days after the effective date of the Notice to 

Proceed, Contractor shall prepare an estimated progress schedule and shall submit same to 
District for approval. The schedule shall clearly identify all staffing and other resources, which in 
the Contractor’s judgment are needed to complete the Project within the time specified for 
completion. The schedule shall include milestones and shall include the “critical path” activities. 
Such schedule shall be submitted to District for approval. The Contractor is fully responsible to 
determine and provide for any and all staffing and resources at levels, which allow for good quality 
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and timely completion of the Project; the District’s approval of the progress schedule does not 
relieve the Contractor of any such responsibility. Contractor’s failure to incorporate all elements 
of work required for the performance of the Contract or any inaccuracy in the schedule shall not 
excuse the Contractor from performing all work required for a completed Project within the 
specified Contract time period, notwithstanding the District’s acceptance of the schedule. If the 
required schedule is not received by the time the first payment request is due, Contractor shall 
not be paid until the schedule is received, reviewed and accepted by the District. 

 
b. Schedule Contents. The schedule shall allow enough time for inclement weather. Such schedule 

shall indicate graphically the beginning and completion dates of all phases of construction, shall 
indicate the critical path for all critical, sequential time related activities. All required schedules 
shall indicate “float time” for all “slack” or “gaps” in the non-critical activities. Submitted 
construction schedules shall have a duration to match the Contract time. Excess time may be 
picked up with “float time” if needed or desired by the Contractor. A “bar chart” in reasonably 
complete detail shall be adequate in contracts over $1 million and shall show critical path items. 
All required schedules shall be periodically updated to reflect changes in the status of the job, 
including weather delays. At a minimum, the Contractor shall be required to provide and keep 
updated a monthly schedule in order to prevent delay claims. 

 
c. State Testing. In no event shall Contractor conduct any work on the Project on dates on which 

State Testing of Pupils is conducted. District or District’s Representative will provide Contractor 
with a schedule of test dates concurrent with the District’s issuance of notice of award of Contract, 
or as soon as such test dates are made available to the District. 

 
Article 8. CONTRACT SECURITY 
 
Unless otherwise specified in Special Conditions, Contractor shall furnish a surety bond in an amount 
equal to one hundred percent (100%) of Contract Price as security for faithful performance of this 
Contract and shall furnish a separate bond in an amount at least equal to one hundred percent (100%) of 
the Contract Price as security for payment of persons performing labor and furnishing materials in 
connection with this Contract. Both the Payment and Performance Bonds must be executed by an 
admitted Surety, as defined in California Code of Civil Procedure Section 995.120. The Payment and 
Performance Bonds must be accompanied by the original or a certified copy of the unrevoked power of 
attorney or other appropriate instrument entitling or authorizing the person who executed the bond to 
do so. In addition, to the extent required by law, the Payment and Performance Bonds must be 
accompanied by a certified copy of the certificate of authority of the insurer issued by the Insurance 
Commissioner of the State of California, a certificate from the Clerk of the County of San Diego that the 
certificate of authority of the insurer has not been surrendered, revoked, cancelled, annulled, or 
suspended, or if it has that it has been renewed, and four copies of the insurer’s most recent annual 
statement and quarterly statement filed with the Department of Insurance of the State of California. 
Aforesaid bonds shall be in form set forth in these Contract Documents. Upon request of Contractor, the 
District will consider and accepting multiple sureties on such bonds. 
 

Article 9. ASSIGNMENT 
 
Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of this Contract or any part 
thereof including any claims, without prior written consent of the District. Any assignment without the 
written consent of the District shall be void. Any assignment of money due or to become due under this 
Contract shall be subject to a prior lien for services rendered or material supplied for performance of 
work called for under said Contract in favor of all persons, firms, or corporations rendering such services 
or supplying such materials to the extent that claims are filed pursuant to the Civil Code, the Code of Civil 
Procedure, and/or the Government Code. 
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Article 10. CHANGE IN NAME AND NATURE OF CONTRACTOR’S LEGAL ENTITY  
 
Should a change be contemplated in the name or nature of the Contractor's legal entity, the Contractor 
shall first notify the District in order that proper steps may be taken to have the change reflected on 
the Contract. 
 

Article 11. PROHIBITED INTERESTS 
 
No official of the District, and no District Representative who is authorized in such capacity and on behalf 
of the District to negotiate, make, accept, or approve, or to take part in negotiating, making, accepting or 
approving any architectural, engineering, inspection, construction or material supply contract or any 
subcontract in connection with construction of the Project, shall be or become directly or indirectly 
interested financially in this Contract or in any part thereof. No officer, employee, attorney, engineer or 
Inspector of or for the District who is authorized in such capacity and on behalf of the District to exercise 
any executive, supervisory or other similar functions in connection with construction of the Project, shall 
become directly or indirectly interested financially in this Contract or in any part thereof. 
 

Article 12. SEPARATE CONTRACTS 
 
a. The District reserves the right to let other contracts in connection with this work. Contractor shall 

afford other contractors reasonable opportunity for introduction and storage of their materials 
and execution of their work and shall properly connect and coordinate his work with theirs. 

 
b. If any part of Contractor’s work depends for proper execution or results upon work of any other 

contractor, the Contractor shall inspect and promptly report to the Owner any defects in such 
work that renders it unsuitable for such proper execution and results. His failure so to inspect and 
report shall constitute his acceptance of other contractor’s work as fit and proper for reception of 
his work, except as to defects which may develop in the other contractor’s work after execution 
of contractor’s work. 

 
a. To insure proper execution of his subsequent work, Contractor shall measure and inspect work 

already in place and shall at once report to the Owner any discrepancy between executed work 
and the Contract Documents. 

 
b. Contractor shall ascertain to his own satisfaction the scope of the Project and nature of any other 

contracts that have been or may be awarded by the District in prosecution of the Project to the 
end that Contractor may perform this Contract in the light of such other contracts, if any. Nothing 
herein contained shall be interpreted as granting to Contractor exclusive occupancy at site of the 
Project. Contractor shall not cause any unnecessary hindrance or delay to any other contractor 
working on the Project. If simultaneous execution of any contract for the Project is likely to cause 
interference with performance of some other contract or contracts, the District or District’s 
Representative shall decide which Contractor shall cease work temporarily and which contractor 
shall continue or whether work can be coordinated so that contractors may proceed 
simultaneously. The District shall not be responsible for any damages suffered or for extra costs 
incurred by Contractor resulting directly or indirectly from award, performance, or attempted 
performance of any other contract or contracts on the Project, or caused by any decision or 
omission of the District or District’s Representative respecting the order of precedence in 
performance of contracts. 
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Article 13. SUBCONTRACTING 
 
a. Contractor agrees to bind every subcontractor by terms of the Contract as far as such terms are 

applicable to subcontractor’s work. If Contractor subcontracts any part of this Contract, 
Contractor shall be as fully responsible to the District for the acts and omissions of his 
subcontractor and of persons either directly or indirectly employed by his subcontractor, as he is 
for acts and omissions of persons directly employed by himself. Nothing contained in these 
Contract Documents shall create any contractual relation between any subcontractor and the 
District. The District shall be deemed to be the third party beneficiary of the contract between the 
Contractor and the subcontractor. 

 
b. The District’s consent to or approval of any subcontractor under this Contract shall not in any way 

relieve Contractor of his obligations under this Contract and no such consent or approval shall be 
deemed to waive any provision of this Contract 

 
c. Substitution or addition of subcontractors shall be permitted only as authorized in chapter 4 

(commencing at section 4100), part 1, division 2 of the California Public Contract Code. 
 

Article 14. DISTRICT’S RIGHT TO TERMINATE CONTRACT 
 
a. The District may, without prejudice to any other right or remedy, serve written notice upon 

Contractor and his surety of its intention to terminate this Contract if the Contractor (i) refuses or 
fails to prosecute the work or any separable part thereof with such diligence as will insure its 
completion within the time specified or any extension thereof, or (ii) fails to complete said work 
within such time, or (iii) if the Contractor should file a bankruptcy petition or be adjudged a 
bankrupt, or (iv) if he should make a general assignment for the benefit of his creditors, or (v) if a 
receiver should be appointed on account of his insolvency, or (vi) if he should persistently or 
repeatedly refuse or should fail, except in cases for which extension of time is provided, to supply 
enough properly skilled workers or proper materials to complete the work in time specified, or 
(vii) if he should fail to make prompt payment to subcontractors or for material or labor, or (viii) 
persistently disregard laws, ordinances or instructions of the District or those of District’s 
Representatives, or (ix) otherwise be guilty of a substantial violation of any provision of the 
Contract, or (x) if he or his subcontractors should violate any of the provisions of this Contract. 
The notice of intent to terminate shall contain the reasons for such intention to terminate. Unless 
within ten (10) calendar days after the service of such notice, such condition shall cease or such 
violation shall cease and satisfactory arrangements for the correction thereof be made, this 
Contract shall, upon the expiration of said ten (10) calendar days, cease and terminate. In such 
case, Contractor shall not be entitled to receive any further payment until work is finished. In 
event of any such termination, the District shall immediately serve written notice thereof upon 
surety and Contractor written notice of termination stating that the contract has ceased and is 
terminated. Surety shall have the right to investigate, take over and perform this Contract, 
provided, however, that if Surety, within fifteen (15) calendar days after service upon it of said 
notice of termination, does not give the District written notice of its intention to take over and 
perform this Contract and does not commence performance thereof within twenty (20) calendar 
days from the date of service upon it of such notice of termination, the District may take over the 
work and prosecute same to completion by contract or by any other method it may deem 
advisable for the account and at the expense of Contractor. Contractor and his surety shall be liable 
to the District for any excess cost or other damages occasioned the District thereby. If the District 
takes over the work as hereinabove provided, the District may, without liability for so doing, take 
possession of and utilize in completing the work such materials, appliances, plant, and other 
property belonging to the Contractor as may be on the site of the work and necessary therefore. 
If Surety does not perform the Project work itself, the Surety shall consult with the District 
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regarding its planned choice of a contractor or contractors to complete the Project, and upon 
request by District, Surety shall provide District evidence of responsibility of Surety's proposed 
contractor or contractors. District shall be entitled to reject Surety's choice of contractor or 
contractors if District determines in is sole discretion that the contractor or contractors are 
nonresponsible. If Surety provides District written notice of its intention to take over and perform 
this Contract, within fifteen (15) calendar days of such written notice of intent to take over and 
perform, Surety or its chosen contractor or contractors (if such contractor or contractor's are 
approved by District) shall provide District a detailed Progress Schedule as specified in Article 8 
above. Contractor and his surety shall be liable to District for any excess cost or other damages 
occasioned the District as a result of Surety or Surety's contractor or contractors takeover and 
performance. 

 
b. If the unpaid balance of the Contract Price exceeds the expense of finishing work, including 

compensation for additional architectural, managerial, and administrative services, such excess 
shall be paid to Contractor. If such expense shall exceed such unpaid balance, Contractor shall pay 
the difference to the District.  

 
c. Should the District determine that environmental considerations mandate that the underlying 

Project should not go forward, District may notify Contractor that this Contract is terminated due 
to environmental considerations and District shall only be obligated to pay Contractor for the 
work that Contractor had performed at the time of notification of termination of this Contract for 
environmental considerations. 

 
d. Termination For Convenience: The District may terminate performance of the work called for 

by the Contract Documents in whole or, from time to time, in part, if the District determines that 
a termination is in the District's interest. 

 
The Contractor shall terminate all or any part of the Work upon delivery to the Contractor of a 
Notice of Termination specifying that the termination is for the convenience of the District, the 
extent of termination, and the effective Date of such termination. 

 
After receipt of Notice of Termination, and except as directed by the District, the Contractor shall, 
regardless of any delay in determining or adjusting any amounts due under this Termination for 
Convenience provision, immediately proceed with the following obligations: 

 
1. Stop Work as specified in the Notice. 

 
2. Complete any Work specified in the Notice of Termination in a least cost/shortest time 

manner while still maintaining the quality called for under the Contract Documents. 
 

3. Leave the property upon which the Contractor was working and upon which the facility 
(or facilities) forming the basis of the Contract Documents is situated in a safe and sanitary 
manner such that it does not pose any threat to the public health or safety. 

 
4. Terminate all subcontracts to the extent that they relate to the portions of the work  

 terminated. 
 

5. Place no further subcontracts or orders, except as necessary to complete the continued 
portion of the Contract. 

 
6. Submit to the District, within ten (10) calendar days from the Effective Date of the Notice 

of Termination, all of the usual documentation called for by the Contract Documents to 
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substantiate all costs incurred by the Contractor for labor, materials and equipment 
through the Effective Date of the Notice of Termination. Any documentation 
substantiating costs incurred by the Contractor solely as a result of the District's exercise 
of its right to terminate this Contract pursuant to this clause, which costs the Contractor 
is authorized under the Contract Documents to incur, shall: (i) be submitted to and 
received by the District no later than thirty (30) calendar days after the Effective Date of 
the Notice of Termination; (ii) describe the costs incurred with particularity; and (iii) be 
conspicuously identified as "Termination Costs occasioned by the District's Termination 
for Convenience." 

 
Termination of the Contract shall not relieve Surety of its obligation for any just claims arising out of 
or relating to the Work performed. In the event that the District exercises its right to terminate this 
Contract pursuant to this provision, the District shall pay the Contractor, upon the Contractor's 
submission of the documentation required by this clause and other applicable provisions of the 
Contract Documents, all actual reimbursable costs incurred according to the provisions of this 
Contract.  
 
e. Termination of Contract by Contractor: The Contractor may terminate the Contract upon ten 

(10) calendar days written notice to the District, whenever: (1) the entire Work has been 
suspended for ninety (90) consecutive days through no fault or negligence of the Contractor, and 
notice to resume the Work or to terminate the Contract has not been received from the District 
within this time period; or (2) the District should fail to pay the Contractor any substantial sums 
due it in accordance with the terms of the Contract and within the time limits prescribed. In the 
event of such termination, the Contractor shall have no claims against the District except for Work 
performed as of the date of termination. 

 
f. The foregoing provisions are in addition to and not in limitation of any other rights or remedies 

available to the District. 
 
g. Notwithstanding the foregoing provisions, this Contract may not be terminated or modified where 

a trustee-in-bankruptcy has assumed the Contract pursuant to 11 U.S.C. section 365 (Federal 
Bankruptcy Act). 

 
Article 15. GUARANTEE 
 
a. Besides guarantees required elsewhere, Contractor shall, and hereby does, guarantee all work for 

a period of two (2) years after date of acceptance of work by the District. Contractor shall repair 
or replace any or all such work, together with any other work, which may be displaced in so doing, 
that may prove defective in workmanship and/or materials within a two-year period from date of 
acceptance without expense whatsoever to the District, ordinary wear and tear, unusual abuse or 
neglect excepted. The District will give notice of observed defects with reasonable promptness. 
Contractor shall notify the District upon completion of repairs. 

 
b. In the event of failure of Contractor to comply with above-mentioned conditions within one week 

after being notified in writing, the District is hereby authorized to proceed to have defects 
repaired and made good at the expense of Contractor. Contractor hereby agrees to pay costs and 
charges therefore immediately on demand. 

 
c. If, in the opinion of the District or District’s Representative, defective work creates a dangerous 

condition or requires immediate correction or attention to prevent further loss to the District or 
to prevent interruption of operations of the District, the District or the District’s Representative 
will attempt to give the notice required by this Article. If the Contractor cannot be contacted or 
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does not comply with the District’s request for correction within a reasonable time as determined 
by the District, the District may, notwithstanding the provisions of this Article, proceed to make 
such correction or provide such attention. The costs of such correction or attention shall be 
charged against the Contractor. Such action by the District or its Representative will not relieve 
the Contractor of the guarantees provided in this Article or elsewhere in this Contract. 

 
d. This Article does not in any way limit the guarantee on any items for which a longer guarantee is 

specified or on any items for which a manufacturer gives a guarantee for a longer period. 
Contractor shall furnish the District with all appropriate guarantee or warranty certificates upon 
completion of the Project. 

 
Article 16. NOTICE AND SERVICE THEREOF 
 
a. Any notice from one party to the other under the Contract shall be in writing and shall be dated 

and signed by party giving such notice or by the duly authorized representative of such party. Any 
such notice shall not be effective for any purpose whatsoever unless served in one of the following 
manners: 

 
1) If notice is given to the District, by personal delivery or by depositing same in United States 

mails, enclosed in a sealed envelope addressed to the District postage prepaid and 
registered; 

 
2) If notice is given to Contractor by personal delivery thereof to said Contractor or to his 

foreman at site of Project, or by depositing same in United States mails, enclosed in a 
sealed envelope addressed to said Contractor at his regular place of business or at such 
other address as may have been established for the conduct of work under this Contract, 
postage prepaid and registered; 

 
3) If notice is given to surety or other person by personal delivery to such surety or other 

person or by depositing same in United States mails, enclosed in a sealed envelope 
addressed to such surety or person at the address of such surety or person last 
communicated by him to party giving notice, postage prepaid and registered. 

 
4) If notice is served by mail, it shall be deemed received and all time periods associated with 

the giving of notice shall run from the third day after mailing. 
 

Article 17. WORKERS 
 
a. Contractor shall at all times enforce strict discipline and good order among his employees. 

Contractor shall not employ on work any unfit person or any one not skilled in work assigned to 
him. 

 
b. Any person in the employ of the Contractor whom the District or District’s Representative may 

deem incompetent or unfit shall be dismissed from work and shall not again be employed on it 
except with the written consent of the District. 

 
 

Article 18. WAGE RATES 
 
a. Pursuant to the provisions of Article 2 (commencing at Section 1770), Chapter 1, Part 7, Division 

2 of the Labor Code of California, the governing body of District has ascertained the general 
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prevailing rate of per diem wages in the locality in which this public work is to be performed for 
each craft, classification, or type of workmen needed to execute the Contract.  

 
b. Per diem wages shall be deemed to include employer payments for health and welfare, pension, 

vacation, travel time and subsistence pay as provided in Labor Code Section 1773.1 
apprenticeship or other training programs authorized by Labor Code Section 3093, and similar 
purposes when the term "per diem wages" is used herein. 

 
c. Holiday and overtime work when permitted by law shall be paid for at a rate of at least one and 

one-half times the above specified rate of per them wages, unless otherwise specified. 
 
d. There shall be paid each worker of the Contractor or any of his subcontractors engaged in work 

on the Project not less than the prevailing wage rate, regardless of any contractual relationship, 
which may be alleged to exist between the Contractor or any subcontractors and such workers. 

 
e. The Contractor shall, as a penalty to the District, forfeit an amount as determined by the Labor 

Commissioner pursuant to Labor Code Section 1775 for each calendar day, or portion thereof, for 
each worker paid less than the prevailing rates as determined by the Director of Industrial 
Relations for such work or draft in which such worker is employed for any public work done under 
the Contract by him or by any subcontractor under him. The difference between such prevailing 
wage rates and the amount paid to each worker for each calendar day or portion thereof, for which 
each worker was paid less than the prevailing wage rate, shall be paid to each worker by the 
Contractor. 

 
f. Copies of the determined prevailing wage rates are on file and available upon request at the 

District’s office. Contractor shall post, at appropriate conspicuous points on the site of the Project, 
a schedule showing all determined general prevailing wage rates and all authorized deductions, if 
any, from unpaid wages actually earned. 

 
g. Any worker employed to perform work on the Project which is not covered by any classification 

available in the District office, shall be paid not less than the minimum rate of wages specified for 
the classification which most nearly corresponds with work to be performed by him, and that 
minimum wage rate shall be retroactive to the time of initial employment of the person in the 
classification. 

 
h. A certified copy of all payroll records shall be submitted to the Owner no later than the tenth (10th) 

day of each month for the immediately preceding month. This submission shall be a condition 
precedent for payment to the Contractor. Failure to submit payroll records shall be grounds for 
withholding of payment to Contractor until such submission is made. 

 
i. The provisions of this subsection shall apply if required for this Project as set forth in the Notice 

to Contractors and/or Information to Bidders. 
 

1) Pursuant to Labor Code section 1771.7, the District has implemented and shall enforce a 
Labor Compliance Program (LCP). The Contractor, and any subcontractors, are required 
to comply with the requirements of the District's LCP. The Contractor hereby expressly 
agrees to comply with the requirements of the District's LCP at no additional cost to the 
District. 

 
2) The District’s LCP includes, but is not limited to, provisions requiring the Contractor to 

comply with the prevailing rates of wages and maintenance and submission of weekly 
certified payroll records as set forth in Articles 19 and 20 of these General Conditions, 
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employment of apprentices as set forth in Article 21 of these General Conditions, 
compliance with legal hours of work as set forth in Section Article 22 of these General 
Conditions, and debarment as set forth in Article 23 of these General Conditions. The 
District’s LCP also requires the Contractor to attend a mandatory pre-construction 
meeting and allow District representatives to conduct on site interviews of workers to 
ensure that prevailing wages are being paid. Failure to comply with these provisions or 
any other provisions of the District's LCP shall result in the withholding of contract 
payments by the District. The Contractor expressly acknowledges these provisions and 
agrees to comply with these provisions and any provisions in the District's LCP.  

 
3) The Contractor shall include provisions (1) and (2) in this subsection in all subcontracts 

and require subcontractors to comply with these provisions at no additional cost to the 
District. 

 
 

Article 19. RECORD OF WAGES PAID: INSPECTION 
 
Pursuant to Labor Code Section 1776, Contractor stipulates to the following: 
 
a. Each Contractor and subcontractor shall keep an accurate payroll record, showing the name, 

address, social security number, work classification, straight time and overtime hours worked 
each day and week, and the actual per diem wages paid to each journeyman, apprentice, worker, 
or other employee employed by him or her in connection with the work under this Contract. Such 
records shall be on forms provided by the Division of Labor Standards Enforcement or shall 
contain the same information of such forms. 

 
b. The payroll records enumerated under subdivision (a), above, shall be certified and shall be 

available for inspection at all reasonable hours at the principal office of the Contractor on the 
following basis: 

 
1) A certified copy of an employee's payroll record shall be made available for inspection or 

furnished to such employees or his or her authorized representative on request. 
 
2) A certified copy of all payroll records enumerated in subdivision (a), above, shall be made 

available for inspection or furnished upon request to a representative of the District, the 
Division of Labor Standards Enforcement and Division of Apprenticeship Standards of the 
Department of Industrial Relations. 

 
3) A certified copy of all payroll records enumerated in subdivision (a), above, shall be made 

available upon request by the public for inspection or copies thereof made; provided, 
however, that a request by the public shall be made through either the District, the 
Division of Apprenticeship Standards, or the Division of Labor Standards Enforcement. If 
the requested payroll records have not been provided pursuant to paragraph (2), the 
requesting party shall, prior to being provided the records, reimburse the costs of 
preparation by the Contractor, subcontractors, and the entity through which the request 
was made. The public shall not be given access to such records at the principal office of 
the Contractor. 

 
c. Contractor shall file a certified copy of the records enumerated in subdivision (a), above, with the 

entity that requested such records within ten (10) days after receipt of the written request. 
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d. Any copy of records made available for inspection as copies and furnished upon request to the 
public or any public agency, the District, the Division of Apprenticeship Standards or the Division 
of Labor Standards Enforcement shall be marked or obliterated in such a manner as to prevent 
disclosure of an individual's name, address and social security number. The name and address of 
the Contractor awarded the Contract or performing the contract shall not be marked or 
obliterated.  

 
e. Contractor shall inform the District of the location of the records enumerated under subdivision 

(a), including the street address, city and county, and shall, within five (5) working days, provide 
a notice of a change of location and address. 

 
f. In the event of noncompliance with the requirements of this Article, the Contractor shall have ten 

(10) calendar days in which to comply subsequent to receipt of written notice specifying in what 
respects the Contractor must comply with this section. Should noncompliance still be evident after 
such 10-day period, the Contractor shall pay a penalty of Twenty-five Dollars ($25.00) to the 
District for each calendar day, or portion thereof, for each worker, until strict compliance is 
effectuated. Upon the request of the Division of Apprenticeship Standards or the Division of Labor 
Standards Enforcement, such penalties shall be withheld from progress payment then due. 

 
g. The responsibility for compliance with this Article shall rest upon the Contractor. 
 

Article 20. APPRENTICES 
 
a. Contractor and any Subcontractor under them shall comply with the requirement of Sections 

1777.5 and 1777.6 of the Labor Code in the employment of apprentices. 
 
b. Information relative to apprenticeship standards, wage schedules, and other requirements may 

be obtained from the Director of Industrial Relations, ex officio the Administrator of 
Apprenticeship, San Francisco, California, or from the Division of Apprenticeship Standards and 
its branch offices. 

 
c. Knowing violations of Section 1777.5 will result in forfeiture not to exceed $100 for each calendar 

day of non-compliance pursuant to Section 1777.7. 
 

Article 21. HOURS OF WORK 
 
a. As provided in Article 3 (commencing at section 1810), chapter 1, part 7, division 2 of the Labor 

Code, Contractor stipulates that eight (8) hours of labor shall constitute a legal day’s work. The 
time of service of any worker employed at any time by the Contractor or by any subcontractor on 
any subcontract under this Contract upon the work or upon any part of the work contemplated 
by this Contract is limited and restricted to eight (8) hours during any one-calendar day and forty 
(40) hours during any one-calendar week, except as hereinafter provided. Notwithstanding the 
provisions herein above set forth, work performed by employees of Contractor in excess of eight 
(8) hours per day, and forty (40) hours during any one week, shall be permitted upon this public 
work upon compensation for all hours worked in excess of eight (8) hours per day at not less than 
one and one-half times the basic rate of pay. 

 
b. The Contractor and every subcontractor shall keep an accurate record showing the name of and 

actual hours worked each calendar day and each calendar week by each worker employed by him 
in connection with the work or any part of the work contemplated by this Contract. The record 
shall be kept open at all reasonable hours to the inspection of the District and to the Division of 
Labor Law Enforcement, Department of Industrial Relations of the State of California. 
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c. The Contractor shall pay to the District a penalty of twenty-five dollars ($25) for each worker 

employed in the execution of this Contract by the Contractor or by any subcontractor for each 
calendar day during which such worker is required or permitted to work more than eight (8) 
hours in any calendar day and forty (40) hours in any one calendar week in violation of the 
provisions of Article 3 (commencing at section 1810), chapter 1, part 7, division 2 of the Labor 
Code. 

 
d. Any work necessary to be performed after regular working hours, or on Saturdays and Sundays 

or other holidays, shall be performed without additional expense to the District. 
 

Article 22. DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS 
 
Contractors or subcontractors may not perform work on a public works project with a subcontractor who 
is ineligible to perform work on a public project pursuant to Section 1777.1 or Section 1777.7 of the 
California Labor Code. Any contract on a public works project entered into between a contractor and a 
debarred subcontractor is void as a matter of law. A debarred subcontractor may not receive any public 
money for performing work as a subcontractor on a public works contract. Any public money that is paid, 
or may have been paid to a debarred subcontractor by a contractor on the Project shall be returned to the 
District. The Contractor shall be responsible for the payment of wages to workers of a debarred 
subcontractor who has been allowed to work on the Project. 
 
 
 
 

Article 23. FINGERPRINTING REQUIREMENTS 
 
District Determination of Fingerprinting Requirement Application is set forth in the Special 
Conditions. 
 
(a)  Contracts for Construction, Reconstruction, Rehabilitation or Repair of a School 
 Facility Involving More than Limited Contact with Students. 
  

If the District determines based on the totality of the circumstances concerning the Project that 
the Contractor and Contractor's employees are subject to the requirements of Education Code section 
45125.2 pertaining to Contracts for Construction, Reconstruction, Rehabilitation or Repair of a School 
Facility because they will have contact other than limited contact with pupils, by execution of the Contract, 
the Contractor acknowledges that Contractor is entering into a contract for the construction, 
reconstruction, rehabilitation, or repair of a school facility where the Contractor and/or Contractor's 
employees will have more than limited contact with students and the services to be provided do not 
constitute an emergency or exceptional situation. In accordance with Education Code section 45125.2 the 
Contractor shall, at Contractor's own expense, (a) install a physical barrier to limit contact with students 
by Contractor and/or Contractor's employees, or (b) provide for the continuous supervision and 
monitoring of the Contractor and/or Contractor's employees by an employee of the Contractor who has 
received fingerprint clearance from the California Department of Justice, or (c) provide for the 
surveillance of the Contractor and Contractor's employees by a District employee. 

 
(b) Contracts for Construction, Reconstruction Rehabilitation or Repair of a School 
 Facility Involving Only Limited Contact With Students. 
 
 If the District determines based on the totality of the circumstances concerning the Project that 
the Contractor and Contractor's employees are subject to the requirements of Education Code section 
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45125.2 pertaining to Contracts for Construction, Reconstruction, Rehabilitation or Repair of a School 
Facility because they will have only limited contact with pupils, by execution of the Contract, the 
Contractor acknowledges that Contractor is entering into a contract for the construction, reconstruction, 
rehabilitation or repair of a school facility involving only limited contact with students. Accordingly, the 
parties agree that the following conditions apply to any work performed by the Contractor and/or 
Contractor's employees on a school site: (1) Contractor and/or Contractor's employees shall check in with 
the school office each day immediately upon arriving at the school site; (2) Contractor and/or Contractor's 
employees shall inform school office staff of their proposed activities and location at the school site; (3) 
Once at such location Contractor and/or Contractor's employees shall not change locations without 
contacting the school office; (4) Contractor and Contractor's employees shall not use student restroom 
facilities; and (5) If Contractor and/or Contractor's employees find themselves alone with a student, 
Contractor and Contractor's employees shall immediately contact the school office and request that a 
member of the school staff be assigned to the work location. 
 

Article 24. NON-DISCRIMINATION 
 
Pursuant to the provisions of Labor Code Section 1735, Contractor and its subcontractor shall not 
unlawfully discriminate in the employment of persons on this Project because of race, religious creed, 
color, national origin, ancestry, physical handicap, medical condition, marital status, and sex. 
 
 

Article 25. OWNER CONTROLLED INSURANCE PROGRAM 
 
District reserves the right pursuant to Government Code Section 4420.5 to use an Owner Controlled 
Insurance Program. Information regarding utilization of an OCIP is included in the Special Conditions or 
pursuant to an addendum.  
 

Article 26. WORKERS’ COMPENSATION INSURANCE 
 
The Contractor shall provide, during the life of this Contract, workers’ compensation insurance for all of 
the employees engaged in work under this Contract, on or at the site of the Project, and, in case any of his 
work is sublet, the Contractor shall require the subcontractor similarly to provide workers’ compensation 
insurance for all the latter’s employees. Any class of employee or employees not covered by a 
subcontractor’s insurance shall be covered by the Contractor’s insurance. In case any class of employees 
engaged in work under this Contract, on or at the site of the Project, is not protected under the Workers’ 
Compensation Statutes, the Contractor shall provide or shall cause a subcontractor to provide, adequate 
insurance coverage for the protection of such employees not otherwise protected. The Contractor is 
required to secure payment of compensation to his employees in accordance with the provisions of 
Section 3700 of the Labor Code. The Contractor shall file with the District certificates of his insurance 
protecting workers. Company or companies providing insurance coverage shall be acceptable to the 
District, if in the form and coverage as set forth in Article 32. 
 

Article 27. EMPLOYER’S LIABILITY INSURANCE 
 
Contractor shall provide during the life of this Contract, Employer’s Liability Insurance in the amount of, 
at least, one million dollars ($1,000,000.00) per accident for bodily injury and disease. Contractor shall 
provide District with a certificate of Employer’s Liability Insurance. Such insurance shall comply with the 
provisions of Article 32 below. 
 

Article 28. COMMERCIAL GENERAL LIABILITY AND PROPERTY DAMAGE INSURANCE 
 
a. Contractor shall procure and maintain during the life of this Contract and for such other period as 
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may be required herein, at its sole expense, such comprehensive general liability insurance or 
commercial general liability and property damage insurance as shall protect Contractor and the 
District, the District’s Representatives and Agents, from all claims for bodily (personal) injury, 
including accidental death, as well as claims for property damage arising from operations under 
this Contract, and other covered loss, however occasioned, occurring during the policy term. Such 
policy shall comply with all the requirements of this Article, and shall be in the form and amounts 
as set forth in the Special Conditions hereof. The limits set forth in the Special Conditions shall 
apply separately to each insured against whom claims are made or suits are brought, except with 
respect to the limits of liability. Further the limits set forth in the Special Conditions shall not be 
construed to relieve the Contractor from liability in excess of such coverage, nor shall it limit 
Contractor’s indemnification obligations to the District, and shall not preclude the District from 
taking such other actions available to the District under other provisions of the Contract 
Documents or law. 

 
b. Contractor shall make certain that any and all subcontractors hired by Contractor are insured in 

accordance with this Contract. If any subcontractor’s coverage does not comply with the foregoing 
provisions, Contractor shall indemnify and hold the District harmless from any damage, loss, cost, 
or expense, including attorneys’ fees, incurred by the District as a result thereof. 

 
c. Company or companies providing insurance coverage shall be acceptable to the District and 

authorized to conduct business in the State of California. 
 
d. All general liability policies provided pursuant to the provisions of this Article shall comply with 

the provisions of Article 32 below. 
 
e. All general liability policies shall be written to apply to all bodily injury, including death, property 

damage, personal injury, owned and non-owned equipment, blanket contractual liability, 
completed operations liability, explosion, collapse, under-ground excavation, removal of lateral 
support, and other covered loss, however occasioned, occurring during the policy term, and shall 
specifically insure the performance by Contractor of that part of the indemnification contained in 
Article 32 hereof, relating to liability for injury to or death of persons and damage to property. If 
the coverage contains one or more aggregate limits, a minimum of 50% of any such aggregate 
limit must remain available at all times; if over 50% of any aggregate limit has been paid or 
reserved, the District may require additional coverage to be purchased by Contractor to restore 
the required limits. Contractor may combine primary, umbrella, and as broad as possible excess 
liability coverage to achieve the total limits indicated above. Any umbrella or excess liability policy 
shall include the additional insured endorsement described in Article 32 below. 

 
Article 29. AUTOMOBILE LIABILITY INSURANCE 
 
Contractor shall take out and maintain at all times during the term of this Contract Automobile Liability 
Insurance in the amount set forth in the Special Conditions. Such insurance shall provide coverage for 
bodily injury and property damage including coverage for non-owned and hired vehicles, in a form and 
with insurance companies acceptable to the District. Such insurance shall comply with the provisions of 
Article 32 below. 
 

Article 30. BUILDER’S RISK [FIRE; “ALL RISK”] 
 
a. It is the Contractor’s responsibility to maintain or cause to be maintained Builder’s Risk [Fire; “All 

Risk”] extended coverage insurance on all work, material, equipment, appliances, tools, and 
structures which are a part of the Contract and subject to loss or damage by fire, and vandalism 
and malicious mischief, in an amount to cover 100% of the replacement cost. The District accepts 
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no responsibility until the Contract is formally accepted by the Governing Board for the work. The 
Contractor is required to file with the District a certificate evidencing fire insurance coverage. 

 
b. Provide insurance coverage on completed value form, all-risk or special causes of loss coverage. 
 

1) Insurance policies shall be so conditioned as to cover the performance of any extra work 
performed under the Contract. 

2) Coverage shall include all materials stored on site and in transit. 
3) Coverage shall include Contractor’s tools and equipment. 
4) Insurance shall include boiler, machinery and material hoist coverage. 

 
c. Company or companies providing insurance coverage shall be acceptable to the District and 

authorized to conduct business in the State of California. 
 
d. Such insurance shall comply with the provisions of Article 32 below. 
 

Article 31. PROOF OF CARRIAGE OF INSURANCE 
 
a. Contractor shall, as soon as practicable following the placement of insurance required hereunder, 

but in no event later than the effective date of the Contract, deliver to the District certificates of 
insurance evidencing the same, together with appropriate separate endorsements thereto, 
evidencing that Contractor has obtained such coverage for the period of the Contract. Contractor 
shall deliver certified copies of the actual insurance policies specified herein, within thirty days 
after commencement of work. Thereafter, copies of renewal policies, or certificates and 
appropriate separate endorsements thereof, shall be delivered to the District within thirty (30) 
calendar days prior to the expiration of the term of any policy required herein. Contractor shall 
permit the District at all reasonable times to inspect any policies of insurance of Contractor which 
Contractor has not delivered to the District. 

 
b. Certificates and insurance policies shall include the following clause: 
 

1) This policy shall not be canceled or reduced in required limits of liability or amounts of 
insurance until notice has been mailed to the District stating date of cancellation, 
reduction or other adverse change respecting such insurance. The date of cancellation, 
reduction or adverse change may not be less than thirty (30) calendar days after date of 
mailing notice.” 

 
c. Any notice required to be sent pursuant to this section shall be to the District’s address as shown 

in the Notice to Contractors Calling for Bids. 
 
d. Certificates of insurance shall state in particular those insured, extent of insurance, location and 

operation to which insurance applies, expiration date, and cancellation and reduction notice. All 
Certificates of Insurance provided by Contractor shall name the District as additional insured. 

 
e. The coverage afforded by the additional insured endorsement described in paragraph (d) above, 

shall apply as primary insurance, and any other insurance maintained by the District owner, the 
members of the District’s Board of Education, or its officers, agents, employees and volunteers, or 
any self-funded program of the District, shall be in excess only and not contributing with such 
coverage. This coverage must be given via ISO endorsement CG 2010 (11/85 ed.) or insurer’s 
equivalent for coverage as respects: liability arising out of activities performed by or on behalf of 
the Contractors; products and completed operations of the Contractor; premises owned, occupied 
or used by the Contractor; or automobiles owned, leased, hired or borrowed by the Contractor. 
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The coverage shall contain no special limitations on the scope of protection afforded to the 
District, its board of trustees, directors, officers, employees, agents or authorized volunteers. 

 
f. Insurance carriers shall be qualified to do business in California and maintain an agent for service 

of process within the State. Such insurance carriers shall have not less than an “A” policy holder’s 
rating and a financial rating of not less than “Class VIII” according to the latest Best’s Key Rating 
Guide unless otherwise approved by the District. 

 
g. After receiving written Notice of Cancellation of Insurance, Contractor shall have ten (10) calendar 

days to provide other policies of insurance similar to the canceled policies and acceptable 
insurance. If such replacement coverage is not provided, the District may secure insurance at the 
Contractor’s expense. 

 
h. Nothing contained in the insurance requirements shall be construed as limiting the extent of the 

Contractor’s responsibility for payment of damages resulting from operations under this Contract. 
 
i. Contractor’s failure to procure the insurance specified herein, or failure to deliver certified copies 

or appropriate certificates of such insurance, or failure to make the premium payments required 
by such insurance, shall constitute a material breach of the Contract, and the District may, at its 
option, terminate the Contract for any such default by Contractor. 

 
 
j. The requirements as to the types and limits of insurance coverage set forth herein and in the 

Special Conditions to be maintained by the Contractor, and any approval of said insurance by the 
District or its insurance Contractor(s), are not intended to and shall not in any manner limit or 
qualify the liabilities and obligations otherwise assumed by the Contractor pursuant to the 
Contract, including, but not limited to, the provisions concerning indemnification. 

 
k. The District shall retain the right at any time to review the coverage, form, and amount of 

insurance required herein and may require Contractor to obtain insurance reasonably sufficient 
in coverage, form and amount to provide adequate protection against the kind and extent of risk 
which exists at the time a change in insurance is required. 

 
l. All deviations from the contractual insurance requirements stated herein must be approved in 

writing by the District’s risk manager. 
 
m. Included in any policy or policies of liability insurance provided by Contractor hereunder, except 

Workers’ Compensation Insurance, shall be a standard waiver of rights of subrogation against the 
District, its Representatives, or Agents, by the insurance company issuing said policy or policies. 

 
n. If coverage is written on a “claims made” basis, the Certificate of Insurance shall clearly so state. 

In addition to the coverage requirements specified above, such policy shall provide that: 
 

1) The policy retroactive date coincides with or precedes Contractor’s commencement of 
work under the Contract (including subsequent policies purchased as renewals or 
replacements). 

 
2) Contractor will make every effort to maintain similar insurance during the required 

extended period of coverage following expiration of the Contract, including the 
requirement of adding all additional insureds. 

 
3) If insurance is terminated for any reason, Contractor shall purchase an extended reporting 
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provision of at least two years to report claims arising in connection with the Contract. 
 
o. The policy allows for reporting of circumstances or incidents that might give rise to future claims. 
 
p. Contractor shall notify the District in writing of the amount, if any, of self-insured retention 

provided under the General Liability coverage, with a maximum limit of $25,000. The District may 
approve higher retention amounts, based upon review of documentation submitted by 
Contractor. Such review shall take into consideration Contractor’s net worth and reserves for 
payment of claims of liability against Contractor, which must be sufficient to adequately 
compensate for the lack of other insurance coverage required hereunder. 

 
Article 32. THIRD-PARTY CLAIMS 
 
Pursuant to Public Contract Code section 9201, District shall provide Contractor with timely notification 
of the receipt of any third-party claim, relating to the Contract. District is entitled to recover its reasonable 
costs incurred in providing such notification.  
 

Article 33. INDEMNIFICATION 
 
The District, the District’s Representative, and their Board members, directors, officers, employees, 
agents and authorized volunteers shall not be answerable or accountable in any manner for any loss 
or damage that may happen to the work or any part thereof, or for any of the materials or other things 
used or employed in performing the Work, of for injury or damage to any person or persons, either 
workers, employees of Contractor or its subcontractors or the public, or for damage to adjoining or 
other property, from any cause whatsoever arising out of or in connection with the performance of 
the Work. The Contractor shall be responsible for any damage to adjoining or other property, from 
any cause whatsoever arising out of or in connection with the performance of the work. The 
Contractor shall be responsible for any damage or injury to any person or property resulting from 
defects or obstructions or from any cause whatsoever arising out of or in connection with the 
performance of the Work; provided, however, that the Contractor shall not be liable for the sole 
established negligence, willful misconduct or active negligence of the District, its Board members, 
directors, officers, employees, agents and authorized volunteers who are directly responsible to the 
District. 
 
a. Contractor shall indemnify the District, the District’s Representative, and their Board 

members, directors, officers, employees, agents and authorized volunteers against and will 
hold and save them and each of them harmless from any and all actions, claims, damages to 
persons or property, penalties, obligations or liabilities that may be asserted or claimed by 
any person, firm entity, corporation, political subdivision or other organization arising out of 
or in connection with the Work, operation or activities of Contractor, its agents, employees, 
subcontractors or invitees, provided for herein, whether or not there is concurrent passive or 
active negligence on the part of the District, the District’s Representative, or their Board 
members, directors, officers, employees, agents and authorized volunteers, but excluding such 
actions, claims, damages to persons or property penalties, obligations or liabilities arising 
from the sole established negligence, willful misconduct or active negligence of the District, 
the District’s Representative, or those who are directly responsible to them; and in connection 
therewith: 

 
1) Contractor will defend any action or actions filed in connection with any of said claims, 

damages, penalties, obligations or liabilities and will pay all costs and expenses, 
including attorney's fees incurred in connection therewith.  
 

2) Contractor will promptly pay any judgment rendered against Contractor, the District, 
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the District’s Representative, and their Board members, directors, officers, employees, 
agents and authorized volunteers covering such claims, damages, penalties, 
obligations and liabilities arising out of or in connection with such work, operations, 
or activities of Contractor hereunder and Contractor agrees to save and hold the 
District, the District’s Representative, and their Board members, directors, officers, 
employees, agents and authorized volunteers harmless therefrom. 
 

3) In the event the District, the District’s Representative, and their Board members, 
directors, officers, employees, agents and authorized volunteers are made a party to 
any action or proceeding filed or prosecuted against Contractor for such damages or 
other claims arising out of or in connection with the Work, or operation or activities 
of Contractor hereunder, Contractor agrees to pay to the District, the District’s 
Representative, the Architect, and their Board members, directors, officers, 
employees, agents and authorized volunteers any and all costs and expenses incurred 
by the District, the District’s Representative, the Architect, and their Board members, 
directors, officers, employees, agents and authorized volunteers in such action or 
proceeding together with reasonable attorney's fees. 
 
4) The District may retain, to the extent it deems necessary, the money due to the 

Contractor under and by virtue of the Contract Documents until disposition 
has been made of such actions or claims for damages as specified hereinabove. 

 
Article 34. PERSONAL LIABILITY 
 
Neither the District, the District's Representative, nor any other director, officer or authorized assistant 
or agent of the District or the District's Representative shall be personally responsible for any liability 
arising under the Contract. 
 

Article 35. LAWS AND REGULATIONS 
 
a. Contractor shall give all notices and comply with all laws, ordinances, rules, and regulations 

bearing on conduct of work as indicated and specified. If Contractor observes that drawings and 
specifications are at variance therewith, he shall promptly notify the Owner in writing and any 
necessary changes shall be adjusted as provided for in this Contract for changes in work. If 
Contractor performs any work knowing it to be contrary to such laws, ordinances, rules and 
regulations, and without such notice to the Owner, he shall bear all costs arising therefrom. 

 
b. Contractor shall be responsible for familiarity with the Americans with Disabilities Act (“ADA”) 

(42 USC §12101 et seq.). Installations of equipment and other devices shall be in compliance with 
ADA regulations. 

 
Article 36. PERMITS AND LICENSES 
 
Permits and licenses necessary for prosecution of work shall be secured and paid for by Contractor, unless 
otherwise specified. 
 

Article 37. PATENTS, ROYALTIES, AND INDEMNITIES 
 
The Contractor shall indemnify, defend and hold harmless the District and its Board Members, officers, 
agents, and employees harmless from liability of any nature or kind, including cost and expense, for or on 
account of any patented or unpatented invention, process, article, or appliance manufactured or used in 
the performance of this Contract, including its use by the District, unless otherwise specifically stipulated 
in the Contract Documents. 
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Article 38. MATERIALS 
 
a. Except as otherwise specifically stated in this Contract, Contractor shall provide and pay for all 

materials, labor, tools, equipment, water, lights, power, transportation, superintendence, 
temporary constructions of every nature, and all other services and facilities of every nature 
whatsoever necessary to execute and complete this Contract within specified time. 

 
b. Unless otherwise specified, all materials shall be new and the best of their respective kinds and 

grades as noted and/or specified, and workmanship shall be of good quality. 
 
c. Materials shall be furnished in ample quantities and at such times as to insure uninterrupted 

progress of work and shall be stored properly and protected as required. Contractor shall be 
entirely responsible for damage or loss by weather or other causes to materials or work under 
this Contract. 

 
d. No materials, supplies, or equipment for work under this Contract shall be purchased subject to 

any chattel mortgage or under a conditional sale or other agreement by which an interest therein 
or in any part thereof is retained by seller or supplier. Contractor warrants good title to all 
material, supplies, and equipment installed or incorporated in work and agrees upon completion 
of all work to deliver premises, together with all improvements and appurtenances constructed 
or placed thereon by him, to the District free from any claims, liens, or charges. He further agrees 
that neither he nor any person, firm, or corporation furnishing any materials or labor for any work 
covered by this Contract shall have any right to lien upon premises or any improvement or 
appurtenance thereon, except that Contractor may install metering devices or other equipment of 
utility companies or of political subdivisions title to which is commonly retained by utility 
company or political subdivision. In event of installation of any such metering device or 
equipment, Contractor shall advise the District as to the owner thereof. Nothing contained in this 
Article, however, shall defeat or impair right of persons furnishing material or labor under any 
bond given by Contractor for their protection or any rights under any law permitting such persons 
to look to funds due Contractor in hands of the District, and this provision shall be inserted in all 
subcontracts and material contracts and notice of its provisions shall be given to all persons 
furnishing material for work when no formal contract is entered into for such material. 

 
e. Materials shall be stored on the premises in such manner so as not to interfere with the work and 

so that no portion of the structure shall be overloaded. 
 
f. Materials or work required or necessary to be tested shall be tested under supervision of, as 

directed by and at such places as may be convenient to the District and/or the District’s 
Representatives. The required testing of all structural materials shall be done by an approved 
testing laboratory as pursuant to Article 69, herein. 

 
 

Article 39. SUBSTITUTIONS 
 
a. For purposes of this provision the term "substitution" shall mean the substitution of any material, 

process or article that is substantially equal or better in every respect to that so indicated or specified 
in the specifications. 

 
b. Whenever in specifications any material, process, or article is indicated or specified by grade, patent, 

or proprietary name or by name of manufacturer, such specifications shall be deemed to be used for 
the purpose of facilitating the description of the material, process or article desired and shall be 
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deemed to be followed by words "or equal." Bidders may, unless otherwise stated, offer for substitution 
any material, process or article which shall be substantially equal or better in every respect to that so 
indicated or specified. If any material, process or article offered for substitution by bidders is not, in 
the opinion of the District, substantially equal or better in every respect to that specified, bidders shall 
furnish the material, process or article specified. The burden of proof as to the equality of any material, 
process or article shall rest with the bidders. In addition, pursuant to the provisions of Public Contract 
Code section 3400 (b), the District has made findings that some particular materials, products, things 
or services, that are designated by specific brand or trade name are required in order to match other 
products in use. Such Materials, products, things or services are listed in the Special Conditions.  

 
c. Bidders shall submit requests together with substantiating data for substitution of any "or equal" 

material, process or article no later than five (5) calendar days prior to the bid opening. Provisions 
authorizing submission of "or equal" substitution justification data shall not in any way authorize an 
extension of time for performance of this Contract. Furthermore, if a proposed "or equal" substitution 
request is rejected, a bidder shall be responsible for including the specified material, process or article 
in its bid. The District shall not be responsible for any costs of bidders associated with "or equal" 
substitution requests. The District has the complete and sole discretion to determine if a material, 
process or article is an "or equal" material, process or article that may be substituted.  

 
d. For purposes of subdivision (c) above, data required to substantiate requests for substitutions of 

an "or equal" material, process or article data shall include a signed affidavit from the Contractor 
stating that the substituted "or equal" material, process or article is equivalent to that specified in 
the specification in every way except as listed on the affidavit. Substantiating data shall also 
include any and all illustrations, specifications, and other relevant data including catalogue 
information which describes the requested substituted "or equal" material, process or article and 
substantiates that it is an “or equal” to the material process or article specified. In addition, the 
submittal documentation must also include a statement of the cost implications of the substitution 
being requested stating whether and why the substitution of the "or equal" material, process or 
article will reduce or increase the Contract Price. The substantiating data must also include 
information regarding the durability and lifecycle cost of the requested substituted "or equal" 
material, process or article. Failure to submit all the needed substantiating data, including the 
signed affidavit, to the Owner in a timely fashion so that the substitution can be adequately 
reviewed may result in the rejection of the proposed substitution. The Owner is not obligated to 
review multiple substitution submittals for the same product or item due to the Contractor’s 
failure to submit a complete package initially. 

 
e. Time limitations in this Article must be complied with strictly and in no case will an extension of 

time for completion be granted because of Contractor’s failure to request the substitution of an 
alternative item at the times and manner set forth herein in subdivision (c). Further, the 
Contractor shall bear the costs of all engineering work associated with the review of submittals 
for substitution of equals.  

 
f. In event Contractor furnishes material, process, or article more expensive than that specified, the 

difference in cost of such material, process, or article so furnished shall be borne by Contractor. 
 

Article 40. SHOP DRAWINGS 
 
a. Contractor shall check and verify all field measurements and shall submit with such promptness 

as to cause no delay in his own work or in that of any other contractor, subcontractor, other 
independent contractor or worker on the Project, three (3) copies of all shop or setting drawings, 
schedules, and materials list, and all other submittals in accordance with other provisions of the 
Contract required for the work of various trades. Contractor shall sign all submittals affirming that 
submittals have been reviewed and approved by Contractor prior to submission to Owner. Each 
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signed submittal shall affirm that the submittal meets all the requirements of the Contract 
Documents except as specifically and clearly noted and listed on the cover sheet of the submittal. 

 
Article 41. SUBMITTALS 
 
a. Contractor shall furnish for approval, within ten (10) calendar days from the work 

commencement date stated in the notice to proceed a log of all samples, material lists and 
certifications, schedules, and other submittals, as required in specifications. Such log shall indicate 
whether samples will be provided as specified and in accordance with other provisions of this 
Contract. 

 
b. Contractor will provide samples and submittals, together with catalogs and supporting data 

required by the Owner within a reasonable time period so as not to cause delays on the Project. 
 
c. This provision shall not authorize any extension of time for performance of this Contract. 

Architect will check and approve such samples, only for conformance with design concept of work 
and for compliance with information given in the Contract Documents. Work shall be in 
accordance with approved samples. Owner's action will be taken within five (5) calendar days 
after receiving such samples and submittals. If in the Architect’s professional judgment five (5) 
calendar days is an insufficient amount of time to permit adequate review, Architect shall, within 
the initial five (5) calendar days period, notify the Contractor, with a copy to the Inspector and the 
District, of the amount of time that will be required to respond. 

 
d. If the Owner's response results in a change in the Project, then such change shall be effected by a 

written change order. 
 

Article 42. COST BREAKDOWN AND PERIODICAL ESTIMATES 
 
a. Contractor shall furnish, for District acceptance and approval, on forms approved by the District: 
 

1) Within five (5) calendar days of award of Contract a detailed estimate giving a complete 
breakdown of Contract Price; and 

 
2) Within five (5) calendar days of request by the District, a schedule of estimated monthly 

payments which shall be due him under the Contract. 
 
b. Values employed in making up any of these schedules will be used for determining basis of partial 

payments. 
 

Article 43. PAYMENTS 
 
a. Each month within thirty (30) calendar days after receipt of an undisputed and properly 

submitted payment request, there shall be paid to Contractor a sum equal to ninety five percent 
(95%) of the value of work performed up to the last day of the previous month, less the aggregate 
of previous payments. Monthly payments shall be made only on the basis of monthly estimates, 
which shall be prepared by Contractor on a form approved by the District and filed with the 
District before the fifth day of the month during which payment is to be made. Work completed as 
estimated shall be an estimate only and no inaccuracy or error in said estimate shall operate to 
release Contractor or any bondsman from damages arising from such work or from enforcing each 
and every provision of this Contract and the District shall have the right subsequently to correct 
any error made in any estimate for payment. Contractor shall not be entitled to have any payment 
estimates processed or be entitled to have any payment made for work performed so long as any 
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lawful or proper direction concerning work, or any portion thereof given by the District shall 
remain uncomplied with. 

 
b. The final payment of five percent (5%) of the value of work done under this Contract, if 

unencumbered, shall be made within thirty (30) calendar days after the date of completion of the 
work, provided however, that in the event of a dispute between the District and the Contractor, 
the District may withhold from the final payment an amount not to exceed one hundred and fifty 
percent (150%) of the disputed amount. Completion means any of the following as provided by 
Public Contract Code section 7107: 

 
1) The occupation, beneficial use, and enjoyment of a work of improvement, excluding any 

operation only for testing, startup, or commissioning, by the public agency, or its agent, 
accompanied by cessation of labor on the work of improvement. 

 
2) The acceptance by the public agency, or its agent, or the work of improvement. 
 
3) After the commencement of a work of improvement, a cessation of labor on the work of 

improvement for a continuous period of 100 calendar days or more, due to factors beyond 
the control of the Contractor. 

 
4) After the commencement of a work of improvement, a cessation of labor on the work of 

improvement for a continuous period of 30 calendar days or more, if the public agency 
files for record a notice of cessation or a notice of completion. 

 
c. This Contract is subject to the provisions of Public Contract Code section 7107. 
 
d. For purposes of this Contract, the acceptance by the District means acceptance made only by an 

action of the governing body of the District in session. Acceptance by Contractor of said final 
payment shall constitute a waiver of all claims against the District arising from this Contract. At 
any time after fifty percent (50%) of the work has been completed, if the District, by action of its 
governing body, finds that satisfactory progress is being made, the District may make any of the 
remaining payments in full for actual work completed or may withhold any amount up to ten 
percent (10%) thereof as the District may find appropriate based on the Contractor’s progress. 

 
e. Final Payment. The District shall, after the satisfactory completion of the work, make a final 

estimate of the amount of Work done thereunder and the value of said work, and the District shall 
pay the entire sum so found to be due after deduction therefrom all previous payments and all 
amounts to be retained under the provisions of the Contract Documents, provided that a release 
of liens and claims has been received from the Contractor pursuant to Civil Code Section 3262. All 
prior partial estimates and payments shall be subject to correction in the final estimate and 
payment. The final payment shall not be due and payable until the expiration of thirty-five (35) 
calendar days from the date of acceptance of the work by the District, which acceptance shall be 
by formal action of the Board of Education.  

 
f. The provisions of this subsection shall apply if required for this Project as set forth in the Notice 

to Contractors and/or Information to Bidders. 
 
1) Prior to, and as a condition precedent for final payment, Contractor shall provide the 

Owner with written documentation identifying the amount paid to Disabled Veteran 
Business Enterprises (DVBE), and shall submit the certification letter issued by the Office 
of Small Business Certification and Resources verifying the DVBE status of the subject 
subcontractors. This documentation is required regardless of whether DVBE 
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subcontractors were utilized in the performance of the Contract.] 
 

a) No certificate given or payments made under the Contract, except the final 
certificate or final payment shall be evidence of the performance of the Contract, 
either wholly or in part, and no payment shall be construed to be an acceptance of 
any defective work or improper materials. 

 
g. Whenever any part of the work is in a condition suitable for use, and the best interest of the 

District requires such use, the District may take possession of, connect to, open for public use, or 
use a part thereof. When so used, maintenance and repairs due to ordinary wear and tear or 
vandalism will be made at District’s expense. The use by the District as contemplated in this 
section shall in no case be construed as constituting acceptance of the work or any part thereof. 
Such use shall neither relieve the Contractor of any of his responsibilities under the Contract nor 
act as a waiver by the District of any of the conditions thereof. Contractor shall continue to 
maintain all insurance, including Builder’s Risk insurance, on the Project. 

 
Article 44. PAYMENTS WITHHELD 
 
a. In addition to amounts which the District may retain under any and all other Articles in this 

Contract including those entitled “Payments,” and “Time for Completion and Liquidated 
Damages,” the District may withhold a sufficient amount or amounts of any payment or payments 
otherwise due to Contractor, as in his judgment may be necessary to cover: 

 
1) Payments which may be past due and payable for just claims against Contractor or any 

subcontractors for labor or materials furnished in and about the performance of work on 
the Project under this Contract. 

 
2) Defective work not remedied. 

 
3) Failure of Contractor to make proper payments to his subcontractor or for material or 

labor. 
 

4) Completion of the Contract if there exists a reasonable doubt that the work can be 
completed for balance then unpaid. 

 
5) Damage to another Contractor. 

 
6) Amounts which may be due the District for just claims against Contractor. 

 
7) Failure of Contractor to keep the record (“as-built”) drawings up to date. 

 
8) Failure to provide update on construction schedule as required by Article 9 hereof. When 

the above grounds are removed, payment shall be made for amounts withheld because of 
them. 

 
9) Site clean up. 

 
b. The District may apply such withheld amount or amounts to payment of such claims or obligations 

at its discretion. In so doing, the District shall be deemed the agent of Contractor and any payment 
so made by the District shall be considered as a payment made under contract by the District to 
Contractor and the District shall not be liable to Contractor for such payments made in good faith. 
Such payments may be made without prior judicial determination of claim or obligations. The 
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District will render Contractor a proper accounting of such funds disbursed on behalf of 
Contractor. 

 
Article 45. CHANGES AND EXTRA WORK 
 
a. Changes In Work. The District, without invalidating the Contract, and as provided by law, may 

order extra work or make changes by altering, adding to, or deducting from work, the Contract 
sum being adjusted accordingly. All such work shall be subject to prevailing wage rates and shall 
be executed under the conditions of the original contract except that any claim for extension of 
time caused thereby shall be adjusted at the time of ordering such change. 

 
b. In giving instructions, Contractor agrees that the Owner shall have authority to make minor 

changes in work, not involving change in cost, and not inconsistent with the purposes or approvals 
of the Project. Otherwise, except in an emergency endangering life or property, no extra work or 
change shall be made unless pursuant to a written order from the District, and no claim for an 
addition to the Contract sum shall be valid unless so ordered. If the Contractor is delayed in 
completing the work by reason of any change made pursuant to this Article, the time for 
completion of the Work shall be extended by change order for a period commensurate with such 
delay. The Contractor shall not be subject to any claim for liquidated damages for this period of 
time. 

 
c. Unforeseen Conditions. Contractor shall provide the District with notice of unforeseen 

conditions immediately upon discovery of such conditions. 
 
d. Value of any such extra work, change, or deduction shall be determined at the discretion of the 

District in one or more of the following ways: 
 

1) By acceptable lump sum proposal from Contractor with itemization as required by the 
District. 

 
2) By unit prices contained in Contractor’s original bid and incorporated in the Contract 

Documents or fixed by subsequent agreement between the District and Contractor. 
 

3) By the actual cost of material and labor and a percentage for overhead and profit. The 
following form shall be followed as applicable for additions and deductions to the 
Contract: 

 
4)  

   EXTRA  <CREDIT> 

(a) Material (attach itemized quantity and unit cost 
plus sales tax) 

    

(b) Labor (attach itemized hours and base rates from 
identified prevailing wage rate schedules) 
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(c) Commercial General Liability and Property 
Damage Insurance, Workers’ Compensation 
Insurance, Social Security and Unemployment 
taxes at actual and verified cost (Do not include 
this amount of OCIP is in place.) 

    

(d) Subtotal     

(e) Subcontractor’s overhead and profit as defined in 
Section 49 (h), below, not to exceed 15% of Item 
(d) (if applicable) 

    

(f) Subtotal     

(g) Contractor’s Overhead and Profit, as defined in 
Section 49 (h), below, not to exceed 5% of Item (f) 
for work performed by subcontractor, or 15% if 
performed by Contractor 

    

(h) Subtotal     

(i) Bond Premium, note to exceed 1% of Item (h)     

(j) Total     
 
e. Regardless of whether the cost of the change order is determined pursuant to 1, 2, or 3, above, in 

addition to the cost of the material and labor for deleted items, Contractor shall credit back 
overhead mark-up and the bonding mark up for deleted items at the time of the request for 
changes and extra work. 

 
f. Should Contractor claim that any instruction, request, drawing, specification, action, condition, 

omission, default, or other situation (i) obligates the District to pay additional compensation to 
the Contractor; or (ii) obligates the District to grant an extension of time for the completion of the 
Contract; or (iii) constitutes a waiver of any provision in the Contract, CONTRACTOR SHALL 
NOTIFY THE DISTRICT, IN WRITING, OF SUCH CLAIM AS SOON AS POSSIBLE, BUT IN NO EVENT 
WITHIN MORE THAN FIVE (5) WORKING DAYS FROM THE DATE CONTRACTOR HAS ACTUAL OR 
CONSTRUCTIVE NOTICE OF THE CLAIM. CONTRACTOR SHALL ALSO PROVIDE DISTRICT WITH 
SUFFICIENT WRITTEN DOCUMENTATION SUPPORTING THE FACTUAL BASIS OF THE CLAIM 
including in the documentation items D(3)a-j described in this Article 49 above. Contractor shall 
be required to certify under penalty of perjury the validity and accuracy of any claims submitted. 
The Contractor’s failure to notify the District within such five (5) working day period shall be 
deemed a waiver and relinquishment of the claim against the District. If such notice be given 
within the specified time, the procedure for its consideration shall be as stated above in this 
Article. 

 
g. All costs associated with the change are to be included in the change order proposal to the District. 

Costs may be in terms of time, money or both. 
 
h. Overhead and Profit. The term "overhead and profit" for the Contractor and any subcontractors 

shall be considered to include insurance other than mentioned in Section 49 (d) above, field and 
office supervisors and assistants, watchman, use of small tools, consumables, and general field 
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and home office expenses, and no separate allowance will be made therefore.  
 

Article 46. DEDUCTIONS FOR UNCORRECTED WORK 
 
If the District deems it inexpedient to correct work injured or not done in accordance with the Contract, 
an equitable deduction from the Contract Price shall be made therefore. 
 

Article 47. PAYMENTS BY CONTRACTOR 
 
Contractor shall pay: 
 
a. For all transportation and utility services not later than the 20th day of the calendar month 

following that in which such services are rendered, 
 
b. For all materials, tools, and other expendable equipment to the extent of ninety percent (90%) of 

cost thereof, not later than the 20th day of the calendar month following that in which such 
materials, tools, and equipment are delivered at site of Project and balance of cost thereof not later 
than the 30th day following completion of that part of work in or on which such materials, tools, 
and equipment are incorporated or used, and 

 
c. To each of his subcontractors, not later than the 7th day following each payment to Contractor, 

the respective amounts allowed Contractor on account of work performed by respective 
subcontractor to the extent of such subcontractor’s interest therein. 

 
Article 48. CONTRACTOR’S SUPERVISION 
 
a. Unless personally present on the premises where work is being done, Contractor shall keep on 

the work, during its progress, a competent full-time job (project) superintendent satisfactory to 
the District. The job superintendent shall not be changed except with consent of the District unless 
the job superintendent proves to be unsatisfactory to Contractor and ceases to be in his employ. 
The job superintendent shall represent Contractor in his absence and all directions given to him 
shall be as binding as if given to Contractor. Other directions shall be so confirmed on written 
request in each case. 

 
b. Contractor shall give efficient supervision to work, using his best skill and attention to control 

safety and job coordination. He shall carefully study and compare all drawings, specifications, and 
other instructions and shall at once report to the District of any error, inconsistency or omission 
which he may discover.  

 
Article 49. DISTRICT’S INSPECTOR 
 
a. One or more Inspectors employed by District in accordance with requirements of Title 21 of the 

California Code of Regulations will be assigned to the work. The Inspectors duties are specifically 
defined in Title 21, Section 42 of the California Code of Regulations. 

 
b. Inspector shall have access to all plant operations involving work under this Contract and shall be 

provided reasonable advance notice of the time and place of operations, which the Inspector 
desires to observe. Inspector shall be provided with all necessary samples of materials and work 
for testing purposes. All work shall be under the observation of said Inspector. He shall have free 
access to any or all parts of work at any time. Contractor shall furnish Inspector reasonable 
facilities for obtaining such information as may be necessary to keep him fully informed 
respecting progress and manner of work and character of materials. Inspection of work shall not 
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relieve Contractor from any obligation to fulfill this Contract. Inspector or the Architect shall have 
authority to stop work whenever the provisions of the Contract Documents are not being 
complied with and Contractor shall instruct his employees accordingly. 

 
Article 50. INSPECTOR’S FIELD OFFICE 
 
a. Contractor shall provide for the use of the Inspector a separate trailer or temporary private office 

of not less than seventy-five square feet of floor area to be located as directed by the Inspector 
and to be maintained until removal is authorized by the District or the District's Representative. 
The Office shall be of substantial waterproof construction with adequate natural light and 
ventilation by means of stock design windows. Door shall have a key-type lock or padlock hasp. 
The Inspector’s field office shall have heating and air-conditioning and shall be equipped with a 
telephone, a telephone answering machine, and a fax machine at Contractor’s expense. 

 
b. A table satisfactory for the study of plans and two chairs shall be provided by Contractor. 

Contractor shall provide and pay for adequate electric lights, local telephone service, and 
adequate heat and air conditioning for the field office until authorized removal. 

 
c. The provisions of this section are intended to be complementary to any requirements provided 

elsewhere in these Contract Documents, however in the event of conflicts between this section 
and other provisions of these Contract Documents, this section shall prevail. 

 
Article 51. DOCUMENTS ON WORK 
 
a. Contractor shall keep one copy of all Contract Documents, including addenda, change orders, 

Division I, Title 21 of the California Code of Regulations (Building Standards Administrative Code), 
Title 24 of the California Code of Regulations, and the prevailing wage rates applicable at the time 
of the Contract, and any other laws, rules or regulations governing building standards for public 
school construction, which by this reference is a part of the Contract Documents, on job at all 
times. Said documents shall be kept in good order and available to the District. Contractor shall 
be acquainted with and comply with the provisions of said these laws, rules or regulations as they 
relate to this Project. (See particularly Duties of the Contractor, Titles 21 California Code of 
Regulations, section 43.) Contractor shall also be acquainted with and comply with all California 
Code of Regulations provisions relating to this Project, particularly Titles 17, 19, 21 and 24.) 

 
b. Contractor shall also make available all books, records, accounts, contracts, bids, etc. upon request 

of the District. 
 

Article 52. RECORD (“AS BUILT”) DRAWINGS 
 
a. Contractor shall maintain a clean, undamaged set of contract drawings and shop drawings. In 

addition to maintaining one complete set of record drawings (herein referred to as “as-builts”), 
Contractor shall require each trade to do its own as-builts. The trade as-builts shall contain 
information showing clean and clear drawings with horizontal and vertical controls suitable for 
conversion to electronic media. Graphic quality must be equal to clean and clear original drawings. 
Adequacy of the drawings shall be determined by the District’s representative. Contractor shall 
mark the set to show the actual installation where the installation varies from the work as 
originally shown. Contractor shall mark whichever drawings are most capable of showing 
conditions fully and accurately where shop drawings are used, record a cross-reference at the 
corresponding location on the contract drawings. Contractor shall give particular attention to 
concealed elements that would be difficult to measure and record at a later date. Contractor shall 
use colors to distinguish variations in separate categories of the work. 
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b. Contractor shall note related change order numbers where applicable. Contractor shall organize 

record drawings sheets into manageable sets, bound with durable paper cover sheets and shall 
print suitable title, dates and other identification on the cover of each set. 

 
c. At the end of the Project, the Contractor shall provide the District Representative with two 

complete sets of as-built drawings. The complete sets shall contain information showing clean and 
clear drawings with horizontal and vertical controls suitable for conversion to electronic media. 
Graphic quality must be equal to clean and clear original drawings; adequacy of the drawings shall 
be determined by the District’s representative or architect. The as-builts must show the entire site 
for each major trade, including but not limited to water, sewer, electrical, data, telephone, cable, 
fire alarm, gas and plumbing. 

 
Article 53. UTILITY USAGE 
 
a. All temporary utilities, including but not limited to electricity, water, gas, and telephone used on 

work shall be furnished and paid for by Contractor. Contractor shall furnish and install necessary 
temporary distribution systems, including meters, if necessary, from distribution points to points 
on site where utility is necessary to carry on the work. Upon completion of work, Contractor shall 
remove all temporary distribution systems. 

 
b. Contractor shall provide necessary and adequate utilities and pay all costs for water, electricity, 

gas, oil, and sewer charges required for completion of the Project. 
 
c. All permanent meters installed shall be listed in the Contractor’s name until completion occurs, 

as defined in Article 6 hereof, at which time further pro-rating will be determined if necessary. 
When the District begins using the Project, charges over and above power actually used for 
construction will be the responsibility of the District. 

 
d. If the Contract is for construction in existing facilities, Contractor may, with written permission of 

the District, use the District’s existing utilities by making prearranged payments to the District for 
utilities used by Contractor for construction. 

 
Article 54. PROTECTION OF WORK AND PROPERTY 
 
a. The Contractor shall be responsible for all damages to persons or property that occur as a result 

of his fault or negligence in connection with the prosecution of this Contract. Contractor shall be 
responsible for the proper care and protection of all materials delivered and work performed until 
completion and final acceptance by the District. All work shall be solely at the Contractor’s risk. 
Contractor shall adequately protect adjacent property from settlement or loss of lateral support 
as provided by law and the Contract Documents. Contractor shall take all necessary precautions 
for the safety of employees on the Project and shall comply with all applicable safety laws and 
building codes to prevent accidents or injury to persons on, about, or adjacent to premises where 
work is being performed. Contractor shall erect and properly maintain at all times, as required by 
conditions and progress of work, all necessary safeguards, signs, barriers, lights, and watchmen 
for protection of workers and the public and shall post danger signs warning against hazards 
created by such features in the course of construction. Contractor shall designate a responsible 
member of his organization on the work, whose duty shall be prevention of accidents. The name 
and position of the person so designated shall be reported to the District and to the Architect by 
Contractor. 

 
b. In an emergency affecting safety of life or of work or of adjoining property, Contractor, without 
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special instruction or authorization from either the District, is hereby permitted to act, at his 
discretion, to prevent such threatened loss or injury, and he shall so act, without appeal, if so 
authorized or instructed by the District. Any compensation claimed by Contractor on account of 
emergency work shall be determined by agreement. 

 
c. Contractor shall provide such heat, covering, and enclosures as are necessary to protect all work, 

materials, equipment, appliances, and tools against damage by weather conditions. 
 
d. Contractor shall take adequate precautions to protect existing sidewalks, curbs, pavements, 

utilities, adjoining property, and structures, and to avoid damage thereto, and repair any damage 
thereto caused by construction operations. Contractor shall: 

 
1) Enclose working area with a substantial barricade, arrange work to cause minimum 

amount of inconvenience and danger to students and faculty in their regular school 
activities, and perform work which may interfere with school routine before or after 
school hours. (This subsection applies to construction on existing school sites.) 

 
2) Provide substantial barricades around any shrubs or trees indicated to be preserved. 

 
3) Deliver materials to the building area over a route designated by the District. 

 
Article 55. CUTTING AND PATCHING 
 
a. Contractor shall do all cutting, fitting, or patching of work as required to make its several parts 

come together properly and fit it to receive or be received by work of other contractors showing 
upon, or reasonably implied by, the drawings and specifications for the completed structure. 
Contractor shall make good after them as the Owner may direct. 

 
b. All cost caused by defective or ill-timed work shall be borne by party responsible therefore. 
 
c. Contractor shall not endanger any work by cutting, excavating, or otherwise altering work and 

shall not cut or alter work of any other contractor save with written consent of the District. 
 

Article 56. CLEANING UP 
 
a. Contractor at all times shall keep premises free from debris such as waste, rubbish, and excess 

materials and equipment caused by this work. Contractor shall not leave debris under, in, or about 
the premises. Upon completion of work, Contractor shall clean the interior and exterior of the 
building or improvement including fixtures, equipment, walls, floors, ceilings, roofs, window sills 
and ledges, horizontal projections, and any areas where debris has collected so surfaces are free 
from foreign material or discoloration. Contractor shall clean and polish all glass, plumbing 
fixtures, and finish hardware and similar finish surfaces and equipment and Contractor shall also 
remove temporary fencing, barricades, planking and construction toilet and similar temporary 
facilities from site. Contractor shall also clean all buildings, asphalt and concrete areas to the 
degree necessary to remove oil, grease, fuel, or other stains caused by Contractor operations or 
equipment. 

 
b. If the Contractor fails to clean up at the completion of the Work, the District may do so and the 

cost of such clean up shall be charged back to the Contractor. 
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Article 57. CORRECTION OF WORK BEFORE FINAL PAYMENT 
 
a. Contractor shall promptly remove from the premises all work condemned by the District as failing 

to conform to the Contract, whether incorporated or not. Contractor shall promptly replace and 
re-execute his own work to comply with the Contract Documents without additional expense to 
the District and shall bear the expense of making good all work of other contractors destroyed or 
damaged by such removal or replacement. 

 
b. If Contractor does not remove such condemned work within a reasonable time, fixed by written 

notice, the District may remove it and may store the material at Contractor’s expense. If Contractor 
does not pay expenses of such removal within ten (10) calendar days’ time thereafter, the District 
may, upon ten (10) calendar days’ written notice, sell such materials at auction or at private sale 
and shall account for net proceeds thereof, after deducting all costs and expenses that should have 
been borne by Contractor. 

 
Article 58. ACCESS TO WORK 
 
The District and its Representatives shall at all times have access to work wherever it is in preparation or 
progress. Contractor shall provide safe and proper facilities for such access so that The District’s 
Representatives may perform their functions under contract. 
 

Article 59. OCCUPANCY 
 
The District reserves the right to occupy buildings at any time before completion, and such occupancy 
shall not constitute final acceptance of any part of work covered by this Contract. 
 

Article 60. TESTS AND INSPECTIONS 
 
a. If the Contract, the District’s instructions, laws, ordinances, or any public authority require any 

work to be specially tested or approved, Contractor shall give notice in accordance with such 
authority of its readiness for observation or inspection at least two (2) working days prior to being 
tested or covered up. If inspection is by a public authority other than the District, Contractor shall 
inform the District of date fixed for such inspection. Observations by the District shall be promptly 
made and where practicable at source of supply. If any work should be covered up without 
approval or consent of the District, it must, if required by the District be uncovered for 
examination and satisfactorily reconstructed at Contractor’s expense in compliance with the 
Contract.  

 
b. Where such inspection and testing are to be conducted by an independent laboratory or agency, 

such materials or samples of materials to be tested shall be selected by such laboratory or agency, 
or the District’s representative, and not by Contractor. All test or inspections of materials shall be 
made in accordance with the commonly recognized standards of national organizations. 

 
c. In advance of manufacture of materials to be supplied by Contractor under the Contract, which by 

the terms of the Contract must be tested, Contractor shall notify the District and the Architect in 
advance so that the District and its Representatives may arrange for testing of same at the source 
of supply. Any materials shipped by Contractor from the source of supply prior to having 
satisfactorily passed such testing and inspection, or prior to receipt of notice from the District’s 
Representative that such testing and inspection will not be required, shall not be incorporated 
into the work without the prior approval of the District or its Representatives and subsequent 
testing and inspection. 
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d. Reexamination of questioned work may be ordered by the District or its Representatives. If so 
ordered, work must be uncovered by Contractor. If such work is found to be in accordance with 
the Contract Documents, the District shall pay the costs of reexamination and replacement. If such 
work be found not to be in accordance with the Contract Documents, Contractor shall pay such 
costs. 

 
Article 61. PROVISIONS REQUIRED BY LAW DEEMED INSERTED 
 
Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed 
to be inserted herein and the Contract shall be read and enforced as though it were included herein, and 
if through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon 
application of either party, the Contract shall forthwith be physically amended to make such insertion or 
correction. 
 

Article 62. LABOR/EMPLOYMENT SAFETY 
 
The Contractor shall maintain emergency first aid treatment for his employees which complies with the 
Federal Occupational Safety and Health Act of 1970 (29 USC, section 651 et seq.), and California Code of 
Regulations, Title 8, Industrial Relations Division 1, Department of Industrial Relations, Chapter 4.  
 

Article 63. ASSIGNMENT OF ANTITRUST ACTIONS 
 
Pursuant to Section 7103.5 of the Public Contract Code, in entering into a public works contract or 
subcontract to supply goods, services, or materials pursuant to a public works contract, Contractor or 
subcontractor offers and agrees to assign to the District all rights, title, and interest in and to all causes of 
action it may have under section 4 of the Clayton Act (15 USC, section 15) or under the Cartwright Act 
(chapter 2 (commencing with section 16700) of part 2 of division 7 of the Business and Professions Code), 
arising from the purchase of goods, services, or materials pursuant to this Contract or any subcontract. 
This assignment shall be made and become effective at the time the District tenders final payment to the 
Contractor, without further acknowledgment by the parties. 
 

Article 64. SUBSTITUTION OF SECURITY 
 
In accordance with Public Contract Code Section 22300, the District will permit the substitution of 
securities for any moneys withheld by the District to ensure performance under the Contract. At the 
request and expense of the Contractor, securities equivalent to the amount withheld shall be deposited 
with the District, or with a state or federally chartered back as the escrow agent, who shall then pay such 
moneys to the Contractor. Upon satisfactory completion of the Contract, the securities shall be returned 
to the Contractor.  
 

Article 65. COMPLIANCE WITH STATE STORM WATER PERMIT FOR CONSTRUCTION 
 
a. Contractor shall be required to comply with all conditions of the State Water Resources Control 

Board (State Water Board) National Pollutant Discharge Elimination System General Permit for 
Waste Discharge Requirements for Discharges of Storm Water Runoff Associated with 
Construction Activity (“Permit”) for all construction activity which results in the disturbance of in 
excess of five acres of total land area or which is part of a lager common area of development or 
sale. Contractor shall be responsible for filing the Notice of Intent and for obtaining the Permit. 
Contractor shall be solely responsible for preparing and implementing a Storm Water Pollution 
Prevention Plan (“SWPPP”) prior to initiating Work. In bidding on this Contract, it shall be 
Contractor’s responsibility to evaluate the cost of procuring the Permit and preparing the SWPPP 
as well as complying with the SWPPP and any necessary revision to the SWPPP. Contractor shall 
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comply with all requirements of the State Water Resources Control Board. Contractor shall 
include all costs of compliance with specified requirements in the Contract amount.  

 
b. Contractor shall be responsible for procuring, implementing and complying with the provisions 

of the Permit and the SWPPP, including the standard provisions, monitoring and reporting 
requirements as required by the Permit. Contractor shall provide copies of all reports and 
monitoring information to the District. 

 
c. Contractor shall comply with the lawful requirements of any applicable municipality, the County, 

drainage district, and other local agencies regarding discharges of storm water to separate storm 
drain system or other watercourses under their jurisdiction, including applicable requirements in 
municipal storm water management programs. 

 
Article 66. RESOLUTION OF CONSTRUCTION CLAIMS 
 
a. The following shall be applicable to all Claims: 
 

1) Definition of Claim: A "Claim" means a separate demand by the Contractor for (a) time 
extension, (b) payment of money or damages arising from work done by or on behalf of 
the Contractor pursuant to the Contract and payment of which is not otherwise expressly 
provided for or the claimant is not otherwise entitled to, or (c) an amount the payment of 
which is disputed by the District. 

 
2) Filing Claim is Not Basis To Discontinue Work: The Contractor shall promptly comply with 

work under the Contract or work requested by the District even though a written claim 
has been filed. The Contractor and the District shall make good faith efforts to resolve any 
and all claims that may arise during the performance of the work covered by this Contract. 

 
b. Procedure for Claims $375,000 and Under:  
 

1) Any formal claim of $375,000 and under shall be processed as follows in accordance with 
Public Contract Code Section 20104 et. seq.: 

 
(a) Claims less than $50,000 For claims less than Fifty Thousand Dollars ($50,000.00), 

the District shall respond in writing to any written claim within forty-five (45) 
days of receipt of the claim, or may request, in writing, within thirty (30) days of 
receipt of the claim, any additional documentation supporting the claim or relating 
to defenses to the claim that the District may have against the Contractor. If 
additional information is thereafter required, it shall be requested and provided 
upon mutual agreement of the District and the Contractor. The written response 
of the District to the claim, as further documented, shall be submitted to 
Contractor within fifteen (15) days after receipt of the further documentation or 
within a period of time no greater than that taken by Contractor in producing the 
additional information, whichever is greater. 

 
(b) Claims in Excess of $50,000 For claims over Fifty Thousand Dollars ($50,000.00), 

and less than or equal to Three Hundred Seventy-five Thousand Dollars 
($375,000.00), the District shall respond in writing to all written claims within 
sixty (60) days of receipt of the claim, or may request, in writing, within thirty (30) 
days of receipt of the claim, any additional documentation supporting the claim or 
relating to defenses to the claim that the District may have against the Contractor. 
If additional information is thereafter required, it shall be requested and provided 
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by mutual agreement of the District and the Contractor. The written response of 
the District to the claim, as further documented, shall be submitted to the 
Contractor within thirty (30) days after receipt of the further documentation, or 
within a period of time no greater than that taken by Contractor in producing the 
additional information or requested documentation, whichever is greater.  

 
2) Informal Meet and Confer Conference: If Contractor disputes the written response of the 

District, or the District fails to respond within the time prescribed, Contractor may so 
notify the District, in writing, either within fifteen (15) days of receipt of the District’s 
response or within fifteen (15) days of the failure of the District to respond within the time 
prescribed, respectively, and demand an informal conference to meet and confer for 
settlement of the issues in dispute. Upon a demand, the District shall schedule a meet and 
confer conference within thirty (30) days for settlement of the dispute.  

 
3) Tort Claim: If following the meet and confer conference the claim or any portion remains 

in dispute, the claimant may file a claim pursuant to Chapter 1 (commencing with Section 
900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of the Title 1 
of the California Government Code. For purposes of those provision, the running of the 
period of time within which a claim must be filed shall be tolled from the time the claimant 
submits his/her written claim until the time the claim is denied, including any period of 
time utilized by the meet and confer conference. 

 
c. Procedures for Civil Actions to Resolve Disputed Claims: 
 

1) Non-binding Mediation: Within sixty (60) days, but no earlier than thirty (30) days, 
following the filing of a responsive pleading, the court shall submit the matter to 
non-binding mediation unless waived by mutual stipulation by both parties. The 
mediation process shall provide for the selection within fifteen (15) days by both parties 
of a disinterested third person as mediation, shall be commenced within thirty (30) days 
of the submittal, and shall be concluded within fifteen (15) days from the commencement 
of the mediation unless a time requirement is extended upon a good cause shown to the 
court. If the parties fail to select a mediator within the 15 day period, any party may 
petition the court to appoint the mediator. 

 
2) Judicial Arbitration: If the matter remains in dispute, the case shall be submitted to judicial 

arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 
3 of the California Code of Civil Procedure, notwithstanding Section 1141.11 of the code. 
The Civil Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 
of Title 3 of Part 4 of the Code of Civil Procedure) shall apply to any proceeding brought 
under this subsection consistent with the rules pertaining to judicial arbitration. 
Arbitrators shall be experienced in construction law. 

 
3) Appeals: In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of the 

Code of Civil Procedure), any party appealing an arbitration award who does not obtain a 
more favorable judgment shall, in addition to payment of costs and fees, also pay the 
attorneys' fees on appeal of the other party. 

 
4) Interest: In any suit filed pursuant to Public Contract Code Section 20104.4, the District 

shall pay interest at the legal rate on any arbitration award or judgment. The interest shall 
begin to accrue on the date the suit is filed in the court of law. 
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d. Rights and Remedies. The duties and obligations imposed by these General Conditions and the 
rights and remedies available hereunder to the parties hereto, and, in particular but without 
limitation, the warranties, guarantees and obligations imposed upon Contractor by the General 
Conditions and amendments thereto and all of the rights and remedies available to District 
thereunder, are in addition to, and are not to be construed in any way as a limitation of, any rights 
and remedies available to any or all of them which are otherwise imposed or available by laws or 
regulations by special warranty or guarantee or by other provisions of the Contract Documents, 
and the provisions of this paragraph will be as effective as if repeated specifically in the Contract 
Documents in connection with each particular duty, obligation, right and remedy to which they 
apply. 

 
e. Arbitration Award. Pursuant to California Government Code Section 818, the Arbitrator shall 

have no jurisdiction to award punitive or exemplary damages. 
 
f. Attorney's Fees and Costs. In the event that any arbitration, action, suit or other proceeding is 

instituted to enforce any provision of this Contract, and/or to remedy, prevent, or obtain relief 
from a breach of this Contract, the prevailing party shall be entitled to recover all of its attorney's 
fees and costs incurred in each and every such arbitration, action, suit or other proceeding, 
including any and all appeals or petitions therefrom, except as may be provided to the contrary 
above. As used herein, attorney's fees shall be deemed to mean the full actual costs of any legal 
services actually performed in connection with the matters involved, calculated on the basis of the 
usual fees charged by the attorneys performing such services and shall not be limited to 
"reasonable attorney's fees" as defined by any statute or rule of court. 

 
Article 67. INTEGRATION 
 
a. Oral Modifications Ineffective. No oral order, objection, claim or notice by any party to the other 

shall affect or modify any of the terms or obligations contained in any of the Contract Documents 
and none of the provisions of the Contract Documents shall be held to be waived or modified by 
reason of any act whatsoever, except by a waiver or modification thereof in writing and signed by 
the authorized representative of the District and the Contractor. 

 
b. Contract Documents Represent Entire Agreement. The Contract Documents represent the 

entire understanding of the District and Contractor as to those matters contained therein, and no 
prior oral or written understanding shall be of any force or effect with respect to those matters 
covered by the Contract Documents. 

 
Article 68. DRUG-FREE WORKPLACE, NO ASBESTOS CERTIFICATION 
 
Contractor shall, for all contracts involving state funds, submit a “Drug-Free Workplace Certification.” This 
form is included in the Contract Documents and must be signed under the penalty of perjury and dated 
prior to commencing work on this Project. 
 
In addition to the above listed certification, Contractor shall, for all contracts involving state funds, 
execute and submit an “Asbestos-Free Materials Certification.” Contractor, further, is aware of the 
following: 
 
a. Should asbestos containing materials be installed by the Contractor in violation of this 

certification, or if removal of asbestos containing materials is part of the Project, 
decontaminations and removals will be performed in accordance with the requirements of all 
applicable laws and will meet the following criteria: 
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1. Decontamination and removal of work found to contain asbestos or work installed 
with asbestos containing equipment shall be done only under the supervision of a 
qualified consultant, knowledgeable in the field of asbestos abatement and 
accredited by the Environmental Protection Agency (EPA). 

 
2. The asbestos removal contractor shall be an EPA accredited contractor qualified 

in the removal of asbestos and shall be chosen and approved by the asbestos 
consultant who shall have sole discretion and final determination in this matter. 

 
3. The asbestos consultant shall be chosen and approved by the District which shall 

have sole discretion and final determination in this matter. 
 
4. The work will not be accepted until asbestos contamination is reduced to levels 

deemed acceptable by the asbestos consultant. 
 

b. If removal of asbestos containing materials is part of the Project, the cost of all asbestos removal, 
including, but not necessarily limited to the cost of the asbestos removal contractor, the cost of 
the asbestos consultant, analytical and laboratory fees, time delays and additional costs that may 
be incurred by the District shall be borne entirely by the Contractor. 

 
c. Hold Harmless: Interface of work for the Project with work containing asbestos shall be executed 

by the Contractor at his/her risk and at his/her discretion with full knowledge of the currently 
accepted standards, hazards, risks and liabilities associated with asbestos work and asbestos 
containing products. By execution of the Contract, the Contractor acknowledges the above and 
agrees to the fullest extent permitted by law to hold harmless the District, its Governing Board, 
employees, agents, representatives for all asbestos liability which may be associated with this 
work. The Contractor further agrees to instruct his/her employees with respect to the above-
mentioned standards, hazards, risk and liabilities. 

 
Article 69. MISCELLANEOUS 
 
These Contract Documents shall be interpreted in accordance with the laws of the State of California. If 
any action is brought to interpret or enforce any term of these Contract Documents, the action shall be 
brought in a state or federal court situated in the County of San Diego, State of California. Except as 
otherwise provided in these Contract Documents, in the event of any such litigation between the parties, 
the prevailing party shall be entitled to recover all reasonable costs incurred, including reasonable 
attorney’s fees, as determined by the court.  
 
 
 
 

END OF GENERAL CONDITIONS DOCUMENT 
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DOCUMENT 00800: SPECIAL CONDITIONS 
 
 

A. Time of Performance/District Representative. The work shall be commenced on the date 
stated in the District’s notice to the Contractor to proceed (which date will be not less than five 
(5) consecutive calendar days after Award of Contract and shall be completed within forty-eight 
(48) consecutive calendar days from and after the date stated in such notice. District and 
Contractor each hereby stipulate that the stated performance period is accepted as reasonable 
and that no other performance period shall be acceptable unless accepted in writing (See Article 
2 of Contract and Article 6 of General Conditions.) The District Representative for this Project is 
Brad Mason (bradmason@sbsd.net) 

 
Target Milestones for the project are as follows: 

 
Mandatory Bid Walks March 17 or March 19, 2020 7:30 a.m. 
Bids Due: April 6, 2020 2:00 p.m. 
Notice to Proceed: April 17, 2020  
Schedule of Values: May 15, 2020 
Commence Work on Site: June 15, 2020  
Substantial Completion: August 13, 2020 
Project Completion/Final: August 20, 2020 

 
B. Liquidated Damages. If work under this Contract is not ready for the intended use within the 

specified time period, the agreed liquidated damages established in Article 6 of the General 
Conditions is five hundred dollars ($500.00) per day for each calendar date completion is delayed. 

 
C. Documents Furnished. Drawings and specifications to be furnished electronically to the 

Contractor free of charge. 
 
D. Insurance. As provided in General Conditions, Contractor shall procure and maintain and shall 

require all subcontractors, if any, whether primary or secondary, to procure and maintain either: 
 

Comprehensive General Liability Insurance 
With a combined single limit per occurrence 
of not less than. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .$1,000,000 

 
OR 

 
  Commercial General Liability Insurance 
  (including automobile insurance) which provides 
  limits of not less than: 
 

1. Per occurrence (combined single limit . . . . . . . . . . . . . . . . . $1,000,000 
 

2. Project Specific Aggregate (for this Project only). . . . . . . . . . . $1,000,000 
 

3. Products/Completed Operations . . . . . . . . . . . . . . . . . . . . . . . $1,000,000 
 

4. Personal & Advertising Injury limit . . . . . . . . . . . . . . . . . . . . . . $1,000,000 
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AND  
 
 Automobile Liability Insurance  
 

In the amount of not less . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $1,000,000 
 

     per occurrence for bodily injury and property damage 
 
Insurance Covering Special Hazards: Following special hazards shall be covered by riders or 
riders to above-mentioned commercial liability insurance or property damage insurance policy 
or policies of insurance, or by special policies of insurance, in amounts as follows: 
 
 Automotive and truck where operated in amounts as stated above. 
 
 Material hoist where used in amounts as stated above. 
 

F. Executed Copies: The number of executed copies of the Contract, the Performance Bond, and the 
Payment Bond for Public Works required is four (4). 

 
G. License Classification: Each bidder shall be a licensed Contractor pursuant to the Business and 

Professions Code and shall be licensed in the following classification: 
B – General Builder. 
 

H. Fingerprinting Requirement: Pursuant to the provisions of Article 24 of the General 
Conditions: 

  
 District Determination of Fingerprinting Requirement Application is as follows: 
 
 The District has considered the totality of the circumstances concerning the Project and has 

determined that the Contractor and Contractor's employees, 
 

a. _________ are subject to the requirements of Education Code section 45125.2 and Paragraph 
(a) of Article 23 of the General Conditions. 

 
b. ____X_____ are not subject to the requirements of Education Code  
section 45125.2 and are subject to Paragraph (b) of Article 23 of the General Conditions. 

 
I. Bid Protests:  Bidders must submit bid protests within five (5) calendar days of the bid 

opening date or such protests shall be rejected as untimely.  If the last day to submit a bid 
protest falls on a weekend or holiday, the bid protest deadline shall be extended to the next 
business day.  Bid protests must be in writing and contain the name and address of the bidder, 
the name(s) of the bidder whose bid(s) are the subject of the bid protest, the legal and factual 
basis for the protest, and any supporting documentation related to the protest.  Bid protest(s) 
must be submitted to:  Brad Mason, Solana Beach School District Office, 309 North Rios 
Avenue, Solana Beach, CA 92075 
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DOCUMENT 00810: SUPPLEMENTAL GENERAL CONDITIONS 
 
The following articles supercede the General Conditions as issued. When any article, 
paragraph or subparagraph is not modified or deleted by these SUPPLEMENTAL GENERAL 
CONDITIONS, the unaltered provisions of such Article, paragraph or subparagraph shall 
remain in effect. 
 
 
Article 50. INSPECTOR’S FIELD OFFICE – Delete and replace with the following: 
 

a.  No Inspector’s Field Office is required. 
 
 

END OF DOCUMENT 
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