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1. GENERAL PROVISIONS 

1.1 Scope of Work 

The project consists of a limited renovation within the existing Triturator building, with 
no change to the existing building square footage. The scope includes modifications 
to the existing concrete slab-on-grade to accommodate regrading, improved 
drainage, and installation of the proposed grinder equipment. All Work will be 
confined to the building interior; no exterior modifications or improvements are part of 
this scope.  
 

It is intended that the Work be completed in every respect under the Contract, and 
such items or details not mentioned above that are required by the Contract 
Documents shall be furnished, performed, placed, constructed, or installed by the 
Contractor. 

1.2 Sensitive Security Information (“SSI”)  

Certain Plans and Specifications may qualify as Sensitive Security Information 
(“SSI”) pursuant to 42 U.S.C. §40119 and 49 CFR Part 1520, and Airport Authority 
Policies and Codes. Refer to the Request for Bids Article 1A-1.4 (A) and General 
Conditions Article 1.4.4, Article 3.9, and Article 16.4 for more information. 
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2. RESPONSIBILITIES OF THE AIRPORT AUTHORITY NOT USED  
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3. CONTRACTOR'S SERVICES AND RESPONSIBILITIES  

3.1 Contractor’s Key Personnel NOT USED 

3.2 Monthly Progress Reports NOT USED 

3.3 Mock-ups NOT USED 

3.4 Design Services NOT USED 

3.5 BIM / VD&C NOT USED 

3.6 Permits and Fees  

3.6.1 Contractor will be reimbursed for the permits and fees charged by other 
public agencies and utilities, under the Bid Item "Owner Allowance for 
Permits and Fees”. Reimbursement will be made in accordance with the 
Contract Documents, based on actual paid receipts issued by the public 
agency or utility. Contractor shall include a copy of any such receipts with its 
payment application.  

3.6.1.1 Contractor shall obtain and pay for a City of San Diego (“City”) 
Building Permit and call for all required inspections. 

3.6.1.2 Contractor shall obtain and pay for a City Electrical Permit and call 
for all required inspections. 

3.6.2 Contractor shall obtain all other permits incidental to the Work, or made 
necessary by its operation, including but not limited to those permits 
required for night work, overload, blasting, demolition, and equipment, and 
shall pay all fees and costs incurred for and by the permit requirements.  

3.6.3 Drawings have been plan checked for issuance of the permit(s) and 
connections. No major change is expected prior to issuance of the permit(s). 

3.6.4 The City of San Diego Plan File Number(s) for this Project is PRJ-1141700. 

3.6.5 The Airport Authority will provide the Contractor with the corrected plan 
checked Drawings, including the original City checked set if applicable, for 
the Contractor to obtain the required permit(s). 

3.6.6 Utility Fees NOT USED 

3.7 Contractor Field Office, Equipment Storage, and Stockpile Areas  

3.7.1 Contractor Equipment Storage and Stockpile Areas are outlined in Exhibit E 
– PARKING AND LAYDOWN AREAS in these Special Conditions. 

3.7.2 Contractor shall provide its own security for its equipment and materials at 
its own expense. Subject to approval of the Airport Authority as to location 
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and type of fencing, Contractor may erect a fence around the equipment and 
stockpile area; however, Contractor shall repair or restore all surfaces, 
including pavement and planted areas, to the same condition as existed 
before the Contractor entered the area, unless otherwise required by the 
Contract Documents. 

3.8 Contractor's Employee Parking 

3.8.1 Parking for Contractor's personnel and the location of the Contractor's 
Employee field office is available as indicated in Exhibit E – PARKING AND 
LAYDOWN AREAS. 

3.8.2 Contractor shall be provided with temporary vehicle hang tags to be 
displayed when parked at the lot. Cars without hang tags are subject to 
citation or impound.  

3.8.3 The use of vehicle hang tags may be restricted so that they are only valid 
during Contractor's working hours.  

3.8.4 The Authority reserves the right, in its sole discretion, to revise the location 
of the parking area(s) assigned to Contractor's personnel. 

3.9 Sanitary Facilities for Contractor Personnel 

3.9.1 Contractor shall provide portable sanitary facilities for its personnel. 

3.10 Mitigation Monitoring and Reporting Program NOT USED 

3.11 Universal Waste and Electronic Waste NOT USED 

3.12 Construction and Demolition (C&D) Waste Management NOT USED 

3.13 Energy Generation and Storage Systems NOT USED 

3.14 Contractor Vehicles and Equipment NOT USED 

3.15 Soil Management  

3.15.1 The Airport Authority has prepared an Excavated Soil Management Plan, 
posted at the following web address: http://www.san.org, that sets forth the 
general requirements for soil disposal under this Contract. The Excavated 
Soil Management Plan is incorporated into this Contract by this reference. 
The Excavated Soil Management Plan is not all-inclusive.  

3.16 Commissioning Plan NOT USED 

3.17 Removal of Existing Parking NOT USED 

3.18 Computerized Maintenance Management System (CMMS) 
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3.18.1 Contractor acknowledges that the Authority will be implementing a web-
based Computerized Maintenance Management System (“CMMS”). Prior to 
implementation of the system, the Airport Authority will provide thirty (30) 
Days' advance written notice and initial training on its use.  

3.18.2 Once the CMMS is operational the Contractor shall, as directed by the 
Authority, add and/or update asset information in GIS format. The required 
information will include, but not be limited to, spatial information, asset ID, 
manufacturer, model, serial number, installation date, and warranty 
expiration date.  
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4. CONTROL OF WORK  

4.1 Contractor Quality Control Program (“CQCP”) NOT USED 

4.2 Stormwater Management 

4.2.1 General Requirements for Projects That Do Not Require a Storm Water    
Pollution Prevention Plan (“SWPPP"). 

4.2.1.1 Federal, state, and local regulations prohibit degradation of water 
quality and require prevention or control of discharges from 
construction sites and construction activities for all Authority 
projects. 

a) Construction Activities are subject to San Diego Regional Water 
Quality Control Board Order No. R9-2013-0001, NPDES Permit 
No. CAS0109266, NPDES Permit and Waste Discharge 
Requirements for Discharges from the Municipal Separate Storm 
Sewer Systems (MS4s) Draining the Watersheds within the San 
Diego Region (Municipal Permit), as adopted, amended, and/or 
modified. This permit applies to construction and maintenance 
activities that may generate pollutants that have the potential to 
impact the storm water drainage system if not properly controlled. 
The Contractor shall comply with the Municipal Permit and 
Authority direction related to permitted activities.  

b) The Contractor shall implement appropriate Best Management 
Practices (‘BMPs”) to prevent and/or control potential discharges 
and to protect the storm water conveyance system from any and 
all activities with the potential to release materials directly or 
indirectly into the storm water conveyance system.  

i. The BMPs shall include effective material and waste 
management controls. No solid and/or liquid materials and/or 
waste shall be discharged to the storm drain system. The 
Contractor shall prevent the release of any and all 
materials/waste, including but not limited to, project materials, 
solid waste, soil, silt, sediment, debris, petroleum, and wash 
waters, to the storm water conveyance system.  

ii. Any materials or waste being stored that could release 
pollutants due to wind or water runoff shall be protected by 
overhead cover, secondary containment, tarpaulins, or other 
appropriate methods.  

iii. Any fuel products, lubricating fluids, grease, or other products 
and/or waste released from the Contractor's vehicles or 
equipment shall be collected and disposed of immediately, in 
accordance with State, Federal, and local laws.  
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iv. If a selected BMP fails, it shall be repaired and modified, if 
necessary, or replaced with an acceptable alternate as soon 
as it is safe to do so. The Airport Authority’s Representative 
has the authority to direct the Contractor to provide immediate 
permanent or temporary BMPs to minimize pollutant 
transport. The Airport Authority’s Representative has the 
authority to require BMPs to be installed or maintained by the 
Contractor at any time and to stop or delay work that could 
result in pollutant transport, until such time as the Contractor 
provides adequate BMP protection.  

v. The BMPs shall meet the minimum requirements of the 
Authority Storm Water Management Plan. A copy of the 
Authority Storm Water Management Plan is accessible at 
www.san.org under the heading of Environmental Protection.  

c) Guidance for use and details of BMPs are available in the 
California Stormwater Quality Association (CASQA) Stormwater 
Best Management Practices Handbooks, Construction Handbook 
(https://www.casqa.org/resources/bmp-handbooks) and in the 
CALTRANS Storm Water and Pollution Control Information, 
Construction Site Best Management Practices (BMPs) Manual 
(https://dot.ca.gov/programs/construction/storm-water-and-water-
pollution-control/manuals-and-handbooks) and related 
Construction Site BMP Factsheets 
(https://dot.ca.gov/programs/construction/storm-water-and-water-
pollution-control/construction-site-bmp-fact-sheets).  

d) All unauthorized discharges must be reported immediately to the 
Airport Authority’s Representative, who will notify the Planning, 
Noise, & Environment Department, in order to address any 
regulatory permit requirements regarding spill notifications.  

e) Pavement installation and/or sealing operations shall not be 
performed during rain events or during any period for which the 
National Weather Service is forecasting a fifty percent (50%) 
chance of precipitation at the Project Site as reported at 
https://forecast.weather.gov/MapClick.php?lat=32.737616843309
304&lon=-117.19459533691406#.XhTZXTaWyUl. These 
restrictions do not apply to pavement grinding or removal 
operations.  

f) The Contractor shall protect storm drain inlets and manholes 
during paving operations, including but not limited to the 
application of seal coat, tack coat, slurry seal or fog seal. Storm 
drain inlets, including slit trenches, within ten (10) yards of the 
work area must be covered with spill pads and/or mats or 
otherwise protected to prevent discharges of solid and liquid 
materials and waste to the storm drain system. Storm drain inlet 
protection devices shall be regularly inspected for proper 
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installation by those persons performing the work. All protection 
devices will be removed when no longer needed.  

g) During rain events, stockpiles of "cold mix" asphalt (premixed 
aggregate and asphalt binders) shall be completely covered.  

h) During rain events, stockpiles of soil and/or debris and/or rubble 
and/or base materials shall be covered or protected with a 
temporary perimeter sediment barrier. 

i) Waste and debris generated by pavement cutting activities shall 
be collected/vacuumed immediately, disposed of properly, and 
prevented from entering the storm drain system.  

j) The Project Site shall be kept clean at all times. Dry cleanup 
methods (e.g., vacuuming, sweeping, dry rags) shall be used 
when and where possible. Use of water shall be kept to the 
minimum necessary to perform the tasks. All water hoses will be 
equipped with positive shutoff type nozzles.  

k) All products and/or by-products of asphalt release agents (such 
as citrus, soy-based or diesel) used for cleaning and coating of 
equipment shall be captured and reused, recycled and/or 
disposed of properly. Asphalt release agents shall not be 
discharged to the storm drain system.  

l) Pavers and other paving equipment shall be cleaned over 
absorbent pads, drip pans, plastic sheeting, or other material to 
collect residual cleaning wastes. Contractor shall remove and 
dispose of collection materials properly.  

m) Water used for cleaning and washing shall be collected and 
disposed of properly.  

n) All products used to clean surfaces shall be approved for use by 
the Authority Planning, Noise & Environment Department prior to 
application.  

o) All waste shall be disposed of properly. The site shall be policed 
for litter each Day and all litter shall be disposed of properly.  

p) Equipment shall be maintained in good working conditions to 
minimize leaks and drips.  

q) All containers used to hold fluids shall be kept in leak-proof 
condition.  

r) Spill cleanup materials shall be readily available at the work area.  
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s) All spills shall be cleaned up immediately, provided it is safe to do 
so.  

t) The Contractor shall be responsible for the costs and for liabilities 
imposed by law as a result of the Contractor's failure to comply 
with the provisions set forth in this section, including but not 
limited to, compliance with the applicable provisions of the Permit 
and Federal, State, and local regulations. Costs and liabilities 
include, but are not limited to, fines, penalties, and damages 
whether assessed against the Authority or the Contractor, 
including those levied under the Federal Clean Water Act and the 
State Porter Cologne Water Quality Act. 

4.3 California Least Tern Construction Measures  

4.3.1 General.  

4.3.1.1 This Project includes Work that will occur within eight hundred 
(800) feet of the San Diego International Airport (“Airport”) California 
Least Tern ("Tern") nesting areas. Therefore, all provisions of this 
Article shall be followed. 

4.3.2 Meetings. 

4.3.2.1 Least Tern Education Meeting.  

a) Prior to any field activities, a Least Tern education meeting will be 
held to make all Contractor and Subcontractor personnel that will 
be working within twelve hundred (1,200) feet of any Tern nesting 
area during the Tern nesting season, including all construction 
staff, aware of the Tern nesting issue and the specific conditions 
of construction.  

b) The US Fish and Wildlife Service ("USFWS") will be notified of 
the date and time of the Least Tern education meeting so that 
they may attend, if needed or desired. 

4.3.2.2 Least Tern Status Meetings.  

a) Least Tern Status Meetings will be regularly held to remind all 
Contractor personnel of the measures required to protect the 
Tern as well as any modifications that have been made to 
previously identified measures to ensure their effectiveness.  

b) The USFWS will be notified of the date and time of the Least 
Tern status meetings so that they may attend, if needed or 
desired. 

4.3.3 Submittals. NOT USED 
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4.3.4 Organization. NOT USED 

4.3.5 Program Description. 

4.3.5.1 The following measures shall be included in all construction 
subcontracts to avoid potential indirect impacts during construction 
from increased lighting, noise, use of hazardous materials, and 
activities that may increase perching for predatory species: 

a) Construction activities within eight hundred (800) feet: 

i. All Project construction within eight hundred (800) feet of any 
Tern nesting area shall occur from September 16 to March 
31, to avoid the Tern nesting season.  

ii. This restriction does not necessarily apply to Work conducted 
within an enclosed space or other sheltered locations where 
construction activities, lighting, and noise are not detectable 
by the Terns.  

iii. Such Work requires advance coordination with the Airport 
Authority’s Representative and approval from the FAA and 
USFWS and will always be closely monitored by a Tern 
Biologist. There is no guarantee that such approval will be 
granted.  

iv. All provisions of paragraph (b) below also apply to any work 
allowed within eight hundred (800) feet during the Tern 
nesting season. 

b) Construction activities between eight hundred (800) feet and 
twelve hundred (1,200) feet: 

i. The Authority will employ a Tern biologist, who will monitor 
the Terns during construction occurring between eight 
hundred (800) feet and twelve hundred (1,200) feet of any 
tern nesting area during the Tern nesting season 
(approximately April 1- September 15) and will immediately 
notify the Airport Authority of any construction activity that 
may lead to, or likely result in, the disruption of the Tern, its 
young, or its eggs.  

ii. If the Tern biologist determines that adverse effects to the 
Tern have occurred, the Airport Authority will be notified and 
all Project construction activities will cease immediately, 
except those activities necessary to make the Airport safe 
and operational.  

iii. The Tern biologist, in coordination with the Airport Authority, 
will contact the FAA and USFWS immediately after stopping 
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construction. Construction will not resume until approved by 
the FAA and USFWS.  

iv. The Tern biologist will submit daily field reports to the FAA 
and USFWS on the status of the nesting activity, any 
construction-related incidents that disrupted Tern nesting, and 
any action taken by the Airport Authority to avoid further 
incidents, within twenty-four (24) hours of each monitoring 
date.  

v. The Tern biologist will also submit a final summary report of 
monitoring to the FAA and USFWS by October 1. 

4.3.5.2 Delays and extra costs caused by work stoppages related to the 
Contractor's failure to comply with the requirements of this Article 
and related direction provided by the Airport Authority shall not be 
used as a basis for claims or changes in Contract Time or Contract 
Price. 

4.3.5.3 Contractor and Subcontractor personnel shall properly dispose of all 
trash and shall not feed potential Tern predators in the area.  

a) The Contractor is required to provide trash dumpsters or other 
covered trash receptacles for use by construction personnel.  

b) All food items or containers that previously held food items 
obtained/handled/controlled by construction personnel will be 
immediately disposed of in these dumpsters or containers, so as 
not to attract avian or mammalian predators of the Terns. 

4.3.5.4 Construction personnel will not be permitted to feed cats, gulls, 
pigeons, ravens, or any other wildlife, as this may result in an 
increase in the numbers of these potential predators in the vicinity of 
Tern chicks and eggs. 

4.3.5.5 Crane booms or similar equipment that have heights of twenty-five 
(25) feet or greater located between eight hundred (800) feet to 
twelve hundred (1,200) feet of any Tern nesting area during the 
Tern nesting season shall be lowered at the close of each working 
day, if possible.  

4.3.5.6 Nighttime construction occurring between eight hundred (800) feet 
to twelve hundred (1,200) feet of any Tern nesting area during the 
Tern nesting season will be limited to those activities that are 
necessary to maintain airfield operations during normal operational 
times. Should such nighttime construction be required, the Tern 
biologist will be onsite and perform the duties specified above. 

4.3.5.7 Night lighting for Project construction occurring between eight 
hundred (800) feet to twelve hundred (1,200) feet of any Tern 
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nesting area shall be kept to a minimum during the Tern nesting 
season and shall not be used unless active construction or other 
essential work is occurring. Should such nighttime construction or 
other essential Work be conducted, all lighting associated with the 
Work shall be shielded from or directed away from the Tern nesting 
areas. 

4.4 Lead Paint / Coatings NOT USED 

4.5 Notification Regarding Environmental Conditions 

4.5.1 Certain Environmental Conditions (a) may exist at, under, on, around or near 
(i) the Project Site and (ii) property which is contiguous, upgradient or 
otherwise in the vicinity of the Project Site (“the Surrounding Property”) and 
(b) may be encountered during activity undertaken pursuant to Work, as 
defined in the Specifications. 

4.5.2 For purposes of this Notification, the term “Environmental Conditions” means 
(a) any environmental conditions, circumstances or other matters of fact, 
pertaining to, relating to or otherwise affecting the environment, including 
without limitation any natural resources (including, without limitation, flora 
and fauna), soil, surface water, groundwater, any present or potential 
drinking water supply, subsurface strata or the ambient air, and relating to or 
arising out of the presence, use, handling, storage, treatment, recycling, 
generation, transportation, release, spilling, leaking, pumping, pouring, 
emptying, discharging, injecting, escaping, emitting, leaching, disposal 
(including, without limitation, the abandonment or discarding of barrels, 
containers and other closed receptacles and fill materials containing any 
hazardous materials), dumping or threatened release of hazardous material 
and (b) the exposure of any persons (including, without limitation, owners, 
lessees, licensees, permittees, invitees or other occupants or users of the 
Project Site and/or the Surrounding Property) to hazardous materials, or the 
exposure of other natural persons within or outside the boundaries of the 
Work Site and/or the Surrounding Property to hazardous materials related to 
or otherwise arising from operations, acts, omissions or other conduct at the 
Work Site and/or the Surrounding Property (as the case may be) (the 
“Environmental Conditions”). For purposes of this Notification, the term 
“Hazardous Materials” means any pollutant, contaminant, hazardous 
material, hazardous waste, toxic substance and any other material, waste or 
substance that may present a hazard or threat to human health or safety or 
the environment or that is defined, listed, identified or regulated under any 
federal, state or local statute, law, rule, regulation or order pertaining to 
protection of human health or safety or the environment, including, without 
limitation, petroleum and petroleum products, asbestos and asbestos 
containing materials, polychlorinated biphenyls and radioactive or infectious 
materials or wastes. 
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4.5.3 The Authority has not undertaken to conduct, and the Authority’s files do not 
represent, a comprehensive analysis of Environmental Conditions at, under, 
on, around or near the Work Site and/or the Surrounding Property. 

4.5.4 The Authority’s knowledge and files regarding Environmental Conditions at, 
under, on, around or near the Work Site and/or the Surrounding Property are 
not complete. The Authority has made available information relating to such 
Environmental Conditions, including, without limitation the Environmental 
Impact Report, Remedial Action Plan, Remedial Investigation/Feasibility 
Study, other environmental reports and studies, and other relevant 
reports(collectively, the “Readily Available Information”) to ascertain to the 
fullest extent possible the nature and existence of Environmental Conditions 
at, under, on, around or near the Work Site and/or the Surrounding Property. 
Contractor is responsible for ascertaining any information contained in the 
Readily Available Information and will be presumed to have knowledge of all 
such information. 

4.5.5 The Authority makes no representation or warranty, express or implied, 
regarding (a) the presence, extent, impact or consequences, whether 
foreseeable or unforeseeable, of any Environmental Conditions at, under, 
on, around or near the Work Site and/or the Surrounding Property, (b) the 
suitability of the Work Site in any respect for any purpose intended by 
Contractor; or (c) the completeness or accuracy of Readily Available 
Information or any documents or information contained therein.  
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5. SUBCONTRACTORS NOT USED 
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6. SAFETY 

6.1 Site Safety Manager 

6.1.1 A full-time Site Safety Manager, whose only duty is safety, is required for 
this Project. 
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7. AIRPORT SECURITY AND OPERATIONS 

7.1 Chief of Security 

A Chief of Security is not required for this Project.  

7.2 Security Badges 

Airport security identification badges are required for this Project. The Contractor 
will be the Authorizing Agent for all Contractor and Subcontractor badging. 

7.3 Driving in the Air Operations Area 

Driving in the Air Operations Area is required for this Project 

7.4 Nondisclosure Agreements 

The Contractor and all Subcontractors may be required to enter into the Airport 
Authority’s nondisclosure agreement to maintain the confidentiality of all 
information provided for this Project by the Airport Authority. 
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8. INSURANCE AND BONDS 

8.1 Owner Controlled Insurance Program (“OCIP”) NOT USED 

8.2 Owner Procured Builder’s Risk Insurance NOT USED 

8.3 Contractor Provided Insurance 

The Contractor shall maintain in full force and effect each of the following types of 
insurance, and shall provide satisfactory proof, by certificate or otherwise, as may be 
required by the Airport Authority in its sole discretion. This insurance shall protect the 
Airport Authority against claims arising out of or resulting from acts or omissions of 
the Contractor and all Subcontractors at any tier, of anyone directly or indirectly 
employed by the Contractor and all Subcontractors, and of anyone for whose acts or 
omissions the Contractor and all Subcontractors may be liable provided such claims 
arise out of off-site activities. Contractor shall submit evidence of all insurance 
required by the Airport Authority, as described in General Conditions Article 8 and 
this Article, before the Airport Authority will allow the Contractor and any 
Subcontractor at any tier access to the Project Site. 

8.3.1 Contractor Provided Builder’s Risk Insurance NOT USED  

8.3.2 Contractor Provided Professional Liability Insurance NOT USED 

8.3.3 Contractor Provided Contractor’s Pollution Liability Insurance NOT USED 

8.3.4 Contractor Provided Workers’ Compensation and Employer’s Liability 
Insurance for On and Off-site Activities. 

8.3.4.1 The Contractor and each Subcontractor shall maintain adequate 
workers' compensation insurance in accordance with California 
Labor Code §3700 to secure the payment of compensation to its 
employees who may come within the protection of such workers' 
compensation laws of the State of California. This workers' 
compensation policy shall be endorsed to include a waiver of 
subrogation in favor of the Airport Authority. 

8.3.4.2 The Contractor and each Subcontractor shall provide employers' 
liability insurance for the benefit of its employees with the following 
limits: 

a) One million dollars ($1,000,000) bodily injury by accident for each 
accident; 

b) One million dollars ($1,000,000) bodily injury by disease for each 
person; and 

c) One million dollars ($1,000,000) bodily injury by disease-policy 
limit. 
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8.3.5 Contractor Provided Commercial General Liability Insurance for Onsite 
Activities  

8.3.5.1 The Contractor and each Subcontractor at any tier shall obtain 
commercial general liability insurance for on-site activities, written 
on an Occurrence Form, including Completed Operations and 
Contractual Liability coverage. This Occurrence Form shall protect 
the Contractor and each Subcontractor, respectively, against: 

a) Loss from liability imposed by law from damages on account of 
bodily injury, including death, suffered or alleged to have been 
suffered by any person or persons, other than employees, 
resulting directly or indirectly from the performance or execution 
of this Contract or any subcontract issued for this Project; and 

b) Loss from liability imposed by law for damage to any property, 
resulting directly or indirectly from the performance or execution 
of this Contract or any subcontract issued for this Project. 

8.3.5.2 Commercial general liability insurance shall satisfy the following 
requirements covering bodily injury and property damage on an 
occurrence (not claims made) basis of at least: 

a) Two Million dollars ($2,000,000.00) per occurrence and Two 
Million dollars ($2,000,000.00) annual aggregate for the 
Contractor, and 

b) Two Million dollars ($2,000,000.00) per occurrence and Two 
Million dollars ($2,000,000.00) annual aggregate for each 
Subcontractor at any tier. 

8.3.6 Contractor Provided Commercial General Liability Insurance for Offsite 
Activities. 

8.3.6.1 The Contractor and each Subcontractor at any tier shall obtain 
commercial general liability insurance for off-site activities, written 
on an Occurrence Form, including Completed Operations and 
Contractual Liability coverage. This Occurrence Form shall protect 
the Contractor and each Subcontractor, respectively, against: 

a) Loss from liability imposed by law from damages on account of 
bodily injury, including death, suffered or alleged to have been 
suffered by any person or persons, other than employees, 
resulting directly or indirectly from the performance or execution 
of this Contract or any subcontract issued for this Project; and 

b) Loss from liability imposed by law for damage to any property, 
resulting directly or indirectly from the performance or execution 
of this Contract or any subcontract issued for this Project. 
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8.3.6.2 Commercial general liability insurance shall satisfy the following 
requirements covering bodily injury and property damage on an 
occurrence (not claims made) basis of at least: 

a) Two Million dollars ($2,000,000.00) per occurrence and annual 
aggregate for the Contractor, and 

b) Two Million dollars ($2,000,000.00) per occurrence and annual 
aggregate for each Subcontractor at any tier. 

8.3.7 Contractor Provided Business Auto Liability Insurance. 

8.3.7.1 Contractor and each Subcontractor at any tier shall obtain Business 
Auto Liability insurance covering accidents arising out of the use 
and operation of all owned, non-owned, and hired automobiles and 
trucks. 

a) Business Auto Liability insurance covering owned, non-owned, 
and hired autos and trucks, shall satisfy the following 
requirements covering bodily injury, and property damage on an 
occurrence basis of at least: 

i. One million dollars ($1,000,000) per accident, for the 
Contractor; and 

ii. One million dollars ($1,000,000) per accident, for each 
Subcontractor at any tier. 

8.3.8 Contractor Provided Airside Automobile Insurance  

8.3.8.1 The Contractor and each Subcontractor at any tier shall maintain 
Business Auto Liability in full force and effect, if the Contractor or 
Subcontractor drives any vehicle in the Air Operations Area. 

8.3.8.2 Insurance must cover owned, non-owned and hired autos and 
trucks, bodily injury, and property damage on an occurrence basis, 
with a limit of at least ten million dollars ($10,000,000) per accident. 

8.3.8.3 No airside automobile access will be allowed until such insurance 
coverage is in place. 

8.3.8.4 The above ten million dollars ($10,000,000) requirement can be 
satisfied by utilizing the Authority's AOA Excess Auto Liability 
insurance. The Contractor and each Subcontractor seeking this 
coverage must provide evidence of Business Auto Liability 
insurance in the amount of at least one million dollars ($1,000,000) 
and the Authority will provide up to nine million dollars ($9,000,000) 
in AOA Excess Auto Liability at no cost to the Contractor and/or 
Subcontractor. 
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9.  CHANGES IN THE WORK NOT USED 
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10. TIME  

10.1 Liquidated Damages  

10.1.1 The Contractor understands and agrees that if it fails to complete the Work, 
or specified portions thereof, within the Contract Time, the Airport Authority 
will sustain damages that are difficult to quantify and specify as of the date 
of execution of this Contract. The Contractor therefore agrees to pay the 
amounts specified below, not as a penalty but as liquidated damages to 
compensate the Airport Authority for the damages it would sustain as a 
result of a delay in completion of the Work. Each type of liquidated damages 
specified below will be assessed on a cumulative basis. 

10.1.1.1 Substantial Completion. The Airport Authority will assess 
liquidated damages in the amount of Seven-hundred fifty dollars 
($750.00) per Day for the Contractor’s failure to achieve Substantial 
Completion within one-hundred eighty (180) Days after the date 
specified in the Notice to Proceed. 

10.1.1.2 Final Acceptance and Completion. The Airport Authority will 
assess liquidated damages in the amount of Seven hundred fifty 
dollars ($750.00) per Day for the Contractor’s failure to achieve 
Final Acceptance and Completion within written two hundred forty 
(240) Days after the date specified in the Notice to Proceed 

10.2 Schedule NOT USED 

10.3 Order of Work NOT USED  
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11. COST OF THE WORK  

11.1 Reimbursable Costs  

11.1.1 In addition to the requirements of the General Conditions, Reimbursable 
Costs may include, if fair, reasonable, and actual costs: 

11.1.1.1 The cost of licensed Architects, Engineers, and other Design 
Professionals to perform the design services required by the Work 
as approved by the Airport Authority. 

11.1.1.2 The cost of other professional services such as third-party 
inspections, scheduling, and estimating required by the Work as 
approved by the Airport Authority. 

11.2 Owner Allowances 

11.2.1 Owner Allowances are listed in the Bid Schedule. 

11.2.2 During the prosecution of the Work, the Authority may, in its sole discretion, 
reallocate allowance amounts between identified Owner Allowances.  

11.2.3 Reimbursement to the Contractor for Owner Allowances shall be subject to 
the following: 

11.2.3.1 Contractor shall not commence any work paid by an Owner 
Allowance unless and until the Authority issues advance written 
authorization. 

11.2.3.2 Use of Owner Allowance funds shall be limited to the aggregate 
Owner Allowance fund amount and to the scope of the specific 
Owner Allowance unless otherwise agreed to in writing by the 
Authority. 

11.2.3.3 Owner Allowance funds may only be utilized to pay Reimbursable 
Costs that have been properly substantiated pursuant to the 
requirements of the Contract Documents. 

11.2.3.4 No additional reimbursement shall be made for Contractor mark-
ups on the following Owner Allowances: 

11.2.3.5 Allowance for Reimbursement of Permits and Fees Owner 
Allowance Mark-ups for Other Reimbursable Costs. For 
Reimbursable Costs associated with Owner Allowances not listed in 
Article 11.2.3.4, above, the Contractor will be entitled to mark-ups 
as follows: 

a) For Work Self-Performed by the Contractor, the allowable mark-
up shall not exceed fifteen percent (15%) of the Contractor's 
Reimbursable Costs. 
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b) For Work performed by Subcontractors, the Contractor shall not 
mark up the Subcontractors' Reimbursable Costs. 

c) For Work Self-Performed by Subcontractors, the allowable mark-
up shall not exceed fifteen percent (15%) of the Subcontractor's 
Reimbursable Costs. 

d) For Work not Self-Performed by Subcontractors, the 
Subcontractor's allowable mark-up shall not exceed five percent 
(5%) of the total cost of the work of their tier Subcontractors. 

e) Self-Performed Work includes all labor, materials, and equipment 
integral to the completion of the Work performed by the 
Contractor or a Subcontractor's own employees, rather than by 
employees of another contractor, subcontractor, or any third 
party, subject to the interpretation and sole discretion of the 
Airport Authority. 

f) In no case shall the total mark-up exceed twenty-five percent 
(25%) of the Reimbursable Costs as described herein, regardless 
of the number of subcontract tiers. 

g) For deleted Work, the Contractor shall increase the amount of the 
credit by the mark-ups described above. 

h) For deleted Work, the Contractor or Subcontractor shall not be 
allowed a mark-up to administer the credit. 

i) For the proportionate cost of insurance premiums applicable to 
the extra work involved and required by the Contract. Mark-up 
shall not include any premiums for any insurance provided by 
OCIP. 

11.3 Liquidated Damages for Authority-Caused Delay  

11.3.1 In compliance with the provisions of California Public Contract Code §7102, 
the Contractor will be compensated for damages incurred due to delays in 
completing the Work due solely to the fault of the Authority, where such 
delay is unreasonable under the circumstances and not contemplated by the 
parties and such delay is not the result of additional work.  
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12.  PAYMENTS NOT USED 
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13. COMPLETION AND ACCEPTANCE NOT USED 

14. PARTNERING AND DISPUTE RESOLUTION NOT USED 

15. TERMINATION OR SUSPENSION OF THE CONTRACT NOT USED 

16. MISCELLANEOUS PROVISIONS  

16.1 Qualifications Submittals 

Before Contract award, if requested in writing by the Authority, the lowest 
Responsible Bidder shall submit sufficient documentary evidence, as determined 
in the sole discretion of the Authority, that it and/or its Subcontractors meet or 
exceed the minimum qualifications set forth in the Contract Documents, including 
but not limited to the following: 

• Specifications Section 01 91 13, Subsection 1.5.N  
 

o General Commissioning Requirements: Contractors 
Commissioning Coordinator (CxC) Qualifications: Qualified 
for the CxC include relevant process management 
experience and excellent abilities to schedule, coordinate, 
and manage subcontractors for technical based scopes. 
 

• Specifications Section 01 91 14, Subsection 1.5.A, 3.1 
 

o Building Envelope Commissioning Requirements: Testing 
Agency Qualifications: Qualified according to ASTM E699 for 
testing indicated. 
 

o Participation in Commissioning: Qualifications of technicians 
include expert knowledge relative to the specific systems 
involved, adequate documentation and an attitude/willingness to 
work with the CxA to get the job done. 
 

• Specifications Section 02 41 19 Subsection 1.6.A 
 

o Selective Demolition; Demolition Firm Qualifications: An 
experienced firm that has specialized in demolition work similar in 
material and extent to that indicated for this Project.  
 

• Specifications Section 03 30 00, Subsection 1.6 
 

o Cast in Place Concrete: Manufacturer Qualifications: A firm 
experienced in manufacturing ready-mixed concrete 
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products and that complies with ASTM C 94 requirements 
for production facilities and equipment. 

o Manufacturer certified according to NRMCA's "Certification 
of Ready Mixed Concrete Production Facilities." 

 

• Specifications Section 07 92 00, Subsection 1.4.A, 1.4.C.1, 1.4.C.2 
 

o Joint Sealants; Installer Qualifications: Manufacturer’s 
authorized representative who is trained and approved for 
installation of units required for this Project 
 

o Product Testing: Test joint sealants using a qualified testing 
agency. 
1. Testing Agency Qualifications: An independent testing 

agency qualified according to ASTM C 1021 to 
conduct the testing indicated. 

2. Test according to SWRI's Sealant Validation Program 
for compliance with requirements specified by 
reference to ASTM C 920 for adhesion and cohesion 
under cyclic movement, adhesion-in-peel, and 
indentation hardness. 

 

• Specifications Section 26 05 00.20, Subsection 1.4.A. 1.5.A 
 

o Electrical Equipment Testing; Testing Agency Qualifications: 
Submit certification of testing agency qualifications 
 

o Electrical Equipment Testing; Quality Assurance Testing: 
 Qualifications of Testing Agency: NETA STD ATS. 
 Test Instrument Calibration: NETA STD ATS. 
 Inspection and Test Procedures: NETA STD ATS. 

 

• Specifications Section 26 05 19 Subsection 1.5.A, 1.5.B 
 

o Low Voltage Electrical Power Conductors and Cables;   
 
 Quality Assurance:  

• Comply with requirements of NFPA 70. 
 

 Manufacturer Qualifications:  
• Company specializing in manufacturing the 
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products specified in this section with 
minimum three years documented 
experience. 

 

• Specifications Section 26 05 26, Subsection 1.5.A, 1.5.B 
 

o Grounding and Bonding for Electrical Systems;  
  
 Quality Assurance:  

• Comply with requirements of NFPA 70. 
 

 Manufacturer Qualifications:  
• Company specializing in manufacturing the 

products specified in this section with 
minimum three years documented 
experience. 

 

• Specifications Section 26 28 16.16, Subsection 1.5.A, 1.5.B 
 

o Enclosed Switches Qualifications:  
 
 Quality Assurance:  

• Comply with requirements of NFPA 70. 
 

 Manufacturer Qualifications:  
• Company specializing in manufacturing the 

products specified in this section with 
minimum three years documented 
experience. 
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17. FEDERAL REGULATIONS NOT USED 
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EXHIBIT A 

PERFORMANCE BOND 

KNOW ALL PERSONS BY THESE PRESENTS: 

THAT WHEREAS, the San Diego County Regional Airport Authority (hereinafter referred to as 
the “Authority”) has awarded to __________________________________________________, 
(hereinafter referred to as the “Contractor”) an agreement for the 
___________________________________________ (hereinafter referred to as the “Work”). 

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the 
Contract Documents for the Work dated ____________________, (hereinafter referred to as 
“Contract Documents”), the terms and conditions of which are expressly incorporated herein by 
reference; and 

WHEREAS, the Contractor is required by said Contract Documents to perform the terms thereof 
and to furnish a bond for the faithful performance of said Contract Documents. 

NOW, THEREFORE, we, ___________________________________, the undersigned 
Contractor and _____________________________________________ as Surety, a 
corporation organized and duly authorized to transact business under the laws of the State of 
California, are held and firmly bound unto the Authority in the sum of  

___________________________ DOLLARS, ($____________), said sum being not less than 
one hundred percent (100%) of the total amount of the Contract, for which amount well and truly 
to be made, we bind ourselves, our heirs, executors and administrators, successors and 
assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs, 
executors, administrators, successors or assigns, shall in all things stand to and abide by, and 
well and truly keep and perform the covenants, conditions and agreements in the Contract 
Documents and any alteration thereof made as therein provided, on its part, to be kept and 
performed at the time and in the manner therein specified, and in all respects according to their 
intent and meaning; and shall faithfully fulfill all obligations including the one-year guarantee of 
all materials and workmanship; and shall indemnify and save harmless the Authority, its officers 
and agents, as stipulated in said Contract Documents, then this obligation shall become null and 
void; otherwise it shall be and remain in full force and effect. 

As a condition precedent to the satisfactory completion of the Contract Documents, unless 
otherwise provided for in the Contract Documents, the guarantee obligation shall hold good for a 
period of one (1) year after the acceptance of the Work by the Authority, during which time if 
Contractor shall fail to make full, complete, and satisfactory repair and replacements and totally 
protect the Authority from loss or damage resulting from or caused by defective materials or 
faulty workmanship. The obligations of Surety hereunder shall continue so long as any 
obligation of Contractor remains. Nothing herein shall limit the Authority’s rights or the 
Contractor or Surety’s obligations under the Contract, law or equity, including, but not limited to, 
California Code of Civil Procedure section 337.15. 
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As a part of the obligation secured hereby and in addition to the face amount specified therefor, 
there shall be included costs and reasonable expenses and fees including reasonable attorney’s 
fees, incurred by the Authority in enforcing such obligation. 

Whenever Contractor shall be, and is declared by the Authority to be, in default under the 
Contract Documents, the Surety shall remedy the default pursuant to the Contract Documents, 
or shall promptly, at the Authority’s option: 

1. Take over and complete the Work in accordance with all terms and conditions in the Contract 
Documents; or 

2. Obtain a bid or bids for completing the Work in accordance with all terms and conditions in 
the Contract Documents and upon determination by Surety of the lowest responsive and 
responsible bidder, arrange for a Contract between such bidder, the Surety and the Authority, 
and make available as work progresses sufficient funds to pay the cost of completion of the 
Work, less the balance of the contract price, including other costs and damages for which 
Surety may be liable. The term “balance of the contract price” as used in this paragraph shall 
mean the total amount payable to Contractor by the Authority for the Work under the Contract 
and any modification thereto, less any amount previously paid by the Authority to the Contractor 
and any other set offs pursuant to the Contract Documents; or 

3. Permit the Authority to complete the Work in any manner consistent with California law and 
make available as work progresses sufficient funds to pay the cost of completion of the Work, 
less the balance of the contract price, including other costs and damages for which Surety may 
be liable. The term “balance of the contract price” as used in this paragraph shall mean the total 
amount payable to Contractor by the Authority under the Contract and any modification thereto, 
less any amount previously paid by the Authority to the Contractor and any other set offs 
pursuant to the Contract Documents. Surety expressly agrees that the Authority may reject any 
contractor or subcontractor which may be proposed by Surety in fulfillment of its obligations in 
the event of default by the Contractor; or 

4. After investigation, determine a mutually agreeable amount for which it may be liable to the 
Authority for actual damages suffered and, as soon as practicable after the amount is 
determined, make payment to the Authority. 

Surety shall not utilize Contractor in completing the Work nor shall Surety accept a bid from 
Contractor for completion of the Work if the Authority, when declaring the Contractor in default, 
notifies Surety of the Authority’s objection to Contractor’s further participation in the completion 
of the Work. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract Documents or to the Work to be performed 
thereunder shall in any way affect its obligations on this bond, and it does hereby waive notice 
of any such change, extension of time, alteration or addition to the terms of the Contract 
Documents or to the Work and the provisions of Section 2819 and 2845 of the California Civil 
Code. 

[Remainder of Page Left Intentionally Blank.] 

  



SPECIAL CONDITIONS 

 Page 35 of 44 
CIP NO. 104274 Triturator Drainage Upgrade  
SPECIAL CONDITIONS  June 24, 2026 

Revised  
11-18-2025 

IN WITNESS WHEREOF, we have hereunto set our hands and seals this _______ day of 
______________, 20___. 

 CONTRACTOR/PRINCIPAL: 
 
_________________________________ 
Name 

  
By: _______________________________ 
(Signature of Contractor) 

  
SURETY: 
__________________________________ 

  
By: _______________________________ 
Attorney-In-Fact 

 

The rate of premium on this bond is ____________ per thousand. The total amount of premium 
charges, $_______________________________. 

(The above must be filled in by corporate attorney.) 

THIS IS A REQUIRED FORM 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) ___________________________________ 
 ___________________________________ 
 ___________________________________ 
Name and Address of Agent or Representative for 
service of process in California, if different from above: 

 
___________________________________ 

 ___________________________________ 
 ___________________________________ 
Telephone number of Surety and Agent of 
Representative for service of process in California 

 
___________________________________ 

 

(NOTE: A copy of the Power-of-Attorney to local representatives of the bonding company must 
be attached hereto.) 
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ALL-PURPOSE ACKNOWLEDGMENT OF NOTARY FOR CALIFORNIA 
A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to 
which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 

COUNTY OF  __________________________ 

On this ____ day of _______________, 20____, before me, __________________________ 

                       Date Name and Title of Officer (e.g., Jane Doe, Notary 
Public) 

 

personally appeared ___________________________________________________________ 
                                              Name of Signer(s) 

 

 who proved to me on the basis of satisfactory 
evidence to be the person(s) whose name(s) 
is/are subscribed to the within instrument and 
acknowledged to me that he/she/they 
executed the same in his/her/their authorized 
capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), 
or the entity upon behalf of which the 
person(s) acted, executed the instrument. 

 I certify under PENALTY OF PERJURY 
under the laws of the State of California that 
the foregoing paragraph is true and correct. 

 WITNESS my hand and official seal. 

  
 
 
________________________________________________________________ 

Signature of Notary Public 
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OPTIONAL 

Though the data below is not required by law, it may prove valuable to persons relying on the 
document and could prevent fraudulent reattachment of this form. 

CAPACITY CLAIMED BY SIGNER 
☐ Individual 
☐ Corporate Officer 

DESCRIPTION OF ATTACHED DOCUMENT 
 
___________________________________ 

Title or Type of Document 
☐ Partner(s) 
                                              ☐ Limited 
                                              ☐ General 

 
______________________________ 

Number of Pages 

☐Attorney-In-Fact 
☐Trustee(s) 
☐Guardian/Conservator 
☐Other: ______________________________ 

 
 

______________________________ 
Date of Document 

Signer is representing: 
Name of Person(s) or Entities 

 
  

 
_______________________________________ 

 
____________________________________ 
Signers(s) Other Than Named Above 

_______________________________________  
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EXHIBIT B 

PAYMENT BOND (LABOR AND MATERIALS) 

KNOW ALL PERSONS BY THESE PRESENTS That 

WHEREAS, the San Diego County Regional Airport Authority (hereinafter designated as the 
“Authority”), has awarded to _______________________________________ hereinafter 
designated as the “Principal,” a contract for the work described as follows: 
___________________________________________ (the “Work”); and  

WHEREAS, said Principal is required to furnish a bond in connection with said contract; 
providing that if said Principal or any of its Subcontractors shall fail to pay for any materials, 
provisions, provender, equipment, or other supplies used in, upon, for or about the performance 
of the work contracted to be done, or for any work or labor done thereon of any kind, or for 
amounts due under the Unemployment Insurance Code or for any amounts required to be 
deducted, withheld, and paid over to the Employment Development Department from the wages 
of employees of said Principal and its Subcontractors with respect to such work or labor the 
Surety on this bond will pay for the same to the extent hereinafter set forth. 

NOW THEREFORE, we, the Principal and __________________________ as Surety, are held 
and firmly bound unto the Authority in the penal sum of _________________________ Dollars 
($___________) lawful money of the United States of America, for the payment of which sum 
well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors 
and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its 
subcontractors, heirs, executors, administrators, successors or assigns, shall fail to pay any of 
the persons named in Section 9100 of the Civil Code, fail to pay for any materials, provisions or 
other supplies, used in, upon, for or about the performance of the work contracted to be done, 
or for any work or labor thereon of any kind, or amounts due under the Unemployment 
Insurance Code with respect to work or labor performed under the contract, or for any amounts 
required to be deducted, withheld, and paid over to the Employment Development Department 
or Franchise Tax Board from the wages of employees of the contractor and his subcontractors 
pursuant to Section 18663 of the Revenue and Taxation Code, with respect to such work and 
labor the Surety or Sureties will pay for the same, in an amount not exceeding the sum herein 
above specified, and also, in case suit is brought upon this bond, all litigation expenses incurred 
by the Authority in such suit, including reasonable attorneys’ fees, court costs, expert witness 
fees and investigation expenses. 

This bond shall inure to the benefit of any of the persons named in Section 9100 of the Civil 
Code so as to give a right of action to such persons or their assigns in any suit brought upon 
this bond. 

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or 
released from the obligation of this bond by any change, extension of time for performance, 
addition, alteration or modification in, to, or of any contract, plans, specifications, or agreement 
pertaining or relating to any scheme or work of improvement herein above described, or 
pertaining or relating to the furnishing of labor, materials, or equipment therefore, nor by any 
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change or modification of any terms of payment or extension of the time for any payment 
pertaining or relating to any scheme or work of improvement herein above described, nor by any 
rescission or attempted rescission or attempted rescission of the contract, agreement or bond, 
nor by any conditions precedent or subsequent in the bond attempting to limit the right of 
recovery of claimants otherwise entitled to recover under any such contract or agreement or 
under the bond, nor by any fraud practiced by any person other than the claimant seeking to 
recover on the bond and that this bond be construed most strongly against the Surety and in 
favor of all persons for whose benefit such bond is given, and under no circumstances shall 
Surety be released from liability to those for whose benefit such bond has been given, by 
reason of any breach of contract between the owner or Authority and original contractor or on 
the part of any obligee named in such bond, but the sole conditions of recovery shall be that 
claimant is a person described in Section 9100 of the Civil Code, and has not been paid the full 
amount of his claim and that Surety does hereby waive notice of any such change, extension of 
time, addition, alteration or modification herein mentioned and the provisions of Section 2819 
and 2845 of the California Civil Code. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall 
for all purposes be deemed an original thereof, have been duly executed by the Principal and 
Surety above named, on the _____ day of ______________________ 20______ the name and 
corporate seal of each corporate party being hereto affixed and these presents duly signed by 
its undersigned representative pursuant to authority of its governing body. 

(Corporate seal of Principal, if corporation)  
__________________________________ 
Principal (Proper Name of Contractor) 

  
By: _______________________________ 
(Signature of Contractor) 

(Seal of Surety)  
__________________________________ 
Surety 

  
By: _________________________________ 
(Attorney-In-Fact) 

(NOTE: A copy of the Power-of-Attorney to local representatives of the bonding company must 
be attached hereto.) 
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ALL-PURPOSE NOTARY ACKNOWLEDGMENT FOR CALIFORNIA 
A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to 
which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 

COUNTY OF   __________________________ 

On this ____ day of _______________, 20____, before me,_________________________ 
                         Date                                           Name and Title of Officer (e.g., Jane Doe, Notary Public) 

 

personally appeared ___________________________________________________________ 
                                              Name of Signer(s) 

 

 who proved to me on the basis of satisfactory 
evidence to be the person(s) whose name(s) 
is/are subscribed to the within instrument and 
acknowledged to me that he/she/they 
executed the same in his/her/their authorized 
capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), 
or the entity upon behalf of which the 
person(s) acted, executed the instrument. 

 I certify under PENALTY OF PERJURY 
under the laws of the State of California that 
the foregoing paragraph is true and correct. 

 WITNESS my hand and official seal. 

  
 
 
________________________________________________________________ 

Signature of Notary Public 
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OPTIONAL 

Though the data below is not required by law, it may prove valuable to persons relying on the 
document and could prevent fraudulent reattachment of this form. 

CAPACITY CLAIMED BY SIGNER 
☐ Individual 
☐ Corporate Officer 

DESCRIPTION OF ATTACHED DOCUMENT 
 
__________________________________________ 

Title or Type of Document 
☐ Partner(s) 
                                              ☐ Limited 
                                              ☐ General 

 
___________________________________ 

Number of Pages 
 

☐Attorney-In-Fact 
☐Trustee(s) 
☐Guardian/Conservator 
☐Other: ______________________________ 

 
 

___________________________________ 
Date of Document 

Signer is representing: 
Name of Person(s) or Entities 

 
  

 
_______________________________________ 

 
____________________________________ 
Signers(s) Other Than Named Above 

_______________________________________  
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EXHIBIT C 

FINAL RELEASE OF CLAIMS 

The San Diego County Regional Airport Authority, a local governmental entity of regional 
government (the “Authority”), and ___________________________, as contractor (the 
“Contractor”), previously executed and delivered a Contract, dated as of _________________ 
(the “Contract”), pursuant to which the Contractor agreed to perform all work required by 
___________________________, as more particularly described therein.  The Contract is on 
file in the office of the Clerk of the Authority, as Document No. __________________. 

 

Pursuant to General Conditions Article 12.2.19, five percent (5%) of the total price to be paid to 
the Contractor under the Contract shall not become due and payable until Contractor executes 
a Release of Claims, and thereafter final payment shall be made, at such time and in such 
manner as may be provided by law, of any balance due, including the percentage withheld, as 
above stated, or such portion thereof as may be due the Contractor.  The Authority and the 
Contractor agree that the amount withheld under the Contract is the sum of ____________ 
Dollars ($____________). 

 

In consideration of the payment by the Authority to the Contractor of the sum of 
________________ Dollars ($_____________), which is paid to and accepted by the 
Contractor as payment in full of all sums that may be due and owing under the Contract, and in 
further consideration of the sums previously paid to Contractor for work performed pursuant to 
the Contract, the Contractor, its officers, directors, owners, agents, representatives, successors, 
partners, assigns, and anyone claiming by, through or under them, under the Contract, hereby 
release and forever discharge the Authority and all of its officers, directors, employees, agents 
and representatives, from and against any loss, damage, expense, attorneys’ fees, cost, claim, 
demand or liability, whether present or future, known or unknown, contemplated or not, now 
existing or hereafter directly or indirectly arising under, relating to or by virtue of the Contract or 
work performed pursuant to the Contract. 

Contractor further waives any and all rights which it may have under the provisions of section 
1542 of the California Civil Code, which section provides as follows:  

 

A general release does not extend to claims that the creditor or releasing party does not 
know or suspect to exist in his or her favor at the time of executing the release and that, 
if known by him or her, would have materially affected his or her settlement with the 
debtor or released party. 
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EXHIBIT D 

BID SCHEDULE. 

THE BID SCHEDULE IS POSTED AS A SEPARATE EXCEL DOCUMENT IN PLANETBIDS AND 
IS INCORPORATED INTO THIS CONTRACT BY THIS REFERENCE.  

PLEASE REFER TO THE BID SUBMISSION INSTRUCTIONS IN THE REQUEST FOR BIDS. 

 

 

 

 

.  
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 EXHIBIT E  

PARKING AND LAYDOWN AREA 

 
 

 

 

 

  


	1. GENERAL PROVISIONS
	1.1 Scope of Work
	1.2 Sensitive Security Information (“SSI”)

	2. RESPONSIBILITIES OF THE AIRPORT AUTHORITY NOT USED
	3. CONTRACTOR'S SERVICES AND RESPONSIBILITIES
	3.1 Contractor’s Key Personnel NOT USED
	3.2 Monthly Progress Reports NOT USED
	3.3 Mock-ups NOT USED
	3.4 Design Services NOT USED
	3.5 BIM / VD&C NOT USED
	3.6 Permits and Fees
	3.6.1 Contractor will be reimbursed for the permits and fees charged by other public agencies and utilities, under the Bid Item "Owner Allowance for Permits and Fees”. Reimbursement will be made in accordance with the Contract Documents, based on actu...
	3.6.1.1 Contractor shall obtain and pay for a City of San Diego (“City”) Building Permit and call for all required inspections.
	3.6.1.2 Contractor shall obtain and pay for a City Electrical Permit and call for all required inspections.

	3.6.2 Contractor shall obtain all other permits incidental to the Work, or made necessary by its operation, including but not limited to those permits required for night work, overload, blasting, demolition, and equipment, and shall pay all fees and c...
	3.6.3 Drawings have been plan checked for issuance of the permit(s) and connections. No major change is expected prior to issuance of the permit(s).
	3.6.4 The City of San Diego Plan File Number(s) for this Project is PRJ-1141700.
	3.6.5 The Airport Authority will provide the Contractor with the corrected plan checked Drawings, including the original City checked set if applicable, for the Contractor to obtain the required permit(s).
	3.6.6 Utility Fees NOT USED

	3.7 Contractor Field Office, Equipment Storage, and Stockpile Areas
	3.7.1 Contractor Equipment Storage and Stockpile Areas are outlined in Exhibit E – PARKING AND LAYDOWN AREAS in these Special Conditions.
	3.7.2 Contractor shall provide its own security for its equipment and materials at its own expense. Subject to approval of the Airport Authority as to location and type of fencing, Contractor may erect a fence around the equipment and stockpile area; ...

	3.8 Contractor's Employee Parking
	3.8.1 Parking for Contractor's personnel and the location of the Contractor's Employee field office is available as indicated in Exhibit E – PARKING AND LAYDOWN AREAS.
	3.8.2 Contractor shall be provided with temporary vehicle hang tags to be displayed when parked at the lot. Cars without hang tags are subject to citation or impound.
	3.8.3 The use of vehicle hang tags may be restricted so that they are only valid during Contractor's working hours.
	3.8.4 The Authority reserves the right, in its sole discretion, to revise the location of the parking area(s) assigned to Contractor's personnel.

	3.9 Sanitary Facilities for Contractor Personnel
	3.9.1 Contractor shall provide portable sanitary facilities for its personnel.

	3.10 Mitigation Monitoring and Reporting Program NOT USED
	3.11 Universal Waste and Electronic Waste NOT USED
	3.12 Construction and Demolition (C&D) Waste Management NOT USED
	3.13 Energy Generation and Storage Systems NOT USED
	3.14 Contractor Vehicles and Equipment NOT USED
	3.15 Soil Management
	3.15.1 The Airport Authority has prepared an Excavated Soil Management Plan, posted at the following web address: http://www.san.org, that sets forth the general requirements for soil disposal under this Contract. The Excavated Soil Management Plan is...

	3.16 Commissioning Plan NOT USED
	3.17 Removal of Existing Parking NOT USED
	3.18 Computerized Maintenance Management System (CMMS)
	3.18.1 Contractor acknowledges that the Authority will be implementing a web-based Computerized Maintenance Management System (“CMMS”). Prior to implementation of the system, the Airport Authority will provide thirty (30) Days' advance written notice ...
	3.18.2 Once the CMMS is operational the Contractor shall, as directed by the Authority, add and/or update asset information in GIS format. The required information will include, but not be limited to, spatial information, asset ID, manufacturer, model...

	3.19

	4. CONTROL OF WORK
	4.1 Contractor Quality Control Program (“CQCP”) NOT USED
	4.2 Stormwater Management
	4.2.1 General Requirements for Projects That Do Not Require a Storm Water    Pollution Prevention Plan (“SWPPP").
	4.2.1.1 Federal, state, and local regulations prohibit degradation of water quality and require prevention or control of discharges from construction sites and construction activities for all Authority projects.
	a) Construction Activities are subject to San Diego Regional Water Quality Control Board Order No. R9-2013-0001, NPDES Permit No. CAS0109266, NPDES Permit and Waste Discharge Requirements for Discharges from the Municipal Separate Storm Sewer Systems ...
	b) The Contractor shall implement appropriate Best Management Practices (‘BMPs”) to prevent and/or control potential discharges and to protect the storm water conveyance system from any and all activities with the potential to release materials direct...
	i. The BMPs shall include effective material and waste management controls. No solid and/or liquid materials and/or waste shall be discharged to the storm drain system. The Contractor shall prevent the release of any and all materials/waste, including...
	ii. Any materials or waste being stored that could release pollutants due to wind or water runoff shall be protected by overhead cover, secondary containment, tarpaulins, or other appropriate methods.
	iii. Any fuel products, lubricating fluids, grease, or other products and/or waste released from the Contractor's vehicles or equipment shall be collected and disposed of immediately, in accordance with State, Federal, and local laws.
	iv. If a selected BMP fails, it shall be repaired and modified, if necessary, or replaced with an acceptable alternate as soon as it is safe to do so. The Airport Authority’s Representative has the authority to direct the Contractor to provide immedia...
	v. The BMPs shall meet the minimum requirements of the Authority Storm Water Management Plan. A copy of the Authority Storm Water Management Plan is accessible at www.san.org under the heading of Environmental Protection.

	c) Guidance for use and details of BMPs are available in the California Stormwater Quality Association (CASQA) Stormwater Best Management Practices Handbooks, Construction Handbook (https://www.casqa.org/resources/bmp-handbooks) and in the CALTRANS St...
	d) All unauthorized discharges must be reported immediately to the Airport Authority’s Representative, who will notify the Planning, Noise, & Environment Department, in order to address any regulatory permit requirements regarding spill notifications.
	e) Pavement installation and/or sealing operations shall not be performed during rain events or during any period for which the National Weather Service is forecasting a fifty percent (50%) chance of precipitation at the Project Site as reported at ht...
	f) The Contractor shall protect storm drain inlets and manholes during paving operations, including but not limited to the application of seal coat, tack coat, slurry seal or fog seal. Storm drain inlets, including slit trenches, within ten (10) yards...
	g) During rain events, stockpiles of "cold mix" asphalt (premixed aggregate and asphalt binders) shall be completely covered.
	h) During rain events, stockpiles of soil and/or debris and/or rubble and/or base materials shall be covered or protected with a temporary perimeter sediment barrier.
	i) Waste and debris generated by pavement cutting activities shall be collected/vacuumed immediately, disposed of properly, and prevented from entering the storm drain system.
	j) The Project Site shall be kept clean at all times. Dry cleanup methods (e.g., vacuuming, sweeping, dry rags) shall be used when and where possible. Use of water shall be kept to the minimum necessary to perform the tasks. All water hoses will be eq...
	k) All products and/or by-products of asphalt release agents (such as citrus, soy-based or diesel) used for cleaning and coating of equipment shall be captured and reused, recycled and/or disposed of properly. Asphalt release agents shall not be disch...
	l) Pavers and other paving equipment shall be cleaned over absorbent pads, drip pans, plastic sheeting, or other material to collect residual cleaning wastes. Contractor shall remove and dispose of collection materials properly.
	m) Water used for cleaning and washing shall be collected and disposed of properly.
	n) All products used to clean surfaces shall be approved for use by the Authority Planning, Noise & Environment Department prior to application.
	o) All waste shall be disposed of properly. The site shall be policed for litter each Day and all litter shall be disposed of properly.
	p) Equipment shall be maintained in good working conditions to minimize leaks and drips.
	q) All containers used to hold fluids shall be kept in leak-proof condition.
	r) Spill cleanup materials shall be readily available at the work area.
	s) All spills shall be cleaned up immediately, provided it is safe to do so.
	t) The Contractor shall be responsible for the costs and for liabilities imposed by law as a result of the Contractor's failure to comply with the provisions set forth in this section, including but not limited to, compliance with the applicable provi...



	4.3 California Least Tern Construction Measures
	4.3.1 General.
	4.3.1.1 This Project includes Work that will occur within eight hundred (800) feet of the San Diego International Airport (“Airport”) California Least Tern ("Tern") nesting areas. Therefore, all provisions of this Article shall be followed.

	4.3.2 Meetings.
	4.3.2.1 Least Tern Education Meeting.
	a) Prior to any field activities, a Least Tern education meeting will be held to make all Contractor and Subcontractor personnel that will be working within twelve hundred (1,200) feet of any Tern nesting area during the Tern nesting season, including...
	b) The US Fish and Wildlife Service ("USFWS") will be notified of the date and time of the Least Tern education meeting so that they may attend, if needed or desired.

	4.3.2.2 Least Tern Status Meetings.
	a) Least Tern Status Meetings will be regularly held to remind all Contractor personnel of the measures required to protect the Tern as well as any modifications that have been made to previously identified measures to ensure their effectiveness.
	b) The USFWS will be notified of the date and time of the Least Tern status meetings so that they may attend, if needed or desired.


	4.3.3 Submittals. NOT USED
	4.3.4 Organization. NOT USED
	4.3.5 Program Description.
	4.3.5.1 The following measures shall be included in all construction subcontracts to avoid potential indirect impacts during construction from increased lighting, noise, use of hazardous materials, and activities that may increase perching for predato...
	a) Construction activities within eight hundred (800) feet:
	i. All Project construction within eight hundred (800) feet of any Tern nesting area shall occur from September 16 to March 31, to avoid the Tern nesting season.
	ii. This restriction does not necessarily apply to Work conducted within an enclosed space or other sheltered locations where construction activities, lighting, and noise are not detectable by the Terns.
	iii. Such Work requires advance coordination with the Airport Authority’s Representative and approval from the FAA and USFWS and will always be closely monitored by a Tern Biologist. There is no guarantee that such approval will be granted.
	iv. All provisions of paragraph (b) below also apply to any work allowed within eight hundred (800) feet during the Tern nesting season.

	b) Construction activities between eight hundred (800) feet and twelve hundred (1,200) feet:
	i. The Authority will employ a Tern biologist, who will monitor the Terns during construction occurring between eight hundred (800) feet and twelve hundred (1,200) feet of any tern nesting area during the Tern nesting season (approximately April 1- Se...
	ii. If the Tern biologist determines that adverse effects to the Tern have occurred, the Airport Authority will be notified and all Project construction activities will cease immediately, except those activities necessary to make the Airport safe and ...
	iii. The Tern biologist, in coordination with the Airport Authority, will contact the FAA and USFWS immediately after stopping construction. Construction will not resume until approved by the FAA and USFWS.
	iv. The Tern biologist will submit daily field reports to the FAA and USFWS on the status of the nesting activity, any construction-related incidents that disrupted Tern nesting, and any action taken by the Airport Authority to avoid further incidents...
	v. The Tern biologist will also submit a final summary report of monitoring to the FAA and USFWS by October 1.


	4.3.5.2 Delays and extra costs caused by work stoppages related to the Contractor's failure to comply with the requirements of this Article and related direction provided by the Airport Authority shall not be used as a basis for claims or changes in C...
	4.3.5.3 Contractor and Subcontractor personnel shall properly dispose of all trash and shall not feed potential Tern predators in the area.
	a) The Contractor is required to provide trash dumpsters or other covered trash receptacles for use by construction personnel.
	b) All food items or containers that previously held food items obtained/handled/controlled by construction personnel will be immediately disposed of in these dumpsters or containers, so as not to attract avian or mammalian predators of the Terns.

	4.3.5.4 Construction personnel will not be permitted to feed cats, gulls, pigeons, ravens, or any other wildlife, as this may result in an increase in the numbers of these potential predators in the vicinity of Tern chicks and eggs.
	4.3.5.5 Crane booms or similar equipment that have heights of twenty-five (25) feet or greater located between eight hundred (800) feet to twelve hundred (1,200) feet of any Tern nesting area during the Tern nesting season shall be lowered at the clos...
	4.3.5.6 Nighttime construction occurring between eight hundred (800) feet to twelve hundred (1,200) feet of any Tern nesting area during the Tern nesting season will be limited to those activities that are necessary to maintain airfield operations dur...
	4.3.5.7 Night lighting for Project construction occurring between eight hundred (800) feet to twelve hundred (1,200) feet of any Tern nesting area shall be kept to a minimum during the Tern nesting season and shall not be used unless active constructi...


	4.4 Lead Paint / Coatings NOT USED
	4.5 Notification Regarding Environmental Conditions
	4.5.1 Certain Environmental Conditions (a) may exist at, under, on, around or near (i) the Project Site and (ii) property which is contiguous, upgradient or otherwise in the vicinity of the Project Site (“the Surrounding Property”) and (b) may be enco...
	4.5.2 For purposes of this Notification, the term “Environmental Conditions” means (a) any environmental conditions, circumstances or other matters of fact, pertaining to, relating to or otherwise affecting the environment, including without limitatio...
	4.5.3 The Authority has not undertaken to conduct, and the Authority’s files do not represent, a comprehensive analysis of Environmental Conditions at, under, on, around or near the Work Site and/or the Surrounding Property.
	4.5.4 The Authority’s knowledge and files regarding Environmental Conditions at, under, on, around or near the Work Site and/or the Surrounding Property are not complete. The Authority has made available information relating to such Environmental Cond...
	4.5.5 The Authority makes no representation or warranty, express or implied, regarding (a) the presence, extent, impact or consequences, whether foreseeable or unforeseeable, of any Environmental Conditions at, under, on, around or near the Work Site ...


	5. SUBCONTRACTORS NOT USED
	6. SAFETY
	6.1 Site Safety Manager
	6.1.1 A full-time Site Safety Manager, whose only duty is safety, is required for this Project.


	7. AIRPORT SECURITY AND OPERATIONS
	7.1 Chief of Security
	7.2 Security Badges
	7.3 Driving in the Air Operations Area
	7.4 Nondisclosure Agreements

	8. INSURANCE AND BONDS
	8.1 Owner Controlled Insurance Program (“OCIP”) NOT USED
	8.2 Owner Procured Builder’s Risk Insurance NOT USED
	8.3 Contractor Provided Insurance
	8.3.1 Contractor Provided Builder’s Risk Insurance NOT USED
	8.3.2 Contractor Provided Professional Liability Insurance NOT USED
	8.3.3 Contractor Provided Contractor’s Pollution Liability Insurance NOT USED
	8.3.4 Contractor Provided Workers’ Compensation and Employer’s Liability Insurance for On and Off-site Activities.
	8.3.4.1 The Contractor and each Subcontractor shall maintain adequate workers' compensation insurance in accordance with California Labor Code §3700 to secure the payment of compensation to its employees who may come within the protection of such work...
	8.3.4.2 The Contractor and each Subcontractor shall provide employers' liability insurance for the benefit of its employees with the following limits:
	a) One million dollars ($1,000,000) bodily injury by accident for each accident;
	b) One million dollars ($1,000,000) bodily injury by disease for each person; and
	c) One million dollars ($1,000,000) bodily injury by disease-policy limit.


	8.3.5 Contractor Provided Commercial General Liability Insurance for Onsite Activities
	8.3.5.1 The Contractor and each Subcontractor at any tier shall obtain commercial general liability insurance for on-site activities, written on an Occurrence Form, including Completed Operations and Contractual Liability coverage. This Occurrence For...
	a) Loss from liability imposed by law from damages on account of bodily injury, including death, suffered or alleged to have been suffered by any person or persons, other than employees, resulting directly or indirectly from the performance or executi...
	b) Loss from liability imposed by law for damage to any property, resulting directly or indirectly from the performance or execution of this Contract or any subcontract issued for this Project.

	8.3.5.2 Commercial general liability insurance shall satisfy the following requirements covering bodily injury and property damage on an occurrence (not claims made) basis of at least:
	a) Two Million dollars ($2,000,000.00) per occurrence and Two Million dollars ($2,000,000.00) annual aggregate for the Contractor, and
	b) Two Million dollars ($2,000,000.00) per occurrence and Two Million dollars ($2,000,000.00) annual aggregate for each Subcontractor at any tier.


	8.3.6 Contractor Provided Commercial General Liability Insurance for Offsite Activities.
	8.3.6.1 The Contractor and each Subcontractor at any tier shall obtain commercial general liability insurance for off-site activities, written on an Occurrence Form, including Completed Operations and Contractual Liability coverage. This Occurrence Fo...
	a) Loss from liability imposed by law from damages on account of bodily injury, including death, suffered or alleged to have been suffered by any person or persons, other than employees, resulting directly or indirectly from the performance or executi...
	b) Loss from liability imposed by law for damage to any property, resulting directly or indirectly from the performance or execution of this Contract or any subcontract issued for this Project.

	8.3.6.2 Commercial general liability insurance shall satisfy the following requirements covering bodily injury and property damage on an occurrence (not claims made) basis of at least:
	a) Two Million dollars ($2,000,000.00) per occurrence and annual aggregate for the Contractor, and
	b) Two Million dollars ($2,000,000.00) per occurrence and annual aggregate for each Subcontractor at any tier.


	8.3.7 Contractor Provided Business Auto Liability Insurance.
	8.3.7.1 Contractor and each Subcontractor at any tier shall obtain Business Auto Liability insurance covering accidents arising out of the use and operation of all owned, non-owned, and hired automobiles and trucks.
	a) Business Auto Liability insurance covering owned, non-owned, and hired autos and trucks, shall satisfy the following requirements covering bodily injury, and property damage on an occurrence basis of at least:
	i. One million dollars ($1,000,000) per accident, for the Contractor; and
	ii. One million dollars ($1,000,000) per accident, for each Subcontractor at any tier.



	8.3.8 Contractor Provided Airside Automobile Insurance
	8.3.8.1 The Contractor and each Subcontractor at any tier shall maintain Business Auto Liability in full force and effect, if the Contractor or Subcontractor drives any vehicle in the Air Operations Area.
	8.3.8.2 Insurance must cover owned, non-owned and hired autos and trucks, bodily injury, and property damage on an occurrence basis, with a limit of at least ten million dollars ($10,000,000) per accident.
	8.3.8.3 No airside automobile access will be allowed until such insurance coverage is in place.
	8.3.8.4 The above ten million dollars ($10,000,000) requirement can be satisfied by utilizing the Authority's AOA Excess Auto Liability insurance. The Contractor and each Subcontractor seeking this coverage must provide evidence of Business Auto Liabi...



	9.   CHANGES IN THE WORK NOT USED
	10. TIME
	10.1 Liquidated Damages
	10.1.1 The Contractor understands and agrees that if it fails to complete the Work, or specified portions thereof, within the Contract Time, the Airport Authority will sustain damages that are difficult to quantify and specify as of the date of execut...
	10.1.1.1 Substantial Completion. The Airport Authority will assess liquidated damages in the amount of Seven-hundred fifty dollars ($750.00) per Day for the Contractor’s failure to achieve Substantial Completion within one-hundred eighty (180) Days af...
	10.1.1.2 Final Acceptance and Completion. The Airport Authority will assess liquidated damages in the amount of Seven hundred fifty dollars ($750.00) per Day for the Contractor’s failure to achieve Final Acceptance and Completion within written two hu...


	10.2 Schedule NOT USED
	10.3 Order of Work NOT USED

	11. COST OF THE WORK
	11.1 Reimbursable Costs
	11.1.1 In addition to the requirements of the General Conditions, Reimbursable Costs may include, if fair, reasonable, and actual costs:
	11.1.1.1 The cost of licensed Architects, Engineers, and other Design Professionals to perform the design services required by the Work as approved by the Airport Authority.
	11.1.1.2 The cost of other professional services such as third-party inspections, scheduling, and estimating required by the Work as approved by the Airport Authority.


	11.2 Owner Allowances
	11.2.1 Owner Allowances are listed in the Bid Schedule.
	11.2.2 During the prosecution of the Work, the Authority may, in its sole discretion, reallocate allowance amounts between identified Owner Allowances.
	11.2.3 Reimbursement to the Contractor for Owner Allowances shall be subject to the following:
	11.2.3.1 Contractor shall not commence any work paid by an Owner Allowance unless and until the Authority issues advance written authorization.
	11.2.3.2 Use of Owner Allowance funds shall be limited to the aggregate Owner Allowance fund amount and to the scope of the specific Owner Allowance unless otherwise agreed to in writing by the Authority.
	11.2.3.3 Owner Allowance funds may only be utilized to pay Reimbursable Costs that have been properly substantiated pursuant to the requirements of the Contract Documents.
	11.2.3.4 No additional reimbursement shall be made for Contractor mark-ups on the following Owner Allowances:
	11.2.3.5 Allowance for Reimbursement of Permits and Fees Owner Allowance Mark-ups for Other Reimbursable Costs. For Reimbursable Costs associated with Owner Allowances not listed in Article 11.2.3.4, above, the Contractor will be entitled to mark-ups ...
	a) For Work Self-Performed by the Contractor, the allowable mark-up shall not exceed fifteen percent (15%) of the Contractor's Reimbursable Costs.
	b) For Work performed by Subcontractors, the Contractor shall not mark up the Subcontractors' Reimbursable Costs.
	c) For Work Self-Performed by Subcontractors, the allowable mark-up shall not exceed fifteen percent (15%) of the Subcontractor's Reimbursable Costs.
	d) For Work not Self-Performed by Subcontractors, the Subcontractor's allowable mark-up shall not exceed five percent (5%) of the total cost of the work of their tier Subcontractors.
	e) Self-Performed Work includes all labor, materials, and equipment integral to the completion of the Work performed by the Contractor or a Subcontractor's own employees, rather than by employees of another contractor, subcontractor, or any third part...
	f) In no case shall the total mark-up exceed twenty-five percent (25%) of the Reimbursable Costs as described herein, regardless of the number of subcontract tiers.
	g) For deleted Work, the Contractor shall increase the amount of the credit by the mark-ups described above.
	h) For deleted Work, the Contractor or Subcontractor shall not be allowed a mark-up to administer the credit.
	i) For the proportionate cost of insurance premiums applicable to the extra work involved and required by the Contract. Mark-up shall not include any premiums for any insurance provided by OCIP.



	11.3 Liquidated Damages for Authority-Caused Delay
	11.3.1 In compliance with the provisions of California Public Contract Code §7102, the Contractor will be compensated for damages incurred due to delays in completing the Work due solely to the fault of the Authority, where such delay is unreasonable ...
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