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1. INTRODUCTION 

The Scope of Work is to be supplied hereunder for the primary use of the MTS. MTS is a California 
public agency established by California Public Utilities Code, Section 120000. et. seq. MTS and its 
subsidiaries are subject to the California Tort Claims Act (Cal. Pub. Util. Code § 120202). 

MTS strongly encourages bidders to register to become a vendor on PlanetBids. Vendors can receive 
information about bid notices, addenda, bid awards, submit bids online (when applicable), and view 
and update in their portal. Bidders are advised that the MTS website link above is the only true source 
of information for MTS procurements. MTS shall not be held responsible for other third-party websites 
that may post some or all of MTS’s solicitation documents.  

MTS reserves the right to accept any Bid, or any part or parts thereof, or to reject any and all Bids.   

As a condition of award the successful Bidder will be required to execute MTS Standard Agreement 
found in this IFB. Please read this agreement carefully. The successful Bidder may be required to 
provide a copy of its latest financial statement prior to award. 

1.1. CALENDAR OF EVENTS 

Event Date 

MTS Issues Invitation for Bid (IFB)  June 28, 2024 

Pre-Bid Meeting/Site Visit: 10:00 A.M., Prevailing Local Time, on July 10, 
2024 

Deadline for Submitting Written 
Questions/Clarifications and/or Request for 
Approved Equals (RFAs): 

5:00 P.M., Prevailing Local Time, on July 19, 
2024 

MTS Issues Response to Written 
Questions/Clarifications and/or RFAs Deadline:  

July 26, 2024 

Bid Due Date/Bid Opening: 2:00 P.M., Prevailing Local Time  

August 9, 2024 

Anticipated Contract Award (MTS Board of 
Directors Approval) 

September 12, 2024 

Period of Performance Ninety (90) Calendar Days (One (1) month of 
lead time, two (2) months of construction) from 
the Insurance of the Notice to Proceed. See 
Standard Construction Agreement attached. 

*These dates are tentative and subject to change by MTS. 
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1.2. DETAILED INFORMATION FOR THE CALENDAR OF EVENTS 

Non-mandatory Pre-Bid/Site Visit  A pre-bid meeting and Site Visit will be held on the 
date listed in the calendar of  events at Copley Park 
Division, 7490 Copley Park Pl, San Diego, CA, 
92111. 

While attendance at this meeting is not mandatory, 
prospective bidders are encouraged to attend. 

Deadline for Submitting Questions/RFA’s:  By this date and time, Bidders must have submitted 
in writing all questions, clarifications, and RFAs to 
MTS online bid portal on PlanetBids, through the 
procurement website www.sdmts.com/business-
center/procurement.  

Additional details on the RFA process can be found 
in the Instructions and Information for Bidders. 

MTS Issues Response to Questions/RFA’s:  By this date, MTS will respond in writing to all 
questions, clarifications, and RFAs that were 
submitted. These responses will be provided to all 
Bidders on PlanetBids site. 

Bid Opening:  Bids will be publicly opened and read via Zoom or 
Teams. An invitation link will be provided in this IFB 
via PlanetBids. Bids arriving after this time or at a 
location other than that which is specified in this IFB 
will be returned unopened. 

Notice of Intent to Award (NIA):  At approximately this date, the NIA letter will be 
posted on PlanetBids advising Bidders of the 
apparent lowest responsive, responsible Bidder, and 
the bid amount. 

Anticipated Contract Award:  On the board meeting date listed above, the contract 
is scheduled to be approved by the MTS Board of 
Directors. After this date, a contract will be executed 
and a Notice to Proceed will be issued. 

1.3. LINK INFORMATION FOR BID OPENING 

https://teams.microsoft.com/l/meetup-join/19%
3ameeting_OWY4YjRhY2EtZjJjNi00ZThhLWE4YTQtNzlmZmE4ZTgwNmRl%40thread.v2/0?context=%
7b%22Tid%22%3a%220d561a92-4877-405b-817b-f00831ad4d8b%22%2c%22Oid%22%3a%
22bec0f39f-09fa-4e27-a332-89cbff832ddb%22%7d

Meeting ID: 219 557 273 220 
Passcode: qyGsig 
Dial by Phone:+1 424-738-1268,,520742355# United States, Los Angeles 
Phone conference ID: 520 742 355# 
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NOTICE IS HEREBY GIVEN that the San Diego Metropolitan System (“MTS”) will receive Bids, for 

CPD DRIVEWAY AND FENCING REPAIRS 

Bids, including the Bid Bond are to be submitted electronically via MTS's PlanetBids site as specified 
on the calendar of events.  

At said time, Bids will be publicly opened and read aloud.  

CPD DRIVEWAY AND FENCING REPAIRS will be referred to “the project” throughout the remainder if 
this solicitation.   

Bidders may obtain a copy of the Contract Documents via PlanetBids and click on “Register/View Open 
Opportunities” icon. To the extent required by section 20103.7 of the Public Contract Code, upon request 
from a contractor plan room service, MTS shall provide an electronic copy of the Contract Documents no 
charge to the contractor plan room. 

Each Bid must be accompanied by cash, a certified or cashier’s check, or a Bid Bond in favor of MTS in 
an amount not less than ten percent (10%) of the Total Bid Price. 

The successful Bidder will be required to furnish MTS with Payment and Performance Bonds equal to 
100% of the Contract Price. Bonds shall be on the forms included in the Contract Documents. MTS will 
not accept bonds on any other form. 

Pursuant to section 1770, et seq. of the California Labor Code, the Contractor and all Subcontractors 
shall pay not less than the prevailing rate of per diem wages as determined by the Director of the 
California Department of Industrial Relations and comply with all applicable Labor Code provisions, which 
include, but are not limited to the employment of apprentices, the hours of labor and the debarment of 
contractors and subcontractors.  

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish to bid 
on, be listed in a bid proposal, or enter into a contract to perform public work must be registered with the 
Department of Industrial Relations. If awarded a contract, the Bidder and its subcontractors of any tier 
shall maintain active registration with the Department of Industrial Relations for the duration of the Project. 

This Project is subject to compliance monitoring and enforcement by the Department of Industrial 
Relations. In bidding on this project, it shall be the Bidder’s sole responsibility to evaluate and include the 
cost of complying with all labor compliance requirements under this contract and applicable law in its Bid. 

Pursuant to Section 22300 of the Public Contract Code of the State of California, the successful Bidder 
may substitute certain securities for funds withheld by MTS to ensure its performance under the contract. 

The California Air Resources Board (“CARB”) implemented amendments to the In-Use Off-Road Diesel-
Fueled Fleets Regulations (“Regulation”) which are effective on January 1, 2024 and apply broadly to all 
self-propelled off road diesel vehicles 25 horsepower or greater and other forms of equipment used in 
California. A copy of the Regulation is available at 
https://ww2.arb.ca.gov/sites/default/files/barcu/regact/2022/off-roaddiesel/appa-1.pdf. Bidders are 
required to comply with all CARB and Regulation requirements, including, without limitation, all applicable 
sections of the Regulation, as codified in Title 13 of the California Code of Regulations section 2449 et 
seq. throughout the term of the Project.  Bidders must provide, with their Bid, copies of Bidder’s and all 
listed subcontractors the most recent, valid Certificate of Reported Compliance (“CRC”) issued by CARB.  
Failure to provide valid CRCs as required herein may render the Bid non-responsive. 

Each bidder shall be a licensed contractor pursuant to sections 7000 et seq. of the Business and 
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Professions Code in the classification(s) shown under the General Conditions for the duration of the 
Contract.   

As used in this notice and in the contract resulting from this solicitation, the "covered area" is MTS of San 
Diego, County of San Diego, State of California. 

MTS shall award the contract for the Project to the lowest responsible and responsive bidder as 
determined from the total base bid alone. MTS reserves the right to reject any or all Bids or to waive any 
irregularities or informalities in any bids or in the bidding process. 

All written inquiries relating to this solicitation shall be directed to Tyler Woller, Procurement Specialist 
whose phone number is (619)557-4586 or via email at Tyler.Woller@sdmts.com  

Bidders are directed to not contact other MTS staff or Board Members in connection with this Solicitation.  

Failure to follow this instruction may render Bids non-responsive. 
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2. INFORMATION AND INSTRUCTIONS FOR BIDDERS 

2.1. EXAMINATION OF CONTRACT DOCUMENTS 

Any Bidder planning to submit a Bid is responsible for examining with care the complete Contract 
Documents and all addenda and is also responsible for informing itself with respect to all 
conditions which might in any way affect the cost of performance of any Work, as set forth in the 
Contract Documents. Failure to do so will be at the sole risk of Bidder, and no relief will be given 
for errors or omissions by Bidder.   

It is the responsibility of each prospective bidder to download and print all Bid Documents for 
review and to verify the completeness of Bid Documents before submitting a bid. Any Addenda 
will be posted on PlanetBids. It is the responsibility of each prospective bidder to check PlanetBids 
on a daily basis through the close of bids for any applicable addenda or updates. MTS does not 
assume any liability or responsibility based on any defective or incomplete copying, excerpting, 
scanning, faxing, downloading or printing of the Bid Documents. Information on PlanetBids may 
change without notice to prospective bidders. The Contract Documents shall supersede any 
information posted or transmitted by PlanetBids. 

The submission of a Bid shall be taken as conclusive evidence of compliance with this section. 

All questions relative to the Contract Documents shall be in writing and shall be submitted through 
the Contracting Officer.  

2.2. INTERPRETATIONS OF DRAWINGS AND DOCUMENTS 

Should Bidder find discrepancies in or omissions from the Contract Documents, or should the 
intent or meaning of the Contract Documents appear unclear or ambiguous to Bidder, Bidder shall 
at once, in writing, notify MTS of such finding, by submission of a written request for an 
interpretation or correction to MTS. Any such submission must be sent through the attention of 
the Contracting Officer. Replies to such notices may be made in the form of addenda duly issued 
and posted to PlanetBids. 

Any interpretation of the Bid or Contract Documents will be made only by written addenda from 
MTS duly issued and posted to PlanetBids. MTS will not be responsible for any explanations or 
interpretations provided in any other manner. No person is authorized to make any oral 
interpretation of any provision in the Bid or Contract Documents to any Bidder, and no Bidder 
should rely on any such oral interpretation. 

2.3. PRE-BID MEETING AND SITE VISIT 

Each prospective bidder is responsible for fully acquainting itself with conditions of the Site (which 
may include more than one location) and those relating to construction of the Work, fully 
understanding the facilities, difficulties and restrictions which may affect the cost or effort required 
to complete the Work. To this end, the Pre-Bid Meeting and/or Site Visit will be held on the date(s) 
and time(s) indicated in this IFB.  

The meeting will be held on the date, time and location as specified on the calendar of events to 
review the Project’s existing conditions. Representatives of MTS and consulting engineers, if any, 
will be present. 
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2.4. ADDENDA 

MTS reserves the right to revise the Bid and Contract Documents prior to the bid opening date.  
Revisions, if any, shall be made by written addenda. All addenda issued by MTS shall be included 
in the bid and made part of the Contract Documents. Addenda will be issued by MTS through 
PlanetBids.  

Please Note: Bidders are responsible for ensuring that they have received any and all addenda. 

2.5. ALTERNATE BIDS 

If alternate bid items are called for in the Contract Documents, the lowest bid will be determined 
on the basis plus all alternate bid items unless otherwise specified in the IFB. 

The time required for completion of the alternate bid items has been factored into the Contract 
Time and no additional time will be allowed for performing any of the alternate bid items unless 
otherwise stated in the contract documents. Regardless of whether the alternates bid items will 
be considered in determining the low bid, MTS may elect to include one or more of the alternate 
bid items, or to otherwise remove certain work from the scope of Work. Accordingly, each Bidder 
must ensure that each bid item contains a proportionate share of profit, overhead and other costs 
or expenses which will be incurred by the Bidder. 

2.6. COMPLETION OF BID FORMS 

Bids shall only be prepared using copies of the MTS Bid Forms which are included in the Contract 
Documents and available on the PlanetBids website. The use of substitute Bid Forms other than 
clear and correct photocopies of those provided by MTS will not be permitted. Failure to do so 
may deem your bid as non-responsive. 

Bid shall be properly executed, all blank spaces shall be filled in, and any interlineations, 
alterations, or erasures shall be formally explained and initialed by the Bidder. Failure to comply 
with this requirement may be cause for rejection of Bid. 

Partial or incomplete Bids will not be considered. Bids shall be in strict conformity with the Contract 
Documents and any addenda thereto. 

The preparation of Bid shall be by and at the expense of Bidder. 

Bid shall be submitted in accordance with the directions set forth in the IFB. 

Bids shall be firm for one hundred and twenty (120) days from and after the stated closing time, 
or until a Contract is fully executed by MTS and Bidder, whichever is earlier. 

2.7. MODIFICATIONS AND WITHDRAWAL OF BIDS 

Each Bidder shall submit its Bid in strict conformity with the requirements of the Contract 
Documents. Unauthorized additions, modifications, revisions, conditions, limitations, exclusions 
or provisions attached to a Bid may render it non-responsive and may cause its rejection. Bidders 
shall not delete, modify, or supplement the printed matter on the Bid Forms, or make substitutions 
thereon. Oral, telephonic and electronic modifications will not be considered. 

Any bid may be withdrawn either personally or by written request, incurring no penalty, at any 
time prior to the scheduled closing time for receipt of bids. Requests to withdraw bids shall be 
worded so as not to reveal the amount of the original bid. Withdrawn bids may be resubmitted 
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until the time and day set for the receipt of bids, provided that resubmitted bids are in conformance 
with the instructions herein. 

Bids may be withdrawn after bid opening only by providing written notice to MTS within five (5) 
working days of the bid opening and in compliance with Public Contract Code Section 5100 et 
seq., or as otherwise may be allowed with the consent of MTS. 

2.8. CONDITIONAL OR NON-RESPONSIVE BIDS 

Conditional bids or those that take material exception to the specifications or any other 
requirements of this Solicitation or its resultant Agreement will be considered non-responsive and 
will be rejected. 

2.9. BID SECURITY (BOND) 

Bid Security is required, of not less than ten percent (10%) of the Total for Comparison of Bids, 
as set forth in the Bid Forms. The bid must be accompanied by the following form of bidder's 
security: A bidder's bond executed by an admitted surety insurer (as defined by Cal. Code Civ. 
Proc, § 995.120 and 31 CFR Part 223) made payable to MTS. The Bid Bond shall be attached to 
the Bid submittal on PlanetBids. There is no need to mail or hand deliver the Bid Bond to MTS. 
MTS may also request a physical copy after bid opening. If Bidder is requested to submit a 
physical copy of the Bid Bond, the envelope shall bear the title of the Project and the name of the 
Bidder. Failure to provide bidder’s security with the bid will render the bid non-responsive and the 
bid will be rejected. If the successful bidder fails to execute the contract within 14 calendar days 
from the date of mailing notice that the contract is ready for signature, the bid security may be 
declared forfeited to MTS and MTS may award the contract to the next lowest responsible and 
responsive bidder. 

2.10. DESIGNATION OF SUBCONTRACTORS 

Bidder shall fully complete the Designation of Subcontractors Form attached to this IFB for each 
subcontractor who will perform work, labor, furnish materials or render services to the Bidder on 
said contract and each subcontractor licensed by the State of California who, under subcontract 
to Bidder, specially fabricates and installs a portion of the Work described in the Drawings and 
Specifications in an amount in excess of one half of one percent (0.5%) of the total bid price. 
Bidders shall indicate the portion of the Work to be done by such subcontractor(s) in accordance 
with Public Contract Code Section 4104. 

2.11. LICENSING REQUIREMENTS 

Pursuant to section 7028.15 of the Business and Professions Code and section 3300 of the Public 
Contract Code, all bidders must possess licenses issued by the State of California Contractors 
License Board for performance of this Contract. Pursuant to section 7028.15 of the Business and 
Professions Code, and unless otherwise specified herein, any bid submitted by a contractor not 
currently licensed in accordance with state law and pursuant to the requirements found in the 
Contract Documents shall be nonresponsive, and MTS shall reject the Bid. MTS shall have the 
right to request, and Bidders shall provide within five (5) Days, evidence satisfactory to MTS of all 
valid license(s) currently held by that Bidder before awarding the Contract. Pursuant to Public 
Contract Code section 20676, sellers of "mined material" must be on an approved list of sellers 
published pursuant to Public Resources Code section 2717(b) in order to supply mined material 
for this Contract. 
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2.12. PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION 

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish 
to enter into a contract to perform public work must be registered with the Department of Industrial 
Relations. No contract will be entered into without proof of the contractor’s and subcontractors’ 
current registration with the Department of Industrial Relations to perform public work. If awarded 
a contract, the Bidder and its subcontractors, of any tier, shall maintain active registration with the 
Department of Industrial Relations for the duration of the Project. Bidder shall sign and submit 
with its Bid the Public Works Contractor Registration Certification on the form provided in this IFB, 
attesting to the facts contained therein. Failure to submit this form may render the Bid non-
responsive. In addition, each Bidder shall provide the registration number for each listed 
subcontractor in the space provided in the Designation of Subcontractors Form, if Bidder and/or 
subcontractor(s) are registered at the time of bid submission. 

2.13. BIDDER INFORMATION AND EXPERIENCE FORM 

Each Bidder shall complete and submit the Bidder Information and Experience Form provided in 
the IFB. Failure to provide all information requested along with the Bid may cause the bid to be 
rejected as non-responsive. MTS reserves the right to reject any Bid if an investigation of the 
information submitted does not satisfy MTS that the Bidder is qualified to properly carry out the 
terms of the contract. 

2.14. NONCOLLUSION DECLARATION 

Bidders on all public works contracts are required to submit a declaration of noncollusion with 
their bid. Bidder shall sign and submit with its Bid the Noncollusion Declaration on the form 
provided in this IFB, attesting to the facts contained therein. 

2.15. IRAN CONTRACTING ACT OF 2010 

In accordance with Public Contract Code Section 2200 et seq., Bidder shall sign and submit with 
its Bid the Iran Contracting Act Certification on the form provided in this IFB attesting to the facts 
contained therein. 

2.16. CALIFORNIA AIR RESOURCES BOARD 

MTS is a Public Works Awarding Body, as defined under Title 13 California Code of Regulations 
section 2449(c)(46). Accordingly, Bidders must submit, with their Bids, valid Certificates of 
Reported Compliance (“CRC”) for the Bidder’s fleet, and for the fleets of any listed subcontractors 
(including any applicable leased equipment or vehicles). Bidders must complete and submit the 
Fleet Compliance Certification, on the form provided. Failure to provide a CRC for the Bidder, and 
for all listed subcontractors, or failure to complete the Fleet Compliance Certification, may render 
the Bid non-responsive. 

2.17. BIDDERS INTERESTED IN MORE THAN ONE BID 

No Bidder shall be allowed to make, file or be interested in more than one bid for the same work 
unless alternate bids are specifically called for. A person, firm or corporation that has submitted 
a sub-proposal to a Bidder, or that has quoted prices of materials to a Bidder, is not thereby 
disqualified from submitting a sub-proposal or quoting prices to other Bidders. No person, firm, 
corporation, or other entity may submit a sub-proposal to a Bidder, or quote prices of materials to 
a Bidder, when also submitting a prime Bid on the same Project. 
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2.18. SUBSTITUTION OF SECURITY 

MTS will retain a percentage of each progress payment as provided by the Contract Documents.  
At the request and expense of the successful Bidder, MTS will substitute securities for the amount 
so retained in accordance with Public Contract Code Section 22300. 

2.19. PREVAILING WAGES 

MTS has obtained from the Director of the California Department of Industrial Relations the 
general prevailing rate of per diem wages in the locality in which this work is to be performed for 
each craft or type of worker needed to execute the Contract. These rates are on file and available 
at MTS’s Administrative Office or may be obtained online at http://www.dir.ca.gov. Bidders are 
advised that a copy of these rates must be posted by the successful Bidder at the job site(s).   

2.20. DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS 

In accordance with the provisions of the Labor Code, contractors or subcontractors may not 
perform work on a public works project with a subcontractor who is ineligible to perform work on 
a public project pursuant to Labor Code Sections 1777.1 or 1777.7. Any contract on a public 
works project entered into between a contractor and a debarred subcontractor is void as a matter 
of law. A debarred subcontractor may not receive any public money for performing work as a 
subcontractor on a public works contract. Any public money that is paid to a debarred 
subcontractor by the Contractor for the Project shall be returned to MTS.  The Contractor shall be 
responsible for the payment of wages to workers of a debarred subcontractor who has been 
allowed to work on the Project. 

2.21. PRE-CONTRACTUAL EXPENSES 

Pre-contractual expenses are defined as expenses incurred by Bidder in:  

A. Preparing the bid in response to this Solicitation;  

B. Submission of said bid to MTS; and  

C. Any other expenses incurred by Bidder prior to date of award. 

MTS shall not, in any event, be liable for any pre-contractual expenses incurred by the Bidder.   

2.22. REQUEST FOR APPROVED EQUALS 

Wherever in the solicitation, a particular brand, or make of material, or equipment is shown or 
specified, such material or equipment is to be regarded merely as a standard for the purpose of 
concisely indicating the requirements as to type, quality, performance, design and finish. Any 
material or equipment other than that specified will be acceptable if, in the opinion of the Project 
Manager, it is as satisfactory for the particular work for which it was intended as the material or 
equipment specified. Complete documentation in support of an “or equal” offer will be required. 
The documentation to be provided is as follows: 

Approved Equal Evaluation Criteria: 

A. Direct technical and performance comparisons between the proposed equal and the 
specified products. 

B. Submission of proof which illustrates that the product complies and adheres to appropriate 
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industry standards including ASTM, FMVSS, MIL, SAE, or UL. 

A. “Accredited Independent Laboratory” analysis report comparing the proposed product with 
the specified products. 

B. Physical characteristics, properties, specifications, and drawings of the vendor’s product. 

C. Copy of Manufacturer’s Quality Assurance Program and Quality Assurance Manual, if 
available. 

D. Contact names and telephone numbers of other municipalities with transit fleets and other 
users that utilize the proposed product from the Bidder. 

Bidder should make its best efforts to provide all six (6) product “Evaluation Criteria” points by 
numbering all six (6) points on the submitted documentation. This will enable all non-technical 
personnel to identify if the criteria are satisfied. 

MTS reserves the right to reject any such other material or equipment offered if such material or 
equipment is not in all respects equal in function or performance to the requirements of the 
technical specifications or to the originally named illustrative example. Unless there is a specific 
statement to the contrary, the bidder understands that requests for such approval of any 
alternative material or equipment as required in the Approved Equal Evaluation Criteria 
described above shall be submitted on or before the deadline for submitting written 
questions/clarifications and RFA. MTS shall be the sole judge of the acceptability of items 
offered as equal to that specified and may reject any item not considered as equal. The Bidder 
shall be prepared to provide a non-returnable sample if requested by MTS.  

All requests for an approved equal must be submitted by the deadline date specified in the 
Calendar of Events. 

2.23. BID PROTEST PROCEDURES 

A. Protests Prior to Bid Opening: 

Following the advertisement of this formal IFB, or a denial of approved equal, or if there is 
any other matter, which a Bidder may wish to protest, a protest may be filed with MTS.  
Protests must be in writing and received by MTS within ten (10) calendar days after the 
first advertisement of the IFB. MTS’ Chief Executive Officer or designee will notify all 
bidders that a protest has been filed, and will issue a written decision on the protest prior 
to the bid opening. A protest may be renewed by re-filing the protest with MTS within 
fifteen (15) calendar days from the postmark date of the notice of intent to award. The 
protest must be received by MTS no later than 4:00 p.m. Pacific Standard Time (PST) on 
the due date. 

B. Protests Received Subsequent to Bid Opening: 

MTS will review all bids and determine the winning bid. A Notice of Intent to Award will be 
mailed to all bidders. Any protest to the Notice of Intent to Award must be in writing and 
received by MTS within fifteen (15) calendar days from the postmark date of the Notice of 
Intent to Award. The protest must be received by MTS no later than 4:00 p.m. PST on the 
due date. 
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C. Protest Contents: 

The protestor must demonstrate or establish a clear violation of a specific law or 
regulation, e.g., a violation of the prohibition against unduly exclusionary and restrictive 
specifications, or a violation of the Buy America requirements.   

Protests must contain a full and complete written statement of the grounds for protest and 
all supporting documentation. Protests must: 

i. Clearly identify the alleged irregularity or other basis for the protest; 

ii. Clearly identify the specific MTS staff determination or recommendation being 
protested; 

iii. Specify, in detail, the factual and legal grounds for the protest; and 

iv. Include all relevant supporting documentation with the protest at the time of filing. 

If the protest does not meet all of these requirements, MTS may reject it without further 
review. MTS may, but is not obligated to request additional information concerning the 
grounds for protest.   

D. Reply to Protest: 

MTS will review all protests as soon as possible. All materials submitted by the protestor 
will be considered. Such material will not be withheld from any interested party outside of 
MTS or any agency, which may be involved with the procurement except to the extent that 
the withholding of information is permitted or required by law or regulation. If the protestor 
determines that the protest contains proprietary material, which should be protected, a 
statement advising of this fact may be affixed to the front page of the protest document 
and the alleged proprietary information must be so identified wherever it appears. 

The MTS Procurement Manager will reply to all protests in writing with its determination. 

E. Request for Protest Reconsideration: 

Upon receipt of the decision by the MTS Procurement Manager, protestor may file a 
request for protest reconsideration. A request for protest reconsideration must be directed 
to the MTS Chief Executive Officer in writing and received within five (5) calendar days 
from the postmark date of the reply from the MTS. The Chief Executive Officer shall 
respond to the protest in writing with his or her determination. The protest must be received 
by MTS no later than 4:00 p.m. Pacific Standard Time (PST) on the due date. 

F. Appeal to Board of Directors: 

Protestors shall have an opportunity to appear and be heard before the Board prior to the 
opening of the procurement solicitation; in the case of protests based on the content of 
the procurement solicitation, or prior to final award in the case of protests based on other 
grounds, or the renewal of protests based on the content of the procurement solicitation.  
A request for an Administrative Hearing regarding a protest shall be in writing and directed 
to the General Counsel. A request for an Administrative Hearing shall be received within 
five (5) business days of the Chief Executive Officer’s written decision. The protest must 
be received by MTS no later than 4:00 p.m. Pacific Standard Time (PST) on the due date.  
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The decision of the Board shall be in writing and constitutes a final administrative decision 
for purposes of judicial review pursuant to Section 1094.6 of the Code of Civil Procedure. 

2.24. CONFIDENTIALITY, THE CALIFORNIA PUBLIC RECORDS ACT (PRA), AND THE FREEDOM 
OF INFORMATION ACT 

A. Exclusive Property: 

Responses to this IFB shall become the exclusive property of MTS and are subject to 
disclosure under the PRA. 

Those elements of each Bid that are trade secrets, as the term is defined in Civil Code 
Section 3426.1(d) or otherwise exempt by law from disclosure and which are prominently 
marked as Trade Secret, Confidential or Proprietary may not be subject to disclosure.  
This may include private financial information about a Bidder, but does not include the 
proposed price submitted as part of the Bid. 

The California Public Contract Code section 20216 provides that other than proprietary 
information, the content of any IFB, any bid received, and any other communications 
between a transportation agency and a potential bidder on a contract that is subject to 
subdivision (a) shall be made available to the public no later than the same time that a 
recommendation for awarding a contract is made to the governing board or persons 
responsible for approving the award of a contract to a bidder, except that the price 
proposed in any bidder’s initial bid shall be available upon the opening of the bid by the 
agency requesting the bid. 

B. Disclosure of Records: 

i. Unless a State or Federal law or regulation requires that information or a document 
is exempt from disclosure to third parties, MTS does not consent to withhold 
information, merely because it is accompanied by a routine confidentiality 
statement. 

ii. As provided by State and Federal laws, regulations, and guidance, MTS will review 
information and documents that are the subject of each confidentiality request to 
determine the extent to which MTS must withhold the information or those 
documents. 

iii. Any genuinely confidential or privileged information should be:  

a) Marked clearly and specifically as “Trade Secret”, “Confidential” or 
“Proprietary,” and  

b) Accompanied by a statement detailing why the information is exempt from 
public disclosure under State and Federal law. Simply restating the Civil 
Code definition of a “Trade Secret” is not sufficient. The statement must 
include a factual and legal analysis supporting the Bidder’s conclusion that 
the specific document marked is exempt from disclosure. 

C. Exemption from Disclosure may be deemed Unresponsive: 

MTS will take into consideration, documents that Bidder deem exempt from disclosure, 
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which must be marked “Trade Secret”, “Confidential” or “Proprietary.” Bidders who 
indiscriminately identify all or most of their Bids as exempt from disclosure without 
justification may be deemed unresponsive. 

D. Indemnification of MTS by Contractor: 

The Bidder agrees to defend and indemnify MTS in any action on a PRA request for any 
of the contents of a Bid marked “Trade Secret”, “Confidential” or “Proprietary.” 

Bidder agrees to absorb all costs and expenses, including attorneys’ fees, in any action 
or liability arising from Bidder’s claim that its documents are exempt from disclosure under 
the Public Records Act. 

E. Public Interest: 

The public interest exemption of the California PRA provides that an agency may withhold 
the disclosure of a record by showing that the public interest served by not making the 
record public clearly outweighs the public interest served by disclosure of the record. 

Bidders must sign the attached PRA Acknowledgement form and submit with the bid. 

2.25. SALES AND OTHER APPLICABLE TAXES, PERMITS, LICENSES AND FEES 

Contractor and its subcontractors performing work under this Contract will be required to pay 
California sales tax and other applicable taxes, and to pay for permits, licenses and fees required 
by the agencies with authority in the jurisdiction in which the Work will be located, unless otherwise 
expressly provided by the Contract Documents. Bidders shall include all applicable taxes and fees 
that are in effect or reasonably anticipated on the bid date in their bid price. 

2.26. PAYMENT BOND AND PERFORMANCE BOND REQUIREMENTS 

A. Payment Bond:   

A payment bond executed by an admitted surety insurer (as defined by Cal. Code Civ. 
Proc., § 995.120) is required. Once MTS notifies the Bidder of the award, the successful 
bidder will have fourteen (14) calendar days from the date of this notification to execute 
the contract and supply MTS with a payment bond equal to 100% of the contract price. The 
executed payment bond shall be in the form supplied by MTS. Should the successful 
bidder be unable to provide the required payment bond within the specified time, award 
may be made to the next lowest responsive and responsible bidder. Failure to furnish a 
payment bond within the time prescribed may, in the sole discretion of MTS, result in the 
forfeiture of the Bid Security. 

B. Performance Bond: 

A performance bond executed by an admitted surety insurer (as defined by Cal. Code Civ. 
Proc., § 995.120) is required. Once MTS notifies the Bidder of the award, the successful 
bidder will have fourteen (14) calendar days from the date of this notification to execute 
the contract and supply MTS with a performance bond equal to 100% of the contract price. 
The executed performance bond shall be in the form supplied by MTS. Should the 
successful bidder be unable to provide the required performance bond within the specified 
time, award may be made to the next lowest responsive and responsible bidder. Failure 
to furnish a bond within the time prescribed may, in the sole discretion of MTS, result in 
the forfeiture of the Bid Security. 
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2.27. BID REQUIREMENTS AND UNDERSTANDING 

Bids are to be submitted for the entire Work. All Bid items must be filled out, and extensions 
carried out as appropriate. A blank space will be considered nonresponsive. If zero is intended 
then a “0” must be entered for both unit price and amount. 

Bidder further agrees to accept as full payment for the Work specified herein, the amounts 
contained in the Bid Schedule, based on the lump sum and unit price amounts, it being expressly 
understood that the unit prices are independent of the exact quantities involved. Bidder agrees 
that the lump sum amounts and unit price amounts represent a true measure of the labor, material, 
and equipment required to perform the Work, including all allowances for overhead and profit. If 
so requested by MTS, Bidder shall substantiate any price or prices with additional detailed price 
breakdown. 

MTS may reject any Bid which, in its opinion when compared to other Bids received or to MTS’s 
internal estimates, does not accurately reflect the cost to perform the Work. MTS may reject as 
non-responsive any Bid which unevenly weights or allocates costs, including but not limited to 
overhead and profit to one or more particular bid items. 

2.28. ARITHMETIC DISCREPANCIES 

For the purpose of evaluating Bids, the following will be utilized in resolving arithmetic 
discrepancies found on the face of the Schedule of Pay Items, as submitted by Bidders: 

A. Obviously misplaced decimal points will be corrected. 

B. In case of discrepancy between unit price and extended price, the unit price will govern. 

C. Apparent errors in extension of unit prices will be corrected; and 

D. Apparent errors in addition of lump sum and extended prices will be corrected. 

For the purpose of evaluating bids, MTS will proceed on the assumption that the Bidder intends 
its bid to be evaluated on the basis of the unit price, extensions, and totals arrived at by resolution 
of arithmetic discrepancies as provided above and the bid will be so reflected on any subsequent 
tabulation of bids. 

2.29. SIGNING OF BIDS 

All Bids submitted shall be executed by the Bidder or its authorized representative. Bidders may 
be asked to provide evidence in the form of an authenticated resolution of its Board of Directors 
or a Power of Attorney evidencing the capacity of the person signing the Bid to bind the Bidder to 
each Bid and to any Contract arising therefrom. 

If a Bidder is a joint venture or partnership, it may be asked to submit an authenticated Power of 
Attorney executed by each joint venturer or partner appointing and designating one of the joint 
venturers or partners as a management sponsor to execute the Bid on behalf of Bidder. Only that 
joint venturer or partner shall execute the Bid. The Power of Attorney shall also: (1) authorize that 
particular joint venturer or partner to act for and bind Bidder in all matters relating to the Bid; and 
(2) provide that each venturer or partner shall be jointly and severally liable for any and all of the 
duties and obligations of Bidder assumed under the Bid and under any Contract arising therefrom.  
The Bid shall be executed by the designated joint venturer or partner on behalf of the joint venture 
or partnership in its legal name. 
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2.30. SUBMISSION OF SEALED BIDS 

Once the Bid and supporting documents have been completed and signed as set forth herein, 
they shall be uploaded to the MTS's PlanetBids site. MTS will accept electronic copies of the Bid 
Bond as part of the Bid submittal on PlanetBids. There is no need to mail or hand deliver the Bid 
Bond to MTS. MTS may also request a physical copy after bid opening. If Bidder is requested to 
submit a physical copy of the Bid Bond, the envelope shall bear the title of the Project and the 
name of the Bidder. No oral or telephonic bids will be considered. No forms transmitted via e-mail, 
facsimile, will be considered unless specifically authorized by MTS as provided herein. Bids 
received after the time and day set for the receipt of bids shall be returned to the Bidder unopened. 

2.31. OPENING OF BIDS 

At the time and place set for the opening and reading of bids, each and every bid received prior 
to the time and day set for the receipt of bids will be publicly opened and read. MTS will leave 
unopened any Bid received after the specified date and time, and any such unopened Bid will be 
returned to the Bidder. It is the Bidder’s sole responsibility to ensure that its Bid is received as 
specified. Bids may be submitted earlier than the date(s) and time(s) indicated. 

Bidders or their representatives and other interested persons may be present at the opening of 
the bids. MTS may, in its sole discretion, elect to postpone the opening of the submitted Bids.  
MTS reserves the right to reject any or all Bids and to waive any informality or irregularity in any 
Bid. 

2.32. AWARD PROCESS 

Once all Bids are opened and reviewed to determine the lowest responsive and responsible 
Bidder, MTS’s Board may award the contract. The apparent successful Bidder should begin to 
prepare the following documents:  

A. Performance Bond;  

B. Payment Bond;  

C. Required insurance certificates and endorsements; and  

D. Completed W-9 forms.   

Once MTS notifies the Bidder of the award, the Bidder will have fourteen (14) calendar days from 
the date of this notification to execute the Contract and supply MTS with all of the required 
documents and certifications. 

The Bidder’s failure to submit the required documents within the stated time may result in loss of 
the Contract and forfeiture of the bid security, and MTS may award the Contract to the next lowest 
Bidder. If MTS elects to accept the required documents after the expiration of the stated time, the 
Contract duration will begin to run fourteen (14) calendar days from the date of the notification of 
award even if MTS has not issued a Notice to Proceed. Otherwise, once MTS receives all of the 
properly drafted and executed documents and certifications from the Bidder, MTS shall issue a 
Notice to Proceed to that Bidder and the Contract duration shall commence on the date stated in 
the Notice to Proceed. 
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2.33. EXECUTION OF CONTRACT 

As required herein the Bidder to whom an award is made shall execute the Contract in the amount 
determined by the Contract Documents. MTS may require appropriate evidence that the persons 
executing the Contract are duly empowered to do so. The Contract and bond forms to be executed 
by the successful Bidder are included within these Specifications and shall not be detached. 
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3. STANDARD CONSTRUCTION AGREEMENT AND 
GENERAL CONDITIONS 

STANDARD CONSTRUCTION AGREEMENT 

FOR 

MTS DOC. NO. PWB401.0-24 

CPD DRIVEWAY AND FENCING REPAIRS 

THIS AGREEMENT is entered into this ______ day of _______________ 2024, in the State of California 
by and between San Diego Metropolitan Transit System (“MTS”), a California public agency, and the 
following, hereinafter referred to as "Contractor": 
 
Name:   Address:  

     
Form of Business:     

(Corporation, Partnership, Sole Proprietor, etc.)  Email:  
Telephone:     

     
Authorized person to sign contracts   
 Name Title 

 
The specified Contract Documents are part of this Agreement.  The Contractor agrees to furnish 
to MTS services and materials, as follows: 

Contractor shall furnish all necessary management, supervision, labor, materials, tools, supplies, 
equipment, plant, services, engineering, testing and/or any other act or thing required to diligently and fully 
perform and complete the Project as specified in accordance with the Standard Agreement and General 
Conditions (Exhibit A), Scope of Work, Special Conditions and Attachments (Exhibit B), Bid Price Form 
(Exhibit C) and Forms (Exhibit D). 

SCOPE OF WORK. 

Contractor, for and in consideration of the payment to be made to Contractor as hereinafter 
provided, shall furnish all plant, labor, technical and professional services, supervision, materials 
and equipment, other than such materials and equipment as may be specified to be furnished by 
MTS, and perform all operations necessary to complete the Work in strict conformance with the 
Contract Documents (defined below) for the following public work of improvement: 

CPD DRIVEWAY AND FENCING REPAIRS 

Contractor is an independent contractor and not an agent of MTS. The Contractor and its surety 
shall be liable to MTS for any damages arising as a result of the Contractor’s failure to comply with 
this obligation. 
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CONTRACT TIME.   

Time is of the essence in the performance of the Work. The Work shall be commenced by the date 
stated in MTS’s Notice to Proceed. The Contractor shall complete all Work required by the Contract 
Documents within ninety (90) calendar days (one (1) month of lead time, and two (2) months of 
construction) _from the commencement date stated in the Notice to Proceed. By its signature 
hereunder, Contractor agrees the Contract Time is adequate and reasonable to complete the 
Work. 

CONTRACT PRICE.   

MTS shall pay the Contractor as full compensation for the performance of the Contract, subject to 
any additions or deductions as provided in the Contract Documents, and including all applicable 
taxes and costs, the sum of _________________________________ Dollars ($_______). 
Payment shall be made as set forth in the General Conditions. 

PROVISIONS REQUIRED BY LAW.   

Each and every provision of law required to be included in these Contract Documents shall be 
deemed to be included in these Contract Documents. The Contractor shall comply with all 
requirements of the California Labor Code applicable to this Project. 

INDEMNIFICATION.   

Contractor shall provide indemnification as set forth in the General Conditions. 

PREVAILING WAGES.   

Contractor shall be required to pay the prevailing rate of wages in accordance with the Labor Code 
which such rates shall be made available at MTS’s Administrative Office or may be obtained online 
at http://www.dir.ca.gov and which must be posted at the job site. 

 

SAN DIEGO METROPOLITAN TRANSIT SYSTEM  CONTRACTOR NAME  

By:     

 Sharon Cooney, Chief Executive Officer  By  

Approved as to form:    

By:   Title:  

 Karen Landers, General Counsel    
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4. GENERAL CONDITIONS 

4.1 DEFINITIONS 

Wherever used in the Contract Documents and printed with initial capital letters, the terms listed 
below will have the meanings indicated which are applicable to both the singular and plural thereof. 
In addition to terms specifically defined below, terms with initial capital letters in the Contract 
Documents include references to identified articles and paragraphs, and the titles of other 
documents or forms. 

A. Act of God is an earthquake in excess of a magnitude of 3.5 on the Richter scale or a tidal 
wave. 

B. Applicable Laws -- The laws, statutes, ordinances, rules, codes, regulations, permits, and 
licenses of any kind, issued by local, state or federal governmental authorities or private 
authorities with jurisdiction (including utilities), to the extent they apply to the Work. 

C. Approval means written authorization by Engineer and/or MTS. 

D. Board of Directors, Board means the Board of Directors of MTS. 

E. Claim -- A demand or assertion by MTS or Contractor seeking an adjustment of Contract 
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A 
demand for money or services by a third party is not a Claim. 

F. Contract -- The entire integrated written agreement between MTS and Contractor 
concerning the Work. “Contract” may be used interchangeably with “Agreement” in the 
Contract Documents. The Contract supersedes prior negotiations, representations, or 
agreements, whether written or oral, and includes all Contract Documents. 

G. Contract Documents -- The documents are listed in the Contracts Documents Section of 
this IFB. Some documents provided by MTS to the Bidders and Contractor, including but 
not limited to reports and drawings of subsurface and physical conditions, are not Contract 
Documents. 

H. Contract Price -- Amount to be paid by MTS to the Contractor as full compensation for the 
performance of the Contract and completion of the Work, subject to any additions or 
deductions as provided in the Contract Documents and including all applicable taxes and 
costs. 

I. Contract Times -- The number of days or the dates stated in the Contract Documents to: 
achieve defined Milestones, if any; and to complete the Work so that it is ready for final 
payment. 

J. Contractor means the person, firm or corporation with whom a contract has been made for 
the performance of the Work or any part thereof covered by these Specifications. The 
Contractor shall designate in writing to MTS the name of its authorized representative who 
shall have sole authority to direct the Work and receive orders from MTS. 

K. Day shall mean calendar day of 24 hours measured from midnight to the next midnight. 

L. Engineer of Record (EOR) is the individual, partnership, corporation, joint venture, or other 
legal entity who stamped the plans, named as such in the Special Conditions, or any 
succeeding entity designated by MTS. 
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M. Green Book -- The current edition, unless otherwise designated, of the Standard 
Specifications for Public Works Construction promulgated by the Joint Cooperative 
Committee of the Southern California Chapter American Public Works Association and the 
Southern California Districts of the Associated General Contractors of California. 

N. Install means the complete installation of any item, equipment, or material. 

O. Material shall include machinery, equipment, manufactured articles, or construction such 
as form work, fasteners, etc., and any other classes of material to be furnished in 
connection with the Contract. All materials shall be new unless specified otherwise. 

P. MTS -- shall mean the San Diego Metropolitan Transit System, as well as its subsidiary 
corporations, including San Diego Trolley, Inc. (SDTI); San Diego Transit Corporation 
(SDTC); and the San Diego & Arizona Eastern (SD&AE) Railway Company. 

Q. Perform shall mean that the Contractor, at Contractor’s expense, shall take all actions 
necessary to complete the Work for the Project, including furnishing of necessary labor, 
tools, and equipment, and providing and installing Materials that are indicated, specified, 
or required to complete such performance. 

R. Project is the project planned by MTS as provided in the Contract Documents. 

S. Recyclable Waste Materials -- Materials removed from the Project sites which are required 
to be diverted to a recycling center rather than an area landfill in accordance with the local 
agency’s jurisdiction. Recyclable Waste Materials include asphalt, concrete, brick, concrete 
block, and rock. 

T. Site -- Lands or areas indicated in the Contract Documents as being furnished by MTS 
upon which the Work is to be performed, including rights-of-way and easements for access 
thereto, and such other lands furnished by MTS which are designated for the use of 
Contractor. 

U. Work -- The entire construction or the various separately identifiable parts thereof required 
to be provided under the Contract Documents. Work includes and is the result of performing 
or providing all labor, services, and documentation necessary to produce such 
construction, and furnishing, installing, and incorporating all materials and equipment into 
such construction, all as required by the Contract Documents. 

4.2  TERMINOLOGY 

A. The words and terms below are not defined but, when used in the Contract Documents, 
have the indicated meaning. 

i. The word “furnish,” when used in connection with services, materials, or equipment, 
shall mean to supply and deliver said services, materials, or equipment to the Site 
(or some other specified location) ready for use or installation and in usable or 
operable condition. 

ii. The word “install,” when used in connection with services, materials, or equipment, 
shall mean to put into use or place in final position said services, materials, or 
equipment complete and ready for intended use. The words “perform” or “provide,” 
when used in connection with services, materials, or equipment, shall mean to 
furnish and install said services, materials, or equipment complete and ready for 
intended use. 
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iii. Regardless of whether “furnish,” “install,” “perform,” or “provide” is used in 
connection with services, materials, or equipment, an obligation of Contractor is 
implied. 

B. Unless stated otherwise in the Contract Documents, words or phrases that have a well-
known technical or construction industry or trade meaning are used in the Contract 
Documents in accordance with such recognized meaning. 

4.3. CONTRACT DOCUMENTS 

The Contract Documents are complementary, and what is called for by one shall be as binding as 
if called for by all. The contract documents comprise the component parts of the contract.  The 
Contractor shall complete the Work in strict accordance with all of the Contract Documents.  This 
Contract shall supersede any prior agreement of the parties. 

Interpretations: 

The Contract Documents are intended to be fully cooperative and complementary. If the Contractor 
observes that any documents are in conflict, the Contractor shall promptly notify MTS in writing.  

In case of conflicts between the Contract Documents, the order of precedence shall be as follows: 

A. Change Orders 

B. Addenda 

C. Special Conditions 

D. Project-Specific Technical Specifications, if applicable 

E. Plans (Contract Drawings) 

F. Contract 

G. General Conditions 

H. Instructions to Bidders 

I. IFB 

J. Contractor’s Bid Forms 

K. Caltrans Standard Specifications 2010 Standard Drawings 

L. Reference Documents 

M. Technical Specifications prepared by N/A, dated N/A. 

N. Standard Specifications (Excluding sections 1-9 in their entirety) 

O. Plans prepared by N/A, dated N/A. 

With reference to the Drawings, the order of precedence shall be as follows: 

P. Figures govern over scaled dimensions 

Q. Detail drawings govern over general Drawings 

R. Addenda or Change Order drawings govern over Contract Drawings 
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S. Contract Drawings govern over Standard Drawings 

T. Contract Drawings govern over Shop Drawings 

Conflicts in Contract Documents: 

Notwithstanding the orders of precedence established above, in the event of conflicts, the higher 
standard, higher quality and most expensive shall always apply Contractor shall comply with all 
requirements of the Contract Documents.  

Organization of Contract Documents: 

Organization of the Contract Documents into divisions, sections, and articles, and arrangement of 
drawings shall not control the Contractor in dividing Work among subcontractors or in establishing 
the extent of Work to be performed by any trade. 

Ownership of Contract Documents: 

All Contract Documents furnished by MTS are MTS property. They are not to be used by 
Contractor or any subcontractor on other work nor shall Contractor claim any right to such 
documents. With exception of one complete set of Contract Documents, all documents shall be 
returned to MTS on request at completion of the Work. 

4.4. EXAMINATION OF DRAWINGS, SPECIFICATIONS AND SITE OF WORK 

Examination of Contract Documents:  

Before commencing any portion of the Work, Contractor shall again carefully examine all 
applicable Contract Documents, the Project site, and other information given to Contractor as to 
materials and methods of construction and other Project requirements. Contractor shall 
immediately notify MTS of any potential error, inconsistency, ambiguity, conflict, or lack of detail or 
explanation. If Contractor performs, permits, or causes the performance of any Work which is in 
error, inconsistent or ambiguous, or not sufficiently detailed or explained, Contractor shall bear any 
and all resulting costs, including, without limitation, the cost of correction. In no case shall the 
Contractor or any subcontractor proceed with Work if uncertain as to the applicable requirements. 

Additional Instructions: 

After notification of any error, inconsistency, ambiguity, conflict, or lack of detail or explanation, 
MTS will provide any required additional instructions, by means of drawings or other written 
direction, necessary for proper execution of Work. 

Quality of Parts, Construction and Finish: 

All parts of the Work shall be of the best quality of their respective kinds and the Contractor must 
use all diligence to inform itself fully as to the required construction and finish. In no case shall 
Contractor proceed with the Work without obtaining first from MTS such Approval may be 
necessary for the proper performance of Work. 

Contractor’s Variation from Contract Document Requirements: 

If it is found that the Contractor has varied from the requirements of the Contract Documents 
including the requirement to comply with all applicable laws, ordinances, rules and regulations, 
MTS may at any time, before or after completion of the Work, order the improper Work removed, 
remade or replaced by the Contractor at the Contractor’s expense. 
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4.5. LICENSING REQUIREMENTS 

Pursuant to section 7028.15 of the Business and Professions Code and section 3300 of the Public 
Contract Code, all bidders must possess licenses issued by the State of California Contractors 
License Board for performance of this Contract.  Pursuant to section 7028.15 of the Business and 
Professions Code, and unless otherwise specified herein, any bid submitted by a contractor not 
currently licensed in accordance with state law and pursuant to the requirements found in the 
Contract Documents shall be nonresponsive, and MTS shall reject the Bid.  MTS shall have the 
right to request, and Bidders shall provide within five (5) Days, evidence satisfactory to MTS of all 
valid license(s) currently held by that Bidder before awarding the Contract.  Pursuant to Public 
Contract Code section 20676, sellers of "mined material" must be on an approved list of sellers 
published pursuant to Public Resources Code section 2717(b) in order to supply mined material 
for this Contract. 

4.6. EXISTENCE OF UTILITIES AT THE WORK SITE 

Existing Utilities: 

Locations of existing utilities shown on the Plans are approximate and may not be complete. The 
Contractor shall be responsible for coordinating its Work with all utility companies during the 
construction of the Work.  

Water service connections may be shown on the Plans showing general locations of such 
connections. It shall be the responsibility of the Contractor to determine the exact location of all 
service connections. The Contractor shall make its own investigations, including exploratory 
excavations, to determine the locations and type of service connections, prior to commencing Work 
which could result in damage to such utilities. 

Nothing herein shall be deemed to require MTS to indicate the presence of existing service laterals 
or appurtenances whenever the presence of such utilities can be inferred from the presence of 
other visible facilities, such as buildings, cleanouts, meter and junction boxes, on or adjacent to 
the site of the Project. 

It shall be the Contractor’s responsibility to determine the exact location and depth of all utilities, 
including service connections, which have been marked by the respective utility owners and which 
the Contractor believes may affect or be affected by the Contractor’s operations. The Contractor 
shall not be entitled to additional compensation or time extensions for work necessary to avoid 
interferences or for repair to damaged utilities if the Contractor does not expose all such existing 
utilities as required by this Section. 

Relocation of Utilities: 

When the Contract Documents provide for Contractor to alter, relocate, or reconstruct a utility, all 
costs for such Work shall be included in the Contract Price. 

Temporary or permanent relocation or alteration of indicated utilities requested by Contractor for 
Contractor’s convenience shall be Contractor’s responsibility, and Contractor shall make all 
arrangements and bear all costs. 

After award of the Contract, portions of utilities not indicated in the Contract Documents which are 
found to interfere with the Work may be relocated, altered, or reconstructed by the utility owner, or 
MTS may order changes in the Work to avoid interference. Such changes will be paid for in 
accordance with these General Conditions. 
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Protection of Utilities: 

Contractor shall not interrupt the service function or disturb the support of any utility, without 
authority from MTS or order from the utility owner. All valves, switches, vaults, and meters shall be 
maintained readily accessible for emergency shutoff. Where protection is required to ensure 
support of utilities shown in the Contract Documents, Contractor shall, unless otherwise provided, 
furnish and place the necessary protection at its expense. 

4.7. SOILS INVESTIGATIONS 

When a soils investigation report for the Project is known to MTS, such report shall be attached to 
these Specifications. Any information obtained from such report as to subsurface soil conditions is 
approximate only and is not guaranteed. Contractor acknowledges that such report was prepared 
for purposes of information only and Contractor is required to examine the site before submitting 
its bid and must conduct whatever measures it deems appropriate to determine the underground 
condition of the soil. 

4.8. SCHEDULE 

General Requirements: 

The schedule shall be prepared in a Critical Path Method (“CPM”) format and in an electronic 
scheduling program acceptable to MTS. Contractor shall deliver the schedule and all updates to 
MTS in both paper and electronic form. The electronic versions shall be in the same format and 
include all data used to prepare the schedule; pdf. copies alone are not acceptable. 

Initial Schedule: 

Within fourteen (14) calendar days after the issuance of the Notice to Proceed, Contractor shall 
prepare a Project schedule and shall submit this to MTS for Approval. The receipt or Approval of 
any schedules by MTS shall not in any way relieve the Contractor of its obligations under the 
Contract Documents. The Contractor is fully responsible to determine and provide for any and all 
staffing and resources at levels which allow for good quality and timely completion of the Project.  
Contractor’s failure to incorporate all elements of Work required for the performance of the Contract 
or any inaccuracy in the schedule shall not excuse the Contractor from performing all Work 
required for a completed Project within the specified Contract time period. If the required schedule 
is not received by the time the first payment under the Contract is due, Contractor shall not be paid 
until the schedule is received, reviewed and accepted by MTS. 

Schedule Contents: 

The schedule shall indicate the beginning and completion dates of all phases of construction; 
critical path for all critical, sequential time related activities; and “float time” for all “slack” or “gaps” 
in the non-critical activities. The schedule shall clearly identify all staffing and other resources 
which in the Contractor’s judgment are needed to complete the Project within the time specified 
for completion. The schedule shall include the necessary time for processing submittals, permits, 
and traffic control plans. The overall Project Schedule duration shall be within the Contract Time. 

Schedule Updates: 

Contractor shall continuously update its construction schedule. Contractor shall submit an updated 
and accurate construction schedule to MTS monthly when requested to do so by Engineer. MTS 
may withhold progress payments or other amounts due under the Contract Documents if 
Contractor fails to submit an updated and accurate construction schedule. 
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Recovery Schedule:  

Should any of the following conditions exist, MTS may require Contractor to prepare, at no extra 
cost to MTS, a plan of action and a Recovery Schedule for completing the Work and achieving all 
contractual milestones within the allotted Contract Time: 

A. The Contractor's monthly progress report indicates delays that are, in the opinion of MTS, 
of sufficient magnitude that MTS questions the Contractor's ability to complete the Work; 

B. The CPM schedule shows the Contractor to be thirty (30) or more days behind the critical 
path at any time during construction; 

C. The Contractor desires to make changes in the logic or the planned duration of future 
activities of the CPM schedule which, in the opinion of MTS, are major in nature. 

D. The recovery schedule shall include proposed revisions to the construction schedule, 
demonstrating how Contractor intends to achieve all contractual milestones including 
contract completion within the allotted Contract Time. The submittal shall include a 
narrative describing the actions planned by the Contractor to recover the schedule.  

E. Contractor shall submit the Recovery Schedule within seven (7) Days of MTS’s request. 

Contractor is responsible for all costs associated with the preparation and execution of the 
Recovery Schedule, including any necessary recovery actions, which may include, but are not 
limited to, assignment of additional labor, and/or equipment, shift or overtime work, expediting of 
submittals or deliveries, overlapping of activities or sequencing changes to increase activity 
concurrence. 

Regardless of whether MTS directs Contractor to prepare a Recovery Schedule pursuant to this 
Section, Contractor shall promptly undertake appropriate action at no additional cost to MTS to 
recover the schedule whenever the current construction schedule shows that the Contractor will 
not achieve a milestone and/or complete the Work within the allotted Contract Time.  

4.9. SUBMITTALS 

At the preconstruction meeting, Contractor shall furnish to MTS for approval a log of all samples, 
material lists and certifications, mix designs, schedules, and other submittals, as required in the 
Contract Documents. The log shall indicate whether samples will be provided in accordance with 
other provisions of this Contract. 

Contractor will provide samples and submittals, together with catalogs and supporting data 
required by MTS, to MTS within a reasonable time period to provide for adequate review and avoid 
delays in the Work. 

These requirements shall not authorize any extension of time for performance of this Contract. 
Engineer will check and approve such samples, but only for conformance with design concept of 
work and for compliance with information given in the Contract Documents. Work shall be in 
accordance with approved samples and submittals. 

4.10. SHOP DRAWINGS 

Contractor shall check and verify all field measurements and shall submit with such promptness 
as to provide adequate time for review and cause no delay in its own Work or in that of any other 
contractor, subcontractor, or worker on the Project, six (6) copies of all shop drawings, calculations, 
schedules, and materials list, and all other provisions required by the Contract Documents. 
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Contractor shall sign all submittals affirming that submittals have been reviewed and approved by 
Contractor prior to submission to Engineer. Each signed submittal shall affirm that the submittal 
meets all the requirements of the Contract Documents except as specifically and clearly noted and 
listed on the transmittal letter of the submittal. 

Contractor shall make any corrections required by MTS, and file with MTS six (6) corrected copies 
each, and furnish such other copies as may be needed for completion of the Work.  Engineer’s 
approval of shop drawings shall not relieve Contractor from responsibility for deviations from the 
Contract Documents unless Contractor has, in writing, called Engineer’s attention to such 
deviations at time of submission and has secured MTS’s written Approval. Engineer’s Approval of 
shop drawings shall not relieve Contractor from responsibility for errors in shop drawings. 

4.11. MATERIALS 

Except as otherwise specifically stated in the Contract Documents, Contractor shall provide and 
pay for all materials, labor, tools, equipment, lights, power, transportation, superintendence, 
temporary constructions of every nature, and all other services and facilities of every nature 
whatsoever necessary to execute and complete this Contract within specified time. 

Unless otherwise specified, all materials shall be new and the best of their respective kinds and 
grades as noted and/or specified, and workmanship shall be of good quality. 

Materials shall be furnished in ample quantities and at such times as to ensure uninterrupted 
progress of the Work and shall be stored properly and protected as required by the Contract 
Documents. Contractor shall be entirely responsible for damage or loss by weather or other causes 
to materials or Work. 

No materials, supplies, or equipment for Work under this Contract shall be purchased subject to 
any chattel mortgage or under a conditional sale or other agreement by which an interest therein 
or in any part thereof is retained by the seller or supplier. Contractor warrants good title to all 
material, supplies, and equipment installed or incorporated in the work and agrees upon 
completion of all work to deliver the Project, to MTS free from any claims, liens, or charges. 

Materials shall be stored on the Project site in such manner so as not to interfere with any 
operations of MTS or any independent contractor. 

Contractor shall verify all measurements, dimensions, elevations, and quantities before ordering 
any materials or performing any Work, and MTS shall not be liable for Contractor’s failure to so.  
No additional compensation, over and above payment for the actual quantities at the prices set out 
in the Bid Form, will be allowed because of differences between actual measurements, dimension, 
elevations and quantities and those indicated on the Plans and in the Specifications. 

MTS shall provide compensation for actual quantities of materials installed in accordance with the 
Contract Documents and at the price set forth in the Contractor’s bid and/or executed change 
order. MTS is not obligated to pay for materials stored on/off site but not installed in accordance 
with the Contract Documents.  

4.12. REQUESTS FOR SUBSTITUTION 

For the purposes of this provision, the term “substitution” shall mean the substitution of any 
material, method or service substantially equal to or better in every respect to that indicated in the 
Standard Specifications or otherwise referenced herein. 
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Pursuant to Public Contract Code section 3400(b), MTS may make a finding that is described in 
the IFB that designates certain products, things, or services by specific brand or trade name. 

Unless specifically designated in the Special Conditions, whenever any material, process, or article 
is indicated or specified by grade, patent, or proprietary name or by name of manufacturer, such 
specifications shall be deemed to be used for the purpose of facilitating the description of the 
material, process, or article desired and shall be deemed to be followed by the words “or equal.” 
Contractor may, unless otherwise stated, offer for substitution any material, process, or article 
which may be substantially equal or better in every respect to that so indicated or specified in the 
Contract Documents. However, MTS has adopted uniform standards for certain materials, 
processes, and articles. 

The Contractor shall submit substitution requests, together with substantiating data, for substitution 
of any “or equal” material, process, or article no later than the preconstruction meeting.  Provisions 
regarding submission of substitution requests shall not in any way authorize an extension of time 
for the performance of this Contract. If a substitution request is rejected by MTS, the Contractor 
shall provide the material, method or service specified herein. MTS shall not be responsible for 
any costs incurred by the Contractor associated with substitution requests.  The burden of proof 
as to the equality of any material, process, or article shall rest with the Contractor. MTS has the 
complete and sole discretion to determine if a material, process, or article is substantially equal to 
or better than that specified and to approve or reject all substitution requests. 

Substantiating data as described above shall include, at a minimum, the following information: 

A. A signed affidavit from the Contractor stating that the material, process, or article proposed 
as a substitution is substantially equal to or better than that specified in every way except 
as may be listed on the affidavit. 

B. Illustrations, specifications, catalog cut sheets, and any other relevant data required to 
prove that the material, process, or article is substantially equal to or better than that 
specified. 

C. A statement of the cost implications of the substitution being requested, indicating whether 
and why the proposed substitution will reduce or increase the amount of the contract. 

D. Information detailing the durability and lifecycle costs of the proposed substitution. 

Failure to submit all the required substantiating data detailed above in a timely manner so that the 
substitution request can be adequately reviewed may result in rejection of the substitution request. 
MTS is not obligated to review multiple submittals related the same substitution request resulting 
from the Contractor’s failure to initially submit a complete package. 

Time limitations within this Section shall be strictly complied with and in no case will an extension 
of time for completion of the contract be granted because of Contractor’s failure to provide 
substitution requests at the time and in the manner described herein. 

The Contractor shall bear the costs of all MTS work associated with the review of substitution 
requests. 

If substitution requests approved by MTS require that Contractor furnish materials, methods or 
services more expensive than that specified, the increased costs shall be borne by Contractor. 

 



 
34 

MTS Doc No: PWB401.0-24 
CPD DRIVEWAY AND FENCING REPAIRS 

V.1 - Local 

4.13. PERMITS AND LICENSES 

MTS will obtain the necessary encroachment permits for work within the public rights-of-way.  
Contractor shall obtain all other necessary permits and licenses for the construction of the project, 
shall pay all fees required by law and shall comply with all laws, ordinances, rules and regulations 
relating to the work and to the preservation of public health and safety. Before acceptance of the 
Project, the Contractor shall submit all licenses, permits, certificates of inspection and required 
approvals to MTS. 

Each bidder shall be a licensed contractor pursuant to sections 7000 et seq. of the Business and 
Professions Code in the following classification(s):  A or B for the duration of the Contract.   

4.14. POWER MATERIALS 

Contractor shall provide at its own expense all necessary power required for operations under the 
contract. The Contractor shall provide and maintain in good order such modern equipment and 
installations as shall be adequate in the opinion of MTS to perform in a safe and satisfactory 
manner the work required by the contract. 

4.15. EXCAVATION 

Excavations Four (4) Feet or More in Depth:  

Per Cal. Pub. Con. Code 7104, if the Work involves excavating trenches or other excavations that 
extend deeper than four (4) feet below the surface, Contractor shall promptly, and before the 
excavation is further disturbed, notify MTS in writing of any of the following conditions: 

A. Material that the Contractor believes may be material that is hazardous waste, as defined 
in section 25117 of the Health and Safety Code, that is required to be removed to a Class 
I, Class II, or Class III disposal site in accordance with provisions of existing law.   

B. Subsurface or latent physical conditions at the site differing from those indicated. 

C. Unknown physical conditions at the site of any unusual nature, different materially from 
those ordinarily encountered and generally recognized as inherent in work of the character 
provided for in the Contract. 

4.16. TRAFFIC CONTROL 

Traffic control plan(s) for the work may be required by the Agency(s) of Jurisdiction.  Traffic control 
plans, if required, shall be prepared at Contractor’s expense, and traffic control shall be performed 
at Contractor’s expense in accordance with the requirements of the Agency(s) of Jurisdiction.   

All warning signs and safety devices used by the Contractor to perform the work shall conform to 
the requirements contained in the State of California, Department of Transportation’s current 
edition of “Manual of Traffic Controls for Construction and Maintenance Work Zones.” The 
Contractor shall also be responsible for all traffic control required by the agency having jurisdiction 
over the Project on the intersecting streets. Contractor must submit a traffic control plan to the 
agency having jurisdiction over the project for approval within fourteen (14) calendar Days of 
Contract award. The approved traffic plan must be submitted to MTS prior to the 
commencement of work in a public street. 

The Contractor’s representative on the site responsible for traffic control shall produce evidence 
that he/she has completed training acceptable to the California Department of Transportation for 
safety through construction zones. All of the streets in which the Work will occur shall remain open 
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to traffic and one lane of traffic maintained at all times unless otherwise directed by the agency of 
jurisdiction. Businesses and residences adjacent to the work shall be notified forty-eight (48) hours 
in advance of closing of driveways. The Contractor shall make every effort to minimize the amount 
of public parking temporarily eliminated due to construction in areas fronting businesses. No 
stockpiles of pipe or other material will be allowed in traveled right-of-ways after working hours 
unless otherwise approved by MTS. 

These requirements shall not authorize any extension of time for performance of this Contract. 

4.17. SUPERVISION AND SUPERINTENDENCE 

Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such 
attention thereto and applying such skills and expertise as may be necessary to perform the Work 
in accordance with the Contract Documents. Contractor shall be solely responsible for the means, 
methods, techniques, sequences, and procedures of construction. 

At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who shall not be replaced without written notice to MTS except under extraordinary 
circumstances. Superintendent must be able to proficiently speak, read and write in English. 

Contractor shall at all times enforce strict discipline and good order among its employees. 
Contractor shall not employ on the Project any unfit person or any one not skilled in the Work 
assigned to him or her. Any person in the employ of the Contractor whom MTS may deem 
incompetent or unfit shall be dismissed from the Work and shall not be employed on this Project. 

4.18. CONTRACTOR’S SELF-PERFORMANCE 

Contractor must self-perform a minimum of thirty percent (30%) of work on the Project. 

4.19. SUBCONTRACTORS 

Contractor agrees to bind every subcontractor to the terms of the Contract Documents as far as 
such terms are applicable to subcontractor’s portion of the Work. Contractor shall be as fully 
responsible to MTS for the acts and omissions of its subcontractors and of persons either directly 
or indirectly employed by its subcontractors, as Contractor is for acts and omissions of persons 
directly employed by Contractor. Nothing contained in these Contract Documents shall create any 
contractual relationship between any subcontractor and MTS. 

MTS reserves the right to Approve all subcontractors. MTS’s Approval of any subcontractor under 
this Contract shall not in any way relieve Contractor of its obligations in the Contract Documents. 

Prior to substituting any subcontractor listed in the Bid Forms, Contractor must comply with the 
requirements of the Subletting and Subcontracting Fair Practices Act pursuant to California Public 
Contract Code section 4100 et seq. 

4.20. INDEMNIFICATION 

To the fullest extent allowed by law, Contractor shall defend, indemnify and hold MTS, SDTI, 
SDTC, SD&AE, SD&IV and any and all of its directors, officers, agents or employees, free and 
harmless from any and all claims, demands, causes of action, costs, expenses, liabilities, losses, 
damages or injuries, in law or in equity, to property or persons, including wrongful death, regardless 
of whether the allegations are false, fraudulent, or groundless, arising out of, related to, or in 
connection with the Work or this Contract, including claims made by subcontractors for 
nonpayment, and including without limitation the payment of all consequential damages and 
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attorney’s fees and other related costs and expenses. Contractor shall defend, at Contractor’s own 
cost, expense and risk, with counsel of MTS’s choosing, any and all such suits, actions or other 
legal proceedings of every kind that may be brought or instituted against MTS, SDTI, SDTC, 
SD&AE, SD&IV and any and all of its directors, officers, agents or employees. Contractor shall pay 
and satisfy any judgment, award or decree that may be rendered against MTS, SDTI, SDTC, 
SD&AE, SD&IV and any and all of its directors, officers, agents or employees, in any such suit, 
action or other legal proceeding. Contractor shall reimburse MTS, SDTI, SDTC, SD&AE, SD&IV 
and any and all of its directors, officers, agents or employees for any and all legal expenses and 
costs incurred by each of them in connection therewith or in enforcing the indemnity herein 
provided. The only limitations on this provision shall be those imposed by Civil Code section 2782. 

Contractor agrees to pay, or reimburse MTS, SDTI, SDTC, SD&AE, and SD&IV for regulatory 
agency or court-imposed fees, fines, or penalties imposed on MTS, SDTI, SDTC, SD&AE, and 
SD&IV arising from Contractor’s failure to complete the Work in a timely manner and/or in 
accordance with the Contract Documents and any applicable permits or Applicable Laws. 
Contractor’s responsibility and obligation to pay, or reimburse, MTS for these fees, fines, or 
penalties shall be in addition to the assessment of liquidated damages for late completion of the 
Work. 

4.21. COMPLIANCE WITH GENERAL CONSTRUCTION PERMIT FOR CONSTRUCTION ACTIVITY 
SCHEDULE 

Storm, surface, nuisance, or other waters may be encountered at various times during construction 
of the Work. The Contractor, by submitting a Bid, hereby acknowledges that it has investigated the 
risk arising from such waters, has prepared its Bid accordingly, and assumes any and all risks and 
liabilities arising therefrom. 

Contractor shall obtain coverage for the Project under the State Water Resources Control Board 
(State Board) Water Quality Order No. 2022-0057-DWQ, National Pollutant Discharge Elimination 
System (NPDES) General Permit for Storm Water Discharges Associated with Construction 
Activity, NPDES Permit No. CAS000002 (Construction General Permit) or any amendment, 
renewal or reissuance thereof, for all projects that involve construction on or disturbance of one 
acre or more of land or which are part of a larger common area of development.  
 
For projects that disturb less than one acre of land, Contractor shall implement pollution prevention 
measures to control runoff, including but not limited to controls for erosion, sediment, dewatering 
pollution, source, and run-on and runoff; soil stabilization, protection of riparian and wetland 
vegetation and habitat, preventing non-stormwater discharges, final site stabilization, and other 
measures appropriate to control pollutants on a dynamic and changing site. 
 
Contractor shall implement and comply with all aspects of the Construction General Permit, 
including but not limited to all discharge prohibitions and limitations, effluent limitations, receiving 
water limitations, revising permit coverage information, preparing, implementing and updating a 
Storm Water Pollution Prevention Plan (SWPPP) and best management practices (“BMPs”), 
conducting or causing to be conducted all inspections and monitoring activities, and terminating 
permit coverage.  
 
Contractor shall employ or otherwise retain a qualified SWPPP developer (QSD) and qualified 
SWPPP practitioner (QSP) from the beginning of the Work through the notice of termination 
approval. Contractor shall ensure that all persons implementing the requirements of the 
Construction General Permit are licensed or certified in accordance with the requirements of the 
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Construction General Permit. Contractor shall keep itself and all subcontractors, staff, and 
employees fully informed of and in compliance with all local, state and federal laws, rules and 
regulations that may impact, or be implicated by the performance of the Work including, without 
limitation, all provisions of applicable ordinances regulating discharges of storm water; the Federal 
Water Pollution Control Act (33 U.S.C. § 1251 et seq.); the California Porter-Cologne Water Quality 
Control Act (Water Code § 13000 et seq.); and any and all regulations, policies, or permits issued 
pursuant to any such authority. 
 
Contractor shall submit all documents required by this Article to MTS for review and approval prior 
to submission of the documents to any regulatory agency, including but not limited to any notice 
of intent, notice of termination, site maps, photos, SWPPP, monitoring reports, and annual reports. 
Contractor shall confirm with MTS that the appropriate post-construction design standards are 
implemented and shall consult MTS’s Post Construction Stormwater Management Manual before 
finalizing any post construction stormwater measures. 
 
In addition to compliance with the Construction General Permit, Contractor shall comply with the 
lawful requirements of any applicable municipality, MTS, drainage agency, and other federal, state, 
or local agency regarding discharges of storm water to the storm drain system or other 
watercourses under their jurisdiction, including applicable requirements in storm water 
management programs. 
 
MTS retains the right to procure and maintain coverage under the Construction General Permit or 
other required permits for the Project site if the Contractor fails to obtain coverage or to proceed in 
a manner that is satisfactory to MTS. Whether Contractor has adequately maintained compliance 
with this section shall be MTS’s sole determination. In the event that Contractor has failed or is 
unable to maintain compliance with the Construction General Permit, any costs incurred by MTS 
in drafting and implementing a SWPPP, or otherwise maintaining compliance with the Construction 
General Permit or other requirement of this section shall be paid by the Contractor. 
 
MTS reserves the right to defend any enforcement action or civil action brought against MTS for 
Contractor’s failure to comply with any applicable water quality law, regulation, or policy.  
Contractor hereby agrees to be bound by, and to reimburse MTS for the costs associated with, 
any settlement reached between MTS and any relevant enforcement entity. 
 
Failure to comply with the Construction General Permit may be a violation of federal and state law. 
The Contractor hereby agrees to indemnify and hold harmless MTS, its Board, members of the 
Board,  employees and authorized volunteers from and against any and all claims, demands, 
losses or liabilities of any kind or nature which MTS, its Board, members of the Board, employees 
and authorized volunteers may sustain or incur for noncompliance with the Construction General 
Permit arising out of or in connection with the Project, except for liability resulting from the sole 
negligence, willful misconduct or active negligence of MTS, its Board, members of the Board, 
employees or authorized volunteers. MTS may seek damages from the Contractor for delay in 
completing the Contract in accordance with the contract requirements herein caused by 
Contractor’s failure to comply with the Construction General Permit, any laws, regulations, and 
policies described in this section, or any other relevant water quality law, regulation, or policy. 
 
It shall be Contractor’s responsibility to evaluate and include in the Contract amount the cost of 
complying with this section. Contractor shall include the cost to perform this Work in its Bid.  
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4.22. CLEANING UP 

Contractor at all times shall keep premises free from debris such as waste, rubbish, and excess 
materials and equipment. Contractor shall not store debris under, in, or about the premises.  
Contractor shall also clean all asphalt and concrete areas to the degree necessary to remove oil, 
grease, fuel, or other stains caused by Contractor operations or equipment. The use of water, 
resulting in mud on streets, will not be permitted as substitute for sweeping or other methods. Dust 
control may require having a water truck onsite for the duration of the Project, and/or use of 
temporary hoses and pipelines to convey water. 

Contractor shall fully clean up the site at the completion of the Work. If the Contractor fails to 
immediately clean up at the completion of the Work, MTS may do so and the cost of such clean 
up shall be charged back to the Contractor. 

4.23. LAYOUT AND FIELD ENGINEERING 

All field engineering required for laying out the Work and establishing grades for earthwork 
operations shall be furnished by the Contractor at its expense. 

4.24. EXCESSIVE NOISE 

The Contractor shall use only such equipment on the work and in such state of repair so that the 
emission of sound therefrom is within the noise tolerance level of that equipment as established 
by Cal/OSHA. 

The Contractor shall comply with the most restrictive of the following: (1) local sound control and 
noise level rules, regulations and ordinances and (2) the requirements contained in these Contract 
Documents, including hours of operation requirements. 

No internal combustion engine shall be operated on the Project without a muffler of the type 
recommended by the manufacturer. Should any muffler or other control device sustain damage or 
be determined to be ineffective or defective, the Contractor shall promptly remove the equipment 
and shall not return said equipment to the job until the device is repaired or replaced.  Said noise 
and vibration level requirements shall apply to all equipment on the job or related to the job, 
including but not limited to, trucks, transit mixers or transit equipment that may or may not be 
owned by the Contractor. 

4.25. AIR POLLUTION CONTROL 

Contractor shall comply with all air pollution control rules, regulations, ordinances and statutes.  All 
containers of liquids, including, but not limited to, all containers of paint, thinner, curing compound, 
solvent or liquid asphalt shall be labeled to indicate that the contents fully comply with the 
applicable material requirements. 

4.26. COMPLIANCE WITH CALIFORNIA AIR RESOURCES BOARD REGULATIONS 

Contractor shall comply, and shall ensure all subcontractors comply, with all applicable 
requirements of the most current version of the California Air Resources Board (“CARB”) 
regulations including, without limitation, all applicable terms of Title 13, California Code of 
Regulations Division 3, Chapter 9 and all pending amendments (“Regulation”). 

Throughout the Project, and for three (3) years thereafter, Contractor shall make available for 
inspection and copying any and all documents or information associated with Contractor’s and 
subcontractors’ fleet including, without limitation, Certificates of Reported Compliance (“CRC”), 
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fuel/refueling records, maintenance records, emissions records, and any other information the 
Contractor is required to produce, keep or maintain pursuant to the Regulation upon two (2) 
calendar days’ notice from MTS.   

Contractor shall be solely liable for any and all costs associated with complying with the Regulation 
as well as for any and all penalties, fines, damages, or costs associated with any and all violations, 
or failures to comply with the Regulation. Contractor shall defend, indemnify and hold harmless 
MTS, its officials, officers, employees and authorized volunteers free and harmless from any 
claims, liabilities, costs, penalties or interest arising out of any failure or alleged failure to comply 
with the Regulation. 

4.27. SANITARY FACILITIES 

Contractor shall provide sanitary temporary toilet buildings and hand washing facilities for the use 
of all workers. All toilets and hand washing facilities shall comply with all applicable federal, state 
and local laws, codes, ordinances, and regulations. Toilets shall be kept supplied with toilet paper 
and shall have workable door fasteners. Toilets and hand washing facilities shall be serviced no 
less than once weekly and shall be present in a quantity of not less than 1 per 20 workers as 
required by Cal/OSHA regulations. The toilets and hand washing facilities shall be maintained in a 
sanitary condition at all times. Use of toilet and hand washing facilities in the Work under 
construction shall not be permitted. Any other Sanitary Facilities required by Cal/OSHA shall be 
the responsibility of the Contractor. 

4.28. TESTS AND INSPECTIONS 

Unless otherwise required in the Contract Documents, if the Contract Documents, MTS, or any 
instructions, laws, ordinances, or public authority requires any part of the Work to be tested or 
Approved, Contractor shall provide MTS at least two (2) working days’ notice of its readiness for 
observation or inspection. If inspection is by a public authority other than MTS, Contractor shall 
promptly inform MTS of the date fixed for such inspection. Required certificates of inspection (or 
similar) shall be secured by Contractor. Costs for MTS testing and MTS inspection shall be paid 
by MTS. Costs of tests for Work found not to be in compliance shall be paid by the Contractor. 

If any Work is done or covered up without the required testing or approval, the Contractor shall 
uncover or deconstruct the Work, and the Work shall be redone after completion of the testing at 
the Contractor’s cost in compliance with the Contract Documents. 

Where inspection and testing are to be conducted by an independent laboratory or agency, 
materials or samples of materials to be inspected or tested shall be selected by such laboratory or 
agency, or by MTS, and not by Contractor. All tests or inspections of materials shall be made in 
accordance with the commonly recognized standards of national organizations. 

In advance of manufacture of materials to be supplied by Contractor which must be tested or 
inspected, Contractor shall notify MTS so that MTS may arrange for testing at the source of supply. 
Any materials which have not satisfactorily passed such testing and inspection shall not be 
incorporated into the Work. 

If the manufacture of materials to be inspected or tested will occur in a plant or location outside the 
geographic limits of MTS, the Contractor shall pay for any excessive or unusual costs associated 
with such testing or inspection, including but not limited to excessive travel time, standby time and 
required lodging. 
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Reexamination of Work may be ordered by MTS. If so ordered, Work must be uncovered or 
deconstructed by Contractor. If Work is found to be in accordance with the Contract Documents, 
MTS shall pay the costs of reexamination and reconstruction. If such Work is found not to be in 
accordance with the Contract Documents, Contractor shall pay all costs. 

4.29. PROTECTION OF WORK AND PROPERTY 

The Contractor shall be responsible for all damages to persons or property that occurs as a result 
of the Work. Contractor shall be responsible for the proper care and protection of all materials 
delivered and Work performed until completion and final Acceptance by MTS. All Work shall be 
solely at the Contractor’s risk. Contractor shall adequately protect adjacent property from 
settlement or loss of lateral support as necessary. Contractor shall comply with all applicable safety 
laws and building codes to prevent accidents or injury to persons on, about, or adjacent to the 
Project site where Work is being performed. Contractor shall erect and properly maintain at all 
times, as required by field conditions and progress of work, all necessary safeguards, signs, 
barriers, lights, and watchmen for protection of workers and the public, and shall post danger signs 
warning against hazards created in the course of construction. 

In an emergency affecting safety of life or of work or of adjoining property, Contractor, without 
special instruction or authorization from MTS, is hereby permitted to act to prevent such threatened 
loss or injury; and Contractor shall so act, without appeal, if so authorized or instructed by MTS. 
Any compensation claimed by Contractor on account of emergency work shall be determined by 
and agreed upon by MTS and the Contractor. 

All traffic detector loops, fences, walls, culverts, survey monuments, or other obstructions (except 
survey monuments within the limits of the Work) which are removed, damaged, or destroyed in the 
course of the Work, shall be replaced or repaired to original condition and to the satisfaction of 
MTS, by and at the expense of the Contractor, whether or not those obstructions have been shown 
on the Plans, unless otherwise stated herein. Contractor shall notify MTS at least 2 Days before a 
survey monument within the limits of the Work will be damaged, and MTS will replace the survey 
monument at no expense to the Contractor. If MTS is not properly notified, Contractor shall replace 
the survey monument at its sole expense. It is the Contractor’s responsibility to employ at its 
expense a licensed Land Surveyor to restore all survey monuments outside the limits of the Work, 
which are destroyed or obliterated. 

Contractor shall provide such heat, covering, and enclosures as are necessary to protect all Work, 
materials, equipment, appliances, and tools against damage by weather conditions. 

Contractor shall take adequate precautions to protect existing sidewalks, curbs, pavements, 
utilities, and other adjoining property and structures, and to avoid damage thereto, and Contractor 
shall repair any damage thereto caused by the Work operations.  

Contractor shall: 

A. Enclose the working area with a substantial barricade and arrange work to cause minimum 
amount of inconvenience and danger to the public. 

B. Provide substantial barricades around any shrubs or trees indicated to be preserved. 

C. Deliver materials to the Project site over a route designated by MTS. 

D. Provide any and all dust control required and follow the Applicable air quality regulations 
as appropriate. If the Contractor does not comply, MTS shall have the immediate authority 
to provide dust control and deduct the cost from payments to the Contractor. 
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E. Confine Contractor’s apparatus, the storage of materials, and the operations of its workers 
to limits required by law, ordinances, permits, or directions of MTS.  Contractor shall not 
unreasonably encumber the Project site with its materials. 

F. Take care to prevent disturbing or covering any survey markers, monuments, or other 
devices marking property boundaries or corners. If such markers are disturbed by accident, 
they shall be replaced by an approved civil engineer or land surveyor, at no cost to MTS. 

G. Ensure that existing facilities, fences and other structures are all adequately protected and 
that, upon completion of all Work, all facilities that may have been damaged are restored 
to a condition acceptable to MTS. 

H. Preserve and protect from injury all buildings, pole lines and all direction, warning and 
mileage signs that have been placed within the right-of-way. 

I. At the completion of work each day, leave the Project site in a clean, safe condition. 

J. Comply with any stage construction and traffic control plans. Access to residences and 
businesses shall be maintained at all times. 

These precautionary measures will apply continuously and not be limited to normal working hours.  
Full compensation for the Work involved in the preservation of life, safety and property as above 
specified shall be considered as included in the prices paid for the various contract items of Work, 
and no additional allowance will be made therefor. 

Should damage to persons or property occur as a result of the Work, Contractor shall be 
responsible for proper investigation, documentation, including video or photography, to adequately 
memorialize and make a record of what transpired. MTS shall be entitled to inspect and copy any 
such documentation, video, or photographs. 

4.30. CONTRACTOR’S MEANS AND METHODS 

Contractor is solely responsible for the means and methods utilized to perform the Work. In no 
case shall the Contractor’s means and methods deviate from commonly used industry standards. 

4.31. LABOR 

Hours of Work:   

Eight (8) hours of work shall constitute a legal day’s work. Contractor and each subcontractor shall 
forfeit, as penalty to MTS, twenty-five dollars ($25) for each worker employed in the execution of 
Work by the Contractor or any subcontractor for each day during which such worker is required or 
permitted to work more than eight (8) hours in any one day and forty (40) hours in any week in 
violation of the provisions of the Labor Code, and in particular, section 1810 to section 1815, except 
as provided in Labor Code section 1815. The Contractor and every subcontractor shall keep an 
accurate record showing the name of and actual hours worked each calendar day and each 
calendar week by each worker employed in connection with the Work or any part of the Work 
contemplated by this Contract. The record shall be kept open at all reasonable hours to the 
inspection of MTS and to the Division of Labor Law Enforcement, Department of Industrial 
Relations of the State of California. 

Prevailing Rates of Wages:   

The Contractor is aware of the requirements of Labor Code Sections 1720 et seq. and 1770 et 
seq., as well as California Code of Regulations, Title 8, Section 16000 et seq. (“Prevailing Wage 



 
42 

MTS Doc No: PWB401.0-24 
CPD DRIVEWAY AND FENCING REPAIRS 

V.1 - Local 

Laws”), which require the payment of prevailing wage rates and the performance of other 
requirements on certain “public works” and “maintenance” projects. Since this Project involves an 
applicable “public works” or “maintenance” project, as defined by the Prevailing Wage Laws, and 
since the total compensation is $1,000 or more, Contractor agrees to fully comply with such 
Prevailing Wage Laws. The Contractor shall obtain a copy of the prevailing rates of per diem wages 
at the commencement of this Contract from the website of the Division of Labor Statistics and 
Research of the Department of Industrial Relations located at www.dir.ca.gov. In the alternative, 
the Contractor may view a copy of the prevailing rate of per diem wages which are on file at MTS’s 
Administration Office and shall be made available to interested parties upon request.  Contractor 
shall make copies of the prevailing rates of per diem wages for each craft, classification, or type of 
worker needed to perform work on the Project available to interested parties upon request and 
shall post copies at the Contractor’s principal place of business and at the Project site. Contractor 
shall defend, indemnify and hold MTS, its Board, members of the Board, employees and 
authorized volunteers free and harmless from any claims, liabilities, costs, penalties or interest 
arising out of any failure or allege failure to comply with the Prevailing Wage Laws. 

The Contractor shall forfeit as a penalty to MTS not more than Two Hundred Dollars ($200.00), 
pursuant to Labor Code Section 1775, for each calendar day, or portion thereof, for each worker 
paid less than the prevailing wage rate as determined by the Director of the Department of 
Industrial Relations for such work or craft in which such worker is employed for any public work 
done under the Contract by it or by any subcontractor under it. The difference between such 
prevailing wage rate and the amount paid to each worker for each calendar day or portion thereof, 
for which each worker was paid less than the prevailing wage rate, shall be paid to each worker 
by the Contractor. 

Contractor shall post, at appropriate conspicuous points on the Project site, a schedule showing 
all determined general prevailing wage rates and all authorized deductions, if any, from unpaid 
wages actually earned. 

 

Payroll Records:   

Pursuant to Labor Code Section 1776, Contractor and all subcontractors shall maintain weekly 
certified payroll records, showing the names, addresses, Social Security numbers, work 
classifications, straight time and overtime hours worked each day and week, and the actual per 
diem wages paid to each journeyman, apprentice, worker, or other employee employed by them 
in connection with the Work under this Contract. Contractor shall certify under penalty of perjury 
that records maintained and submitted by Contractor are true and accurate. Contractor shall also 
require subcontractor(s) to certify weekly payroll records under penalty of perjury. 

In accordance with Labor Code section 1771.4, the Contractor and each subcontractor shall 
furnish the certified payroll records directly to the Department of Industrial Relations (“DIR”) on the 
specified interval and format prescribed by the DIR, which may include electronic submission.  

Contractor shall comply with all requirements and regulations from the DIR relating to labor 
compliance monitoring and enforcement. 

If not subject to paragraph (a), the certified payroll records shall be on forms provided by the 
Division of Labor Standards Enforcement (“DLSE”) of the DIR or shall contain the same information 
as the forms provided by the DLSE. 
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In the event of noncompliance with the requirements of this Section, the Contractor shall have ten 
(10) calendar days in which to comply subsequent to receipt of written notice specifying in what 
respects the Contractor must comply with this section. Should noncompliance still be evident after 
such 10-day period, the Contractor shall pay a penalty of one hundred dollars ($100.00) to MTS 
for each calendar day, or portion thereof, for each worker, until strict compliance is effectuated.  
Upon the request of the Division of Apprenticeship Standards or the Division of Labor Standards 
Enforcement, such penalties shall be withheld from progress payment then due. 

Employment of Apprentices:   

Contractor’s attention is directed to the provisions of sections 1777.5, 1777.6, and 1777.7 of the 
Labor Code concerning employment of apprentices by the Contractor or any subcontractor.  
Contractor shall obtain a certificate of apprenticeship before employing any apprentice pursuant 
to sections 1777.5, 1777.6, and 1777.7 of the Labor Code. Information relative to apprenticeship 
standards, wage schedules, and other requirements may be obtained from the Director of Industrial 
Relations, the Administrator of Apprenticeships, San Francisco, California, or from the Division of 
Apprenticeship Standards and its branch offices. 

Nondiscrimination:   

Pursuant to Labor Code Section 1735 and other applicable provisions of law, the Contractor and 
its subcontractors shall not discriminate against any employee or applicant for employment 
because of race, religious creed, color, national origin, ancestry, physical disability, mental 
disability, medical condition, marital status, sex, age, sexual orientation, or any other classifications 
protected by law on this Project. The Contractor will take affirmative action to ensure that 
employees are treated during employment or training without regard to their race, religious creed, 
color, national origin, ancestry, physical disability, mental disability, medical condition, marital 
status, sex, age, sexual orientation, or any other classifications protected by law. 

Labor Certification:  

I am aware of the provisions of section 3700 of the Labor Code which require every employer to 
be insured against liability for workers’ compensation or to undertake self-insurance in accordance 
with the provisions of that code, and I will comply with such provisions before commencing the 
performance of the work of this Contract code. 

4.32. INSURANCE 

Contractor will include the contract number on all insurance-related correspondence, i.e., the 
insurance certificate itself. 

All policies required shall be issued by companies who are licensed or approved to do business in 
the State of California and hold a current policyholder's alphabetic and financial-size category 
rating of not less than A-VI, in accordance with A.M. Best. 

MTS utilizes the services of a third-party insurance monitoring company. As a condition of contract 
award, Contractor shall submit any required insurance policies to the third-party monitoring 
company of MTS’ choosing. 

A. COVERAGE REQUIRED - ALL CONTRACTS (LIABILITY) 

i. Commercial General Liability At all times during this contract and, with respect to 
Products and Completed Operations Liability, for twelve (12) months following the 
acceptance of the work by MTS, Contractor agrees to maintain Commercial General 
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Liability Insurance utilizing Insurance Services Office (ISO) coverage form CG0001, 
edition date 10/01 or later, or an equivalent form and with insurance companies 
acceptable to MTS. The coverage shall contain no restricting or exclusionary 
endorsements with respect to the performing of services described in the scope of work. 

All such policies shall name in the endorsement San Diego Metropolitan Transit System 
(MTS), San Diego Trolley, Inc. (SDTI), San Diego and Arizona Eastern Railway 
(SD&AE), San Diego and Imperial Valley Railroad (SD&IV), and San Diego Transit 
Corporation (SDTC), their directors, officers, agents, and employees as additional 
insureds as their interests may appear. Furthermore, an endorsement will be required 
demonstrating that the standard railroad exclusionary language has been removed as 
applicable. 

ii. Automobile Liability at all times during this contract, Contractor agrees to maintain 
Automobile Liability Insurance for bodily injury and property damage including coverage 
for all owned, non owned, and hired vehicles. 

iii. Workers' Compensation/Employer Liability At all times during this contract, Contractor 
agrees to maintain Workers' Compensation and Employers' Liability Insurance, 
including Occupational Disease, in compliance with the applicable statutory 
requirements. Contractor waives any rights of subrogation against MTS, SDTI, SD&AE, 
SD&IV, and SDTC, and the policy form must permit and accept such waiver. 

B. ADDITIONAL COVERAGES REQUIRED (AS INDICATED) 

i.  Owner-Provided Builder's Risk - PROVIDED 

MTS will provide Builder's Risk Insurance on a special form basis, excluding the perils 
of earthquake and flood, at a limit of not less than the full replacement value of the work 
and covering the work and all materials and equipment to be incorporated therein, 
including property in transit elsewhere, and insuring the interests of the Contractor, 
subcontractors, materialmen, and MTS, SDTI, SD&AE, SD&IV, SDTC, MTS's 
contractor for design, and MTS's contractor for construction management.  However, 
Contractor is responsible for the portion of any loss that is within the deductible amount 
of this Builder's Risk Insurance, which is currently at $50,000 but is subject to change. 

ii.  Professional Liability - REQUIRED 

At all times during this contract, and for twelve (12) months following acceptance of 
work by owner, Contractor agrees to maintain Professional Liability Insurance with 
respect to services or operations under this Agreement. 

iii.  Pollution Legal Liability - REQUIRED 

At all times during this contract, and for twenty-four (24) months following, Contractor 
agrees to maintain Pollution Legal Liability Insurance with respect to services or 
operations under this Agreement.  The extended discovery period must be no less than 
twenty-four (24) months. 

iv.  Contractor Equipment - REQUIRED 

At all times during this contract, Contractor agrees to maintain Contractor's Equipment 
Insurance on a special form basis covering equipment owned, leased, or used by 
Contractor.  Contractor waives any rights of subrogation against MTS, SDTI, SD&AE, 
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SD&IV, and SDTC, and the policy form must permit and accept such waiver.  Contractor 
hereby releases and holds harmless MTS for any loss or damage to its equipment. 

v.  Installation Floater - REQUIRED 

At all times during this contract, Contractor agrees to maintain Installation Floater 
Insurance on a special form basis covering property owned or provided by Contractor.  
Contractor waives any rights of subrogation against MTS, SDTI, SD&AE, SD&IV, and 
SDTC, and the policy form must permit and accept such waiver.  Contractor hereby 
releases and holds harmless these entities for any loss or damage to its property. 

vi.  Garage Keeper's Legal Liability & Automobile Portion - REQUIRED 

At all times during this contract, Contractor agrees to maintain Garage Keeper’s Legal 
Liability as well Automobile Portion which covers the risk of loss or damage to MTS 
vehicles while in the care, custody or control of Contractor. Automobile portion shall 
cover the Contractor in the event of a vehicle accident while they are driving an MTS 
vehicle, which results in a third party claim of physical damage or bodily injury. 

vii.  Crime Fidelity Insurance - REQUIRED 

At all times during this contract, Contractor agrees to maintain Crime Fidelity Insurance 
with respect to services or operations under this agreement. The coverage should 
include the following: 

 Employee dishonesty/theft 
 Theft, disappearance and destruction on the premises 
 Theft, disappearance and destruction while in transit 
 Forgery/alteration 

viii.  Umbrella or Excess Liability (if required to meet liability limits above) - REQUIRED 

Contractor agrees that any Umbrella or Excess Liability Policy utilized to provide the 
required limits of liability shall contain coverage at least as broad as that provided by 
the General Liability Policy, and be written for a term concurrent with the General 
Liability Policy. 

ix.  Primary and Non-Contributory Insurance - REQUIRED 

Contractor agrees that all general liability coverages required under this insurance 
section are PRIMARY and that any insurance of MTS, SDTI, SD&AE, SD&IV, and 
SDTC shall be excess and noncontributory (endorsement required). 

C. MINIMUM POLICY LIMITS REQUIRED 

Combined Single Limit (CSL) 

Commercial General Liability (Per Occurrence):  $3,000,000 
(General Aggregate)  $6,000,000 
(Completed Operations & Products Aggregate)  $2,000,000 
Automobile Liability: (Combined Single Limit)  $2,000,000 
Worker’s Compensation:  Statutory Limits 
Employer's Liability per Accident /or Disease:  $1,000,000 
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Additional Coverages (as indicated under Section B, Additional Coverages Required): 

☐ B. (1) Builder's Risk  Replacement Cost 

☐  B. (2) Railroad Protective (Per Occurrence):  $5,000,000 

           Railroad Protective (General Aggregate):  $10,000,000 

☐  B. (3) Professional Liability  $ 

☐  B. (4) Pollution Liability  $ 

☐  B. (5) Contractor Equipment  Replacement Cost 

☐  B. (6) Installation Floater  Replacement Cost 

☐  B. (7) Garage Keeper’s Legal Liability   $ 

☐  (Combined Single Limit (CSL) Per Occurrence) 

☐  B. (8) Crime Fidelity Insurance  $ 

☐  B. (9) Umbrella or Excess Liability  $ 

  (if required to meet liability limits above)   

  B. (10) Primary and Non-Contributory Insurance  Primary 

☐ B. (11) Cyber Security Liability Insurance  $ 

D. NOTICE OF POLICY CHANGES 

Contractor shall not amend or cancel the insurance policy and coverage required by this 
Agreement without providing MTS with at least thirty (30) days prior written notice. 
Contractor shall notify MTS within ten (10) days of insurer-initiated material amendments 
or cancellations to the insurance coverage required by this Agreement. Under no 
circumstances shall these notice provisions be deemed a waiver of the insurance 
requirements set for herein. Any material changes in or cancellation of the insurance policy 
on file with MTS pursuant to this Section will result in an immediate stop work order until 
proof of substitute coverage meeting the requirements of this Agreement is provided to 
MTS. In the alternative, in MTS’ sole discretion, MTS retains the right to declare Contractor 
in default and immediately terminate this Agreement if the insurance coverage required by 
this Section is cancelled, otherwise lapses or fails to meet the coverage limits at any time, 
and for any duration, during the term of this Agreement. 

4.33. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

The Contract duration shall commence on the date specified in MTS’s Notice to Proceed and shall 
be completed by Contractor in the time specified in the Contract Documents. MTS is under no 
obligation to consider early completion of the Project; and the Contract completion date shall not 
be amended by MTS’s receipt or acceptance of the Contractor’s proposed earlier completion date.  
Furthermore, Contractor shall not, under any circumstances, receive additional compensation from 
MTS (including but not limited to indirect, general, administrative or other forms of overhead costs) 
for the period between the time of earlier completion proposed by the Contractor and the Contract 
completion date. If the Work is not completed as stated in the Contract Documents, it is understood 
that MTS will suffer damage. As it is impractical and infeasible to determine the amount of actual 
damage, it is agreed that Contractor shall pay to MTS as fixed and liquidated damages, and not 
as a penalty, the sum stipulated in the Contract for each calendar day of delay until the Work is 
fully completed. Contractor and its surety shall be liable for any liquidated damages. Any money 
due or to become due the Contractor may be retained to cover liquidated damages. 
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Inclement Weather:   

Contractor shall abide by MTS’s determination of what constitutes inclement weather. Time 
extensions for inclement weather shall only be granted when the Work stopped during inclement 
weather is on the critical path of the Project schedule. 

Extension of Time:   

Contractor shall not be charged liquidated damages because of any delays in completion of the 
Work due to unforeseeable causes beyond the control and without the fault or negligence of 
Contractor (or its subcontractors or suppliers). Contractor shall within five (5) calendar days of 
identifying any such delay notify MTS in writing of causes of delay. MTS shall ascertain the facts 
and extent of delay and grant extension of time for completing the Work when, in its judgment, the 
facts justify such an extension. Time extensions to the Project shall be requested by the Contractor 
as they occur and without delay. No delay claims shall be permitted unless the event or occurrence 
delays the completion of the Project beyond the Contract completion date. 

No Damages for Reasonable Delay:  

MTS’s liability to Contractor for delays for which MTS is responsible shall be limited to only an 
extension of time unless such delays were unreasonable under the circumstances. In no case shall 
MTS be liable for any costs which are borne by the Contractor in the regular course of business, 
including, but not limited to, home office overhead and other ongoing costs. Damages caused by 
unreasonable MTS delay shall be based on actual costs only, no proportions or formulas shall be 
used to calculate any delay damages. 

4.34. PAYMENT 

Cost Breakdown: 

Contractor shall furnish a detailed Schedule of Values giving an itemized breakdown of the 
Contract Price within fourteen (14) calendar Days of award of the Contract. The Schedule of Values 
shall be adjusted as directed by MTS. 

Mobilization/ Demobilization: 

When a bid item is included in the Bid Schedule for mobilization, the costs of Work in advance of 
construction operations and not directly attributable to any specific bid item will be included in the 
progress estimate (“Initial Mobilization”). The Initial Mobilization bid item shall be limited to ten (10) 
percent of the Bid Price. When no bid item is provided for “Initial Mobilization,” payment for such 
costs will be deemed to be included in the other items of the Work. 

Payment for Initial Mobilization based on the lump sum provided in the Bid shall constitute full 
compensation for all such Work. No payment for Initial Mobilization will be made until all of the 
listed items have been completed to the satisfaction of MTS.  

The scope of the Work included under Initial Mobilization shall include, but shall not be limited to, 
the following principal items: 

A. Obtaining and paying for all bonds, insurance, and permits. 

B. Moving on to the Project site of all Contractor’s plant and equipment required for the first 
month’s operations. 

C. Installing temporary construction power, wiring, and lighting facilities, as applicable. 
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D. Establishing fire protection system, as applicable. 

E. Developing and installing a construction water supply, if applicable. 

F. Providing and maintaining the field office trailers for the Contractor, if necessary, and MTS 
(if specified), complete, with all specified furnishings and utility services including 
telephones, telephone appurtenances, computer and printer, fax machine, and copying 
machine. 

G. Providing on-site sanitary facilities and potable water facilities as specified per Cal-OSHA 
and these Contract Documents. 

H. Furnishing, installing, and maintaining all storage buildings or sheds required for temporary 
storage of products, equipment, or materials that have not yet been installed in the Work. 
All such storage shall meet manufacturer’s specified storage requirements, and the specific 
provisions of the specifications, including temperature and humidity control, if 
recommended by the manufacturer, and for all security. 

I. Arranging for and erection of Contractor’s work and storage yard. 

J. Posting all OSHA required notices and establishment of safety programs per Cal-OSHA. 

K. Submittal of Construction Schedule as required by the Contract Documents. 

Demobilization shall include the complete dismantling and removal by the Contractor of all of the 
Contractor’s temporary facilities, equipment, and personnel at the Site. 

Progress Estimates, Payment, And Withholding: 

Contractor shall submit to MTS, on forms approved by MTS, a payment request which shall include 
a monthly itemized estimate of Work done for the purpose of making progress payments. 
Contractor’s payment request shall set forth in detail the Schedule of Values for the period 
beginning with the date Work was first commenced and ending on the end of the calendar month 
for which the payment request is prepared. Contractor shall include any amount earned for 
executed Change Orders. In order for MTS to consider and evaluate each progress payment 
request, Contractor shall submit each payment request no later than the 25th day of each calendar 
month. Failure to do so may result in a delay of payment. 

From the total thus computed, a deduction shall be made in the amount of five percent (5%) for 
retention, except where MTS has adopted a finding that the Work done under the Contract is 
substantially complex, and then the amount withheld as retention shall be the percentage specified 
in the IFB.  From the remainder a further deduction may be made in accordance with the items 
below.  The amount computed, less the amount withheld for retention and any amounts withheld 
as set forth below, shall be the amount of the Contractor’s payment request. 

MTS may withhold a sufficient amount or amounts of any payment or payments otherwise due to 
Contractor, as in its judgment may be necessary to cover: 

A. Payments which may be past due and payable for claims against Contractor or any 
subcontractors for labor or materials furnished in and about the performance of work on 
the Project under this Contract. 

B. Defective work not remedied. 
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C. Completion of the Contract if there is a reasonable doubt that the Work can be completed 
for balance then unpaid. 

D. Damage to another contractor or a third party. 

E. Amounts which may be due MTS for claims against Contractor. 

F. Failure of Contractor to keep the record (“as-built”) drawings up to date. 

G. Failure to provide update on construction schedule as required herein. 

H. Site cleanup. 

I. Failure to comply with Contract Documents. 

J. Liquidated damages. 

K. Legally permitted penalties. 

L. Anything required by law to be withheld. 

MTS may apply such withheld amount or amounts to payment of such claims or obligations at its 
discretion, or as required by law. 

Contractor shall submit, with each of its payment requests, an adjusted list of actual quantities, 
verified by MTS, for unit price items listed, if any, in the Bid Form. Contractor shall certify under 
penalty of perjury, that all cost breakdowns and periodic estimates accurately reflect the Work on 
the Project. 

MTS shall have the right to adjust any estimate of quantity and to subsequently correct any error 
made in any estimate for payment. 

Upon receipt, MTS shall review the payment request to determine whether it is undisputed and 
suitable for payment. If the payment request is determined to be unsuitable for payment, it shall 
be returned to Contractor as soon as practicable, accompanied by a document setting forth in 
writing the reasons why the payment request is not proper. MTS shall promptly process the 
progress payment after the receipt of an undisputed and properly submitted payment request from 
Contractor. 

Prompt Progress Payments:  

A prime Contractor or Subcontractor shall pay any subcontractor no later than seven (7) business 
days from the receipt of each progress payment from MTS in accordance with Cal. Bus. & Prof. 
Code, 7108.5 concerning prompt payment to subcontractors. Any delay or postponement of 
payment over 30 calendar days may take place only for good cause and with MTS’s prior written 
approval. Any violation of Section 7108.5 shall subject the violating contractor or subcontractor to 
the penalties, sanctions, and other remedies of that Section. This requirement shall not be 
construed to limit or impair any contractual, administrative, or judicial remedies otherwise, available 
to the contractor or subcontractor in the event of a dispute involving late payment, or nonpayment 
by the contractor, deficient subcontractor performance, noncompliance by a subcontractor.   

Prime Contractor must submit the MTS Prompt Payment Certification Form to the MTS Contracts 
Administrator if any Subcontractors. The form is available for download at 
https://www.sdmts.com/business-center/procurement. The form certifies that all Subcontractors 
were paid within seven (7) business days of receiving payment from MTS for work performed 
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during the previous month. The Prime Contractor must submit the completed certification, as 
required on the form, and the month following final acceptance of the project. In addition, seven 
(7) business day prompt payment requirement prevails over contract language between a Prime 
Contractor and a Subcontractor.  

Retention:  

MTS shall hold retainage of 5% from the Prime Contractor for any public works contract over 
$5,000.  MTS shall make prompt and regular incremental acceptances of portions as determined 
by MTS of the contract work and retain 5% of the contract price until final completion and 
acceptance of performance. The Prime Contractor or Subcontractor shall return all monies 
withheld in retention from a subcontractor within seven (7) business days after receiving retention 
proceeds from MTS for work satisfactorily completed and accepted. Any delay or postponement 
of payment over 30 calendar days may take place only for good cause and with MTS’s prior written 
approval. Any violation of this provision shall subject the violating prime contractor or subcontractor 
to the penalties, sanctions, and other remedies specified in Cal. Bus. & Prof. Code, 7108.5 and 
Cal. Pub. Con. Code, 7107. These requirements shall not be construed to limit or impair any 
contractual, administration, or judicial remedies otherwise available to the prime contractor or 
subcontractor in the event of a dispute involving late payment or nonpayment by the prime 
contractor deficient subcontract performance, or noncompliance by a subcontractor.   

Invoices: 

Invoices must be sent to the MTS Accounting Department, via email, at ap@sdmts.com. All 
invoices must have the Purchase Order and contract number clearly displayed to ensure timely 
payment. MTS will not pay on packing slips, receiving documents, delivery documents, or other 
similar documents. Invoices must be submitted for payment. 

Payment terms shall be net 30 days from invoice date. 

Contractors must also indicate if any of the invoiced amount(s) is for service or work provided by 
a subcontractor and indicate the amount that will be paid to the subcontractor. Contractors must 
also comply with the prompt payment requirements in the Prompt Progress Payments section of 
the Standard Conditions. 

4.35. CHANGES AND EXTRA WORK PAYMENT 

A. Contract Change Orders: 

MTS, without invalidating the Contract, may order changes in the Work consisting of 
additions, deletions or other revisions, and the Contract price and Contract duration shall 
be adjusted accordingly. Except as otherwise provided herein, all such changes in the Work 
shall be authorized by Change Order and shall be performed under the applicable 
conditions of the Contract Documents. Change Orders shall be issued in the form set forth 
in this IFB. A Change Order signed by the Contractor indicates the Contractor’s agreement 
therewith, including any adjustment in the Contract price or the Contract duration, and the 
full and final settlement of all costs (direct, indirect and overhead) related to the Work 
authorized by the Change Order. 

Contractor shall promptly execute changes in the Work as directed in writing by MTS even 
when the parties have not reached agreement on whether the change increases the scope 
of Work or affects the Contract price or Contract duration. No dispute, disagreement, or 
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failure of the parties to reach agreement on the terms of the change order shall relieve the 
Contractor from the obligation to proceed with performance of the Work, including 
Additional Work, promptly and expeditiously. All claims for additional compensation to the 
Contractor shall be presented in writing. No claim will be considered after the Work in 
question has been done unless a written Change Order has been issued or a timely written 
notice of claim has been made by Contractor. 

Whenever any change is made as provided for herein, such change shall be considered 
and treated as though originally included in the Contract, and shall be subject to all terms, 
conditions, and provisions of the original Contract. 

Contractor shall not reserve a right to assert impact costs, extended job site costs, 
extended overhead (direct or indirect), constructive acceleration and/or actual acceleration 
beyond what is stated in the Change Order. No claims shall be allowed for impact, extended 
overhead costs, constructive acceleration and/or actual acceleration due to a multiplicity of 
changes and/or clarifications. The Contractor may not change or modify MTS’s Change 
Order form in an attempt to reserve additional rights. 

No changes in the work covered by this Agreement shall exonerate any surety or any bond 
given in connection with this Agreement. 

B. Process for Determining Adjustments in Contract Price: 

i. Owner Initiated Change:  

When MTS desires a change in the Work, MTS may issue request for proposal to 
Contractor. The Contractor must submit a complete cost proposal, including any 
change in the Contract Price or Contract Time, within seven (7) calendar days after 
receipt of a request for proposal initiated by MTS, or the time indicated by MTS. 

ii. Contractor Initiated Change: 

The Contractor must give written notice of a proposed change order required for 
compliance with the Contract Documents within seven (7) calendar days of 
discovery of the facts giving rise to the proposed change order. 

iii. Requirements for Change Order Proposal: 

Contractor shall include material, labor, and equipment separately priced for each 
element of Work. Proposals must be accompanied by sufficiently detailed 
supporting backup documentation to permit verification by MTS, including but not 
limited to estimates and quotations from the Contractor, its subcontractors or 
material suppliers. Allowable Overhead and Profit may be added to the total of these 
costs if allowed by the Contract Documents and must be shown as separate lines.  

As general guidance, all change order documentation shall be tabulated into 
a detailed spreadsheet which must be submitted with the change order 
proposal to MTS. MTS will provide Contractor with the Change Order 
spreadsheet template. 

The spreadsheet must identify the type of change order (unit price, lumpsum or time 
and materials), identify labor costs, materials, equipment, overhead and/or  profit, 
and any other costs. Failure to submit the required documents may result in change 
order processing delays. 
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a) Unit Price Method: Where the Additional Work involved is covered or is of 
the same character as the original Contract, Unit Price Work by application 
of those unit prices to the quantities of the items involved; 

b) Lump Sum Method: By mutual acceptance of a lump sum price negotiated 
on the basis of the Contractor’s itemized estimate of the anticipated costs of 
the Additional Work. 

c) Time and Materials Method: MTS may direct Contractor to proceed with the 
Additional Work with payments to be made on the basis of the actual cost 
of the labor and materials required to complete the Additional Work. 

If the Contractor fails to submit a complete cost proposal within the seven (7) 
calendar day period (or as requested), MTS has the right to order the Contractor in 
writing to commence the Work immediately on a time and materials basis and/or 
issue a lump sum change to the Contract price and/or Contract duration in 
accordance with MTS’s estimate. If the change is issued based on MTS’s estimate, 
the Contractor will waive its right to dispute the action unless within fifteen (15) 
calendar days following completion of the added/deleted work, the Contractor 
presents written proof that MTS’s estimate was in error. 

C. Types of Change Orders: 

i. Unit Price Change Orders: 

When the actual quantity of a Unit Price item varies from the Bid Form, 
compensation for the change in quantity will be calculated by multiplying the actual 
quantity by the Unit Price. This calculation may result in either an additive or 
deductive Final Change Order pursuant to the Contract Documents. 

No Mark up for Overhead and Profit. Because the Contract Unit Prices provided in 
the Bid Schedule include Overhead and Profit as determined by Contractor at the 
time of Bid submission, no mark up or deduction for Overhead and Profit will be 
included in Unit Price Change Orders. 

Bid items included on the Bid Schedule may be deducted from the Work in their 
entirety without any negotiated extra costs. 

Contractor acknowledges that unit quantities are estimates and agrees that the 
estimated unit quantities listed on the Bid Schedule will be adjusted to reflect the 
actual quantities which may result in an adjustment to the Contract Unit Prices.  
Such an adjustment will be made by execution of an additive or deductive Change 
Order. Upon notification, Contractor’s failure to respond within seven (7) calendar 
days will result in MTS’s issuance of a unit quantity adjustment to the Contract Unit 
Prices and/or Contract duration in accordance with the Contract Documents. 

ii. Lump Sum Change Orders:  

Compensation for Lump Sum Change Orders shall be limited to expenditures 
necessitated specifically by the Additional Work, and shall be segregated as 
follows: 

a) Labor: The costs of labor will be the actual cost for wages prevailing locally 
for each craft or type of worker at the time the Additional Work is done, plus 
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employer payments of payroll taxes and insurance, health and welfare, 
pension, vacation, apprenticeship funds, and other direct costs resulting 
from Federal, State or local laws, as well as assessment or benefits required 
by lawful collective bargaining agreements. The use of a labor classification 
which would increase the Additional Work cost will not be permitted unless 
the Contractor establishes the necessity for such new classifications. Labor 
costs for equipment operators and helpers shall be reported only when such 
costs are not included in the invoice for equipment rental. 

b) Materials: The cost of materials reported shall be at invoice or lowest current 
price at which such materials are locally available in the quantities involved, 
plus sales tax, freight, and delivery. Materials costs shall be based upon 
supplier or manufacturer’s invoice. If invoices or other satisfactory evidence 
of cost are not furnished within fifteen (15) calendar days of delivery, then 
MTS shall determine the materials cost, at its sole discretion. 

c) Tool and Equipment Use:  Costs for the use of small tools, which are tools 
that have a replacement value of $1,000 or less, shall be considered 
included in the Overhead and Profit mark-ups established below.  
Regardless of ownership, the rates to be used in determining equipment use 
costs shall not exceed listed rates prevailing locally at equipment rental 
agencies, or distributors, at the time the Work is performed. 

iii. Time and Materials Change Orders: 

a) The term Time and Materials means the sum of all costs reasonably and 
necessarily incurred and paid by Contractor for labor, materials, and 
equipment in the proper performance of Additional Work. Except as 
otherwise may be agreed to in writing by MTS, such costs shall be in 
amounts no higher than those prevailing in the locality of the Project and 
shall include only the following items. 

b) Contractor must submit timesheets, materials invoices, records of 
equipment hours, and records of rental equipment hours to MTS for an 
approval signature each day Additional Work is performed. Failure to get 
MTS’s approval signature each Day shall result in a waiver of Contractor’s 
right to claim these costs. MTS’s signature on time sheets only serves as 
verification that the Work was performed and is not indicative of MTS’s 
agreement to Contractor’s entitlement to the cost. 

c) All documentation of incurred costs (“T&M Daily Summary Sheets”) shall be 
submitted by Contractor within three (3) working days of incurring the cost 
for labor, material, equipment, and special services as Additional Work is 
performed. Contractor’s actual costs shall be presented in a summary table 
in an electronic spreadsheet file by labor, material, equipment, and special 
services. Each T&M Daily Summary Sheet shall include Contractor’s actual 
costs incurred for the Additional Work performed that day and a cumulative 
total of Contractor’s actual costs incurred for the Additional Work. 
Contractor’s failure to provide a T&M Daily Summary Sheet showing a total 
cost summary between three (3) and five (5) working days of performance 
of the Work will result in the Contractor’s otherwise allowable overhead and 
profit being reduced by 50% for that portion of Additional Work which was 
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not documented in a timely manner.  Contractor’s failure to submit the T&M 
Daily Summary Sheet within five (5) working days of performance of the 
Work will result in a total waiver of Contractor’s right to claim these costs. 

d) Labor: 

The Contractor will be paid the cost of labor for the workers used in the 
actual and direct performance of the Work. The cost of labor will be the sum 
of the actual wages paid (which shall include any employer payments to or 
on behalf of the workers for health and welfare, pension, vacation, and 
similar purposes) substantiated by timesheets and certified payroll for 
wages prevailing for each craft or type of workers performing the Additional 
Work at the time the Additional Work is done, and the labor surcharge set 
forth in the Department of Transportation publication entitled Labor 
Surcharge and Equipment Rental Rates, which is in effect on the date upon 
which the Contract was executed. The labor surcharge shall constitute full 
compensation for all payments imposed by Federal, State, or local laws and 
for all other payments made to, or on behalf of, the workers, other than 
actual wages. 

i. Equipment Operator Exception: Labor costs for equipment operators 
and helpers shall be paid only when such costs are not included in 
the invoice for equipment rental. 

ii. Foreman Exception: The labor costs for foremen shall be 
proportioned to all of their assigned work and only that applicable to 
the Additional Work shall be paid.  Indirect labor costs, including, 
without limitation, the superintendent, project manager, and other 
labor identified in the Contract Documents will be considered 
Overhead. 

e) Materials: 

The cost of materials reported shall be itemized at invoice or lowest current 
price at which materials are locally available and delivered to the Site in the 
quantities involved, plus the cost of sales tax, freight, delivery, and storage. 

Trade discounts available to the purchaser shall be credited to MTS 
notwithstanding the fact that such discounts may not have been taken by 
Contractor. 

For materials secured by other than a direct purchase and direct billing to 
the purchaser, the cost shall be deemed to be the price paid to the actual 
supplier as determined by MTS. 

Payment for materials from sources owned wholly or in part by the 
Contractor shall not exceed the price paid by the Contractor for similar 
materials from said sources on Additional Work items or the current 
wholesale price for such materials delivered to the Site, whichever price is 
lower. 

If, in the opinion of MTS, the cost of materials is excessive, or Contractor 
does not furnish satisfactory evidence of the cost of such materials, then the 
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cost shall be deemed to be the lowest current wholesale price for the total 
quantity concerned delivered to the Site less trade discounts. 

MTS reserves the right to furnish materials for the Additional Work and no 
Claim shall be allowed by Contractor for costs of such materials or Indirect 
Costs or profit on MTS furnished materials. 

f) Equipment: 

Contractor will be paid for the use of equipment at the rental rates listed for 
that equipment in the California Department of Transportation publication 
entitled Labor Surcharge and Equipment Rental Rates, which is in effect on 
the date upon which the Contract was executed. Such rental rate will be 
used to compute payments for equipment whether the equipment is under 
Contractor’s control through direct Ownership, leasing, renting, or another 
method of acquisition. The rental rate to be applied for use of each item of 
equipment shall be the rate resulting in the least total cost to MTS for the 
total period of use. If it is deemed necessary by Contractor to use equipment 
not listed in the publication, an equitable rental rate for the equipment will 
be established by MTS. Contractor may furnish cost data which might assist 
MTS in the establishment of the rental rate. 

i. Rental Equipment 

Rental Time: The rental time to be paid for equipment on the Site 
shall be the time the equipment is in productive operation on the 
Additional Work being performed and, in addition, shall include the 
time required to move the equipment to the location of the Additional 
Work and return it to the original location or to another location 
requiring no more time than that required to return it to its original 
location; except that moving time will not be paid if the equipment is 
used on other than the Additional Work, even though located at the 
site of the Additional Work. 

Rental Time Not Allowed: Rental time will not be allowed while 
equipment is inoperative due to breakdowns. 

Computation Method: The following shall be used in computing the 
rental time of equipment on the Site. 

When hourly rates are paid, any part of an hour less than 30 minutes 
of operation shall be considered to be 1/2-hour of operation, and any 
part of an hour in excess of 30 minutes will be considered one hour 
of operation. 

When daily rates are paid, any part of a day less than 4 hours 
operation shall be considered to be 1/2-day of operation, and any 
part of an hour in excess of 4 hours will be considered one day of 
operation. 
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ii. Contractor-Owned Equipment 

For Contractor-owned equipment, the allowed equipment rental rate 
will be limited to the monthly equipment rental rate using a utilization 
rate of 173 hours per month. 

For Contractor-owned equipment, the rental time to be paid for 
equipment on the Site shall be the time the equipment is in 
productive operation, unless, in the instance of standby time, the 
equipment could be actively used by Contractor on another project, 
then MTS shall pay for the entirety of the time the equipment is on 
Site. It shall be Contractor’s burden to demonstrate to MTS that the 
equipment could be actively used on another project. 

All equipment shall, in the opinion of MTS, be in good working 
condition and suitable for the purpose for which the equipment is to 
be used. 

g) Special Services: Special work or services are defined as that Additional 
Work characterized by extraordinary complexity, sophistication, or 
innovation or a combination of the foregoing attributes which are unique to 
the construction industry. 

i. Invoices for Special Services: When MTS and Contractor determine 
that a special service is required which cannot be performed by the 
forces of Contractor or those of any of its Subcontractors, the special 
service may be performed by an entity especially skilled in the 
Additional Work. Invoices for special services based upon the 
current fair market value thereof may be accepted without complete 
itemization of labor, material, and equipment rental costs, after 
validation of market values by MTS. 

ii. Discount and Allowance: All invoices for special services will be 
adjusted by deducting all trade discounts offered or available, 
whether the discounts were taken or not. In lieu of Overhead and 
Profit as specified elsewhere in the Contract Documents, a total 
allowance not to exceed five percent (5%) for Overhead and Profit 
will be added to invoices for Special Services. 

h) Excluded Costs: The Term Time and Material shall not include any of the 
following costs or any other home or field office overhead costs, all of which 
are to be considered administrative costs covered by Contractor’s allowance 
for Overhead and Profit. 

i. Overhead Cost: Payroll costs and other compensation of 
Contractor’s officers, executives, principals, general managers, 
engineers, architects, estimators, attorneys, auditors, accountants, 
purchasing and contracting agents, timekeepers, clerks, and other 
personnel employed by Contractor whether at the Site or in 
Contractor’s principal office or any branch office, material yard, or 
shop for general administration of the Additional Work; 
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ii. Office Expenses: Expenses of Contractor’s principal and branch 
offices; 

iii. Capital Expenses: Any part of Contractor’s capital expenses, 
including interest on Contractor’s capital employed for the Additional 
Work and charges against Contractor for delinquent payments; 

iv. Negligence: Costs due to the negligence of Contractor or any 
Subcontractor or Supplier, or anyone directly or indirectly employed 
by any of them or for whose acts any of them may be liable, including 
without limitation the correction of Defective Work, disposal of 
materials or equipment wrongly supplied, and making good any 
damage to property; 

v. Other: Other overhead or general expense costs of any kind and the 
cost of any item not specifically and expressly included in the 
Contract Documents; 

vi. Small Tools: Cost of small tools valued at less than $1,000 and that 
remain the property of Contractor; 

vii. Administrative Costs: Costs associated with the preparation of 
Change Orders (whether or not ultimately authorized), cost 
estimates, or the preparation or filing of Claims; 

viii. Anticipated Lost Profits:  Expenses of Contractor associated with 
anticipated lost profits or lost revenues, lost income or earnings, lost 
interest on earnings, or unpaid retention; 

ix. Home Office Overhead: Costs derived from the computation of a 
“home office overhead” rate by application of the Eichleay, 
Allegheny, burden fluctuation, or other similar methods; 

x. Special Consultants and Attorneys: Costs of special consultants or 
attorneys, whether or not in the direct employ of Contractor, 
employed for services specifically related to the resolution of a 
Claim, dispute, or other matter arising out of or relating to the 
performance of the Additional Work. 

D. Calculation of Overhead and Profit  

In accordance with the Profit Calculation Matrix sample attached in General Conditions 
Referenced Forms. The mark-up for overhead (including supervision) and profit on work 
added to the Contract shall be according to the following: 

i. “Net Cost” is defined as consisting of costs of labor, materials, and tools and 
equipment only excluding overhead and profit. The costs of applicable 
insurance and bond premium will be reimbursed to the Contractor and 
subcontractors at cost only, without mark-up and in no case shall the total costs 
exceed one and one-half percent (1.5%) of Net Cost. Contractor shall provide 
MTS with documentation of the costs, including, but not limited to, payroll 
records, invoices, and such other information as MTS may reasonably request. 
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ii. For Work performed by the Contractor’s forces, the added cost for overhead 
and profit shall not exceed fifteen percent (15%) of the Net Cost of the Work. 

iii. For Work performed by a subcontractor, the added cost for overhead and profit 
shall not exceed fifteen percent (15%) of the subcontractor’s Net Cost of the 
Work to which the Contractor may add five percent (5%) of the subcontractor’s 
Net Cost. 

iv. For Work performed by a sub-subcontractor, the added cost for overhead and 
profit shall not exceed fifteen percent (15%) of the sub-subcontractor’s Net Cost 
for Work to which the subcontractor and general contractor may each add an 
additional five percent (5%) of the Net Cost of the lower tier subcontractor. 

v. No additional mark-up will be allowed for lower tier subcontractors, and in no 
case shall the added cost for overhead and profit payable by MTS exceed 
twenty-five percent (25%) of the Net Cost as defined herein, of the party that 
performs the Work. 

All of the following costs are included in the markups for overhead and profit described 
above, and Contractor shall not receive any additional compensation for: Submittals, 
drawings, field drawings, Shop Drawings, including submissions of drawings; field 
inspection; General Superintendence; General administration and preparation of cost 
proposals, schedule analysis, Change Orders, and other supporting documentation; 
computer services; reproduction services; Salaries of project engineer, superintendent, 
timekeeper, storekeeper, and secretaries; Janitorial services; Small tools, incidentals and 
consumables; Temporary On-Site facilities (Offices, Telephones, High Speed Internet 
Access, Plumbing, Electrical Power, Lighting; Platforms, Fencing, Water), Jobsite and 
Home office overhead or other expenses; vehicles and fuel used for work otherwise 
included in the Contract Documents; Surveying; Estimating; Protection of Work; Handling 
and disposal fees; Final Cleanup; Other Incidental Work; Related Warranties; insurance 
and bond premiums. 

E. Unilateral Change Orders 

If MTS disagrees with the cost proposal submitted by Contractor, it will notify the Contractor 
and MTS will provide its opinion of the appropriate price and/or time extension.  If the 
Contractor agrees with MTS, a Change Order will be issued in accordance with the terms 
of this Section. If no agreement can be reached, MTS shall have the right to issue a 
unilateral change order setting forth its determination of the reasonable additions or savings 
in costs and time attributable to the extra or deleted work. Such determination shall become 
final and binding if the Contractor fails to submit a claim in writing to MTS within fifteen (15) 
Days of the issuance of the unilateral change order, disputing the terms of the unilateral 
change order and providing such supporting documentation for its position as MTS may 
reasonably require. 

F. Change of Contract Times 

The Contract Times may only be changed by a Change Order. 

All changes in the Contract Price and/or adjustments to the Contract Times related to each 
change shall be included in Contractor’s change order proposal. No cost or time will be 
allowed for cumulative effects of multiple changes. All Change Orders must state that the 
Contract Time is not changed or is either increased or decreased by a specific number of 
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days. Failure to include a change to time shall waive any change to the time unless the 
parties mutually agree in writing to postpone a determination of the change to time resulting 
from the Change Order. 

Notice of the amount of the request for adjustment in the Contract Times with supporting 
data shall be delivered within seven (7) Days after such start of occurrence unless MTS 
allows an additional period of time to ascertain more accurate data in support of the 
request. No extension of time or additional compensation shall be given for a delay if the 
Contractor failed to give notice in the manner and within the time prescribed. 

MTS may elect, at MTS’s sole discretion, to grant an extension in Contract Times, without 
Contractor’s request, because of delays or other factors. 

Float is for the benefit of the Project. Float shall not be considered for the exclusive use or 
benefit of either MTS or the Contractor. Contractor shall not be entitled to compensation, 
and MTS will not compensate Contractor, for delays which impact early completion. Any 
difference in time between the Contractor’s early completion and the Contract Time shall 
be considered a part of the Project float. 

Contractor’s entitlement to an extension of the Contract Times is limited to an MTS-caused 
extension of the critical path, reduced by the Contractor’s concurrent delays, and 
established by a proper time impact analysis. No time extension shall be allowed unless, 
and then only to the extent that, the MTS-caused delay extends the critical path beyond 
the previously approved Contract Time. If approved, the increase in time required to 
complete the Work shall be added to the Contract Time. 

Contractor shall not be entitled to an adjustment in the Contract Price or Contract Times 
for delays within the control of Contractor. Delays attributable to and within the control of a 
Subcontractor or Supplier shall be deemed to be delays within the control of Contractor. 

If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, 
abnormal weather conditions (as determined by MTS), Acts of God, acts or failures to act 
of utility owners not under the control of MTS, or other causes not the fault of and beyond 
control of MTS and Contractor, then Contractor shall be entitled to an time extension when 
the Work stopped is on the critical path.  Such a non-compensable adjustment shall be 
Contractor’s sole and exclusive remedy for such delays. Contractor must submit a timely 
request in accordance with the requirements of this Section. 

Requests for Contract Extension: Contractor’s justification for entitlement shall be clear and 
complete citing specific Contract Document references and reasons on which Contractor’s 
entitlement is based. At a minimum, each request for a time extension must include: 

Each request for an extension of Contract Time must identify the impacting event, in 
narrative form, providing a description of the delay event and sufficient justification as to 
why the Contractor is entitled to a time extension. Contractor must demonstrate that the 
delay arises from unforeseeable causes beyond the control and without the fault or 
negligence of both Contractor and any Subcontractors or Suppliers, or any other persons 
or organizations employed by any of them or for whose acts any of them may be liable, and 
that such causes in fact lead to performance or completion of the Work, or specified part in 
question, beyond the corresponding Contract Times, despite Contractor’s reasonable and 
diligent actions to guard against those effects. 
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Each request for an extension of Contract Time must include a time impact analysis in CPM 
format, using the Contemporaneous Impacted As-Planned Schedule Analysis to calculate 
the impact of the delay event. 

4.36. FINAL ACCEPTANCE AND PAYMENT 

Final Inspection:  

Upon written notice from Contractor that entire Work is complete, MTS will promptly make a 
final inspection and will notify Contractor in writing of all particulars in which this inspection reveals 
that the Work is incomplete or defective. Contractor shall immediately take such measures as are 
necessary to complete such Work or remedy such deficiencies. 

Final Acceptance:   

After Contractor has, in the opinion of MTS, satisfactorily completed all corrections identified during 
the final inspection and has delivered, in accordance with the Contract Documents, all 
maintenance and operating instructions, schedules, guarantees, bonds, certificates or other 
evidence of insurance, certificates of inspection, marked-up record documents (as-builts), and 
other documents required by the Contract Documents, MTS shall execute and file with the County 
in which the Project is located a Notice of Completion, constituting final acceptance and completion 
of the Project, except as may be expressly noted.   

Final Payment:  

Upon execution of the Notice of Completion, Contractor may make application for final payment 
following the procedure for progress payments. The final application for payment shall be 
accompanied (except as previously delivered) by: all documentation called for in the Contract 
Documents, including but not limited to a fully completed Conditional Waiver and Release on Final 
Payment. If, on the basis of MTS’s observation of the Work during construction and final inspection, 
and review of the final application for payment and accompanying documentation as required by 
the Contract Documents, MTS is satisfied that the Work has been completed and Contractor has 
satisfied all other requirements for final payment, MTS will process the final payment application. 
Otherwise, MTS will return the payment application to Contractor, indicating in writing the reasons 
for refusing to recommend final payment, in which case Contractor shall make the necessary 
corrections and resubmit the application for payment.  Within sixty (60) Days after the presentation 
to MTS of the proper and complete final application for payment and accompanying 
documentation, the amount recommended by MTS, less any sum MTS is entitled to set off 
pursuant to the Contract Documents, will become due and will be paid by MTS to Contractor. 

Waiver of Claims:   

The making and acceptance of final payment will constitute a waiver of all Claims by Contractor 
against MTS other than those previously made in accordance with the requirements herein and 
expressly acknowledged by MTS in writing as still unsettled. 

In case of default by the Contractor, any unpaid balance shall be and become the sole and absolute 
property of MTS to the extent necessary to repay MTS any excess in the cost of the Work above 
the contract price and all costs required for completion of the Contract. 

At MTS’s discretion, MTS may require Contractor to submit a release of liens and claims pursuant 
to Civil Code section 8136 prior to the release of the final payment. MTS’s release of the final 
payment will be contingent on Contractor’s submission of such a release. 
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In the event of incomplete work, punch list work, or a dispute between MTS and the Contractor, 
MTS may withhold from the final payment an amount not to exceed 150% of the disputed amount. 

4.38. WARRANTY AND GUARANTEE OF WORK 

Contractor hereby warrants that materials and work shall be completed in conformance with the 
Contract Documents and that the materials and work provided will fulfill the requirements of this 
Warranty. Contractor hereby agrees to repair or replace any or all work that may prove to be 
defective in its workmanship, materials furnished, methods of installation or fail to conform to the 
Contract Document requirements together with any other work which may be damaged or 
displaced by such defect(s) within a period of one (1) year, or such longer period of time as may 
be prescribed by the terms of any applicable special guarantee required by the Contract 
Documents or by any specific provision of the Contract Documents, from the date of the Notice of 
Completion of the Project without any expense whatever to MTS, ordinary wear and tear and 
unusual abuse and neglect excepted. Contractor shall be required to promptly repair or replace 
defective equipment or materials, at Contractor’s option. All costs associated with such corrective 
actions and testing, including the removal, replacement, and reinstitution of equipment and 
materials necessary to gain access, shall be the sole responsibility of the Contractor. 

For any Work so corrected, Contractor’s obligation hereunder to correct defective Work shall be 
reinstated for an additional one (1) year period, commencing with the date of acceptance of such 
corrected Work. The reinstatement of the one (1) year warranty shall apply only to that portion of 
work that was corrected.  Contractor shall perform such tests as MTS may require to verify that 
any corrective actions, including, without limitation, redesign, repairs, and replacements comply 
with the requirements of the Contract. In the event of Contractor’s failure to comply with the above-
mentioned conditions within ten (10) calendar days after being notified in writing of required repairs, 
to the reasonable satisfaction of MTS, MTS shall have the right to correct and replace any defective 
or non-conforming Work and any work damaged by such work or the replacement or correction 
thereof at Contractor’s sole expense.  Contractor shall be obligated to fully reimburse MTS for any 
expenses incurred hereunder immediately upon demand. 

MTS shall notify the Contractor, in writing, within a reasonable time after the discovery of any 
failure, defect, or damage. The Contractor shall within ten (10) calendar days after being notified 
commence and perform with due diligence all necessary Work. If the Contractor fails to promptly 
remedy any defect, or damage; MTS shall have the right to replace, repair or otherwise remedy 
the defect, or damage at the Contractor’s expense. 

In addition to the warranty set forth in this Section, Contractor shall obtain for MTS all warranties 
that would be given in normal commercial practice and assign to MTS any and all manufacturer’s 
or installer’s warranties for equipment or materials not manufactured by Contractor and provided 
as part of the Work, to the extent that such third-party warranties are assignable and extend 
beyond the warranty period set forth in this Section. Contractor shall furnish MTS with all warranty 
and guarantee documents prior to final Acceptance of the Project by MTS as required. 

When specifically indicated in the Contract Documents or when directed, MTS may furnish 
materials or products to the Contractor for installation. In the event any act or failure to act by 
Contractor shall cause a warranty applicable to any materials or products purchased by MTS for 
installation by the Contractor to be voided or reduced, Contractor shall indemnify MTS from and 
against any cost, expense, or other liability arising therefrom, and shall be responsible to MTS for 
the cost of any repairs, replacement or other costs that would have been covered by the warranty 
but for such act or failure to act by Contractor. 
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The Contractor shall remedy at its expense any damage to MTS-owned or controlled real or 
personal property. 

In the event of any emergency constituting an immediate hazard to health, safety, property, or 
licensees, when caused by Work of the Contractor not in accordance with the Contract 
requirements, MTS may undertake at Contractor’s expense, and without prior notice, all Work 
necessary to correct such condition. 

Nothing in the Warranty or in the Contract Documents shall be construed to limits the rights and 
remedies available to MTS at law or in equity, including, but not limited to, Code of Civil Procedure 
Section 337.15. 

4.38. RECORD (“AS BUILT”) DRAWINGS 

Contractor shall prepare and maintain a complete set of record drawings through the course of the 
Work. The record drawings must show the actual installation where the installation varies from the 
Work as originally shown. Contractor shall mark the record drawings to show each change, 
including but not limited to changes to vertical and horizontal alignment; location and station of 
appurtenance facilities; details of connection tie-in points and complex piping/valve configurations; 
depth and location of utility crossings; and valve manufacturer and model number.  Contractor 
shall mark whichever area of the drawings is most capable of showing conditions fully.  Redline 
set should be completed in a manner that minimizes excessive and otherwise confusing markings. 
A separate detail should be used to avoid adding too many notations to a specific area of the 
drawing. Contractor shall give particular attention to concealed elements that would be difficult to 
measure and record at a later date. Contractor shall organize the record drawings into one drawing 
set with proper identification as “RECORD DRAWINGS.” The suitability of the record drawings will 
be determined by MTS. If the record drawings are determined unsuitable, the Contractor shall 
update the record drawings to the satisfaction of the Engineer at no cost to MTS.  If requested, 
Contractor shall provide the record drawings in electronic format.  

Record drawings shall be kept up-to-date and available for review by MTS at the job site at all 
times. MTS will review the record drawings during each month’s progress payment review.  Failure 
on the Contractor’s part to keep record drawings current could result in withholding partial payment. 

4.39. CLAIMS, DISPUTE RESOLUTION 

Initiating Claims: 

All Claims, except those waived pursuant to the Contract Documents, shall be referred to MTS for 
decision. Compliance with this Section, including submission of a claim, properly certified, with all 
required supporting documentation, and written rejection or denial of all or part of the claim by 
MTS, is a condition precedent to any exercise Contractor pursues of any rights or remedies either 
may otherwise have under the Contract Documents or by Applicable Laws in respect of such 
Claims. 

If any dispute shall arise between MTS and Contractor regarding performance of the work, or any 
alleged change in the work, Contractor shall timely perform the disputed work and shall give written 
notice of a claim (“Notice of Potential Claim” or “NOPC”) for additional compensation for the work 
to MTS within three (3) days after commencement of the disputed work. Contractor's failure to 
provide an NOPC within the three (3)-day period constitutes an agreement by Contractor that it 
will receive no extra compensation for the disputed work. 
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The responsibility to substantiate a Claim shall rest with the Contractor. A Claim for an adjustment 
in Contract Price and/or the Contract Times shall be prepared in accordance with the Contract 
Documents. Each Claim shall be accompanied by claimant’s written statement that the adjustment 
claimed is the entire adjustment to which the claimant believes it is entitled as a result of said 
event. 

At a minimum, a substantiated Claim must include: 

A. Summary of claim merit and price, reference Contract Document provisions pursuant to 
which the claim is made. 

B. Chronology of events and correspondence. 

C. Analysis of claim merit. 

D. Analysis of claim cost. 

E. Analysis of Contract Time 

F. Cover letter and Contractor’s certification of the claim, including claims from subcontractors 
of any tier, in accordance with Government Code sections 12650 and following. 

MTS will review each Claim and take one of the following actions in writing: 

A. Deny the Claim in whole or in part; 

B. Approve the Claim; or 

C. In the event that MTS does not take action on a Claim within the statutory timeframe, or, if 
none, sixty (60) Days after the receipt of a proper and complete Claim, the Claim shall be 
deemed denied. 

MTS’s written action will be final and binding upon MTS and Contractor, unless MTS or Contractor 
invokes the dispute resolution procedure set forth below. 

No Claim for an adjustment in the Contract Price or the Contract Times will be valid if not submitted 
in accordance with this Section and failure to comply with this Section constitutes a waiver of 
Contractor’s Claims. 

Claims Less Than $375,000: 

In accordance with Public Contract Code Sections 20104 et seq. and other applicable law, public 
works claims of $375,000 or less which arise between the Contractor and MTS shall be resolved 
under the following statutory procedure unless MTS has elected to resolve the dispute pursuant to 
Public Contract Code Section 10240 et seq. 

Claims Under $50,000: 

MTS shall respond in writing to the claim within 45 calendar days of receipt of the claim, or, MTS 
may request, in writing, within 30 calendar days of receipt of the claim, any additional 
documentation supporting the claim or relating to defenses or claims MTS may have.  If additional 
information is needed thereafter, it shall be provided upon mutual agreement of MTS and the 
Contractor. MTS’s written response shall be submitted 15 calendar days after receiving the 
additional documentation, or within the same period of time taken by the Contractor to produce the 
additional information, whichever is greater. 
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Claims Over $50,000 But Less Than or Equal To $375,000: 

MTS shall respond in writing within 60 calendar days of receipt, or may request in writing within 30 
calendar days of receipt of the claim, any additional documents supporting the claim or relating to 
defenses or claims MTS may have against Contractor. If additional information is needed 
thereafter, it shall be provided pursuant to mutual agreement between MTS and the Contractor.  
MTS response shall be submitted within 30 calendar days after receipt of the further documents, 
or within the same period of time taken by the Contractor to produce the additional information or 
documents, whichever is greater. The Contractor shall make these records and documents 
available at all reasonable times, without any direct charge. 

All Claims: 

Notwithstanding the foregoing, all public works claims between the Contractor and MTS shall be 
resolved pursuant to the procedures set forth in Public Contract Code Section 9204. MTS will 
provide a written response to the Contractor identifying what portion of the claim is disputed and 
what portion is undisputed within 45 days of receipt of the claim unless the parties mutually agree 
to extend the time for response. If MTS does not respond within the 45-day time period, or as 
extended by mutual agreement, the claim shall be deemed rejected in its entirety. 

Meet and Confer Process: 

Contractor and MTS will first attempt to resolve disputes or disagreements at the field level through 
discussions between field representatives of both parties, which discussions shall conclude within 
seven (7) Days after MTS’s written action, unless MTS and Contractor mutually agree otherwise. 

If the claimant disputes MTS's response, or if MTS fails to respond within the statutory time 
period(s), the claimant may so notify MTS within 15 Days of the receipt of the response or the 
failure to respond and demand an informal conference to meet and confer for settlement.  Upon 
such demand, MTS shall schedule a meet and confer conference within 30 Days. 

Mediation and Litigation: 

Within 10 business days following the conclusion of the meet and confer conference, if the claim 
or any portion thereof remains in dispute, MTS shall provide the Contractor with a written statement 
identifying the portion of the claim that remains in dispute and the portion that is undisputed. Any 
portion of the claim that remains in dispute shall be submitted to nonbinding mediation. The 
selection of the mediator shall be in accordance with Public Contract Code section 9204 and MTS 
and the Contractor shall equally share the associated mediator fees. Each party will be responsible 
for its own attorney’s fees and other costs.  

Tort Claim Procedures: 

In addition to any and all contract requirements pertaining to notices of and requests for 
compensation or payment for extra work, disputed work, construction claims and/or changed 
conditions, the Contractor must comply with the claim procedures set forth in Government Code 
section 900 et seq. prior to filing any lawsuit against MTS  Such Government Code claims and any 
subsequent lawsuit based upon the Government Code claims shall be limited to those matters that 
remain unresolved after all procedures pertaining to extra work, disputed work, construction 
claims, and/or changed conditions have been followed by Contractor. If no such Government Code 
claim is submitted, or if the prerequisite contractual requirements are not otherwise satisfied as 
specified herein, Contractor shall be barred from bringing and maintaining a valid lawsuit against 
MTS. 
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Duty to Continue Performance: 

Unless provided to the contrary in the Contract Documents, Contractor shall continue to perform 
the Work and MTS shall continue to satisfy its payment obligations to Contractor, pending the final 
resolution of any dispute or disagreement between Contractor and MTS. 

4.40. TERMINATION 

Termination for Cause by MTS: 

MTS may, without prejudice to any other right or remedy, serve written notice upon Contractor of 
its intention to terminate this Contract in whole or in part if the Contractor: (i) refuses or fails to 
prosecute the Work or any part thereof with such diligence as will ensure its completion within the 
Contract Time; (ii) fails to complete the Work within the required time; (iii) files a bankruptcy petition 
or is adjudged a bankruptcy; (iv) makes a general assignment for the benefit of its creditors; (v) 
has a receiver appointed; (vi) refuses or fails to supply enough properly skilled workers or proper 
materials to complete the Work; (vii) fails to make prompt payment to subcontractors or for material 
or labor; (viii) disregards Applicable Laws, other requirements or instructions of MTS; or (ix) 
violates any of the provisions of the Contract Documents. 

The Notice of Default and Intent to Terminate shall state the reasons for termination. Unless within 
five (5) Days after the service of such notice, Contractor resolves the circumstances giving rise to 
the Notice of Default to MTS’s satisfaction or makes arrangements acceptable to MTS for the 
required corrective action, MTS may terminate this Contract. In such case, Contractor shall not be 
entitled to receive any further payment until the Work has been finished. MTS may take over and 
complete the Work by any method it may deem appropriate, including enforcement of the Project 
Performance Bond. Contractor and its surety shall be liable to MTS for any excess costs or other 
damages incurred by MTS to complete the Work. If MTS takes over the Work, MTS may, without 
liability for so doing, take possession of and utilize in completing the Work such materials, 
appliances, plant, and other property belonging to the Contractor as may be on the Site. 

Termination for Convenience By MTS: 

In addition to its right to terminate this Contract for default, MTS may terminate the Contract, in 
whole or in part, at any time upon seven (7) Days written notice to Contractor. The Notice of 
Termination shall specify that the termination is for the convenience of MTS, the extent of 
termination, and the effective date of such termination (“Effective Date of Termination”). 

After receipt of Notice of Termination, and except as directed by MTS, the Contractor shall, 
regardless of any delay in determining or adjusting any amounts due under this Termination for 
Convenience clause, immediately proceed with the following obligations: 

A. Stop Work as specified in the Notice. 

B. Complete any Work specified in the Notice of Termination in a least cost/shortest time 
manner while still maintaining the quality called for under the Contract Documents. 

C. Leave the property upon which the Contractor was working and upon which the facility (or 
facilities) forming the basis of the Contract Document is situated in a safe and sanitary 
manner such that it does not pose any threat to the public health or safety. 

D. Terminate all subcontracts to the extent that they relate to the portions of the Work 
terminated. 
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E. Place no further subcontracts or orders, except as necessary to complete the continued 
portion of the Contract. 

F. Submit to MTS, within ten (10) calendar days from the Effective Date of the Notice of 
Termination, all of the usual documentation called for by the Contract Documents to 
substantiate all costs incurred by the Contractor for labor, materials and equipment through 
the Effective Date of the Notice of Termination.  Any documentation substantiating costs 
incurred by the Contractor solely as a result of MTS’s exercise of its right to terminate this 
Contract pursuant to this clause, which costs the contractor is authorized under the 
Contract documents to incur, shall: (1) be submitted to and received by MTS no later than 
30 calendar days after the Effective Date of the Notice of Termination; (2) describe the 
costs incurred with particularity; and (3) be conspicuously identified as “Termination Costs 
occasioned by MTS’s Termination for Convenience.” 

Termination of the Contract shall not relieve Surety of its obligation for any just claims arising out 
of or relating to the Work performed. 

MTS’s total liability to Contractor by reason of the termination shall be limited to the total (without 
duplication of any items) of: 

A. The reasonable cost to the Contractor for all Work performed prior to the Effective Date of 
Termination, including the Work done to secure the Project for termination. Reasonable 
cost may not exceed the applicable percentage completion values derived from the 
progress schedule and the Cost Breakdown. Deductions shall be made for cost of materials 
to be retained by the Contractor, cost of Work defectively performed, amounts realized by 
sale of materials, and for other appropriate credits or offsets against cost of Work as 
allowed by the Contract Documents. 

B. When, in MTS’s opinion, the cost of any item of Work is excessively high due to costs 
incurred to remedy or replace defective or rejected Work, reasonable cost to be allowed 
will be the estimated reasonable cost of performing the Work in compliance with 
requirements of the Contract Documents and excessive actual cost shall be disallowed. 

C. Any Work required by the Termination for Convenience that is not included in Contract 
Documents will be negotiated pursuant to the Contract Change Order provisions. 

D. Reasonable costs to the Contractor of handling material returned to vendors, delivered to 
MTS or otherwise disposed of as directed by MTS. 

E. A reasonable allowance for the Contractor’s internal administrative costs in preparing 
termination claim. 

F. Reasonable demobilization costs, and reasonable payments made to Subcontractors or 
suppliers on account of termination. 

In no event shall MTS be liable for unreasonable costs incurred by the Contractor or subcontractors 
after receipt of a Notice of Termination. Such non-recoverable costs include, but are not limited to, 
the cost of or anticipated profits on Work not performed as of the date of termination, post-
termination employee salaries, unreasonable post-termination administrative expenses, post-
termination overhead or unabsorbed overhead, surety costs of any type, costs of preparing and 
submitting the Contractor’s termination claim, attorney fees of any type, and all other costs relating 
to prosecution of a claim or lawsuit. 
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Notwithstanding any other provision of this Section, when immediate action is necessary to protect 
life and safety or to reduce significant exposure or liability, MTS may immediately order Contractor 
to cease Work until such safety or liability issues are addressed to the satisfaction of MTS or the 
Contract is terminated. 

If MTS terminates Contractor for cause, and if it is later determined that the termination was 
wrongful, such default termination shall automatically be converted to and treated as a termination 
for convenience.  In such event, Contractor shall be entitled to receive only the amounts payable 
under this section, and Contractor specifically waives any claim for any other amounts or damages, 
including, but not limited to, any claim for consequential damages or lost profits. 

4.41. OCCUPANCY 

MTS reserves the right to occupy or utilize any portion of the Work at any time before completion, 
and such occupancy or use shall not constitute acceptance of any part of Work covered by this 
Contract.  This use shall not relieve the Contractor of its responsibilities under the Contract. 

4.42. ACCESS TO RECORDS AND SITES 

The Contractor and Subcontractor shall retain complete and readily accessible records related in 
whole or in part to the contract, including, but not limited to, data, documents, reports, statistics, 
sub-agreements, leases, subcontracts, arrangements, other third party agreements of any type 
and supporting materials related to those records. The Contractor shall maintain all books, records, 
accounts and reports required under this Contract for a period of at not less than three (3) years 
after the date of termination or expiration of this Contract, except in the event of litigation or 
settlement of claims arising from the performance of this Contract, in which case records shall be 
maintained until the disposition of all such litigation, appeals, claims or exceptions related thereto. 
Contractor shall provide sufficient access to the Inspector General, California State Auditor, MTS 
or any of their authorized representatives to inspect and audit records pertaining to the 
performance of this Contract as reasonably may be required. 

4.43. SEPARATE CONTRACTS 

MTS reserves the right to let other contracts in connection with this Work or on the Project site.  
Contractor shall permit other contractors’ reasonable access and storage of their materials and 
execution of their work and shall properly connect and coordinate its Work with theirs. 

To ensure proper execution of its subsequent Work, Contractor shall immediately inspect work 
already in place and shall at once report to MTS any problems with the Work in place or 
discrepancies with the Contract Documents. 

Contractor shall ascertain to its own satisfaction the scope of the Project and nature of any other 
contracts that have been or may be awarded by MTS in prosecution of the Project to the end that 
Contractor may perform this Contract in the light of such other contracts, if any. Nothing herein 
contained shall be interpreted as granting to Contractor exclusive occupancy at site of the Project.  
Contractor shall not cause any unnecessary hindrance or delay to any other contractor working on 
the Project. If simultaneous execution of any contract for the Project is likely to cause interference 
with performance of some other contract or contracts, MTS shall decide which Contractor shall 
cease Work temporarily and which contractor shall continue or whether work can be coordinated 
so that contractors may proceed simultaneously.  MTS shall not be responsible for any damages 
suffered or for extra costs incurred by Contractor resulting directly or indirectly from award, 
performance, or attempted performance of any other contract or contracts on the Project site. 
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4.44. SAFETY 

The Contractor shall comply with all applicable laws and regulations of the federal, state, and local 
government, including Cal/OSHA requirements and requirements for verification of employees’ 
legal right to work in the United States. 

The Contractor shall maintain emergency first aid treatment for his employees which complies with 
the Federal Occupational Safety and Health Act of 1970 (29 U.S.C. § 651 et seq.), and California 
Code of Regulations, Title 8, Industrial Relations Division 1, Department of Industrial Relations, 
Chapter 4. The Contractor shall ensure the availability of emergency medical services for its 
employees in accordance with California Code of Regulations, Title 8, Section 1512. 

4.45. AUTHORIZED REPRESENTATIVES 

MTS shall designate representatives, who shall have the right to be present at the Project site at 
all times. MTS may designate an inspector who shall have the right to observe all of the 
Contractor’s Work. The inspector shall not be responsible for the Contractor’s failure to carry out 
the Work in accordance with the Contract Documents. Contractor shall provide safe and proper 
facilities for such access. 

4.46. EQUAL EMPLOYMENT OPPORTUNITY (EEO) PROGRAM 

A. MTS’s EEO Program:  

 MTS is an Equal Opportunity Employer. As such, MTS agrees to comply with all applicable 
Federal civil rights laws and implementing regulations. Apart from inconsistent 
requirements imposed by Federal laws or regulations, MTS agrees to comply with the 
requirements of 49 U.S.C. § 5323(h) (3) by not using any Federal assistance awarded by 
FTA to support procurements using exclusionary or discriminatory specifications. MTS’ 
EEO Program for Employees and Contractors, MTS Policy No. 25, is part of this 
Agreement. The policies are located here: https://www.sdmts.com/about-mts-reports-
records-and-policies/policies-and-procedures.  A Workforce Report form signed by the 
Contractor is a condition for the award of this contract. 

B. Contractor’s EEO Plan:   

Each Contractor who provides MTS labor, equipment, materials and services of $50,000 
or more per year with fifty (50) or more employees shall have, maintain, and submit an 
EEO Plan to the Director of Human Resources and Labor Relations for MTS each year of 
the contract, and a Workforce Utilization Report on or before January 1 and July 1 for each 
year of the contract. The objective of this plan is to assure that the Contractor will not 
discriminate against any employee or applicant for employment because of race, color, 
national origin, sex, sexual orientation, gender identity, religion, disability, age or status as 
a parent. Such action shall include, but not be limited to the following: employment, 
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship.  

C. Compliance with Regulations:   

During the performance of this contract, the contractor agrees as follows: 

i. The contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, sexual orientation, gender 
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identity, or national origin. The contractor will take affirmative action to ensure that 
applicants are employed, and that employees are treated during employment 
without regard to their race, color, religion, sex, sexual orientation, gender identity, 
or national origin. Such action shall include, but not be limited to the following:  
Employment, upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. The contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, 
notices to be provided setting forth the provisions of this nondiscrimination clause. 

ii. The contractor will, in all solicitations or advertisements for employees placed by or 
on behalf of the contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex, sexual 
orientation, gender identity, or national origin. 

iii. The contractor will not discharge or in any other manner discriminate against any 
employee or applicant for employment because such employee or applicant has 
inquired about, discussed, or disclosed the compensation of the employee or 
applicant or another employee or applicant. This provision shall not apply to 
instances in which an employee who has access to the compensation information 
of other employees or applicants as a part of such employee's essential job 
functions discloses the compensation of such other employees or applicants to 
individuals who do not otherwise have access to such information, unless such 
disclosure is in response to a formal complaint or charge, in furtherance of an 
investigation, proceeding, hearing, or action, including an investigation conducted 
by the employer, or is consistent with the contractor's legal duty to furnish 
information. 

iv. The contractor will send to each labor union or representative of workers with which 
he has a collective bargaining agreement or other contract or understanding, a 
notice to be provided advising the said labor union or workers' representatives of 
the contractor's commitments under this section and shall post copies of the notice 
in conspicuous places available to employees and applicants for employment. 

v. The contractor will comply with all provisions of Executive Order 11246 of 
September 24, 1965, and of the rules, regulations, and relevant orders of the 
Secretary of Labor. 

vi. The contractor will furnish all information and reports required by Executive Order 
11246 of September 24, 1965, and by rules, regulations, and orders of the 
Secretary of Labor, or pursuant thereto, and will permit access to his books, 
records, and accounts by the administering agency and the Secretary of Labor for 
purposes of investigation to ascertain compliance with such rules, regulations, and 
orders. 

vii. In the event of the contractor's noncompliance with the nondiscrimination clauses 
of this contract or with any of the said rules, regulations, or orders, this contract may 
be canceled, terminated, or suspended in whole or in part and the contractor may 
be declared ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in Executive Order 
11246 of September 24, 1965, and such other sanctions may be imposed and 
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or 
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by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by 
law. 

viii. The contractor will include the portion of the sentence immediately preceding 
paragraph (1) and the provisions of paragraphs (1) through (8) in every subcontract 
unless exempted by rules, regulations, or orders of the Secretary of Labor issued 
pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that 
such provisions will be binding upon each subcontractor or vendor. The contractor 
will take such action with respect to any subcontract as the administering agency 
may direct as a means of enforcing such provisions, including sanctions for 
noncompliance. Provided, however, that in the event a contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or vendor as a result of such 
direction by the administering agency, the contractor may request the United States 
to enter into such litigation to protect the interests of the United States. 

4.47. MISCELLANEOUS 

A. Giving Notice: 

All notices shall be in writing and either served by personal delivery or mailed to the other 
party as designated in the Bid Forms. Written notice to the Contractor shall be addressed 
to Contractor’s principal place of business unless Contractor designates another address 
in writing for service of notice. Notice to MTS shall be addressed to MTS as designated in 
the IFB unless MTS designates another address in writing for service of notice. Notice shall 
be effective upon receipt or five (5) calendar days after being sent by first class mail, 
whichever is earlier. Notice given by facsimile shall not be effective unless acknowledged 
in writing by the receiving party. 

B. Assignment: 

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of the rights or 
title of interest of any or all of this contract without the prior written consent of MTS. Any 
assignment or change of Contractor’s name of legal entity without the written consent of 
MTS shall be void. Any assignment of money due or to become due under this Contract 
shall be subject to a prior lien for services rendered or Material supplied for performance 
of Work called for under the Contract Documents in favor of all persons, firms, or 
corporations rendering such services or supplying such Materials to the extent that claims 
are filed pursuant to the Civil Code, the Code of Civil Procedure or the Government Code. 

Pursuant to Public Contract Code Section 7103.5, in entering into a public works contract 
or subcontract to supply goods, services, or materials pursuant to a public works contract, 
Contractor or subcontractor offers and agrees to assign to MTS all rights, title, and interest 
in and to all causes of action it may have under Section 4 of the Clayton Act (15 USC, 
Section 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of 
Part 2 of Division 7 of the Business and Professions Code), arising from the purchase of 
goods, services, or materials pursuant to this contract or any subcontract. This assignment 
shall be made and become effective at the time MTS tenders final payment to the 
Contractor, without further acknowledgment by the parties. 

C. All Legal Provisions Included: 

Contractor shall give all notices and comply with all federal, state and local laws, 
ordinances, rules and regulations bearing on conduct of work as indicated and specified by 
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their terms.  References to specific laws, rules or regulations in this Contract are for 
reference purposes only and shall not limit or affect the applicability of provisions not 
specifically mentioned. If Contractor observes that drawings and specifications are at 
variance therewith, he shall promptly notify MTS in writing and any necessary changes 
shall be adjusted as provided for in this Contract for changes in Work. If Contractor 
performs any Work knowing it to be contrary to such laws, ordinances, rules and 
regulations, and without such notice to MTS, he shall bear all costs arising therefrom. 

Contractor shall be responsible for familiarity with the Americans with Disabilities Act 
(“ADA”) (42 U.S.C. § 12101 et seq.). The Work will be performed in compliance with ADA 
laws, rules and regulations. Contractor shall comply with the Historic Building Code, 
including, but not limited to, as it relates to the ADA, whenever applicable. 

Contractor acknowledges and understands that pursuant to Public Contract Code section 
20676, sellers of "mined material" must be on an approved list of sellers published pursuant 
to Public Resources Code section 2717(b) in order to supply mined material for this 
Contract. 

No MTS official or representative who is authorized in such capacity and on behalf of MTS 
to negotiate, supervise, make, accept, or approve, or to take part in negotiating, 
supervising, making, accepting or approving any engineering, inspection, construction or 
material supply contract or any subcontract in connection with construction of the Work, 
shall be or become directly or indirectly interested financially in the Contract. 

All provisions of law required to be inserted in the Contract or Contract Documents pursuant 
to any Applicable Laws shall be and are inserted herein. If through mistake, neglect, 
oversight, or otherwise, any such provision is not herein inserted or inserted in improper 
form, upon the application of either party, the Contract or Contract Documents shall be 
changed by MTS, at no increase in Contract Price or extension in Contract Times, so as to 
strictly comply with the Applicable Laws and without prejudice to the rights of either party 
hereunder. 

D. Notice of Third-Party Claims: 

Pursuant to Public Contract Code Section 9201, MTS shall provide the Contractor with 
timely notification of the receipt of any third-party claims relating to the Contract. MTS is 
entitled to recover reasonable costs incurred in providing such notification. 

E. State License Board Notice: 

Contractors are required by law to be licensed and regulated by the Contractors’ State 
License Board which has jurisdiction to investigate complaints against contractors if a 
complaint regarding a patent act or omission is filed within four (4) years of the date of the 
alleged violation. A complaint regarding a latent act or omission pertaining to structural 
defects must be filed within ten (10) years of the date of the alleged violation. Any questions 
concerning a contractor may be referred to the Registrar, Contractors’ State License Board, 
P.O. Box 26000, Sacramento, California 95826. 

F. Notice of Taxable Possessory Interest:  

In accordance with Revenue and Taxation Code Section 107.6, the Contract Documents 
may create a possessory interest subject to personal property taxation for which Contractor 
will be responsible. 
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G. Patents: 

Contractor shall hold and save MTS, MTS’s Board of Directors, members of the Board, 
employees, and authorized volunteers harmless from liability of any nature or kind of claim 
therefrom including costs and expenses for or on account of any patented or unpatented 
invention, article or appliance manufactured, furnished or used by Contractor in the 
performance of this contract. 

H. Change in Name and Nature of Contractor’s Legal Entity: 

Should a change be contemplated in the name or nature of the Contractor’s legal entity, 
the Contractor shall first notify MTS in order that proper steps may be taken to have the 
change reflected on the Contract and all related documents. No change of Contractor’s 
name or nature will affect MTS’s rights under the Contract, including but not limited to the 
bonds. 

I. Controlling Law: 

Notwithstanding any subcontract or other contract with any Subcontractor, Supplier, or 
other person or organization performing any part of the Work, this Contract shall be 
governed by the law of the State of California excluding any choice of law provisions. 

J. Jurisdiction, Venue: 

Contractor and any Subcontractor, Supplier, or other person or organization performing 
any part of the Work agree that any action or suits at law or in equity arising out of or related 
to the bidding, award, or performance of the Work shall be maintained in the Superior Court 
of San Diego County, California, and expressly consent to the jurisdiction of said court, 
regardless of residence or domicile, and agree that said court shall be a proper venue for 
any such action. 

4.48. DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION AND OTHER SMALL 
BUSINESS PARTICIPATION 

MTS encourages the participation of DBEs, minority owned businesses (MBEs), women owned 
businesses (WBEs), disabled veteran business enterprises (DVBEs), lesbian gay bisexual 
transgender owned businesses (LGBTBEs) persons with disabilities business enterprises (PDBE) 
and small businesses (SB) in the performance of all of its contracts. MTS encourages the 
Contractor to outreach to DBEs and other small business enterprises for any potential 
subcontracting opportunities on this project. If interested in learning about bonding or financial 
assistance that may be available for small businesses, visit www.sba.gov. If interested in learning 
about the eligibility requirements to become certified as a DBE, MBE, WBE, DVBE, LGBTBE, 
PDBE or SB or how to view a list of certified firms, please contact MTS’s DBE Liaison Officer, 
Samantha Leslie, at Samantha.Leslie@sdmts.com for more information. 

There is no DBE contract goal for this Project. 

4.49. IDENTIFICATION OF PERSONNEL/SECURITY 

MTS shall provide all Contractor personnel assigned to work under this Agreement with Contractor 
Identification Badges (“MTS ID Card”). Requests for MTS ID Cards will be made to and processed 
by the MTS-designated project manager or contracting officer. Approved requests for MTS ID 
Card(s) will be processed within two business days. All Contractor personnel must obtain MTS ID 
Cards prior to entering MTS property. Valid MTS ID Cards must be displayed prominently on the 
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uniform of all of Contractor’s employees while on MTS property. Contractors are required to 
provide their employees uniforms prominently bearing the name of the Contractor’s business 
entity. MTS will allow only properly credentialed personnel of the Contractor who are wearing the 
appropriate uniform on its property. Contractor personnel who enter MTS property without valid 
MTS ID Cards may be arrested and/or cited by MTS Code Enforcement and/or other law 
enforcement for trespassing and violation of MTS Ordinance 13. Contractor must collect MTS ID 
Cards from all Contractor personnel separating from employment with the Contractor and return 
them to MTS for destruction. Contractor is strictly liable for the use of all MTS ID Cards issued to 
its employees under this Agreement.  

Required Background Checks: 

MTS requires that all Contractor personnel assigned to work on MTS property pass comprehensive 
background checks (Investigative Consumer Report), conducted by the Contractor, prior to 
beginning work on MTS property or under this Agreement.  At a minimum, the background check 
must, (1) positively establish the employee’s identity, (2) search all common databases for criminal 
offenses (e.g., Federal District Court Databases), (3) verify the social security number or tax ID 
provided by the employee, (4) search sex offender databases, and (5) search the local criminal 
databases of every County in which the employee has lived in the last seven years. Contractor 
must conduct background checks in accordance with applicable law, including but not limited to, 
the Fair Credit Reporting Act and California Civil Code Sections 1785 and 1786.  

Contractor personnel meeting any of the conviction criteria outlined below are not eligible for 
issuance of an MTS ID Card and may not be assigned to work on MTS property: 

Permanent Disqualification:  

A. Registered sex offenders are ineligible. 

B. Espionage or conspiracy to commit espionage. 

C. Sedition or conspiracy to commit sedition. 

D. Treason or conspiracy to commit treason. 

E. A federal crime of terrorism as defined in 18 U.S.C. 2332b(g), or comparable State law, or 
conspiracy to commit such crime. 

F. A crime involving a transportation security incident (TSI). Note: A TSI is a security incident 
resulting in a significant loss of life, environmental damage, transportation system 
disruption, or economic disruption in a particular area, as defined in 46 U.S.C. 70101. The 
term “economic disruption” does not include a work stoppage or other employee-related 
action not related to terrorism and resulting from an employer-employee dispute. 

G. Improper transportation of a hazardous material under 49 U.S.C. 5124 or a comparable 
state law. 

H. Unlawful possession, use, sale, distribution, manufacture, purchase, receipt, transfer, 
shipping, transporting, import, export, storage of, or dealing in an explosive or explosive 
device. An explosive or explosive device includes an explosive or explosive material as 
defined in 18 U.S.C. 232(5), 841(c) through 841(f), and 844(j); and a destructive device, as 
defined in 18 U.S.C. 921(a)(4) and 26 U.S.C. 5845(f). 

I. Murder. 



 
74 

MTS Doc No: PWB401.0-24 
CPD DRIVEWAY AND FENCING REPAIRS 

V.1 - Local 

J. Threat or maliciously conveying false information knowing the same to be false, concerning 
the deliverance, placement, or detonation of an explosive or other lethal device in or against 
a place of public use, a state or government facility, a public transportations system, or an 
infrastructure facility. 

K. Violations of the Racketeer Influenced and Corrupt Organizations Act, 18 U.S.C. 1961, et 
seq., or a comparable State law, where one of the predicate acts found by a jury or admitted 
by the defendant, consists of one of the permanently disqualifying crimes. 

L. Attempt to commit the crimes in items (B)-(E) of this Section. 

M. Conspiracy or attempt to commit the crimes in items (F)-(K) of this Section. 

N. Any offense that is still pending in the courts (without official legal disposition) that will 
disqualify the individual if they are convicted. 

Disqualification for seven years from the date of the offense or five years from the date of 
release from prison for the offense (whichever is later): 

A. Unlawful possession, use, sale, manufacture, purchase, distribution, receipt, transfer, 
shipping, transporting, delivery, import, export of, or dealing in a firearm or other weapon. 
A firearm or other weapon includes, but is not limited to, firearms as defined in 18 U.S.C. 
921(a)(3) or 26 U.S.C. 5 845(a), or items contained on the U.S. Munitions Import List at 27 
CFR 447.21. 

B. Extortion. 

C. Dishonesty, fraud, or misrepresentation, including identity fraud and money laundering, 
where the money laundering is related to a crime listed in Parts A or B (except welfare 
fraud and passing bad checks). 

D. Bribery. 

E. Smuggling. 

F. Immigration violations. 

G. Distribution, possession w/ intent to distribute, or importation of a controlled substance. 

H. Arson. 

I. Kidnapping or hostage taking. 

J. Rape or aggravated sexual abuse. 

K. Assault with intent to kill. 

L. Robbery. 

M. Fraudulent entry into a seaport as described in 18 U.S.C. 1036, or a comparable State law. 

N. Violations of the Racketeer Influenced and Corrupt Organizations Act under 18 U.S.C. 
1961, et seq., or a comparable state law, other than any permanently disqualifying 
offenses. 

O. Voluntary manslaughter. 
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P. Conspiracy or attempt to commit crimes in this Section. 

Q. Any offense that is still pending in the courts (without official legal disposition) that will 
disqualify the individual if they are convicted. 

The term conviction includes being found guilty, pleading guilty, pleading no contest, or being found 
guilty by reason of insanity.   

This Section sets forth minimum standards Contractors must uphold through their background 
checking process, when assigning employees to work on an MTS contract. These disqualifying 
criteria are minimum standards to promote public safety/security. Contractor may choose to 
exceed these standards and is otherwise unrestricted in its employment decisions. Contractor may 
choose to employ individuals who do not meet these standards, as long as they are not assigned 
to work under this Agreement or on MTS property. Questions regarding the application of MTS’s 
background checking standards should be directed to the MTS Manager of Human Resources.   

Upon request of MTS, Contractor will provide sufficient documentation for MTS to audit 
Contractor’s compliance with MTS’s background checking standards. MTS reserves the right to 
delay provision of MTS ID Cards until contractor documents completion of appropriate background 
checks on employee(s) for whom Contractor is requesting MTS ID Card(s). MTS’s oversight of 
Contractor’s background checking process is not intended to replace Contractors judgment or 
ability to manage its workforce and operation. MTS’s oversight, or lack thereof, shall not limit 
Contractor’s liabilities and/or obligations as set forth in this Agreement.  

MTS reserves the right to suspend or revoke the MTS ID Cards of Contractor’s employees at its 
sole and absolute discretion.   

If, with MTS’s consent, Contractor subcontracts all or part of the services within this Agreement, 
Contractor will remain directly responsible and liable for ensuring subcontractor(s) adhere to MTS 
background checking and ID Card standards.  

If MTS determines that Contractor has breached its obligations as defined in this Section, MTS 
may immediately terminate this Agreement by providing written notice to Contractor. If this 
Agreement is terminated, Contractor will be paid its costs for work performed up to the time of 
termination.  

4.50. COST PRINCIPLES 

Contractor and any subcontractors agrees that the Contract Cost Principles and Procedures, 48 
CFR, Federal Acquisition Regulations System, Chapter 1, Part 31, et seq., shall be used to 
determine the allowability of individual project cost items.   

Contractor and its subcontractors shall comply with Federal administrative procedures in 
accordance with 2 CFR, Part 200, Uniform Administrative Requirements for Grants and 
Cooperative Agreements to State and Local Governments.   

Contractor and its subcontractors shall establish and maintain an accounting system and records 
that properly accumulate and segregate incurred project costs and matching funds by line item for 
the project.  The accounting system of Contractor and its subcontractors shall conform to Generally 
Accepted Accounting Principles (GAAP) and enable the determination of incurred costs at interim 
points of completion. 
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Any costs for which payment has been made that are determined by a subsequent audit to be 
unallowable under the provisions above are subject to repayment by the Contractor to MTS.  

4.51. RECORDS RETENTION AND ACCESS TO SITES OF PERFORMANCE (APPLICABLE TO ALL 
CONTRACTS AND SUBCONTRACTS) 

A. Types of Records. Contractor and any Subcontractor shall retain, complete and make readily 
accessible records related in whole or in part to the performance of the Contract, including, but 
not limited to, data, documents, reports, statistics, subagreements, leases, third party 
contracts, arrangements, other third party agreements of any type, and supporting materials 
related to those records.  
 

B. Retention Period. The Contractor and any Subcontractor shall maintain all books, records, 
accounts and reports required under this Contract for a period of at not less than three (3) 
years after the date of termination or expiration of this Contract, except in the event of litigation 
or settlement of claims arising from the performance of this Contract, in which case records 
shall be maintained until the disposition of all such litigation, appeals, claims or exceptions 
related thereto. 
 

C. Access to Records and Sites of Performance. Contractor and any Subcontractor shall:  
i. Provide sufficient access to inspect, copy and audit records and information, related to 

the performance of the Contract, upon receipt of a request made by the U.S. Secretary 
of Transportation or the Secretary’s duly authorized representatives, to the Comptroller 
General of the United States, the Comptroller General’s duly authorized 
representatives, State of California or its duly authorized representatives, the California 
State Auditor, and/or MTS;  

ii. Permit those individuals listed above access to all records of employment, employment 
advertisements, employment application forms, and other pertinent data related to the 
performance of the Contract;  

iii. Permit those individuals listed above to have access to the sites of performance of the 
Contract and to make site visits as needed in compliance with the U.S. DOT Common 
Rules, as applicable. 

iv. Otherwise comply with 49 U.S.C. § 5325(g), and federal access to records 
requirements as set forth in the U.S. DOT Common Rules, as applicable.  
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4.52. GENERAL CONDITIONS REFERENCED FORMS 

A. SAMPLE PROMPT PAYMENT CERTIFICATION FORM  
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B. SAMPLE CONSTRUCTION CHANGE ORDER 
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C. PROFIT CALCULATION MATRIX  

This form is prepared in accordance with and incorporates “CHANGES AND EXTRA WORK 
PAYMENTS” section of the Contract Documents. 
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5. SCOPE OF WORK/MINIMUM TECHNICAL 
SPECIFICATIONS 

5.1. GENERAL 
 

Due to age of the Copley Park Division (CPD), multiple issues have appeared that require repairs, 
including the southern fence with vehicle gates, and multiple panels in the driveways. Additionally, 
there is currently a tree that is causing continual lifting of pedestrian walkway concrete panels 
creating trip hazards and interfering with a pedestrian exit door on the adjacent building. The tree 
will need to be removed and the planter partially demoed and replaced with an additional parking 
space.  

  
5.2. STAGING 

 
Contractor is to keep and store all materials within a predesignated laydown area. It is assumed 
the laydown area will be within and adjacent to the fence line/driveways, and later, the planter 
being removed.  Size and location of the laydown area is to be coordinated with the MTS Project 
Manager. All property stored onsite is the responsibility of the contractor and MTS shall not be held 
liable for any and all equipment, material, tools, etc.  All deliveries to the site shall be coordinated 
through the MTS Project Manager.  Only vehicles necessary for that day’s controlling activities 
may be parked onsite adjacent to the work area.  Remaining vehicles are to be park on adjacent 
streets and public parking areas.   

 
5.3. TEMP FACILITIES 

 
Contractor is responsible for providing all necessary temporary facilities including but not limited 
to power, water, temporary fencing with fabric, K-rails, and any/all best management practices 
necessary for the duration of the project. Contractor will also be responsible for developing storm 
water protection plan, as well as obtaining any storm water permits necessary, and maintaining 
them for the duration of the project. Contractor is responsible for temporary fencing on southern 
property line during demo and installation of the new fencing to ensure that no buses or other MTS 
vehicles risk being damaged by the public entering the bus lot.  Contractor is responsible for partial 
closure of sidewalk where necessary and is responsible for obtaining any permits necessary to 
facilitate closure. Contractor is responsible for providing all their own dumpsters and is responsible 
for collection and disposal of all generated waste. Contractor is not to utilize any MTS dumpsters. 

 
5.4. SAFETY 

 
Diligent caution must be taken during the undertaking of this work.  Due to the 24-hour nature of 
operations at CPD, extreme caution must be observed while driving on the lot and working at CPD.  
At the end of each day the entirety of the area being worked on must be surrounded by temporary 
fencing with fabric surrounding the South fence line wherever there are holes left during the 
demolition and installation phases of the new fencing. Contractor must be aware of their 
surroundings at all times and yield the right-of-way to buses.   

 
Max speed on the lot is 10 MPH.  Contractor, subcontractors, vendors and supplier are to adhere 
to the speed limit, stop at all stop signs, and stop at all crosswalks.  Failure to do so will result in 
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MTS not granting any future vehicular access to the CPD property. All contractors, subcontractors, 
vendors, and suppliers on site must wear hi-vis vests/clothing at all times will on property.  

 
5.5. WASTE 

 
The contractor is responsible for legally disposing of any and all waste in relation to the work. The 
contractor shall not use any MTS receptacles to dispose of material generated during the 
performance of this contract.  Contractor is responsible for general cleanup at the end of each 
workday and the Contractor is to perform a final clean to meet the current condition and cleanliness 
of the on-site paving.   

 
It is assumed that there will be concrete, reinforcing bar, and asphalt that will have to be exported.  
The Contractor is responsible for any and all costs associated with the removal, permits, hauling, 
and disposing of the exported concrete, reinforcing bar, and asphalt. 

 
5.6. SUBMITTALS 

 
The contractor shall provide submittals showing product data, details, and necessary information 
for all items described in the project specifications including but not limited to the following: 

 
 Phasing & Work Plan 
 Construction Schedule 
 Laydown area plan & impact footprint plan 
 Asphaltic concrete mix design 
 Concrete mix design for both vehicular panels and fence footings 
 Fencing materials including paint- if not factory coated 

 
5.7. DRAWINGS 

 
There are known As-builts for the area where the work is to occur.  The applicable as-builts (ATT 
3) are included in the bid package as additional attachments. The contractor shall verify all existing 
site conditions and familiarize themselves with the Contract Documents and existing site 
conditions. 

 
5.8. SCHEDULE AND SEQUENCING 

 
All base bid work shall be completed within Ninety (90) calendar days from issuance of the Notice 
to Proceed. MTS is aware of existing supply chain and fabrication delays that may lead to delays 
in delivery of materials, this lead time is to be included as part of the (90) day basis of construction. 
As such, contractor is to provide a submittal for the fencing and order materials as soon as possible 
to help mitigate these lead times as much as possible.  

 
The base bid work consists of two phases. Contractor will provide a work plan and phasing plan 
for approval prior to the start of any construction. The intent of this phasing plan is to ensure that 
there will be as minimal site impact as possible in the temporary closure of the driveways in need 
of repair, and partial closure of the parking lot for the tree/planter removal. The primary phase of 
this project will consist of demolition and installation of the southern elevation fencing, and 
driveway concrete repairs. The second phase will include removal of the problem tree, portion of 
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the surrounding planter, placement of new asphalt or concrete where planter was previously 
located, and minimal concrete replacement of damaged walkway panels. 

 
5.9. GEOTECHNICAL ENGINEER/ MONITORING 

 
Contractor is to provide MTS project manager 48-hour notice of any potential changes to 
construction schedule. Due to existing conditions of the site, MTS is required to have off-gas 
monitoring personnel on the site for the duration of the project. Contractor will not be required to 
pay for monitoring services but is asked to work as efficiently and expeditiously as possible to help 
mitigate the added costs that MTS will incur for ongoing monitoring.  

  
5.10. PERMITTING 

 
Contractor is responsible for obtaining and paying for all necessary permits from the County of 
San Diego, City of San Diego, and any other necessary reporting bodies or authorities having 
jurisdiction for the portion of the work that encroaches into the City Right-of-Way as well as a traffic 
control and possibly, storm water permit.  

 
5.11. SCOPE OF WORK 

       
Contractor will be responsible for providing all labor and equipment required to complete the 
following scope of work: 

 
Contractor will be responsible for full demolition and replacement of approximately 700 LF of 
existing fence line on southern property line. This includes removal of all panels, posts, and 
footings. Contractor will also be responsible for full replacement of (3) pedestrian and (4) double 
swing vehicle gates on the southern fence line. New fence is to match adjacent fencing being tied 
into. All new fencing is to be the same color, dimensions, style including post size, picket size, post 
caps, picket top style, and overall picket and post height), and is to be installed in the identical 
locations of the previous wrought iron fence. All new footings are to utilize 520-C-2500 concrete 
and shall be installed in accordance with San Diego Regional drawing SDRSD M-6. Contractor is 
also responsible for any minor grading required to maintain air gap between bottom rail of fence 
and the dirt below so that the bottom rail of the new fence is not sitting on the dirt. Contractor shall 
provide temporary fence throughout replacement of the South Fence as to ensure to gaps in the 
fence exist on any part of the perimeter through demolition and installation. Contractor will be 
responsible for the disposal of all fencing as well as all concrete footings and other related 
demolished fence components associated with the original wrought iron fence. Contractor to 
replace entire southern fence line with no tops or gaps. Only openings in fence should be in the 
same location as existing vehicle and pedestrian gates and are to receive new vehicle and 
pedestrian gates in identical size, shape, material, color, and style. 
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Contractor will be responsible for full removal and replacement of approximately 500 square feet 
of concrete driveway. Portions of the concrete driveways have begun to sink and fail due to soil 
movement. Contractor may fully close both driveways concurrently to maintain efficiency.  
Concrete shall adhere to all standard specifications for vehicular traffic concrete paving. After 
removal of damaged concrete panels, contractor shall properly prepare the soil and re-grade where 
necessary to ensure new panels are level with all existing and surrounding panels. Top 12” of soil 
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is to be compacted to a minimum of 95%. Concrete shall be placed at a minimum thickness of 7.5”.  
Cementitious material shall be in accordance with Section 90-1.02B, “Cementitious Materials”, of 
the Caltrans Standard Specifications. A. Contractor shall prepare the Mix Designs in accordance 
with Section 40-1.01C(9), “Mix Design”, of the Caltrans Standard Specifications.  Concrete will 
have a minimum 3-day compressive strength of 3500 psi and a minimum 5-day flexural strength 
of 580 psi.  Concrete will have a minimum 28-day compressive strength of 6500 psi and a minimum 
28-day flexural strength of 625 psi.  Contractor shall prepare a mix design for unreinforced concrete 
pavement with doweled joints. New concrete paving is to be connected to surrounding panels 
utilizing 24” #4 dowels, drilled 12” into existing surrounding panels, and epoxied in place @12” 
O.C. Dowel bars shall conform to Section 40-1.02F, “Dowel Bars of the Caltrans Standard 
Specifications.  Dowel bar lubricant shall conform to Section 40-1.02F(1), “dowel Bar Lubricant”, 
of the Caltrans Standard Specifications. Concrete shall be reinforced per Caltrans Standard 
Specifications 2015 Section 52. Contractor is responsible for full removal and legal disposal of all 
waste generated throughout duration of project, including concrete removal. 
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Contractor will be responsible for removal of 1 tree and shrub, approximately 55 LF of curb, 
removal of soils and preparation of area to receive approximately 160 SQFT of asphalt paving, 
and replacement of approximately 12 LF of new curb. Contractor is to install new asphalt in area 
where planter is removed. All new asphalt is to be level with surrounding asphalt. Asphalt is to be 
6” of AC over 6” of class 2 base compacted to 95%. New curb is to be 520-C-2500 with profile and 
dimensions to match adjacent curb. Contractor is to continue existing 4” white hatch striping over 
new pavement and touch up existing white hatch paint where damaged by removal of curb and 
planter contents. Contractor is to paint new curb red to match adjacent curbs. All waste associated 
with the demolition of the plants, soil, and surrounding curb are to be legally disposed of by 
contractor. 
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Southern Fence Line. Contractor to replace entire southern fence line with no stops or gaps. Only openings in fence 
should be in the same location as existing vehicle and pedestrian gates and are to receive new vehicle and 
pedestrian gates in identical size, shape, material, color, and style.  
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6. SPECIAL CONDITIONS 

6.1. LIQUIDATED DAMAGES 

It is agreed that the Contractor will pay MTS the sum of $1,514 for each and every calendar day 
of delay beyond the time prescribed in the Contract Documents for finishing the Work, as 
Liquidated Damages and not as a penalty or forfeiture. In the event this is not paid, the Contractor 
agrees MTS may deduct that amount from any money due or that may become due the Contractor 
under the Contract. This Section does not exclude recovery of other damages specified in the 
Contract Documents. 

6.2. WORKING DAYS 

Working days are defined as Monday through Friday, excepting MTS holidays. The following days 
are MTS holidays: 

A. New Year’s Day – January 1 

B. Martin Luther King, Jr. Day – Third Monday in January 

C. President’s Day – Third Monday in February 

D. Memorial Day – Last Monday in May 

E. Independence Day – July 4 

F. Labor Day – First Monday in September 

G. Veteran’s Day – November 11 

H. Thanksgiving Day – Fourth Thursday in November 

I. Day after Thanksgiving – Friday after Thanksgiving Day 

J. Christmas Day – December 25 

When one of the above holidays falls on a Saturday, the Friday preceding will be observed as a 
holiday. When one of the above holidays falls on a Sunday; the Monday following will be observed 
as a holiday. When December 25 falls on a Tuesday, December 24 will additionally be observed 
as a holiday. When December 25 falls on a Thursday, December 26 will additionally be observed 
as a holiday. 

6.3. WORKING HOURS 

Normal working hours shall be between 7:00 a.m. and 4:00 p.m. unless otherwise noted within 
these specifications or on the Drawings, or as otherwise required by any governmental entity within 
whose jurisdiction the Work is performed. Alternate working hours may be arranged, subject to the 
permission of MTS, to accommodate time restricting schedules imposed on the Contractor by other 
agencies. MTS shall receive written notice 48 hours prior to any proposed changes in working 
hours. In no case shall any work be performed outside the normal working hours indicated above 
or alternate working hours otherwise noted within these specifications or on the Drawings without 
prior approval of MTS. 

6.4. PRE-CONSTRUCTION CONFERENCE 

MTS shall schedule a pre-construction conference immediately after the Award by MTS’s Board 
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of Directors. The Contractor and all subcontractors whose portion of the Work accounts for 5% or 
more of the contract bid price are required to attend. Contractor shall, at minimum, submit the 
following listed items at the pre-construction conference. Additional submittals shall be provided 
by Contractor at the pre-construction conference if required by MTS. 

A. Tentative construction schedule detailing the major items of work and indicating project 
completion within the contract time limit specified herein. 

B. Shoring plan and Cal/OSHA trench/excavation permit. 

C. Contact addresses, telephone and FAX numbers, e-mail addresses and 24-hour contact 
numbers for all key project personnel. 

D. A Submittal Log (including all critical dates) shall be submitted at the preconstruction 
conference.  The Submittal Log shall be in accordance with the procedures outlined in the 
Specifications, and materials shall be listed in the Approved Materials list contained therein. 

E. Substitution requests, if any. 

F. Contractor’s Schedule of Values. 

6.5. QUALIFICATIONS OF SITE SUPERINTENDENT 

The Contractor shall employ a construction superintendent or foreman, who shall be present onsite 
during normal working hours for the duration of the project. The Contractor shall not substitute 
another construction superintendent or foreman without written authorization from MTS. The 
construction superintendent or foreman shall have full authority to act for the Contractor. The 
construction superintendent or foreman shall have at least five (5) years’ experience in fencing 
and concrete construction, including removal and replacement of concrete and fencing. The 
construction superintendent or foreman shall also have successfully and competently worked as 
the construction superintendent or foreman on at least one similar size fencing and concrete 
replacement project within the past five (5) years. Prior to issuance of the Notice to Proceed, the 
Contractor shall submit evidence that the proposed construction superintendent or foreman has 
the above qualifications. Such evidence shall include project names, project owners with reference 
contact information, a brief description of the project, and constructed cost. 

6.6. PROGRESS MEETINGS 

A. MTS will schedule and administer meetings throughout progress of the Work at a maximum 
interval of every two (2) weeks. 

B. MTS will make arrangements for meetings, prepare agenda with copies for participants, 
and preside at meetings. 

C. Attendance Required: Job superintendent, major subcontractors and suppliers, MTS, 
Engineer, as appropriate to agenda topics for each meeting. 

D. The scheduled progress meetings may include but are not limited to the following agenda 
items: 

i. Review minutes of previous meetings. 

ii. Review of submittals schedule and status of submittals. 

iii. Review of off-site fabrication and delivery schedules. 
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iv. Field observations, problems, and decisions. 

v. Non-compliant Work. 

vi. Maintenance of quality and work standards. 

vii. Safety and job cleanliness. 

viii. Review of Work progress and schedule. 

ix. Planned progress during succeeding work period (i.e. “Look-Ahead 

Schedules”). 

x. Corrective measures to regain projected schedules. 

xi. Shutdowns. 

xii. Requests for Information. 

xiii. Change Orders. 

xiv. Other business relating to the Work. 

E. MTS will record minutes and distribute copies after meeting to participants and those 
affected by decisions made. 

F. Facility shutdown planning meetings will be conducted in addition to regularly scheduled 
progress meetings. 

6.7. CONSTRUCTION SEQUENCE 

Work to be done requires specific installation sequencing to maintain service to customers during 
all phases of construction. Contractor and MTS shall closely coordinate the necessary shutdowns, 
which shall be performed by MTS crews. Contractor shall submit for approval the sequence of 
work. 

Fence to be sequenced to allow for site securement at EOD every day.  

6.8. DOCUMENTATION OF EXISTING CONDITIONS 

Prior to construction, Contractor shall prepare a video recording, complete with verbal 
commentary, showing the pre-construction conditions in and near the work locations contemplated 
by this contract. The video recording shall note, at a minimum, the appearance, condition and 
location of existing pavements and surface features, other public or private improvements, and 
utility markouts. Contractor shall provide a copy of the video recording to MTS prior to the start of 
construction.  

6.9. SAFETY DATA SHEET (SDS) 

Upon award, Contractors shall email the SDS for materials/ chemicals that will be used or stored 
at the construction site during the duration of the project, attention Ngan Nguyen, MTS 
Environmental Health and Safety Specialist at Ngan.Nguyen@sdmts.com  for review or comment 
if needed. The Contractor shall notify the MTS Environmental Health and Safety Specialist if there 
are changes or updates to the SDS during the term of the contract to ensure the MTS 
recordkeeping is kept updated throughout the contract. 
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6.10. WATER QUALITY MANAGEMENT AND COMPLIANCE 

A. Contractor must recover and legally dispose of all wastewaters created while providing 
Services. Contractor assumes any and all risks and liabilities arising from the failure to properly 
recover and legally dispose of wastewater. Contractor must implement best management 
practices set forth in any storm water pollution prevention plan relevant to the provision of the 
Services.  
 

B. Compliance with Water Quality Laws, Ordinances and Regulations.  Contractor shall keep itself 
and all subcontractors, staff, and employees fully informed of and in compliance with all local, 
state and federal laws, rules and regulations that may impact, or be implicated by the 
performance of the Services including, without limitation, all applicable provisions of the 
Federal Water Pollution Control Act (33 U.S.C. § 1251, et seq.); the California Porter-Cologne 
Water Quality Control Act (Water Code § 13000 et seq.); and any and all regulations, policies, 
or permits issued pursuant to any such authority. Contractor shall additionally comply with the 
lawful requirements of the San Diego Regional Water Quality Control Board, any  municipality, 
drainage district, or other local agency with jurisdiction over the location where the Services 
are to be conducted, regulating water quality and storm water discharges and shall implement 
best management practices, consistent with the requirements of any board, municipality, 
drainage district or other local agency appropriate for the control of discharges related to the 
Services.   
 

C. Standard of Care.  Contractor warrants that all employees and subcontractors shall have 
sufficient skill and experience to perform the work assigned to them without impacting water 
quality in violation of the laws, regulations and policies described in this Section.  Contractor 
further warrants that it, its employees and subcontractors have or will receive adequate 
training, as determined by MTS, regarding these requirements as they may relate to the 
Services. 

 
D. Liability for Non-compliance. 
 

i. Indemnity: 

Failure to comply with laws, regulations, and ordinances listed in this Section 
may constitute a violation of federal and state law.  Notwithstanding any other 
indemnity contained in this Agreement, Contractor agrees to indemnify, defend 
and hold harmless MTS, its officials, officers, agents, employees and authorized 
volunteers from and against any and all claims, demands, losses or liabilities of 
any kind or nature which MTS, its officials, officers, agents, employees and 
authorized volunteers may sustain or incur for noncompliance with the laws, 
regulations, and ordinances listed above, arising out of or in connection with the 
Services, except for liability resulting from the sole established negligence, 
willful misconduct or active negligence of MTS, its officials, officers, agents, 
employees or authorized volunteers.  Contractor is solely liable for any 
administrative or civil enforcement action arising from Contractor’s failure to 
comply with the laws, regulations, and ordinances listed in this Section and must 
pay any monetary penalty, fine, or damages associated with such action. 
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ii. Defense 

MTS reserves the right to defend any enforcement action or civil action brought 
against MTS for Contractor’s failure to comply with any applicable water quality 
law, regulation, or policy.  Contractor hereby agrees to be bound by, and to 
reimburse MTS for the costs associated with, any settlement reached between 
MTS and the relevant enforcement entity. 

iii. Damages 

MTS may seek damages from Contractor for delay in completing the Services 
caused by Contractor’s failure to comply with the laws, regulations and policies 
described in this Section, or any other relevant water quality law, regulation, or 
policy. 

6.11. [NOT APPLICABLE] ROADWAY WORKERS PROTECTION 
 
6.12. [NOT APPLICABLE] FLAGGING 
 
6.13. [NOT APPLICABLE] SIGNALING 
 
6.14. [NOT APPLICABLE] BRAND OR TRADE NAMES 
 
6.15. [NOT APPLICABLE] PROJECT RETENTION, SUBSTANTIAL 
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7. ATTACHMENTS/DRAWINGS 

ATT 1 BID PRICE FORM         (See PlanetBids) 

ATT 2 SUBCONTRACTORS        (See Attached) 

ATT 3 AS-BUILTS                           (See Attached) 
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8. FORMS 

The following forms/information are required to be submitted with your bid as a matter of 
responsiveness.  

All bids (and accompanying information) must be received by MTS’ Procurement Department prior to 
the scheduled time and date as specified in the Calendar of Events.  

The submitted bid must follow instructions as specified in Submission Requirements Section. 

 

As part of the submittal, Bidder to include copies of Prime and all subcontractors: 

1. License copies or printouts from https://www.cslb.ca.gov/ 
 

2. Public Works & Prevailing Wage Contractor Registration from https://cadir.my.salesforce-
sites.com/ContractorSearch.  

 

 

Please note that there are several forms that not only must be completed by the bidder (i.e. prime 
contractor) but also should be completed by all subcontractor/s.  

The bid forms that must be completed by both the bidder and proposed subcontractors include:  

1. DBE Program – Information for MTS’s bidder list; and  
 

2. Certification Regarding Debarment, Suspension and Other Ineligible and Voluntary Exclusions 
Lower Than Tier Covered Transactions 
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CONTACT INFORMATION 

 

Company Information:   

The Official, Legal Name of Bidding Firm:   

Doing Business As:   

Legal Structure (Corp./Partner/Proprietor):   

Company Mailing Address:   

  Street 

   

  City                      State                   Zip 

 

Person Authorized to sign:   

Point of Contact:    

Title:   

E-Mail Address:   

Phone Number:   

 

Accounts Receivable    

Point of Contact:   

Title:   

E-Mail Address:   

Phone Number:   

 

Labor Compliance     

Point of Contact:   

Title:   

E-Mail Address:   

Phone Number:   
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EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE 

The Bidder shall identify the key personnel to be assigned to this project in a management, construction 
supervision or engineering capacity. In this packet, the bidder shall identify the point of contact that will 
fulfil the Supervision and Superintendence Clause in the General Conditions.  

The Bidder may provide a current resume for each key personnel that is fully responsive to each question 
below: 

A. List each person’s name and job title to be assigned to this project: 

B. Summarize each person’s specialized education and/or experience: 

C. List each person’s years of construction experience relevant to the project: 

Bidder agrees that personnel named in this Bid will remain on this project in their designated capacities 
until completion of all relevant Work, unless replaced by personnel of equivalent experience and 
qualifications approved in advance by MTS. 

 

 

 

Additional Bidder’s Statements: 

If Bidder feels that there is additional information which has not been included in the questionnaire above, 
and which would contribute to the qualification review, it may add that information in a statement here or 
on an attached sheet, appropriately marked. By submitting this sheet as a cover sheet along with the 
required documentation as stated above I certify this documentation is accurate and correct. 
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BIDDER INFORMATION AND EXPERIENCE FORM 

***Indicate not applicable (“N/A”) where appropriate*** 

1. Information about Bidder: 

Failure to complete all information may render your bid non-responsive. 

NOTE: Where Bidder is a joint venture, pages shall be duplicated and information provided for 
all parties to the joint venture. 

How many years has Bidder’s organization 
been in business as a Contractor? 

  

How many years has Bidder’s organization 
been in business under its present name?   

  

Under what other or former names has 
Bidder’s organization operated? 

  

If Bidder’s organization is a 
corporation, answer the following: 

  

Date of Incorporation:   

State of Incorporation:   

President’s Name:    

Vice-President’s Name(s):   

Secretary’s Name:   

Treasurer’s Name:   

 
 

2. If an individual or a partnership, answer the following: 

A. Date of Organization:   

B. Name and address of all partners (state whether general or limited partnership): 

Name Address 
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3. If other than a corporation or partnership, describe organization and name principals: 

Not Applicable – is classified as a corporation/partnership. ☐ 
Applicable, see explanation below: ☐ 

 

 
 

4. What type of work does the Bidder normally perform with its own forces? 

 

 
 

5. Has Bidder ever failed to complete any work awarded to it? If so, in a separate attachment note 
when, where, and why: 

Yes, attached separately as file name or page numbers reference below:  ☐ 

  

Not Applicable ☐ 
 
 

6. Within the last five years, has any officer or partner of Bidder’s organization ever been an officer 
or partner of another organization when it failed to complete a contract? If so, attach a separate 
sheet of explanation: 

Yes, attached separately as file name or page numbers reference below:  ☐ 

  

Not Applicable ☐ 
 
 

7. Name of Bonding Company and Name and Address of Agent: 

Bonding Company Name   

Agent Address:   

   

 
8. List a minimum of three Industry References: 
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Company Name Point of Contact Email Phone Number 

    

    

    

    

    

    

 

9. As a separate attachment list completed and current projects over the last three years. Include 
only projects that are similar in size/scope and complexity to the work. Indicate the contact name, 
email and phone number of the point of contact for each project. 

Yes, attached separately as file name or page numbers reference below:  ☐ 
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BID PRICE FORM 

Refer to Attachment 2 - Bid Form. 

Read attached General Provisions carefully. They are a part of your bid.  

Unit prices will prevail regardless of extensions submitted by the Bidder.   

All bidders must complete bid forms as provided, failure to do so will deem the bid non-responsive. 

Bidder shall submit pricing to provide the services for all the work described in Technical 
Specifications/Scope of work using the bid forms. 

This all-inclusive pricing must include the costs for the bid bond, performance & payment bonds, and 
insurance. MTS will not pay additional costs, or separate costs for these. 

Bidder accepts responsibility for accuracy and presentation of the numbers included in the 
cost/price form. 
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DESIGNATION OF SUBCONTRACTORS 

Refer to Attachment 3 – Subcontractors.  

Any time there is a change to a Subcontractor, Contractor shall resubmit this attachment.  

Any change to these forms after bid submittal must be made in accordance with Public Contract 
Code sections 4100 et seq., as applicable, and as permitted by MTS. 

In compliance with the Subletting and Subcontracting Fair Practices Act of the Public Contract Code of 
the State of California, sections 4100 et seq., each bidder shall specify each subcontractor who will 
perform work or labor or render service to the Contractor in or about the construction of the work in an 
amount in excess of one-half of one percent (1/2%) of the Grand Total Basis of Award.   

In addition, pursuant to Labor Code sections 1725.5 and 1771.1, each bidder shall specify the 
Department of Industrial Relations registration number of each subcontractor. No bid will be accepted, 
nor any contract entered into without proof of the subcontractors’ current registration with the Department 
of Industrial Relations to perform public work.  

 

 

As part of the submittal, Bidder to include copies of Prime and all subcontractors: 

1. License copies or printouts from https://www.cslb.ca.gov/ 
 

2. Public Works & Prevailing Wage Contractor Registration from https://cadir.my.salesforce-
sites.com/ContractorSearch.  
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DBE PROGRAM – INFORMATION FOR MTS’S BID LIST 

MTS is required by DOT DBE Regulations at 49 CFR Part 26 to collect data about DBE and non-DBE 
contractors and subcontractors who seek to work on MTS’s projects. MTS provides this data to the Federal 
Transit Administration and may use this data in the future to help set MTS’s overall DBE participation goals.   

INSTRUCTIONS: Each prime contractor and each subcontractor bidding is required to complete this form as 
part of their bid.  

1. What is your company’s name?   

2. What is your company’s full address?   

3. List the NAICS code applicable to each scope of 
work seeking to perform in its bid/proposal 

  

4. Is your company a certified DBE, MBE, PDBE, 
WBE, DVBE, SB or LGBTBE? If yes, please 
check the applicable box and state the 
corresponding certification number. 

☐ DBE ☐ DVBE 

☐ MBE ☐ SB 

☐ WBE ☐ LGBTBE 

 ☐ PDBE   

5. What is the majority owner’s race? 

What is the majority owner’s gender? 

 

 _______________________________ 

_______________________________ 

6. What year was your company established?   

7. What are the annual gross receipts of your 
company (please check the applicable 
bracket)? 

☐ Less than $1,000,000 

☐ $1,000,001 - $15,000,000 

☐ $15,000,001 - $30,720,000* 

☐ $30,720,000 - $50,000,000 

☐ $50,000,001 - $100,000,000 

☐ Greater than $100,000,000 

8. *The DOT annually decides the amount of average annual gross receipts a firm must have to be 
eligible to become a DBE.  Currently, if your company in the previous 3 fiscal years has had average 
annual gross receipts below $30,720,000, your company may be eligible for DBE Certification. To 
learn more about DBE certification, visit https://dot.ca.gov/programs/civil-rights/dbe-certification-
information*   

 
ACKNOWLEDGED AND AGREED 

SUBCONTRACTOR 
(Copy form if needed for additional subcontractors) 

PRIME CONTRACTOR  

Print Name:  Print Name:  

Title:  Title:  

Signature:  
Signature: 

 

Date:  Date:  
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION AND OTHER 
INELIGIBLE AND VOLUNTARY EXCLUSIONS LOWER THAN TIER 
COVERED TRANSACTIONS 

CONTRACTOR AND SUBCONTRACTOR'S STATEMENT OF ELIGIBILITY 
 

***(Bidder to provide one completed Form for the Prime Contractor and any Subcontractors)*** 
 

The prime/subcontractor certifies or affirms the truthfulness and accuracy of the contents of the statements 
submitted on or with this certification.   

QUESTIONNAIRE   

Has the Contractor, or any officer, principal, affiliates or employee of the Contractor ever 
been debarred, suspended, proposed for debarment, declared ineligible or otherwise 
prevented from bidding on, or completing a federal, state, or local government project? 

☐ Yes 

☐ No 

If the answer is yes, or where the prime/subcontractor is unable to certify any of the statements in the 
above certifications, such prime/subcontractor shall attach an explanation (i.e. date, background, 
resolution) with this form.   

Note: Failure to provide this form at the time of Bid will not result in a finding of a non-responsive bid. Submittal 
of this form for The Prime Contractor and all Subcontractors is required for a Bidder to be deemed 
“Responsible.” MTS encourages Bidders to complete and submit all forms at the time of bid. 

SUBCONTRACTOR 
(Copy this form if needed for additional subcontractors) 

 
PRIME CONTRACTOR 

Business Name:   Business Name:  

License No.      
(if applicable): 

  License No.       
(if applicable): 

 

DUNS No.:   DUNS No.:  

ACKNOWLEDGED AND AGREED 

Print Name:   Print Name:  

Title:   Title:  

Signature: 
  

Signature: 
 

Date:   Date:  
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EQUAL OPPORTUNITY PROGRAM WORKFORCE REPORT 

Metropolitan Transit System (MTS) enforces an Equal Opportunity (EEO) program established under 
MTS policies and procedures No. 25. This program prohibits discrimination in employment and requires 
MTS Contractors to be equal opportunity employers. You may submit a copy of the Employer 
Information Report, EEO-1, in lieu of this form. 

COMPLETE ALL SECTIONS OF THIS FORM: 

1. The Official, Legal Name of Bidding Firm:   

2. Doing Business As:   

3. Legal Structure (Corp./Partner/Proprietor):   

4. Address of Establishment in San Diego County:   

    

    

 

5. If there is no office in San Diego County, or if 
there are less than 15 employees in that 

office, include an address for your regional 
office that will oversee the work under MTS’ 

contract: 

  

 

   

   

   

Employment Data - Include the employees located in San Diego County only unless your firm employs fewer 
than fifteen (15) people locally.  In the event, you should list the workforce of the regional office that will oversee 
the work under MTS’ contract.  Report all permanent full-time and part-time employees including apprentices 
and on-the-job trainees.  Blank spaces will be considered as zeros. 

ACKNOWLEDGED AND AGREED 

6. Name, Address, and Phone Number of Person to Contact Regarding this Report: 

Name of Signee:   

Title:   

Phone Number   

Address:   

   

Authorized Signature:   

Date:   
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EQUAL OPPORTUNITY PROGRAM WORKFORCE REPORT CONTINUED 

 

 

 

 

Indicate by gender and ethnic code the number of the above workforce, which are persons with disabilities: 

  

OCCUPATIONAL 
CATEGORY 

African 
American 

Hispanic Asian or Pacific 
Islander 

Native 
American  

Other Overall Total 

 M F M F M F M F M F M F 

Executive/Managerial             

Engineers/Architects/ 
Surveyors 

            

Professionals (N.E.C.)             

Technicians             

Sales             

Administrative Support             

Protective Services             

Services (N.E.C.)             

Craft Workers (Skilled)             

Machine Operators, 
Assemblers & 
Inspectors 

            

Transportation and 
Material Moving 

            

Laborers (Unskilled)             

TOTALS 
FOR EACH COLUMN 

            

DISABLED             
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ETHNIC IDENTIFICATION 

 
African American: (NOT OF HISPANIC ORIGIN):  All persons having origins in any of the black racial groups of Africa. 
Hispanic:  All persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or origin, regardless of race. 
Asian or Pacific Islander:  Persons having origins in any of the original peoples of the Far East, Southeast Asia, the Indian subcontinent, or the Pacific Islands.  
This area includes, China, Japan, Korea, the Philippine Islands, and Samoa. 
Native American:  All persons having origins in any of the original peoples of North America, and who maintain cultural identification through tribal affiliation or 
community recognition. 
Other:  Caucasian and others not falling into one of the designated categories. 
DISABLED DEFINITION 
Any person who 1) has a physical or mental condition which limits one or more of such person's major life activities, 2) has a history of such a condition, or 3) is 
regarded as having such a condition.  For purposes of this definition, "major life activity" means any mental or physical function or activity, which if impaired, 
creates a substantial barrier to employment. 
 
OCCUPATIONAL CATEGORY LIST 
Executive/Managerial 
Executive, Management Related 
Engineers/Architects/Surveyors 
Professionals (N.E.C.)* 
Mathematical and Computer Scientists 
Natural Scientists 
Health Diagnosing 
Health Assessment and Treating 
Teachers, Postsecondary 
Teachers, except Postsecondary 
Counselors, Educational and Vocational 
Librarians, Archivists, Curators 
Social Scientists and Urban Planners 
Social, Recreation and Religious Workers 
Lawyers and Judges 
Writers, Artists Entertainers & Athletes 
Technicians 
Health Technologists and Technicians 
Engineering and Related Technologists and Technicians 
Science Technicians 
Technicians, Except Health, Engineering, and Service 
Sales 
Supervisors and Proprietors 
Sales Representatives, Finance, and Business  
Services 
Sales Representatives, Commodities except Retail 
Sales Workers, Retail, and Personal Services 
Other Sales Related 
Administrative Support 
Supervisors of Administrative Support 
Computer Equipment Operators 
Secretaries, Stenographers, Typists 
Information Clerks 
Records Processing, Except Financial 
Financial Records Processing 
Duplicating and Other Office Machine Operators 
Communications Equipment Operators 
Mail and Message Distributing 
Material Recording and Distributing Clerks 
Adjusters and Investigators 
Other Office/Clerical 
*N.E.C.: Not Elsewhere Classified 
Protective Services 
Supervisors of Protective Services 
Firefighting and Fire Prevention 
Police and Detectives 
Guards & Other Protective Services 
Services (N.E.C.)* 
Private Households 
Food Preparation and Services 
Health Services 
Cleaning and Building Services 
Personal Services 
Craft Workers (Skilled) 
Supervisors of Mechanics and Repairers 
Vehicle and Mobile Equipment Mechanics and Repairers 
Heating, Air Conditioning, Refrigeration, Mechanics 
Other Mechanics and Repairers 
Supervisors of Construction Trades 
Construction Trades, Except Supervisors 

Extractive Occupations 
Precision Production Occupations 
Machine Operators, Assemblers & Inspectors 
Metalworking and Plastic Working Machine Operator 
Metal and Plastic Processing Machine Operators 
Woodworking Machine Operators 
Printing Machine operators 
Textile, Apparel, and furnishing Machine Operators 
Machine Operators, Assorted Materials 
Fabricators, Assembler and Hand Working Occupations 
Production Inspector, Tester, Sampler, Weigher 
Transportation and Material Moving 
Motor Vehicle Operators 
Rail Transportation Occupations 
Water Transportation Occupations 
Material Moving Equipment Operators 
Laborers (Unskilled) 
Handlers 
Equipment Cleaners 
Helpers & Laborers 
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FINANCIAL QUESTIONNAIRE FORM 

 

2. Principal Financial institution. The information bellow will be used to assess financial 
responsibility. 

Name of Bank:   

Address:   

  Street 

   

  City State Zip 

Telephone:   

Officer Familiar with Bidder’s Account:   

 

3. Business License  

NOTE: The representations regarding the Bidder’s license are made under penalty of perjury. 

Contractor’s License No.:   

Original Date Issued:   

Expiration Date:   

   

Bidder’s DUNS No.:   

Expiration Date:   

   

Bidder’s System for Award 
Management (SAM) No.: 

  

Expiration Date:   

 

  

1.    This organization is organized under the laws of the State of:   
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4. The date of any voluntary or involuntary bankruptcy judgments against any principal having an 
interest in this bid are as follows: 

Not Applicable – is classified as a corporation/partnership. ☐ 
Applicable, see explanation below: ☐ 
Date  

 

5. All current and prior DBAs, alias, and/or fictitious business names for any principal having an 
interest in this bid are as follows: 

Not Applicable – is classified as a corporation/partnership. ☐ 
Applicable, see explanation below: ☐ 

 

6. Has Bidder ever failed to complete any work awarded to it? If so, when, where, and why? 

Not Applicable – is classified as a corporation/partnership. ☐ 
Applicable, see explanation below: ☐ 

 

7. Identify any conditions bankruptcy, pending litigation, planned office closures, impending 
merger: 

Not Applicable – is classified as a corporation/partnership. ☐ 
Applicable, see explanation below: ☐ 
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CALIFORNIA PUBLIC RECORD ACT (PRA) AKNOWLEDGEMENT 

I/We hereby represent, acknowledge, and agree as follows: 

1. MTS is a California public agency established by California Public Utilities Code, Section 120000. et. 
seq., and is subject to the California Public Records Act (Government Code sec. 6250 et seq.) which 
provides generally that all records relating to a public agency's business are open to public inspection 
unless exempted from disclosure by law. 

2. The bid I/we have submitted to MTS is open to public inspection under the PRA unless it is exempted 
from disclosure by law. 

3. To the extent the bid includes materials that I/we believe are exempt from disclosure under PRA, I/we 
understand that I/we must provide a letter identifying the materials that I/we believe are exempt from 
disclosure and explaining the basis for exemption. 

4. Any materials not identified as exempt from disclosure are open to public inspection, and I/we waive 
any right to subsequently claim exemption from disclosure for such materials. 

5. MTS at all times retains the right to make the final determination regarding what, if any, portion of a 
bid is subject to disclosure under PRA.  

6. Use of headers/footers bearing designations such as “confidential”, “proprietary”, or “trade secret” on 
all or nearly all of a bid which would prohibit or limit public inspection is not acceptable and may deem 
the bid non-responsive and may be rejected; labeling a page as such does not prohibit MTS from 
disclosing the page in response to a PRA response or in the ordinary cause of business if MTS 
concludes it is obligated to so by applicable law.  

7. To defend and indemnify MTS in any action on a PRA request for any of the contents of a Bid marked 
trade secret, confidential or proprietary. 

8. Marking a document as “trade secret”, “confidential” or “proprietary” without the express written 
permission of MTS does not exempt a document from disclosure to third parties under state or federal 
law, or in the normal course of MTS’s business operations. MTS has no obligation to get a 
respondent’s permission before producing such documents. 

9. The bid I/we have submitted (check one of the following) materials 
that we believe are exempt from disclosure under the PRA.   

INCLUDES ☐ 

DOES NOT INCLUDE ☐ 

 

ACKNOWLEDGED AND AGREED 

Company Name:   

Title:   

Signature: 
 

 

Date:   
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NONCOLLUSION DECLARATION 

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH OFFER 

(23 U.S.C. § 112(c) and California Public Contract Code § 7106) 

The undersigned declares: 

I am the ______________ of ________________, the party making the foregoing offer. 

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 
association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has 
not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has 
not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put 
in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought 
by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All 
statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her 
bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative 
thereto, to any corporation, partnership, company, association, organization, bid depository, or to any 
member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any 
person or entity for such purpose. 

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, 
limited liability company, limited liability partnership, or any other entity, hereby represents that he or she 
has full power to execute, and does execute, this declaration on behalf of the bidder. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and 
correct and that this declaration is executed on ____________(date), at ____________(city), 
_____________(state). 

 

 

 

ACKNOWLEDGED AND AGREED 

Name of Contractor:   

Signature: 
 

 

Date:   
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FLEET COMPLIANCE CERTIFICATION 

Bidder hereby acknowledges that they have reviewed the California Air Resources Board’s policies, rules 
and regulations and are familiar with the requirements of Title 13, California Code of Regulations, Division 
3, Chapter 9, effective on January 1, 2024 (the “Regulation”).  Bidder hereby certifies, subject to penalty 
for perjury, that the option checked below relating to the Bidder’s fleet, and/or that of their subcontractor(s) 
(“Fleet”) is true and correct:  

 

☐ The Fleet is subject to the requirements of the Regulation, and the appropriate Certificate(s) of 
Reported Compliance have been attached hereto. 

☐ The Fleet is exempt from the Regulation under section 2449.1(f)(2), and a signed description of the 
subject vehicles, and reasoning for exemption has been attached hereto.  

☐ Bidder and/or their subcontractor is unable to procure R99 or R100 renewable diesel fuel as defined 
in the Regulation pursuant to section 2449.1(f)(3). Bidder shall keep detailed records describing the 
normal refueling methods, their attempts to procure renewable diesel fuel and proof that shows they 
were not able to procure renewable diesel (i.e. third-party correspondence or vendor bids). 

☐ The Fleet is exempt from the requirements of the Regulation pursuant to section 2449(i)(4) because 
this Project has been deemed an Emergency, as defined under section 2449(c)(18). Bidder shall only 
operate the exempted vehicles in the emergency situation and records of the exempted vehicles must 
be maintained, pursuant to section 2449(i)(4).  

☐ The Fleet does not fall under the Regulation or are otherwise exempted, and a detailed reasoning is 
attached hereto. 

 

Did you attach the appropriate Certificate(s) of Reported Compliance? Yes ☐ No ☐  

 

Name of Bidder: ________________________________________________ 

 

Signature: __________________________________________________ 

 

Name:  __________________________________________________ 

 

Title:  __________________________________________________ 

 

Date:  __________________________________________________ 
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IRAN CONTRACTING ACT CERTIFICATION 

(Public Contract Code Section 2200 et seq.) 

As required by California Public Contract Code Section 2204, the Contractor certifies subject to 
penalty for perjury that the option checked below relating to the Contractor’s status in regard to the 
Iran Contracting Act of 2010 (Public Contract Code Section 2200 et seq.) is true and correct: 

1. The Contractor is not: 

a. identified on the current list of persons and entities engaging in investment activities in 
Iran prepared by the California Department of General Services in accordance with 
subdivision (b) of Public Contract Code Section 2203; or 

b. a financial institution that extends, for 45 days or more, credit in the amount of 
$20,000,000 or more to any other person or entity identified on the current list of 
persons and entities engaging in investment activities in Iran prepared by the California 
Department of General Services in accordance with subdivision (b) of Public Contract 
Code Section 2203, if that person or entity uses or will use the credit to provide goods 
or services in the energy sector in Iran. 

 

☐ 

2. MTS has exempted the Contractor from the requirements of the Iran Contracting Act of 2010 
after making a public finding that, absent the exemption, MTS will be unable to obtain the 
goods and/or services to be provided pursuant to the Contract. 

 

☐ 

3. The amount of the Contract payable to the Contractor for the Project does not exceed 
$1,000,000. ☐ 

Note: In accordance with Public Contract Code Section 2205, false certification of this form shall 
be reported to the California Attorney General and may result in civil penalties equal to the greater 
of $250,000 or twice the Contract amount, termination of the Contract and/or ineligibility to bid on 
contracts for three years. 

 

 

ACKNOWLEDGED AND AGREED 

Company Name:   

Title:   

Signature: 
  

Date:   
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SAFETY DEPARTMENT STANDARD OPERATING PROCEDURES 

FOR CONTRACTORS SAFETY AND HEALTH REQUIREMENTS 

(SAF 016-03) 

January 2003 

SAF 016-03 

Purpose: To establish environmental, safety and health requirements for the San Diego 
Metropolitan Transit System (MTS) Contractors. 

Background: MTS is committed in providing and maintaining a safe workplace, safe plant and 
equipment, and a safe and competent workforce as required by legislation and best 
industrial practice for our employees, customers, visitors, and general public. 

To support this commitment, we require our Contractors to provide adequate leadership 
and safety training for their employees and require the same of their sub-Contractors. 

Objectives:   This SOP requires all MTS Contractors to: 

 Comply with the environmental, safety and health requirements of the contract as per 
FTA, OSHA, Cal OSHA, and MTS. 

 Assign a competent person the responsibility for the implementation of the safety 
regulations, personal protective equipment usage, and compliance with hazardous 
materials/environmental policies, and drug and alcohol program. 

 Ensure that all Contractor employees and sub-Contractors are trained and educated 
in safety and support on-site Contractors on safe work and MTS safety programs. 

 Sign the MTS Contractual Agreement with Outside Agencies (Safety Rules). 

MTS Representatives are required to: 

 Pro-actively monitor the Contractors’ workplace to identify all occupational health and 
safety hazards – Departmental/Safety representative. 

 Safety and contract requirements compliance – Audit/Inspection conducted and 
documented (schedule and spot check) by Quality Assurance Department. 

NOTE:   Copies of both MTS Illness and Injury Prevention Program (IIPP) and the MTS 
Maintenance Department Code of Safe Practices are available in the Safety Department’s 
office. MTS handles the Engineering/Construction site safety plans. 
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SAFETY DEPARTMENT SAFETY RULES 

MTS Contractual Agreement with Outside Agencies 

Work on MTS Premises 

A. Safety Rules  

These safety rules apply specifically to Contractors, Contractor’s employees, or sub-Contractors 
working on MTS property. Any loss or damage, including death, resulting from Contractors, 
Contractor’s employees, or subcontractor’s negligence shall hold MTS management and 
employees harmless from any such loss. No work shall be performed on MTS property without 
approval and proper permits, when required. Requirements: 

1. Comply with Cal OSHA, state, local and MTS’ safety, and environmental policies. 

2. Observe and follow all posted facilities safety regulations. 

3. Use the proper Personal Protective Equipment required for the job. 

4. No illegal drugs or alcohol will be consumed on site or off the premises while working for 
MTS. 

B. Use of Tools and Equipment (when required) 

1. Required Tools and Equipment must be in good condition, safe for use and calibrated (if 
required). 

2. Follow safe engineering work practices/procedures. 

3. Wear the required personal protective equipment when using tools. 

C. Machinery and Vehicles (when required) 

1. Do not attempt to operate MTS machinery or equipment without special permission. 

2. Only licensed operators may operate Forklift Trucks and other equipment on MTS 
occupied spaces. 

D.  Contractor Requirements (when required) 

    1.   Valid Contractor’s license number. 

ACKNOWLEDGED AND AGREED 

Company Name:   

Print Name:   

Title:   

Signature: 
  

Date:   
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PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION FORM  

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors that wish to bid on, be listed in a bid 
proposal, or enter into a contract to perform public work must be registered with the Department of 
Industrial Relations. See http://www.dir.ca.gov/Public-Works/PublicWorks.html for additional information.  

No bid will be accepted, nor any contract entered into without proof of the contractor’s current registration 
with the Department of Industrial Relations to perform public work.  

The Bidder hereby certifies that it is aware of the registration requirements set forth in Labor Code 
sections 1725.5 and 1771.1 and it, along with its subcontractors are currently registered as a contractor 
with the Department of Industrial Relations. 

Bidder further acknowledges: 

1. Bidder shall maintain a current DIR registration for the duration of the project. 

2. Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1 in its contract 
with subcontractors and ensure that all subcontractors are registered at the time of bid opening 
and maintain registration status for the duration of the project. 

3. Failure to submit this form or comply with any of the above requirements may result in a finding 
that the bid is non-responsive. 

 

 

 

 

PRIME CONTRACTOR 

Business Name:  

DIR Registration No.:  

Print Name:  

Title:  

Signature  

Date:  
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BID BOND 

[Note:  Not required when other form of Bidder’s Security, e.g. cash, certified check or cashier’s 
check, accompanies bid.] 

KNOW ALL PERSONS BY THESE PRESENTS that,        
hereinafter called the Principal, and         , a corporation 
duly organized under the laws of the State of ______________________ and authorized to do business 
in the State of California, hereinafter call the Surety, are held and firmly bound unto the SAN DIEGO 
METROPOLITAN TRANSIT SYSTEM, hereinafter called the Obligee, on order, in the sum of 
________________________________ Dollars  ($________________) (being at least ten percent 
(10%) of the total amount of Principal's Bid price) lawful money of the United States, for the payment of 
which we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and 
severally, firmly by these present. 

THE CONDITION OF THIS OBLIGATION IS SUCH that: 

WHEREAS, the Principal has submitted its Bid for the project entitled      
     to the Obligee, the Bid, by reference thereto; being hereby made a 
part hereof. 

NOW, THEREFORE, if Principal's Bid is rejected or, in the alternate, if the Bid is accepted and the 
Principal signs and delivers a Contract and furnishes a Performance Bond and Payment Bond, and any 
and all other required documents, all in the form and within the time required by the Bid and the Contract 
Documents, then this obligation shall become null and void, otherwise the same shall remain in full force 
and effect and upon default of the Principal shall be forfeited to the Obligee, it being expressly understood 
and agreed that the liability of the Surety for any and all default of the Principal shall be the amount of 
this obligation as herein stated, as liquidated damages. 

The Surety, for value received, hereby agrees that its obligations and its bond shall not be impaired or 
affected by any extension of the time within which the Obligee may accept such Proposal, and the Surety 
hereby waives notice of any such extension. 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall 
pay, in addition to the sum set forth above, all costs incurred by the Obligee in such suit, including 
reasonable attorney's fees and expert witness fees, to be fixed by the court, in addition to the penal sum 
of the Bond. 

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several 
seals this _______ day of ________________, 20____, the name and corporate seal of each 
corporation. 

 

 

 

 

 

BY: SURETY 
Attorney-in-Fact 

BY: PRINCIPAL 
 

   Title 
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On  , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me 
that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) 
on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is 
true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT 

 Individual 
 Corporate Officer  

 Title(s) Title or Type of Document 

 Partner(s)  Limited  

 General Number of Pages 

 Attorney-In-Fact  

 Trustee(s)  

 Guardian/Conservator Date of Document 

 Other:  

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

 

 

 Signer(s) Other Than Named Above 

 

NOTE: This acknowledgment is to be completed for Contractor/Principal.  
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On  , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me 
that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) 
on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is 
true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT 

 Individual 
 Corporate Officer  

 Title(s) Title or Type of Document 

 Partner(s)  Limited  

 General Number of Pages 

 Attorney-In-Fact  

 Trustee(s)  

 Guardian/Conservator Date of Document 

 Other:  

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

 

 

 Signer(s) Other Than Named Above 

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact.  The Power-of-Attorney to 
local representatives of the bonding company must also be attached. 

END OF BID BOND
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PERFORMANCE BOND 

KNOW ALL PERSONS BY THESE PRESENTS: 

THAT WHEREAS, the SAN DIEGO METROPOLITAN TRANSIT SYSTEM, (hereinafter referred to as 
“MTS”) has awarded to _________________________, (hereinafter referred to as the “Contractor”) an 
agreement for ___________________________________, (hereinafter referred to as the “Project”). 

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the Contract 
Documents for the Project dated ________________, (hereinafter referred to as “Contract Documents”), 
the terms and conditions of which are expressly incorporated herein by reference; and 

WHEREAS, the Contractor is required by said Contract Documents to perform the terms thereof and to 
furnish a bond for the faithful performance of said Contract Documents. 

NOW, THEREFORE, we, the undersigned Contractor and _____________________________ 
_________________ as Surety, a corporation organized and duly authorized to transact business under 
the laws of the State of California, are held and firmly bound unto MTS in the sum of 
___________________________ DOLLARS, ($____________), said sum being not less than one 
hundred percent (100%) of the total amount of the Contract, for which amount well and truly to be made, 
we bind ourselves, our heirs, executors and administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs, executors, 
administrators, successors or assigns, shall in all things stand to and abide by, and well and truly keep 
and perform the covenants, conditions and agreements in the Contract Documents and any alteration 
thereof made as therein provided, on its part, to be kept and performed at the time and in the manner 
therein specified, and in all respects according to their intent and meaning; and shall faithfully fulfill all 
obligations including the one (1) year guarantee of all materials and workmanship; and shall indemnify 
and save harmless MTS, its Board, members of the Board, employees, and authorized volunteers, as 
stipulated in said Contract Documents, then this obligation shall become null and void; otherwise it shall 
be and remain in full force and effect. 

As a part of the obligation secured hereby and in addition to the face amount specified therefore, there 
shall be included costs and reasonable expenses and fees incurred by MTS in enforcing such obligation. 

As a condition precedent to the satisfactory completion of the Contract Documents, unless otherwise 
provided for in the Contract Documents, the above obligation shall hold good for a period of one (1) year 
after the acceptance of the work by MTS, during which time if Contractor shall fail to make full, complete, 
and satisfactory repair and replacements and totally protect MTS from loss or damage resulting from or 
caused by defective materials or faulty workmanship.  The obligations of Surety hereunder shall continue 
so long as any obligation of Contractor remains. Nothing herein shall limit MTS’s rights or the Contractor 
or Surety’s obligations under the Contract, law or equity, including, but not limited to, California Code of 
Civil Procedure Section 337.15. 

Whenever Contractor shall be, and is declared by MTS to be, in default under the Contract Documents, 
the Surety shall remedy the default pursuant to the Contract Documents, or shall promptly, at MTS’s 
option: 

1. Take over and complete the Project in accordance with all terms and conditions in the Contract 
Documents; or 
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2. Obtain a bid or bids for completing the Project in accordance with all terms and conditions in the 
Contract Documents and upon determination by Surety of the lowest responsive and responsible 
bidder, arrange for a Contract between such bidder, the Surety and MTS, and make available as 
work progresses sufficient funds to pay the cost of completion of the Project, less the balance of 
the contract price, including other costs and damages for which Surety may be liable.  The term 
“balance of the contract price” as used in this paragraph shall mean the total amount payable to 
Contractor by MTS under the Contract and any modification thereto, less any amount previously 
paid by MTS to the Contractor and any other set offs pursuant to the Contract Documents. 

3. Permit MTS to complete the Project in any manner consistent with California law and make 
available as work progresses sufficient funds to pay the cost of completion of the Project, less the 
balance of the contract price, including other costs and damages for which Surety may be liable.  
The term “balance of the contract price” as used in this paragraph shall mean the total amount 
payable to Contractor by MTS under the Contract and any modification thereto, less any amount 
previously paid by MTS to the Contractor and any other set offs pursuant to the Contract 
Documents. 

Surety expressly agrees that MTS may reject any contractor or subcontractor which may be proposed by 
Surety in fulfillment of its obligations in the event of default by the Contractor. 

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid from Contractor 
for completion of the Project if MTS, when declaring the Contractor in default, notifies Surety of MTS’s 
objection to Contractor’s further participation in the completion of the Project. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration 
or addition to the terms of the Contract Documents or to the Project to be performed thereunder shall in 
any way affect its obligations on this bond, and it does hereby waive notice of any such change, extension 
of time, alteration or addition to the terms of the Contract Documents or to the Project. 

 

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]  
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this _______ day of ______________, 20___. 

CONTRACTOR/PRINCIPAL 

_________________________________________ 
Name 

By_______________________________________ 

SURETY: 

By: ______________________________________ 
 Attorney-In-Fact 

Signatures of those signing for the Contractor and Surety must be notarized and evidence of corporate authority 
attached. 

The rate of premium on this bond is ____________ per thousand.  The total amount of premium charges is 
$_______________________________. 

(The above must be filled in by corporate attorney.) 

THE FOLLOWING INFORMATION IS MANDATORY 

Any claims under this bond may be addressed to: 

Name and Address of Surety  

 

 

  

Name and Address of Agent or 
Representative for service of process in 
California, if different from above 

 

 

 

  

Telephone number of Surety and Agent 
or Representative for service of process 
in California 
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On  , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to 
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT 

 Individual 
 Corporate Officer  

 Title(s) Title or Type of Document 

 Partner(s)  Limited  

 General Number of Pages 

 Attorney-In-Fact  

 Trustee(s)  

 Guardian/Conservator Date of Document 

 Other:  

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

 

 

 Signer(s) Other Than Named Above 

NOTE: This acknowledgment is to be completed for Contractor/Principal.  
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On  , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to 
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT 

 Individual 
 Corporate Officer  

 Title(s) Title or Type of Document 

 Partner(s)  Limited  

 General Number of Pages 

 Attorney-In-Fact  

 Trustee(s)  

 Guardian/Conservator Date of Document 

 Other:  

Signer is representing: 
Name of Person(s) Or Entity(ies) 

 

 

 Signer(s) Other Than Named Above 

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact.  The Power-of Attorney to 
local representatives of the bonding company must also be attached. 

 
END OF PERFORMANCE BOND 
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LABOR AND MATERIAL PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS That 

WHEREAS, the SAN DIEGO METROPOLITAN TRANSIT SYSTEM (hereinafter referred to as the “MTS”), by action taken or a 
resolution passed ___________________ , 20_____, has awarded to ________________________ hereinafter designated as 
the “Principal,” a contract for the work described as follows: ____________________________ (the “Project”); and 
WHEREAS, said Principal is required to furnish a bond in connection with said contract; providing that if said Principal or any of 
its Subcontractors shall fail to pay for any materials, provisions, provender, equipment, or other supplies used in, upon, for or 
about the performance of the work contracted to be done, or for any work or labor done thereon of any kind, or for amounts due 
under the Unemployment Insurance Code or for any amounts required to be deducted, withheld, and paid over to the 
Employment Development Department from the wages of employees of said Principal and its Subcontractors with respect to 
such work or labor the Surety on this bond will pay for the same to the extent hereinafter set forth. 
NOW THEREFORE, we, the Principal and __________________________ as Surety, are held and firmly bound unto MTS in 
the penal sum of ______________ Dollars ($___________) lawful money of the United States of America, for the payment of 
which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly 
and severally, firmly by these presents. 
THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its subcontractors, heirs, executors, 
administrators, successors or assigns, shall fail to pay any of the persons named in Civil Code Section 9100, fail to pay for any 
materials, provisions or other supplies, used in, upon, for or about the performance of the work contracted to be done, or for any 
work or labor thereon of any kind, or amounts due under the Unemployment Insurance Code with respect to work or labor 
performed under the contract, or for any amounts required to be deducted, withheld, and paid over to the Employment 
Development Department or Franchise Tax Board from the wages of employees of the contractor and his subcontractors 
pursuant to Revenue and Taxation Code Section 18663, with respect to such work and labor the Surety or Sureties will pay for 
the same, in an amount not exceeding the sum herein above specified, and also, in case suit is brought upon this bond, all 
litigation expenses incurred by MTS in such suit, including reasonable attorneys’ fees, court costs, expert witness fees and 
investigation expenses. 
This bond shall inure to the benefit of any of the persons named in Civil Code Section 9100 so as to give a right of action to such 
persons or their assigns in any suit brought upon this bond. 
It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released from the obligation of this 
bond by any change, extension of time for performance, addition, alteration or modification in, to, or of any contract, plans, 
specifications, or agreement pertaining or relating to any scheme or work of improvement herein above described, or pertaining 
or relating to the furnishing of labor, materials, or equipment therefore, nor by any change or modification of any terms of payment 
or extension of the time for any payment pertaining or relating to any scheme or work of improvement herein above described, 
nor by any rescission or attempted rescission or attempted rescission of the contract, agreement or bond, nor by any conditions 
precedent or subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled to recover under any 
such contract or agreement or under the bond, nor by any fraud practiced by any person other than the claimant seeking to 
recover on the bond and that this bond be construed most strongly against the Surety and in favor of all persons for whose 
benefit such bond is given, and under no circumstances shall Surety be released from liability to those for whose benefit such 
bond has been given, by reason of any breach of contract between the owner or MTS and original contractor or on the part of 
any obligee named in such bond, but the sole conditions of recovery shall be that claimant is a person described in Civil Code 
Section 9100, and has not been paid the full amount of his claim and that Surety does hereby waive notice of any such change, 
extension of time, addition, alteration or modification herein mentioned, including but not limited to the provisions of sections 
2819 and 2845 of the California Civil Code. 
 
IN WITNESS WHEREOF, we have hereunto set our hands and seals this _______ day of ______________, 20__. 
 
(Corporate Seal of Principal,       
if corporation) Principal (Contractor) 
 

By      
  (Signature of Contractor) 

 
(Seal of Surety)      

   Surety 
 
By      
   Attorney in Fact 
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Notary Acknowledgment 
  A notary public or other officer completing this certificate verifies 

only the  identity of the  individual who signed the document to 
which  this  certificate  is  attached,  and  not  the  truthfulness, 
accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 

appeared   , who proved to me on the basis of satisfactory evidence 
to be  the person(s) whose name(s)  is/are  subscribed  to  the within  instrument and acknowledged  to me  that he/she/they 
executed  the  same  in his/her/their  authorized  capacity(ies),  and  that by his/her/their  signature(s) on  the  instrument  the 
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature of Notary Public 

OPTIONAL 
Though the information below is not  required by law,  it may prove valuable  to persons relying on the document 

and could prevent fraudulent removal  and reattachment  of  this form to another  document. 
CAPACITY CLAIMED BY SIGNER  DESCRIPTION OF ATTACHED DOCUMENT 

 Individual 

 Corporate Officer   

  Title(s)  Title or Type of Document 

 Partner(s)    Limited   

  General  Number of Pages 

 Attorney‐In‐Fact   

 Trustee(s)   

 Guardian/Conservator  Date of Document 

 Other:   

Signer is representing: 

Name of Person(s) Or Entity(ies) 

 

 

  Signer(s) Other Than Named Above 

NOTE:  This acknowledgment is to be completed for Contractor/Principal. 



126 
MTS Doc No: PWB401.0-24 

CPD DRIVEWAY AND FENCING REPAIRS 
V.1 - Local 

 

Notary Acknowledgment 
  A notary public or other officer completing this certificate verifies 

only the  identity of the  individual who signed the document to 
which  this  certificate  is  attached,  and  not  the  truthfulness, 
accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 

COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 

appeared   , who proved to me on the basis of satisfactory 

evidence  to  be  the  person(s) whose  name(s)  is/are  subscribed  to  the within  instrument  and  acknowledged  to me  that 
he/she/they  executed  the  same  in  his/her/their  authorized  capacity(ies),  and  that  by  his/her/their  signature(s)  on  the 
instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature of Notary Public 
OPTIONAL 

Though the information below is not  required by law,  it may prove valuable  to persons relying on the document 
and could prevent fraudulent removal  and reattachment  of  this form to another  document. 

CAPACITY CLAIMED BY SIGNER  DESCRIPTION OF ATTACHED DOCUMENT 

 Individual 

 Corporate Officer   

  Title(s)  Title or Type of Document 

 Partner(s)    Limited   

  General  Number of Pages 

 Attorney‐In‐Fact   

 Trustee(s)   

 Guardian/Conservator  Date of Document 

 Other:   

Signer is representing: 

Name of Person(s) Or Entity(ies) 

 

 

  Signer(s) Other Than Named Above 

NOTE:   This  acknowledgment  is  to  be  completed  for  the  Attorney‐in‐Fact.    The  Power‐of‐Attorney  to  local 
representatives of the bonding company must also be attached. 

END OF PAYMENT BOND 


