



ADDENDUM NO. 2
September 8th, 2023

ROLANDO RETAINING WALL PROJECT
BID NO. 24-08

TO ALL PROSPECTIVE BIDDERS:

The following revisions are hereby made a part of the Contract Documents, Plans and Specifications for the above-referenced project.

Contract Documents, Plans and Specifications

1. **Change Bid Item 10, Furnish and Install concrete Bleachers from “76 Cubic yards” to “1 Lump Sum”.**
2. **Add Bid item 21 “Main Bid-Civil, 201-1.2.1.3, Furnish and Install Flag Pole, LS, 1”.**
3. **Add specification 201-1.2.1.3, “Furnish and Install Flag Pole” to the Special Provisions.**
4. **Move Bid Item, “Furnish and Install Retaining Wall” from category “Landscaping” to “Civil” Line Item 19.**

All bidders shall acknowledge receipt and acceptance of this Addendum by signing in the space provided and submitting the signed Addendum with the bid. Failure to include this Addendum may be cause for rejection of the bid.

Sincerely,

CITY OF LA MESA

Michael Throne, PE
Director of Public Works

RECEIPT ACKNOWLEDGED BY:

_____ DATE: _____

cc: All Plan Holders






Bid 24-08 Addendum No. 2

Final Audit Report

2023-09-08

Created:	2023-09-08
By:	Noemi Becerra (nbecerra@cityoflamesa.us)
Status:	Signed
Transaction ID:	CBJCHBCAABAAE4bUxrNbfDbsVyzr7HOHqqOKGuppoYJQ

"Bid 24-08 Addendum No. 2" History

-  Document created by Noemi Becerra (nbecerra@cityoflamesa.us)
2023-09-08 - 8:46:33 PM GMT- IP address: 12.239.17.209
-  Document emailed to Michael Throne (mthrone@cityoflamesa.us) for signature
2023-09-08 - 8:46:52 PM GMT
-  Email viewed by Michael Throne (mthrone@cityoflamesa.us)
2023-09-08 - 8:48:54 PM GMT- IP address: 12.239.17.209
-  Document e-signed by Michael Throne (mthrone@cityoflamesa.us)
Signature Date: 2023-09-08 - 8:49:05 PM GMT - Time Source: server- IP address: 12.239.17.209
-  Agreement completed.
2023-09-08 - 8:49:05 PM GMT

201-1.2.1.3 Furnish and Install Flag Pole Footing [Add the following section]

Compensation furnishing and installing the flag pole concrete footings, masonry units, rebar, grout, compaction, and all work required to furnish and install the flagpole footing shown in the plans shall be included in the Lump Sum (LS) bid price and shall include all labor, equipment, travel, and any other details needed to perform work including in the Contract documents, Plans, Standard Specifications, or Special Provisions and no additional compensation will be allowed. Said compensation shall include furnishing all labor, materials, tools, equipment, transportation, and doing all work involved in the installation and furnishing areas as specified in these special provisions, standard specifications, and plans, as directed by the Engineer.

201-1.2.1.2 Furnish and Install Concrete Bleachers [Add the following section]

Compensation furnishing and installing the concrete bleachers, masonry units, rebar, grout, compaction, and all work required to furnish and install the Concrete Bleachers shown in the plans shall be included in the Lump Sum (LS) bid price and shall include all labor, equipment, travel, and any other details needed to perform work including in the Contract documents, Plans, Standard Specifications, or Special Provisions and no additional compensation will be allowed. Said compensation shall include furnishing all labor, materials, tools, equipment, transportation, and doing all work involved in the installation and furnishing areas as specified in these special provisions, standard specifications, and plans, as directed by the Engineer.