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NOTICE INVITING BIDS 

PARK BOULEVARD AT-GRADE LINEAR PARK MODIFICIATONS 

1. PUBLIC NOTICE IS HEREBY GIVEN that the Civic San Diego, hereinafter referred to as 
“CivicSD”, invites sealed bids for the above stated Project and will receive such bids 
EXCLUSIVELY through CivicSD's PlanetBids Portal at www.civicsd.com under “Doing 
Business and Bid Opportunities” no later than 3:00pm on December 8, 2020.  Be advised 
that the PlanetBids Portal does not accept late bids. 

2. DESCRIPTION OF WORK: The work generally consists of removal the concrete walkway, 
relocate the ROW fence approximately 11’ toward Harbor Drive, remove and deliver the 
benches and lighting, re-sod disturbed areas, and reinstall the irrigation. 

3. LOCATION OF WORK:  The work to be constructed is bounded by 5th Avenue and Park 
Boulevard (west to east), and Harbor Drive and the railroad right-of-way (south to north).  
 

4. ESTIMATED CONSTRUCTION COST RANGE: The Engineer’s estimated construction cost 
for this project is $354,480. 

 
5. CONTRACT DURATION:  The estimated construction duration for this project is 240 

working days.  

6. LICENSE REQUIREMENTS:  Bidder shall be a licensed contractor pursuant to the Business 
and Professions Code and licensed in the appropriate classification(s) of contractor’s 
license(s) for the work bid upon, and shall maintain the license throughout the duration 
of the Contract.  Bidders must possess a current State of California Class A or B 
Contractor's License. 

7. GENERAL:  Bids must be submitted on CivicSD’s Bid Forms, included in the Contract 
Documents available electronically, at no cost, through CivicSD’s PlanetBids portal at 
www.civicsd.com under “Doing Business and Bid Opportunities”.  To download the 
Contract Documents, the user must register for a free account on the site.  It is the 
responsibility of each prospective bidder to download and print all Contract Documents 
for review and to verify the completeness of Contract Documents before submitting a bid.  
Any Addenda will be posted on CivicSD’s PlanetBid Portal.  

It is the responsibility of each prospective bidder to check PlanetBids through the close of 
bids for any applicable addenda or updates. CivicSD does not assume any liability or 
responsibility based on any defective or incomplete copying, excerpting, scanning, faxing, 
downloading or printing of the Contract Documents. Information on PlanetBids may 
change without notice to prospective bidders. The Contract Documents shall supersede 
any information posted or transmitted by PlanetBids.  Bid sets will be available for review 
only at CivicSD’s office, however sets will not be available for reproduction or purchase.   
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It shall be the responsibility of the prospective bidders to download and print the bid 
documents for review and bid.  Addenda will be issued through PlanetBids.  Bidders shall 
check the website for addends and are responsible for ensuring that they have received 
all addenda.  The Bidder shall acknowledge each addendum by confirming receipt of the 
addenda, if any, in the Bid Proposal.  Bids, which do not include the acknowledgement for 
each addendum, if any, may be rejected. 

PRE-BID CONFERENCE - Due to the Covid-19 virus, there will be no Pre-Bid Conference.  
Representatives of CivicSD will answer any bidder questions online through PlanetBids.  
Prospective bidders MAY visit the Project Site without making arrangements through the 
designated CivicSD Project Manager, but are being made aware here to stay outside the 
railroad right-of-way fencing that is currently in place.  Bids WILL be accepted from any 
bidder who did not attend the Pre-Bid Conference. 

At the time of bid submission, bidders must upload and submit an electronic PDF copy 
of the Bid Security in an amount equal to ten percent (10%) of the total bid price.  
Whether in the form of a cashier’s check, certified check or an approved corporate 
surety bond payable to Civic San Diego, the Bid Security must be uploaded to CivicSD’s 
PlanetBids system.  Within twenty‐four (24) hours after the bid due date and time, the 
first five apparent low bidders must provide CivicSD with the original Bid Security. The 
successful bidder will be required to furnish and pay for performance and payment 
bonds equal to 100% of the Contract Price. 

 
The Contractor awarded the Contract, and any subcontractor under such Contractor, shall 
hereby ensure that minority and women business enterprises will be afforded full 
opportunity to submit bids for subcontracts.  Further, there shall be no discrimination in 
employment practices on the basis of race, religious creed, color, national origin, 
ancestry, physical handicap, medical condition, marital status, age, or sex in compliance 
with Government Code Section 12990. 

Pursuant to California Public Contract Code Section 22300, the successful bidder may 
substitute certain securities for funds withheld by CivicSD to ensure his performance 
under the Contract. 

This is a prevailing wage project pursuant to Section 1720 et seq. of the Labor Code. The 
Director of Industrial Relations has determined the general prevailing rate of per diem 
wages in the locality in which this work is to be performed for each craft or type of worker 
needed to execute the Contract which will be awarded to the successful bidder.  Copies 
file and will be made available to any interested party upon request at 401 B Street, Suite 
400, San Diego, CA 92101 or online at http://www.dir.ca.gov/dlsr. A copy of these rates 
shall be posted by the successful bidder at the job site.  The successful bidder and all 
subcontractor(s) under him shall comply with all applicable Labor Code provisions, which 
include, but are not limited to the payment of not less than the required prevailing rates 
to all workers employed by them in the execution of the Contract, the employment of 
apprentices, the hours of labor and the debarment of contractors and subcontractors. 
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Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors 
that wish to bid on, be listed in a bid proposal, or enter into a contract to perform public 
work must be registered with the Department of Industrial Relations.  No Bid will be 
accepted nor any contract entered into without proof of the successful bidder’s and all 
subcontractors’ current registration with the Department of Industrial Relations to 
perform public work.  If awarded a contract, the successful bidder and its subcontractors, 
of any tier, shall maintain active registration with the Department of Industrial Relations 
for the duration of the project.  Notwithstanding the foregoing, the contractor 
registration requirements mandated by Labor Code Sections 1725.5 and 1771.1 shall not 
apply to work performed on a public works project that is exempt pursuant to the small 
project exemption specified in Labor Code Sections 1725.5 and 1771.1. 

This project is subject to compliance monitoring and enforcement by the Department of 
Industrial Relations.  In bidding on this project, it shall be the Bidder’s sole responsibility 
to evaluate and include the cost of complying with all labor compliance requirements 
under this contract and applicable law in its bid. 

CivicSD shall award the Contract for the Work to the lowest responsive, responsible 
bidder as determined from the BASE BID ALONE by CivicSD.  CivicSD reserves the right to 
reject any or all bids or to waive any irregularities or informalities in any bids or in the 
bidding process.  This Notice Inviting Bids neither creates nor imposes any obligation upon 
CivicSD to enter into a contract.  Bids shall be valid for 180 Days after the bid opening 
date. 
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INSTRUCTIONS TO BIDDERS 

1.  AVAILABILITY OF CONTRACT DOCUMENTS 

Contract Documents may be obtained from CivicSD at the location(s) indicated in the Notice 
Inviting Bids.   

CivicSD shall also make the Contract Documents available for review in electronic form at one 
or more plan rooms at no charge, as required by Public Contract Code section 20103.7.  Please 
Note: Prospective Bidders who choose to review the Contract Documents at a plan room 
must contact CivicSD’s PlanetBids Portal to obtain the required Contract Documents if they 
decide to submit a bid. CivicSD, does not warrant, represent, or guarantee the accuracy, 
completeness, or adequacy of information provided from any third party source. 

Addenda, if any, issued during the bid period will also be posted on CivicSD’s PlanetBids 
Portal.  Failure to acknowledge Addenda may make a bid nonresponsive and not eligible for 
award of the contract. 

2.  EXAMINATION OF CONTRACT DOCUMENTS 

CivicSD has made copies of the Contract Documents available, as indicated above.  Bidders 
are solely responsible to examine the Project Site, the Contract Documents, any Addenda 
issued during the bidding period. Bidder shall educating itself with respect to local labor 
availability, means of transportation, necessity for security, laws and codes, local permit 
requirements, wage scales, local tax structure, contractors’ licensing requirements, 
availability of required insurance, and other factors that could affect the Work.  Bidders are 
responsible for familiarizing themselves with the standards referenced in the Contract.  
Failure of Bidder to so examine and educate itself shall be at its sole risk, and no relief for 
error or omission will be given except as required under State law.  The submission of a Bid 
represents conclusive evidence of compliance with this Article. 

3.  INTERPRETATION OF CONTRACT DOCUMENTS 

Discrepancies in, and/or omissions from the Plans, Specifications or other Contract 
Documents or questions as to their meaning shall be immediately brought to the attention 
of CivicSD by submission of a written request for an interpretation or correction to CivicSD. 
Such submission, if any, must be sent via Q&A section of CivicSD PlanetBid Portal no later 
than five (5) working days prior to the time of the bid opening.  The Bidder shall be responsible 
for the prompt delivery of the request.  No members of CivicSD’s staff or Board of Directors 
should be contacted about this procurement during the bidding process.  CivicSD may, in its 
sole discretion, disqualify any Bidder who engages in any prohibited communications. 

Any interpretation of the Contract Documents will be made only by written addenda duly 
issued and posted on CivicSD’s PlanetBid Portal. CivicSD will not be responsible for any 
explanations or interpretations provided in any other manner. No person is authorized to 
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make any oral interpretation of any provision in the Contract Documents to any Bidder, and 
no Bidder should rely on any such oral interpretation. 

Bids shall include complete compensation for all items of work to be performed under the 
Contract Documents as the responsibility of the Contractor. 

4.  INSPECTION OF SITE 

Each prospective Bidder is responsible for fully acquainting itself with conditions of the Site 
(which may include more than one location) and those relating to construction of the Work, 
fully understanding the facilities, difficulties and restrictions which may affect the cost or 
effort required to complete the Work.    

5.  ADDENDA 

CivicSD reserves the right to revise the Contract Documents prior to the bid opening date.  
Revisions, if any, shall be made by written addenda.  Any response by CivicSD to a request for 
clarification to the Contract Documents will be made by written addendum.  All addenda will 
be available on PlanetBids.  Failure of any Bidder to receive any addenda shall not relieve 
such Bidder from any obligations imposed by such addenda.  All addenda so issued shall 
become part of the Contract Documents.  Failure by the Bidder to include any addenda in its 
bid may render their bid non-responsive and result in its rejection. 

Pursuant to Public Contract Code section 4104.5, if CivicSD issues an Addendum which 
includes material changes to the Work less than 72 hours prior to the deadline for submission 
of bids, CivicSD will extend the deadline for submission of bids.  CivicSD may determine, in its 
sole discretion, whether an Addendum warrants postponement of the bid submission date. 

It shall be the responsibility of all prospective Bidders to ensure that they have received any 
and all addenda.  The Bidder shall acknowledge each addendum by confirming receipt of the 
addenda, if any, in the Bid.  Bids, which do not include the acknowledgement for each 
addendum, if any, may be rejected. 

6.  ADDITIVE AND ALTERNATIVE BIDS 

If an additive and/or alternate bid items are called for in the Contract Documents, the lowest 
bid will be determined on the basis of the base bid only unless otherwise specified in the 
Notice Inviting Bids or by Addenda if issued to supersede the Notice Inviting Bids on this issue.  
The time required for completion of the additive or alternate bid items has been factored 
into the Contract Time and no additional time will be allowed for performing any of the 
alternate bid items unless the Contract Documents address this issue specifically and allow 
for more or less time based on the additive and/or alternative bids.  Regardless of whether 
the additive or alternates bid items will be considered in determining the low bid, CivicSD 
may elect to include any or none of the additive or alternate bid items, or to otherwise 
remove certain work from the scope of Work.  Accordingly, each Bidder must ensure that 
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each bid item contains a proportionate share of profit, overhead and other costs and 
expenses, which will be incurred by the Bidder for the project. 

7.  WORK BY BIDDER’S OWN FORCES; SELF PERFORMANCE REQUIREMENT 

It is the intention and requirement of CivicSD to award a contract only to a Bidder who will 
perform with such Bidder's own forces (those who are in direct employment of the Bidder's 
organization) at least 30 percent (30%) of the work, exclusive of items designated on the Bid 
Schedule by CivicSD as specialty items, if any.  The percentage of work which will not be 
performed by a Bidder's own forces will be determined by adding the dollar value of all 
contracts shown on the List of Subcontractors in the Bid Forms (excluding the dollar amount 
of the specialty bid items), and dividing this total by the Bidder's Total Bid Amount (excluding 
the dollar amount of Specialty bid items). 

The requirement for the Contractor to perform at least 30% of the contract work with its’ 
owns forces will be waived only for contracts where only a “B” License is required for the 
prime contractor. 

8.  LISTING OF SUBCONTRACTORS 

The Bidder shall comply with the Subletting and Subcontracting Fair Practices Act, California 
Public Contract Code Section 4100 et seq. ("Subcontracting Act").  The Bidder must designate 
the name and place of business, contractor license number, DIR public works contractor 
registration number unless exempt pursuant to Labor Code Sections 1725.5 and 1771.1, and 
portion of the work each subcontractor who will perform work in an amount in excess of one-
half of one percent (½%) of the Bidder's total bid or, in the case of bids for the construction 
of streets or highways, including bridges, in excess of one-half of one percent (0.5%) of the 
Bidder's total bid or ten thousand dollars ($10,000), whichever is greater. 

The Bidder shall list only one subcontractor for each portion of the Work as is defined by the 
Bidder in the List of Subcontractors.  Partial submittal or failure to include all required 
information as required by the Subcontracting Act may be cause for CivicSD to reject the Bid 
as non-responsive. If the Contractor fails to specify a Subcontractor, or specifies more than 
one Subcontractor for the same portion of the Work to be performed under the Contract (in 
excess of one-half of one percent of Bidder’s total bid), the Bidder shall be qualified to 
perform that portion itself, and shall perform that portion itself. 

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that 
wish to bid on, be listed in a bid proposal, or enter into a contract to perform public work 
must be registered with the Department of Industrial Relations.  Bidder shall furnish evidence 
of registration by listing each listed subcontractor’s DIR registration number in the 
Designation of Subcontractors Form.   
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9.  SUBCONTRACTING PARTICIPATION PERCENTAGES (SLBE-ELBE) 

Civic San Diego has incorporated the City’s mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For the 
purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation percentages 
based upon certified SLBE and ELBE firms has also been provided to achieve the mandatory 
subcontractor participation percentages: 

1. SLBE participation 10.0% 
2. ELBE participation 11.2% 
3. Total mandatory participation 21.8% 

The Bidders are encouraged to attend the Pre-Bid Meeting to better understand the Good 
Faith Effort requirements of this contract.  See the City’s document titled “SLBE Program, 
Instructions for Bidders Completing the Good Faith Effort Submittal” available at: 
http://www.sandiego.gov/eoc/ 

The Bid will be declared non-responsive if the Bidder fails the following mandatory 
conditions: 

1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall mandatory 
participation percentage identified in this document; OR, 

2. Bidder’s submission of Good Faith Effort documentation, demonstrating the Bidder 
made a good faith effort to outreach, and include SLBE‐ELBE Subcontractors as 
required in this document, by the bid closing date and time to the Front Desk, Attn: 
Daniel Kay, Principal Engineer at 8989 Rio San Diego Drive, Suite 100, San Diego, CA 
92108, in an envelope clearly labeled with the Project Title, Bid No., Bidder’s Name 
and Address, if the overall mandatory participation percentage is not met.  
  

For additional Equal Opportunity Contracting Program requirements, see the Special 
Conditions.   

10.  DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS 

In accordance with the provisions of the California Labor Code, Contractors and 
subcontractors may not perform work on a public works project with a subcontractor who is 
ineligible to perform to work on a public pursuant to Section 1777.1 or Section 1777.7 of the 
California Labor Code.  Any contract on a public works project entered into between a 
contractor and a debarred subcontractor is void as a matter of law.  A debarred subcontractor 
may not receive any public money for performing work as a subcontractor on a public works 
contract. Any public money that is paid to a debarred subcontractor by the Contractor shall 
be returned to CivicSD. The successful Bidder, as Contractor, shall be responsible for the 
payment of wages to workers of a debarred subcontractor who has been allowed to work on 
the Project. 
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11.  BID GUARANTEE 

Bids shall be accompanied by cash, a certified check or a cashier's check made payable to the 
order of CivicSD, or bid bond, payable to CivicSD and executed by the Bidder as principal and 
surety as obligor, in an amount equal to at least ten percent (10%) of the total bid price.  The 
Bid Security must be submitted in hard copy directly to CivicSD prior to the specified date and 
time for bid opening as set forth in the Notice Inviting Bids.  A bid bond must be on the form 
provided and the surety insurer shall be California admitted surety insurer, as defined in Code 
of Civil Procedure Section 995.120; personal sureties and unregistered surety companies are 
unacceptable.  Said cash, check, or bond shall be given as a guarantee that the Bidder will 
enter a contract if awarded the work, and shall provide the required payment and 
performance bonds and insurance certificates and in case of within ten (10) working days 
after being requested to do so by CivicSD.  Refusal or failure to enter into said contract and 
provide the required documents may be result in forfeiture of the Bidder’s bid guarantee or 
bond to CivicSD and CivicSD may award the contract to another Bidder, or may call for new 
bids.  A bid received and not accompanied by such cash, certified check, cashier’s check, or 
approved bond will be rejected as non-responsive. 

12.  PREVAILING WAGES 

CivicSD has obtained from the Director of the Department of Industrial Relations the general 
prevailing rate of per diem wages in the locality in which this work is to be performed for each 
craft or type of worker needed to execute the Contract.  These rates are on file and available 
at 8989 Rio San Diego Drive, Suite 100, San Diego, CA 92108 or may be obtained online at 
http://www.dir.ca.gov/dlsr.  Bidders are advised that a copy of these rates must be posted 
by the successful Bidder at the job site(s). 

13.  COMPLETION OF BID FORMS 

Bids shall only be prepared using the Bid Forms included in the Contract Documents.  The use 
of Bid Forms other than clear and correct photocopies of those provided by CivicSD may be 
rejected by CivicSD as non-responsive. 

Bidders shall fill in all blank spaces (including inserting “N/A” where applicable) and initial all 
interlineations, alterations, or erasures to the Bid Forms.  Bidders shall not delete, modify, 
nor supplement the printed matter on the Bid Forms nor make substitutions thereon. 
Deviations in the Bid Form may be rejected by CivicSD as non-responsive. 

The signature of all persons signing the bid proposal shall be in longhand by an individual 
clearly authorized to bind the Bidder’s company.  The Bidder shall provide evidence that the 
individual(s) signing the Bid Forms are authorized to bind the legal entity of the Bidder.  The 
notarization does not constitute such proof unless the legal entity of the Bidder is an 
individual. 
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14.  BID SCHEDULE 

The Bid Schedule (schedule of pay items) is available on PlanetBids through the “Line Items” 
tab.  Bidders must insert and submit its bid prices directly through PlanetBids by selecting 
“Place eBid” under the Line Items tab. The pricing provided in the electronic Bid Schedule will 
be the only valid bid pricing for determination of low bid and will be incorporated into the 
Contract Documents.  Failure to submit the Bid Schedule will render a bid nonresponsive.  

Bidders must provide pricing for every bid item. 

The costs of any Work shown or required in the Plans and Specifications, but not specifically 
identified as a Pay Line Item are to be included in related Pay Items and no additional 
compensation shall be due Contractor by virtue of Contractor’s compliance with the Plans 
and Specifications. 

The estimated quantities for unit price items are for purposes of comparing bids only and 
CivicSD makes no representation that the actual quantities of work performed will not vary 
from the estimates. 

15.MODIFICATIONS OF BIDS 

Each Bidder shall submit its Bid in strict conformity with the requirements of the Bid and 
Contract Documents.  Unauthorized additions, modifications, revisions, conditions, 
limitations, exclusions or provisions attached to a Bid may render it non-responsive and may 
cause its rejection.  Bidders shall neither delete, modify, nor supplement the printed matter 
on the Bid Forms, nor make substitutions thereon.  Oral, telephonic and electronic 
modifications will not be considered, unless the Notice Inviting Bids authorizes the 
submission of electronic bids and modifications thereto and such modifications are made in 
accordance with the Notice Inviting Bids. 

16.  BID SUBMITTALS 

Bids shall be submitted electronically through CivicSD’s PlanetBids website.  No other method 
of submission will be accepted.  Bidders may NOT submit bids by personal delivery, fax, 
telephone or other means; any bids received through any other means than PlanetBids will 
be returned unopened.   

(1)  The Bidder must enter pricing in the electronic Bid Schedule for any and all line items or 
a lump sum bid amount, as required.  

(2) The Bidder must attach a pdf file(s) to the electronic bid submission containing all of the 
completed and signed Bid Forms. It is the Bidder’s responsibility to ensure that its bid 
documents are properly uploaded into PlanetBids.  Bids that are missing pages, cannot be 
opened, etc., may be considered unresponsive.   
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Bidders are solely responsible for the “on time” submission of their electronic Bid.  CivicSD 
will only consider Bids that have transmitted successfully and have been issued a 
confirmation number with a time stamp from PlanetBids indicating that the Bid was 
submitted successfully.  No oral or telegraphic modifications will be considered. 

Bidders shall be solely responsible for informing itself with respect to the proper utilization 
of the online bid management system, for ensuring the capability of their computer system 
to upload the required documents, and for their stability of their internet service. Failure of 
the Bidder to successfully submit an electronic Bid shall be the Bidder’s sole risk and no relief 
will be given for late and/or improperly submitted Bids. 

Bidder experiencing any technical difficulties with the bid submission process may contact 
PlanetBids Support at 818-992-1771.  Neither CivicSD nor PlanetBids make any guarantee as 
to the timely availability of assistance, or assurance that any given problem will be resolved 
by the bid submission date and/or time. 

17.  BID RESULTS 

Bid results will be available for viewing after the bid submission deadline.  Upon request, a 
bid tabulation will be sent after verification of extensions.  Bid results will not be provided 
over the telephone. 

18.  BASIS OF AWARD; BALANCE BID  

CivicSD shall award the Contract to the lowest responsible Bidder submitting a responsive 
Bid. The lowest Bid will be determined on the basis of the Total Bid Price. 
 
CivicSD may reject any Bid, which in its opinion, compared to other Bids received or to 
CivicSD’s internal estimates does not accurately reflect the cost to perform the Work. CivicSD 
may reject as non-responsive any Bid, which unevenly weights or allocates costs, including 
but not limited to overhead and profit to one or more particular bid items.  
 
19.AWARD PROCESS 

After review of all bids to determine the lowest responsive and responsible Bidder, CivicSD 
may award the contract or reject all bids.  Once CivicSD notifies the Bidder of the award, the 
Bidder will have ten (10) calendar days from the date of the award to deliver to CivicSD the 
executed Contract, all of the required bonds, evidence of insurance and other materials. 
Upon receipt of the properly executed documents and certifications, CivicSD shall issue a 
Notice to Proceed. The apparent low bidder’s failure to submit the required documents 
within the stated time may result in loss of the Contract and forfeiture of its bid security.  If 
CivicSD elects to accept bonds and insurance submitted late,  the Contract Time will begin to 
run ten (10) calendar days from the date of the notification of award even if CivicSD has not 
issued a Notice to Proceed. 
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20.  WORKERS COMPENSATION 

Each bidder shall submit the Contractor’s Certificate of Workers’ Compensation Insurance 
form. 

21.  RETENTION AND SUBSTITUTION OF SECURITY 

CivicSD will make monthly progress payments based upon work performed in accordance 
with the Contract Documents.  Unless otherwise specified in the Notice Inviting Bids, CivicSD 
will retain five percent (5%) of each progress payment as provided by the Contract 
Documents.  At the request and expense of the successful Bidder, the Contractor may 
substitute securities for the amount so retained in accordance with Public Contract Code 
section 22300. 

22.  INSURANCE REQUIREMENTS 

The successful bidder shall procure and maintain insurance in the form and in the amount 
specified in the Contract Documents. 

23.  IRAN CONTRACTING ACT CERTIFICATION 

In accordance with Public Contract Code section 2200 et seq., CivicSD requires that any 
person that submits a bid or proposal or otherwise proposes to enter into or renew a contract 
with the CivicSD with respect to goods or services of one million dollars ($1,000,000) or more, 
certify at the time the bid is submitted or the contract is renewed, that the person is not 
identified on a list created pursuant to subdivision (b) of Public Contract Code Section 2203 
as a person engaging in investment activities in Iran described in subdivision (a) of Public 
Contract Code Section 2202.5, or as a person described in subdivision (b) of Public Contract 
Code Section 2202.5, as applicable. 

The certification is included in the Bid Documents and must be signed and dated under 
penalty of perjury. 

24.  PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION 

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that 
wish to bid on, be listed in a bid proposal, or enter into a contract to perform public work 
must be registered with the Department of Industrial Relations.  No bid will be accepted nor 
any contract entered into without proof of the contractor’s and subcontractors’ current 
registration with the Department of Industrial Relations to perform public work.  If awarded 
a contract, the successful bidder and its subcontractors, of any tier, shall maintain active 
registration with the Department of Industrial Relations for the duration of the Project.  To 
this end, the Bidder shall sign and submit with its Bid the Public Works Contractor Registration 
Certification on the form provided, attesting to the facts contained therein.  Failure to submit 
this form may render the Bid non-responsive.  
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25.PERFORMANCE BOND AND PAYMENT (LABOR AND MATERIALS) BOND REQUIREMENTS 

The successful bidder shall deliver to CivicSD two fully executed, identical counterparts of the 
Performance Bond and Payment (Labor and Materials) Bond in the form supplied by CivicSD 
and included in the Contract Documents. Each bond shall be for one hundred percent (100%) 
of the Contract Price. The surety insurer shall be admitted to transact surety business in the 
State of California, in accordance with Code of Civil Procedure section 995.120. Personal 
sureties and unregistered surety companies are unacceptable.  Failure to furnish a bond 
within this time may, in the sole discretion of CivicSD, result in the forfeiture of the Bid 
Guarantee. 

26.  REQUEST FOR SUBSTITUTIONS 

The successful bidder shall comply with the substitution request procedures set forth in the 
Bid and Contract Documents.  Any deadlines for substitution requests that occur prior to the 
bid opening date are set forth in the Special Conditions. 

27.  WITHDRAWAL OF BID 

Any proposal may be withdrawn prior to the hour and date set forth in the Notice Inviting 
Bids, provided that a request in writing, executed by the Bidder or his duly authorized 
representative, for the withdrawal of such proposal, is filed with CivicSD.  The withdrawal of 
a proposal shall not prejudice the right of a Bidder to file a new proposal.  Any request to 
withdraw a bid after bid opening must be made in accordance with Public Contract Code 
section 5100 et seq. and must be submitted in writing within five (5) working days, excluding 
Saturdays, Sundays and State holidays, specifying in detail how the mistake was made.  
Whether a bid is allowed to be withdrawn under Public Contract Code section 5100 et eq. 
shall be at CivicSD’s sole discretion. 

28.  DISQUALIFICATION OF BIDDERS; INTEREST IN MORE THAN ONE BID 

No bidder shall be allowed to make, submit or be interested in more than one bid.  However, 
a person, firm, corporation or other entity that has submitted a proposal to a bidder, or that 
has quoted prices of materials to a bidder, is not thereby disqualified from submitting a 
proposal or quoting prices to other bidders submitting a bid to CivicSD.  No person, firm, 
corporation, or other entity may submit a proposal to a bidder, or quote prices of materials 
to a bidder, when also submitting a prime bid for the Work. 

29.  PENALTY FOR COLLUSION 

If at any time it is found that the person, firm, or corporation to whom the Contract has been 
awarded, has, in presenting any bid or bids, colluded with any other party or parties, then the 
Contract so awarded shall be null and void, and CivicSD may advertise for new bids and 
contract for such work.  The Contractor and the Contractor’s sureties shall be liable to CivicSD 
for all loss or damage, which CivicSD may suffer thereby. 
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30.  SALES AND OTHER APPLICABLE TAXES, PERMITS, LICENSES AND FEES 

Contractor and its subcontractors performing work under this Contract will be required to 
pay California sales tax and other applicable taxes, and to pay for permits, licenses and fees 
required by the agencies with authority in the jurisdiction in which the work will be located, 
unless otherwise expressly provided by the Contract Documents.  Bidders shall include all 
applicable taxes and fees that are in effect or reasonably anticipated on the bid date in their 
bid price. 

31.  EXECUTION OF CONTRACT 

As required herein the successful bidder shall execute the Contract included with the bid 
documents in the amount determined in accordance with the Contract Documents.  CivicSD 
may require appropriate evidence that the persons executing the Contract are duly 
authorized to do so on the Contractor’s behalf. 

32.  BIDDER INFORMATION AND EXPERIENCE FORM 

Each Bidder shall complete the questionnaire provided herein and shall submit the 
questionnaire along with its Bid.  Failure to provide all information requested within the 
questionnaire along with the Bid may cause the bid to be rejected as non-responsive.  The 
CivicSD reserves the right to reject any Bid if an investigation of the information submitted 
does not satisfy the Engineer that the Bidder is qualified to properly carry out the terms of 
the contract. 
 
33.  BID PROTEST PROCEDURE 

Any bid protest relating to the form or content of the Bid or Contract Documents must be 
submitted in writing to CivicSD’s, Principal Engineer at least ten (10) business days before the 
original date set for the bid opening.  Any Bidder who submits a bid without making a protest 
shall be deemed to have waived any objection to the form or content of the Bid or Contract 
Documents not previously stated in writing. 

Submitted bids will be timely made available for review upon written request of any Bidder. 
Bidders may file a “protest” of a Bid with CivicSD’s, Principal Engineer.  The protest must: 

A. Be filed in writing not later than 5:00 p.m. on the fifth business day after the bid 
opening date; 

B. Clearly identify the specific alleged irregularity or other basis for the protest; 
C. Specify, in detail, the factual and legal grounds for the protest; and 
D. Include all relevant supporting documentation with the protest at time of filing. 

If the protest does not meet all of these requirements, CivicSD may reject it without further 
review. 
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If the protest is timely and complies with all of the above requirements, CivicSD’s Principal 
Engineer, or other designated CivicSD staff member, shall review the protest, any response 
from the challenged Bidder, and all other relevant information.  CivicSD will provide a written 
response to the protestor. 

The procedure and time limits set forth in this section are mandatory and are the sole and 
exclusive remedy in the event of a bid protest.  Failure to comply with these procedures shall 
constitute a failure to exhaust administrative remedies and a waiver of any right to further 
pursue the bid protest, including filing a Government Code Claim or legal proceedings. 
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BID FORMS 

1. BID 

FOR: PARK BOULEVARD AT-GRADE LINEAR PARK MODIFICATIONS  

BIDDER:  

 
1.1  In response to the Notice Inviting Bids dated _________, the undersigned hereby 

proposes to furnish to CivicSD any and all labor, materials, and equipment for the Project and 
appurtenant work in connection therewith, said work to be done and materials to be furnished 
in strict conformity with the Contract Documents, all other referenced documents and all codes 
and regulations the prices shown in Bid Schedule. 

1.2  This Bid constitutes a firm offer to CivicSD which cannot be withdrawn for 120 days after 
the date set for opening of Bids, or until a Contract is executed by CivicSD and a third party, 
whichever is earlier. 

1.3  The undersigned certifies that it has examined the location of the proposed work, and is 
familiar with the provisions of the Contract Documents and any addenda thereto and the local 
conditions at the place the work is to be done; that it has carefully checked all of the words and 
figures shown in its Bid Schedule; that it has carefully reviewed the accuracy of all statements in 
this Bid and attachments hereto; and that it understands and agrees that CivicSD will not be 
responsible for any errors or omissions on the part of the undersigned in preparing this Bid. 

1.4  The undersigned has examined the current State of California schedule of prevailing 
wage rates for the types of work to be done on this project and agrees to pay not less than these 
rates. 

1.5  If awarded a Contract, the undersigned agrees to execute and deliver to CivicSD within 
15 days after date of receipt of Notice of Award, a signed Contract in duplicate and the necessary 
Performance Bond, Payment Bond, and any additional documentation requested by CivicSD. 

1.6  Attached hereto and by this reference incorporated herein and made a part of this Bid 
are the following forms from the Contract Documents which have been completed and executed 
by undersigned Bidder: 

BID SCHEDULE 
NONCOLLUSION DECLARATION 
INFORMATION REQUIRED OF BIDDERS 
DESIGNATION OF SUBCONTRACTORS 
CONTRACTOR’S CERTIFICATE OF WORKER’S COMPENSATION INSURANCE 
IRAN CONTRACTING ACT CERTIFICATION 
PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION 
BID SECURITY 
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1.7  The undersigned acknowledges that the representations made herein are made under 
penalty of perjury under the laws of the State of California. 

Legal name of the business  

Business Type 
(Corporation, Partnership, Sole Proprietor)  

Contractor License number(s):  Expires on:  ______________________  

Name and title of the owner  

Name and title of second partner or officer  

Business address  

Telephone number  

Facsimile number  

Email address of primary contact  

 
Signature of Prime Contractor  Date  Signature of Prime Contractor  Date 

Print Name and Title  Print Name and Title 

(If the Prime Contractor is a corporation, two signatures of corporate officers are required.) 
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2. BID SCHEDULE 

Bidders are directed to PlanetBids for the Bid Schedule. 

 

IMPORTANT: 

THE ELECTRONIC BID SCHEDULE MUST BE COMPLETED BY EACH BIDDER AND PROPERLY 
SUBMITTED THROUGH PLANETBIDS.  

FAILURE TO COMPLETE THE BID SCHEDULE WILL RESULT IN AN INCOMPLETE AND NON-
RESPONSIVE BID. 

THE ELECTRONIC BID SCHEDULE WILL BE INCORPORATED INTO THE CONTRACT DOCUMENTS. 
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3. NON-COLLUSION DECLARATION 

The undersigned declares: 

I am the ___________________ of ___________________, the party making the foregoing bid. 

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation. The bid is genuine and not collusive or sham. 
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 
sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with 
any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in 
any manner, directly or indirectly, sought by agreement, communication, or conference with 
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or 
cost element of the bid price, or of that of any other bidder. All statements contained in the bid 
are true. The bidder has not, directly or indirectly, submitted his or her bid price or any 
breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to 
any corporation, partnership, company association, organization, bid depository, or to any 
member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will not 
pay, any person or entity for such purpose. 

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, 
joint venture, limited liability company, limited liability partnership, or any other entity, hereby 
represents that he or she has full power to execute, and does execute, this declaration on behalf 
of the bidder. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct and that this declaration is executed on ____________________[date], at 
___________________[city], ___________________[state]. 

 

(Signature) 

(Print Name) 

(Print Title) 
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4. INFORMATION REQUIRED OF BIDDERS 

Failure to complete all information may render your bid non-responsive.  (Indicate not applicable 
“N/A” where appropriate.) 

4.1  Information About Bidder. 

NOTE:  Where Bidder is a joint venture, pages shall be duplicated and information provided 
for all parties to the joint venture. 

4.1.1  Name of Bidder:  

4.1.2  Type, if Entity:  

4.1.3  Bidder Address:  

    
Telephone Number   E-Mail 

4.1.4  How many years has Bidder’s organization been in business as a Contractor?  

4.1.5  How many years has Bidder’s organization been in business under its present 
name?  

4.1.6  Under what other or former names has Bidder’s organization operated?  
  
  
  

4.1.7  If Bidder’s organization is a corporation, answer the following: 

Date of Incorporation:  

State of Incorporation:  

President’s Name:  

Vice-President’s Name(s):  
  
  
  

Secretary’s Name:  

Treasurer’s Name:  
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If an individual or a partnership, answer the following: 

Date of Organization:  

Name and address of all partners (state whether general or limited partnership): 

Name  Address  General/Limited 

     

     

     

     

If other than a corporation or partnership, describe organization and name principals: 

  
  
  
  
  

4.1.8  List other states in which Bidder’s organization is legally qualified to do business: 

  
  
  

4.1.9  What type of work does the Bidder normally perform with its own forces? 

  
  
  

4.1.10  Has Bidder ever failed to complete any work awarded to it?  If so, note when, 
where, and why: 
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4.1.11  Within the last five years, has any officer or partner of Bidder’s organization ever 
been an officer or partner of another organization when it failed to complete a contract? 
If so, attach a separate sheet of explanation:  

4.1.12  List Trade References: 
  
  
  
  
  

4.1.13  List Bank References (Bank and Branch Address): 
  
  
  
  
  

4.1.14  Name of Bonding Company and Name and Address of Agent: 
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4.2  Bidder’s Reference List - Completed Projects 

Attach to this bid a list of all similar projects completed by the Bidder in the last five years.  Bidder 
must have completed at least three (3) similar projects in the past five (5) years on which the 
Bidder and his subcontractor(s) have successfully constructed and completed projects with the 
same type (elements), size and complexity of work.  The Engineer will make the final 
determination as to whether the projects listed here are of the same type, size and complexity 
as this project. 

Failure of Bidder to supply sufficient documentation of similar experience shall be considered 
grounds for finding the bid non-responsive. 

Project Name:  

Contract Price:  Date of Completion:  

Name, Address, Telephone Number and Email Address of Client/Owner’s Representative: 

Name:  

Address:  

Telephone  Email Address:  

Scope of the Project:  
 

Project Name:  

Contract Price:  Date of Completion:  

Name, Address, Telephone Number and Email Address of Client/Owner’s Representative: 

Name:  

Address:  

Telephone  Email Address:  

Scope of the Project:  
 

Project Name:  

Contract Price:  Date of Completion:  

Name, Address, Telephone Number and Email Address of Client/Owner’s Representative: 

Name:  

Address:  

Telephone  Email Address:  

Scope of the Project:  

(Attach additional pages as necessary) 
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4.3  Bidder’s Current Projects 

Bidder shall list all current projects:  

Project Name Description of Bidder’s 
Work 

Date of 
Completion 

Cost of Bidder’s 
Work 

Client/Owner’s Rep Name, Phone, 
and Email 
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Project Name Description of Bidder’s 
Work 

Date of 
Completion 

Cost of Bidder’s 
Work 

Client/Owner’s Rep Name, Phone, 
and Email 

     

     

     

     

     

     

     

     

     

(Attach additional pages as necessary) 
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4.4  Experience And Technical Qualifications Questionnaire 

The Bidder shall identify the key personnel to be assigned to this project in a management, 
construction supervision or engineering capacity. 

4.4.1  List each person’s job title, name and percent of time to be allocated to this project:  
  
  
  
  
  

4.4.2  Summarize each person’s specialized education:  
  
  
  
  
  

4.4.3  List each person’s years of construction experience relevant to the project:  
  
  
  
  
  

4.4.4  Summarize such experience:  
  
  
  
  
  

Bidder agrees that personnel named in this Bid will remain on this project in their designated 
capacities until completion of all relevant Work, unless replaced by personnel of equivalent 
experience and qualifications approved in advance by the CivicSD. 
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4.4.5  If the Bidder feels that there is additional information which has not been included 
in the questionnaire above, and which would contribute to the qualification review, it 
may add that information in a statement here or on an attached sheet, appropriately 
marked:  
  
  
  
  
  

4.5  Verification And Execution 

These Bid Forms shall be executed only by a duly authorized official of the Bidder: 

I declare under penalty of perjury under the laws of the State of California that the foregoing 
information is true and correct: 

Name of Bidder  

Signature  

Name  

Title  

Dated  
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5. DESIGNATION OF SUBCONTRACTORS 

5.1  In compliance with the provisions of the Subletting and Subcontracting Fair Practices Act 
(Section 4100 et sec of the Government Code of the State of California) the undersigned Bidder 
shall set forth below (a) the full name (b) the location of the place of business (c) the California 
contractor license number (d) the DIR public works contractor registration number unless exempt 
pursuant to Labor Code Sections 1725.5 and 1771.1 and (e) the portion of the work which will be 
done by each subcontractor who will perform work or labor or render service to the Contractor 
in or about the construction of the work in an amount in excess of one-half of one percent (1/2%) 
of the Contractor’s Total Bid Price.  Notwithstanding the foregoing, if the work involves streets 
and highways, then the Contractor shall list each subcontractor who will perform work or labor 
or render service to Contractor in or about the work in an amount in excess of one-half of one 
percent (1/2%) of the Contractor’s total Bid Price or $10,000, whichever is greater.  No additional 
time shall be granted to provide the below requested information. 

5.2  The Bidder understands that if he fails to specify a subcontractor for any portion of the 
work to be performed under the contract in excess of one-half of one percent of his bid, he shall 
be deemed to have agreed to perform such portion of the work with contractor’s own forces. 
Substitution shall not be allowed, except in cases of public emergency or necessity, and then only 
after a finding, reduced to writing as a public record of the CivicSD, setting forth the facts 
constituting the emergency or necessity. If no subcontractors are to be employed on the project, 
enter the word "NONE".  

5.3  Duplicate page if necessary.  

5.4  As appropriate, Bidder shall identify Subcontractor as one of the following and shall 
include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business 
Enterprise 

MBE Certified Woman Business 
Enterprise 

WBE 

Certified Disadvantaged Business 
Enterprise 

DBE Certified Disabled Veteran 
Business Enterprise 

DVBE 

Other Business Enterprise OBE Certified Emerging Local Business 
Enterprise 

ELBE 

Certified Small Local Business 
Enterprise 

SLBE Small Disadvantaged Business SDB 

Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned 
Small Business 

SDVOSB  

 
 



 

 
PROJECT NO: C-0006 

28 BID FORMS 

 

DESIGNATION OF SUBCONTRACTORS 

Subcontractor Name Business Location 
CSLB License 

Number 

DIR 
Registration 

Number 
Description of Work 

Portion (%) 
of Work  

Equal 
Opportunity 
Designation 

       

       

       

       

       

       

       

       

       

       

       

 

(Name of Bidder)  (Signature) 

(Date)  (Print Name & Title) 
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6. CONTRACTOR’S CERTIFICATE OF WORKER’S COMPENSATION INSURANCE 

I am aware of the provisions of Section 3700 of the Labor Code, which require every employer to 
be insured against liability for worker’s compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this contract. I further certify that if I should 
contract or subcontract with any person, including firm or company, to do all or any part of the 
work for which this proposal covers, I shall assure compliance by that contractor or subcontractor 
with the provisions of Section 3700 of the Labor Code. 

Bidder:  

By: 
(Legal Name of Bidder) 

Title:  

Date  
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7. IRAN CONTRACTING ACT CERTIFICATION 

As required by California Public Contract Code section 2204, the Contractor certifies subject to 
penalty for perjury that the option checked below relating to the Contractor’s status in regard to 
the Iran Contracting Act of 2010 (Public Contract Code section 2200 et seq.) is true and correct: 

□ The Contractor is not: 

(i) identified on the current list of persons and entities engaging in investment activities 
in Iran prepared by the California Department of General Services in accordance with 
subdivision (b) of Public Contract Code section 2203; or 

(ii) a financial institution that extends, for 45 days or more, credit in the amount of 
$20,000,000 or more to any other person or entity identified on the current list of 
persons and entities engaging in investment activities in Iran prepared by the 
California Department of General Services in accordance with subdivision (b) of Public 
Contract Code section 2203, if that person or entity uses or will use the credit to 
provide goods or services in the energy sector in Iran. 

□ CivicSD has exempted the Contractor from the requirements of the Iran Contracting 

Act of 2010 after making a public finding that, absent the exemption, CivicSD will be 
unable to obtain the goods and/or services to be provided pursuant to the Contract. 

□ The amount of the Contract payable to the Contractor for the Work does not exceed 

$1,000,000. 

Signed:  

Titled:  

Firm:  

Date:  

Note: In accordance with Public Contract Code section 2205, false certification of this form shall 
be reported to the California Attorney General and may result in civil penalties equal to the 
greater of $250,000 or twice the Contract Price, termination of the Contract and/or ineligibility 
to bid on contracts for three years. 
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8. PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION 

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish 
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be 
registered with the Department of Industrial Relations.  See http://www.dir.ca.gov/Public-
Works/PublicWorks.html for additional information.  

No bid will be accepted nor any contract entered into without proof of the contractor’s and 
subcontractors’ current registration with the Department of Industrial Relations to perform 
public work. 

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor Code 
sections 1725.5 and 1771.1 and is currently registered as a contractor with the Department of 
Industrial Relations.1 

Name of Bidder:    

DIR Registration Number:   

DIR Registration Expiration:_________________________ 

Small Project Exemption: _____ Yes or _____ No 

Bidder further acknowledges: 

1. Bidder shall maintain a current DIR registration for the duration of the project. 

2. Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1 in its 
contracts with subcontractors and ensure that all subcontractors are registered at the 
time of bid opening and maintain registration status for the duration of the project. 

3. Failure to submit this form or comply with any of the above requirements may result in a 
finding that the bid is non-responsive.  

Signature:   

Name and Title: _______________________________________________ 

Dated:   

                                                      
1 If the project is exempt from the contractor registration requirements pursuant to the small project exemption 
under Labor Code Sections 1725.5 and 1771.1, please mark “Yes” in response to “Small Project Exemption.” 
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9. BID SECURITY FORMS  

9.1  Bid Security Form For Check 

NOTE: THE FOLLOWING FORM SHALL BE COMPLETED BY BIDDER WHEN SUBMITTING BID 
SECURITY IN THE FORM OF A CHECK  

Accompanying this proposal is a Certified Check or Cashier’s Check payable to the order of the 
Civic San Diego, hereinafter referred to as "Owner", for ________________________________ 
dollars ($_______________), this amount being 10 percent (10%) of the total amount of the bid. 
This check shall be returned to the undersigned only if either of the following occur: 

A. If said Bid shall be rejected by the Owner, or, in the alternate 

B. If said Bid shall be accepted by the Owner and the Undersigned shall execute and deliver 
a Contract in the form attached hereto (properly completed in accordance with said Bid) 
and shall furnish bonds required for his/her faithful performance of said Contract and for 
the payment of all persons performing labor or furnishing materials in connection 
therewith, and shall in all other respects perform the Contract created by acceptance of 
said Bid; otherwise, said check shall become the property of the Owner. 

Said check shall also become the property of the Owner if the Undersigned shall withdraw his/her 
bid within the period of sixty (60) calendar days after the date set for the opening thereof, unless 
otherwise required by law, and notwithstanding the award of the Contract to another bidder. 

Signature of Prime Contractor  Date  Signature of Prime Contractor  Date 

Print Name and Title  Print Name and Title 

(If the Prime Contractor is a corporation, two signatures of corporate officers are required.) 
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9.2  BID SECURITY FORM FOR BOND 

KNOW ALL PERSONS BY THESE PRESENTS that, ____________________________ hereinafter 
called the Principal, and ____________________________, a corporation duly organized under 
the laws of the State of __________, having its principal place of business at _______________ 
_________________ in the State of __________, and authorized to do business in the State of 
California, hereinafter call the Surety, are held and firmly bound unto Civic San Diego, hereinafter 
called the Obligee, on order, in the sum of ________________________________ Dollars  
($________________) (being at least ten percent (10%) of the total amount of Principal's Bid 
price) lawful money of the United States, for the payment of which we bind ourselves, our heirs, 
executors, administrators, successors, and assigns, jointly and severally, firmly by these present. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 

WHEREAS, the Principal has submitted its Bid for the project entitled _____________________ 
________________________________________ to the Obligee, the Bid, by reference thereto; 
being hereby made a part hereof. 

NOW, THEREFORE, if Principal's Bid is rejected or, in the alternate, if the Bid is accepted and the 
Principal signs and delivers a Contract and furnishes a Performance Bond and Payment Bond, all 
in the form and within the time required by the Contract Documents, then this obligation shall 
become null and void, otherwise the same shall remain in full force and effect and upon default 
of the Principal shall be forfeited to the Obligee, it being expressly understood and agreed that 
the liability of the Surety for any and all default of the Principal shall be the amount of this 
obligation as herein stated, as liquidated damages. 

The Surety, for value received, hereby agrees that its obligations and its bond shall not be 
impaired or affected by any extension of the time within which the Obligee may accept such 
Proposal, and the Surety hereby waives notice of any such extension. 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety 
shall pay, in addition to the sum set forth above, all costs incurred by the Obligee in such suit, 
including reasonable attorney's fees and expert witness fees, to be fixed by the court, in addition 
to the penal sum of the Bond. 

Signed this ______ day of _______________________, 20___. 

    

BY: SURETY BY: PRINCIPAL 

Seal: Seal: 
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to 
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 

Though the information below is not required by law, it may prove valuable to persons  relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document.  

CAPACITY CLAIMED BY SIGNER  DESCRIPTION OF ATTACHED DOCUMENT 

 Individual  
 Corporate Officer 

  
 

 Title(s)  Title or Type of Document 

 Partner(s)  Limited   

  General  Number of Pages 

 Attorney-In-Fact   

 Trustee(s)   

 Guardian/Conservator  Date of Document 

 Other:    

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

  

  

  Signer(s) Other Than Named Above 

Note:  Signature of person executing for Surety must be notarized and evidence of corporate 
authority attached. 
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OWNER - CONTRACTOR AGREEMENT 

THIS CONTRACT is made this _____ day of _________, 2020 by and between Civic San Diego, a 
California Corporation (“CivicSD”), 8989 Rio San Diego Drive, Suite 100, San Diego, California 
92108 and ______________________________, (“Contractor”).  CivicSD and Contractor agree, 
for valuable consideration, as follows: 

ARTICLE 1.  SCOPE OF WORK.  The Contractor shall perform all Work and provide all labor, 
materials, equipment, tools, utility services, and transportation to complete all of the Work 
required in strict compliance with the Contract Documents (specified in Article 5 below) for the 
public work of improvement titled: 

PARK BOULEVARD AT-GRADE LINEAR PARK MODIFICATIONS, C-0006 

The Contractor and its surety shall be liable to the CivicSD for any damages arising as a result of 
the Contractor’s failure to comply with this obligation. 

ARTICLE 2.  CONTRACT TIME.  Time is of the essence in the performance of the Work.  The Work 
shall be commenced on the date stated in the CivicSD’s Notice to Proceed.  The Contractor shall 
complete all Work required by the Contract Documents 240 Working Days from the 
commencement date stated in the Notice to Proceed, hereafter the Contract Time.  By its 
signature hereunder, Contractor agrees the Contract Time is adequate and reasonable to 
complete the Work. 

ARTICLE 3.  CONTRACT PRICE.  The CivicSD shall pay to the Contractor as full compensation for 
the performance of the Contract, subject to any additions or deductions as provided in the 
Contract Documents, and including all applicable taxes and costs, the sum of 
______________________ ______________________________________ Dollars 
($______________), hereinafter, the Contract Price.  Payment shall be made as set forth in the 
General Conditions. 

ARTICLE 4.  LIQUIDATED DAMAGES.  Contractor acknowledges that CivicSD will sustain actual 
damages for each and every Day completion of the Project is delayed beyond the Contract Time. 
Because of the nature of the Project, it would be impracticable or extremely difficult to determine 
the CivicSD’s actual damages.  Accordingly, as provided in Government Code section 53069.85, it 
is agreed that the Contractor will pay the CivicSD the sum of $250.00  for each and every Day of 
delay in completing the Work beyond the Contract Time, as Liquidated Damages and not as a 
penalty or forfeiture.  In the event the Liquidated Damages are not paid, CivicSD may deduct that 
amount from any money due or that may become due the Contractor under the Contract.  This 
Article does not affect the CivicSD’s rights to other damages or remedies specified in the Contract 
Documents or allowed by law. 

Should Contractor be inexcusably delayed in the performance of the Work, CivicSD may deduct 
liquidated damages based on its estimate of when Contractor will achieve Final Completion or 
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other Milestones.  CivicSD need not wait until Final Completion to withhold liquidated damages 
from Contractor. 

Liquidated damages are not a penalty but an agreed estimate of the actual damages that would 
be sustained by the CivicSD for delay, including but not limited to loss of revenue, inconvenience 
to the CivicSD and the public, and increased Project administration expenses such as extra 
inspection, construction management, staff time, and architectural and engineering expenses.  
Liquidated damages do not include damages the CivicSD incurs on account of claims by third 
parties against the CivicSD on account of any delay. 

Should money due or to become due to Contractor be insufficient to cover liquidated damages 
or other offsets due, then Contractor forthwith shall pay the remainder of the assessed liquidated 
damages to CivicSD. 

ARTICLE 5.  COMPONENT PARTS OF THE CONTRACT.  The “Contract Documents” include only 
the following documents, each of which is incorporated into this Contract for Construction by 
reference: 

Notice Inviting Bids 
Instructions to Bidders 
Contractor's Bid Forms 
Contractor’s Certificate Regarding Workers’ Compensation 
Bid Bond 
Designation of Subcontractors  
Information Required of Bidders 
Non-Collusion Declaration Form 
Iran Contracting Act Certification  
Public Works Contractor Registration Certification 
Performance Bond 
Payment (Labor and Materials) Bond  
General Conditions 
Special Conditions (or Special Provisions) 
Technical Specifications  
Standard Specifications for Public Works Construction (Greenbook) and all Regional 
Supplements (Excluding sections 1-9 in their entirety) 
Addenda 
Plans 
Change Orders executed by CivicSD 

The Contactor shall complete the Work in strict accordance with all of the Contract Documents. 

All of the Contract Documents are intended to be complementary. Work required by one of the 
Contract Documents and not by others shall be done as if required by all.  In the event of a 



 

 
PROJECT NO: C-0006 

37 OWNER - CONTRACTOR AGREEMENT 

 

conflict, the various Contract Documents will be given effect in the order set forth in Article 2.b 
of the General Conditions. 

This Contract constitutes the full and complete agreement between the parties with regard to 
the Project and the Work, and supersedes any prior agreement of the parties, whether written 
or oral.  The Contract can be modified only by a written Change Order executed in accordance 
with the Contract Documents. 

ARTICLE 6.  PROVISIONS REQUIRED BY LAW.  Each and every provision of law required to be 
included in these Contract Documents shall be deemed to be included in these Contract 
Documents.  The Contractor shall comply with all requirements of applicable federal, state and 
local laws, rules and regulations, including, but not limited to, the provisions of the California 
Labor Code and California Public Contract Code which are applicable to this Work. 

ARTICLE 7.  INDEMNIFICATION.  Contractor shall provide indemnification and defense as set 
forth in the General Conditions. 

ARTICLE 8.  PREVAILING WAGES.  Contractor shall pay not less than the prevailing rate of wages 
in accordance with the Labor Code, which rates have been determined by the Director of the 
California Department of Industrial Relations and shall be made available at Civic San Diego’s 
Office, 8989 Rio San Diego Drive, Suite 100, San Diego, CA, 92108, or may be obtained online at 
http//www.dir.ca.gov/dlse. 

The wage rates must be posted at the job site 

IN WITNESS WHEREOF, this Contract has been duly executed by the above-named parties, on the 
day and year above written. 

ARTICLE 9.  FALSE CLAIMS.  Contractor acknowledges that if a false claim is submitted to the 
Owner, it may be considered fraud and Contractor may be subject to criminal prosecution.  
Contractor acknowledges that the False Claims Act, California Government Code sections 12650, 
et seq., provides for civil penalties where a person knowingly submits a false claim to a public 
entity.  These provisions include within their scope false claims made with deliberate ignorance 
of the false information or in reckless disregard of the truth or falsity of the information.  In the 
event the Owner seeks to recover penalties pursuant to the False Claims Act, it is entitled to 
recover its litigation costs, including attorneys’ fees.  Contractor hereby acknowledges that the 
filing of a false claim may the Contractor to an administrative debarment proceeding wherein 
Contractor may be prevented from further bidding on public contracts for a period of up to five 
(5) years. 

I have read and understood all of the provisions of this Article:     
 (initial)  (initial) 

IN WITNESS WHEREOF this Agreement is executed as of the date first written above. 
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CIVIC SAN DIEGO:  CONTRACTOR: 

By:   By:  
 Andrew Philips 

President 
  (Owner/Officer Signature) 

   Printed Name:  

   Title:  

 
 

   

   By:  
    (2nd Officer Signature, if corporation) 

   Printed Name:  

   Title:  

    

   

(State Contractor’s License No. & Class) 

   
(Business Street Address) 

   

(City, State and Zip) 
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PERFORMANCE BOND 

KNOW ALL PERSONS BY THESE PRESENTS: 

THAT WHEREAS, Civic San Diego (hereinafter referred to as “CivicSD”) has awarded to 
_____________________________, (hereinafter referred to as the “Contractor”) an agreement 
for ________________________________________ (hereinafter referred to as the “Project”). 

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the 
Contract Documents for the Project (hereinafter referred to as “Contract Documents”), the terms 
and conditions of which are expressly incorporated herein by reference; and 

WHEREAS, the Contractor is required by the Contract Documents to perform the terms thereof 
and to furnish a bond for the faithful performance of the Contract Documents. 

NOW, THEREFORE, we, the undersigned Contractor and _________________________ 
____________________, as Surety, a corporation organized and duly authorized to transact 
business under the laws of the State of California, are held and firmly bound unto CivicSD in the 
sum of ___________________________ DOLLARS, ($____________), the sum being not less 
than one hundred percent (100%) of the total amount of the Contract, for which amount well 
and truly to be made, we bind ourselves, our heirs, executors and administrators, successors and 
assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs, executors, 
administrators, successors or assigns, shall in all things stand to and abide by, and well and truly 
keep and perform the covenants, conditions and agreements in the Contract Documents and any 
alteration thereof made as therein provided, on its part, to be kept and performed at the time 
and in the manner therein specified, and in all respects according to their intent and meaning; 
and shall faithfully fulfill all obligations including the one-year guarantee of all materials and 
workmanship; and shall indemnify and save harmless CivicSD, its officers and agents, as 
stipulated in the Contract Documents, then this obligation shall become null and void; otherwise 
it shall be and remain in full force and effect. 

As a condition precedent to the satisfactory completion of the Project, unless otherwise provided 
for in the Contract Documents, the guarantee obligation shall hold good for a period of one (1) 
year after the acceptance of the work by CivicSD, during which time if Contractor shall fail to 
make full, complete, and satisfactory repair and replacements and totally protect CivicSD from 
loss or damage resulting from or caused by defective materials or faulty workmanship the above 
obligation in penal sum thereof shall remain in full force and effect.  However, anything in this 
paragraph to the contrary notwithstanding, the obligations of Surety hereunder shall continue 
so long as any obligation of Contractor remains. Nothing herein shall limit CivicSD’s rights or the 
Contractor or Surety’s obligations under the Contract, law or equity, including, but not limited to, 
California Code of Civil Procedure section 337.15. 
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As a part of the obligation secured hereby and in addition to the face amount specified therefor, 
there shall be included costs and reasonable expenses and fees including reasonable attorney’s 
fees, incurred by CivicSD in enforcing such obligation. 

Whenever Contractor shall be, and is declared by CivicSD to be, in default under the Contract 
Documents, the Surety shall remedy the default pursuant to the Contract Documents, or shall 
promptly, at CivicSD’s option: 

1. Take over and complete the Project in accordance with all terms and conditions in the 
Contract Documents; or 

2. Obtain a bid or bids for completing the Project in accordance with all terms and 
conditions in the Contract Documents and upon determination by Surety of the 
lowest responsive and responsible bidder, arrange for a Contract between such 
bidder, the Surety and CivicSD, and make available as work progresses sufficient funds 
to pay the cost of completion of the Project, less the balance of the contract price, 
including other costs and damages for which Surety may be liable.  The term “balance 
of the contract price” as used in this paragraph shall mean the total amount payable 
to Contractor by CivicSD under the Contract and any modification thereto, less any 
amount previously paid by CivicSD to the Contractor and any other set offs pursuant 
to the Contract Documents. 

3. Permit CivicSD to complete the Project in any manner consistent with California law 
and make available as work progresses sufficient funds to pay the cost of completion 
of the Project, less the balance of the contract price, including other costs and 
damages for which Surety may be liable.  The term “balance of the contract price” as 
used in this paragraph shall mean the total amount payable to Contractor by CivicSD 
under the Contract and any modification thereto, less any amount previously paid by 
CivicSD to the Contractor and any other set offs pursuant to the Contract Documents. 

Surety expressly agrees that CivicSD may reject any contractor or subcontractor which may be 
proposed by Surety in fulfillment of its obligations in the event of default by the Contractor. 

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid from 
Contractor for completion of the Project if CivicSD, when declaring the Contractor in default, 
notifies Surety of CivicSD’s objection to Contractor’s further participation in the completion of 
the Project. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract to be performed thereunder, shall in any way 
affect its obligations on this bond, and it does hereby waive notice of any such change, extension 
of time, alteration or addition to the terms of Contract. including but not limited to the provisions 
of Sections 2819 and 2845 of the California Civil Code. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this _______ day of 
______________, 20___. 

(Corporate Seal of Principal, _________________________________________ 
if corporation) CONTRACTOR/PRINCIPAL 

_________________________________________ 
Name 

By_______________________________________ 

(Seal of Surety) SURETY: 

By: ______________________________________ 
 Attorney-In-Fact 

Signatures of those signing for the Contractor and Surety must be notarized a Power-of-Attorney 
authorizing the person signing on behalf of the Surety to do so must be attached. 

The rate of premium on this bond is ____________ per thousand.  The total amount of premium 
charges, $_______________________________. (must be filled in by corporate attorney.) 

THE FOLLOWING INFORMATION IS MANDATORY: 
Any claims under this bond may be addressed to: 

(Name and Address of Surety)  

 

 

 

(Name and Address of Agent or 
Representative for service of 
process in California, if different 
from above) 

 

 

 

 

(Telephone number of Surety and 
Agent or Representative for service 
of process in California) 
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to 
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 

Though the information below is not required by law, it may prove valuable to persons relying on the document  
and could prevent fraudulent removal and reattachment of this form to another document.  

CAPACITY CLAIMED BY SIGNER  DESCRIPTION OF ATTACHED DOCUMENT 

 Individual  
 Corporate Officer 

 
 

 

 Title(s)  Title or Type of Document 

 Partner(s)  Limited   

  General  Number of Pages 

 Attorney-In-Fact   

 Trustee(s)   

 Guardian/Conservator  Date of Document 

 Other:    

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

  

  

  Signer(s) Other Than Named Above 

Note: Signatures of those signing for the Contractor and Surety must be notarized and evidence 
of corporate authority attached. 

END OF PERFORMANCE BOND 
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PAYMENT BOND (LABOR AND MATERIALS) 

KNOW ALL PERSONS BY THESE PRESENTS: 

THAT WHEREAS, Civic San Diego (hereinafter referred to as “CivicSD”) has awarded to 
_________________________________, (hereinafter referred to as the “Contractor”) an agreement 
for ______________________________  (hereinafter referred to as the “Project”). 

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the Contract 
Documents for the Project (hereinafter referred to as “Contract Documents”), the terms and 
conditions of which are expressly incorporated herein by reference; and 

WHEREAS, Principal is required to furnish a bond in connection with the contract described above; 
providing that if Principal or any of its Subcontractors shall fail to pay for any materials, provisions, 
provender, equipment, or other supplies used in, upon, for or about the performance of the work 
contracted to be done, or for any work or labor done thereon of any kind, or for amounts due under 
the Unemployment Insurance Code or for any amounts required to be deducted, withheld, and paid 
over to the Employment Development Department from the wages of employees of Principal and its 
Subcontractors with respect to such work or labor the Surety on this bond will pay for the same to 
the extent hereinafter set forth. 

NOW THEREFORE, we, the Principal and __________________________ as Surety, are held and 
firmly bound unto CivicSD in the penal sum of __________________________________ Dollars 
($___________) lawful money of the United States of America, for the payment of which sum well 
and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, 
jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if Principal, his or its subcontractors, heirs, 
executors, administrators, successors or assigns, shall fail to pay any of the persons named in Section 
9100 of the Civil Code, fail to pay for any materials, provisions or other supplies, used in, upon, for or 
about the performance of the work contracted to be done, or for any work or labor thereon of any 
kind, or amounts due under the Unemployment Insurance Code with respect to work or labor 
performed under the contract, or for any amounts required to be deducted, withheld, and paid over 
to the Employment Development Department or Franchise Tax Board from the wages of employees 
of the contractor and his subcontractors pursuant to Section 18663 of the Revenue and Taxation 
Code, with respect to such work and labor the Surety or Sureties will pay for the same, in an amount 
not exceeding the sum herein above specified, and also, in case suit is brought upon this bond, all 
litigation expenses incurred by CivicSD in such suit, including reasonable attorneys’ fees, court costs, 
expert witness fees and investigation expenses. 

This bond shall inure to the benefit of any of the persons named in Section 9100 of the Civil Code so 
as to give a right of action to such persons or their assigns in any suit brought upon this bond. 

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released 
from the obligation of this bond by any change, extension of time for performance, addition, 
alteration or modification in, to, or of any contract, plans, specifications, or agreement pertaining or 
relating to any scheme or work of improvement herein above described, or pertaining or relating to 
the furnishing of labor, materials, or equipment therefore, nor by any change or modification of any 
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terms of payment or extension of the time for any payment pertaining or relating to any scheme or 
work of improvement herein above described, nor by any rescission or attempted rescission or 
attempted rescission of the contract, agreement or bond, nor by any conditions precedent or 
subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled to 
recover under any such contract or agreement or under the bond, nor by any fraud practiced by any 
person other than the claimant seeking to recover on the bond and that this bond be construed most 
strongly against the Surety and in favor of all persons for whose benefit such bond is given, and under 
no circumstances shall Surety be released from liability to those for whose benefit such bond has 
been given, by reason of any breach of contract between CivicSD and original contractor or on the 
part of any obligee named in such bond, but the sole conditions of recovery shall be that claimant is 
a person described in Section 9100 of the Civil Code, and has not been paid the full amount of his 
claim. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract to be performed thereunder, shall in any way affect 
its obligations on this bond, and it does hereby waive notice of any such change, extension of time, 
alteration or addition to the terms of Contract. including but not limited to the provisions of Sections 
2819 and 2845 of the California Civil Code. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all 
purposes be deemed an original thereof, have been duly executed by the Principal and Surety above 
named, on the _____ day of ______________________ 20______ the name and corporate seal of 
each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative pursuant to authority of its governing body. 

(Corporate Seal of Principal, _________________________________________ 
if corporation) CONTRACTOR/PRINCIPAL 

_________________________________________ 
Name 

By_______________________________________ 

(Seal of Surety) SURETY: 

By: ______________________________________ 
 Attorney-In-Fact 

Signatures of those signing for the Contractor and Surety must be notarized a Power-of-Attorney 
authorizing the person signing on behalf of the Surety to do so must be attached. 
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to 
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 

Though the information below is not required by law, it may prove valuable to persons  relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document.  

CAPACITY CLAIMED BY SIGNER  DESCRIPTION OF ATTACHED DOCUMENT 

 Individual  
 Corporate Officer 

 
 

 

 Title(s)  Title or Type of Document 

 Partner(s)  Limited   

  General  Number of Pages 

 Attorney-In-Fact   

 Trustee(s)   

 Guardian/Conservator  Date of Document 

 Other:    

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

  

  

  Signer(s) Other Than Named Above 

 

Note: Signatures of those signing for the Contractor and Surety must be notarized and 
corporate authority attached. 

END OF PAYMENT (LABOR AND MATERIALS) BOND
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GENERAL CONDITIONS 

SECTION 1 - TERMS, DEFINITIONS 

1.1  GENERAL.   

Unless otherwise stated, the words directed, required, permitted, ordered, instructed, 
designated, considered necessary, prescribed, approved, acceptable, satisfactory, or words of 
like meaning, refer to actions, expressions, and prerogatives of the Engineer. 

1.2  TERMS AND DEFINITIONS 

1.2.1  Acceptable, Acceptance or words of similar import shall be understood to be the 
acceptance of the Engineer and/or CivicSD. 

1.2.2  Agreed Price - The cost for new or unforeseen work, or for adjustments in the Contract 
Unit Price for changes in the character of the work as specified herein, established by mutual 
agreement between the Contractor and CivicSD. 

1.2.3  Applicable Laws – The laws, statutes, ordinances, rules, codes, regulations, permits, 
and licenses of any kind, issued by local, state or federal governmental authorities or private 
authorities with jurisdiction (including utilities), to the extent they apply to the Work. 

1.2.4  Assessment Act Contract - A Contract financed by special assessments authorized 
under a State Act or procedural ordinance of a City or County. 

1.2.5  Board - The officer or body constituting the awarding authority of CivicSD. 

1.2.6  Caltrans - The State of California Department of Transportation. 

1.2.7  Cash Contract - A Contract financed by means other than special assessments. 

1.2.8  Certificate of Compliance - A written document signed and submitted by a supplier or 
manufacturer that certifies that the material or assembled material supplied to the Work site 
conforms to the requirements of the Contract Documents. 

1.2.9  City – City of San Diego. 

1.2.10  Civic San Diego (“CivicSD”) – A California non-profit public benefit Corporation 

1.2.11  Construction Manager – CivicSD’s authorized representative for construction 
management. 

1.2.12  Contract - The written agreement between CivicSD and the Contractor covering the 
Work. 
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1.2.13  Contract Documents - The Contract Documents include all documents listed in 
Article 5 of the Owner-Contractor Agreement. 

1.2.14  Contractor - The entity identified in the Owner-Contractor Agreement with which 
CivicSD has contracted for performance of the Work. In the case of work being done under 
a permit issued by the CivicSD, the permittee shall be construed to be the Contractor. The 
term "prime contractor" shall mean the Contractor. 

1.2.15  Contract Price - The total amount of money for which the Contract is awarded. 

1.2.16  Contract Unit Price - The amount stated in the Bid for a single unit of an item of work. 

1.2.17  Days - shall mean a 24 hour calendar day unless otherwise specifically designated 

1.2.18  Engineer - The Principal Engineer of CivicSD, Director of Public Works, or other 
person designated by the Board, acting either directly or through authorized agents or 
consultants. 

1.2.19  Holiday – Holidays observed by the City and Civic San Diego are listed below.  If any 
holiday listed falls on a Saturday, the Saturday and the preceding Friday are both legal 
holidays.  If the holiday falls on a Sunday, both Sunday and the following Monday will be 
legal holidays: 

Holiday Observed On 

New Year’s Day January 1 
Martin Luther King Day 3rd Monday in January 
President’s Day 3rd Monday in February 
Caesar Chavez Day March 31 
Memorial Day Last Monday in May 
Independence Day July 4 
Labor Day 1st Monday in September 
Veteran’s Day November 11 
Thanksgiving Day 4th Thursday in November 
Day After Thanksgiving Day 4th Friday in November 
Christmas Day December 25 

 
Do not work on holidays unless specified otherwise in the Contract Documents or authorized 
by the Engineer 

1.2.20  Limited Notice to Proceed – A written notice given from CivicSD to you that 
authorizes you to start a limited amount of work that is not Construction Work, e.g. 
finalizing subcontract agreements, ordering materials, mobilization, furnishing a field office, 
Design Work, and any other preliminary work done prior to performing Construction Work. 
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1.2.21  Material – Includes machinery, equipment, manufactured articles, or construction 
such as form work, fasteners, etc., and any other classes of material to be furnished in 
connection with the Contract, whether or not it will become a permanent part of the Work.  
All material shall be new unless specified otherwise. 

1.2.22  Notice of Award - The written notice by CivicSD to the successful Bidder stating that 
upon its compliance with the required conditions, CivicSD will execute the Contract. 

1.2.23  Notice to Proceed - A written notice given by CivicSD to the Contractor fixing the 
date on which the Contract time will start. 

1.2.24  Owner – See Civic San Diego. 

1.2.25  Plans - The drawings, profiles, cross sections, Standard Plans, working drawings, and 
shop drawings, or reproductions thereof, approved by the Engineer, which show the 
location, character, dimensions, or details of the Work. 

1.2.26  Project - The planning, design, development, financing, construction, and completion 
of the public work of improvement, which includes, but is not necessarily limited to, the 
Work.  The Project may include construction that will be performed by others directly or 
through separate contracts. 

1.2.27  Reference Specifications - Those bulletins, standards, rules, methods of analysis or 
testing, codes, and specifications of other agencies, engineering societies, or industrial 
associations referred to in the Contract Documents. These shall refer to the latest edition, 
including amendments in effect and published at the time of advertising the Contract or 
issuing the permit, unless specifically referred to by edition, volume, or date. 

1.2.28  Shop Drawings - Drawings showing details of manufactured or assembled products 
proposed to be incorporated into the Work. 

1.2.29  Specifications – That portion of the Contract Documents consisting of the written 
requirements for materials, equipment, construction systems, standards and workmanship 
for the work, including the most current edition at the time of bidding of the following:    

(a) Standard Specifications for Public Works Construction (Greenbook) and all 
Regional Supplements (Part 1 excluded). 

(b) City of San Diego Standard Specifications for Public Works Construction 
(“WHITEBOOK”, Part 1 excluded). 

(c) Manual for Uniform Traffic Control Devices for the State of California (Current 
edition). 

(d) State of California Mechanical, Electrical and Plumbing Codes. 
(e) All local utilities’ standards, regulations and codes. 
(f) CivicSD’s Standard Drawings and supplements. 
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(g) State of California Mechanical, Electrical and Plumbing Codes related 
drawings. 

(h) All local utilities’ standard drawings. 
(i) State and Federal Standard Drawings. 

1.2.30  State - State of California. 

1.2.31  Subcontractor- An individual, firm, or corporation having a direct contract with the 
Contractor or with any other Subcontractor for the performance of a part of the Work. 

1.2.32   Successor Agency:  The City of San Diego, solely in its capacity as the designated 
Successor Agency to the Redevelopment Agency of the City of San Diego, a former public 
body, corporate and politic. 

1.2.33  Supervision - Supervision, where used to indicate supervision by the Engineer, shall 
mean the performance of obligations, and the exercise of rights, specifically imposed upon 
and granted to CivicSD in becoming a party to the Contract. Except as specifically stated 
herein, supervision by CivicSD shall not mean active and direct superintendence of details 
of the Work. 

1.2.34  Utility - Tracks, overhead or underground wires, pipeline, conduits, ducts, structures, 
sewers, or storm drains owned, operated, or maintained in or across a public right of way 
or private easement. 

1.2.35  Work - The construction or related work that is to be performed under the Contract, 
including furnishing all labor, materials, equipment, and services.   The Work may be all or 
a portion of the Project. 

1.2.36  Working Day - Any day within the period between the date of the start of the 
Contract time and the date of field acceptance of the Work by the Engineer, other than: 

a. Saturday, 
b. Sunday, 
c. any day designated as a holiday by CivicSD and the City of San Diego, 
d. any other day designated as a holiday in a Master Labor Agreement entered into by 

the Contractor or on behalf of the Contractor as an eligible member of a contractor 
association, 

e. any day the Contractor is prevented from working at the beginning of the workday for 
cause as specified herein, or 

f. any day the Contractor is prevented from working during the first 5 hours with at least 
60 percent of the normal work force for cause as specified herein. 

 
1.2.37  Working Drawings - Drawings showing details not shown on the Plans which are 
required to be designed by the Contractor. 
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SECTION 2 - SCOPE AND CONTROL OF WORK 

2.1  GENERAL. 

2.1.1  Award and Execution of the Contract.  Award and execution of the Contract shall be 
as provided for in the Instructions to Bidders and Notice Inviting Bids. 

2.1.2  Successor's Obligations.  All grants, covenants, provisions and claims, rights, powers, 
privileges and abilities contained in the Contract Documents shall be read and held as made 
by and with, and granted to and imposed upon, the Contractor and CivicSD and their 
respective heirs, executors, administrators, successors, and assigns. 

2.1.3  Waiver of Legal Rights.  The failure of CivicSD to insist, in any one or more instances, 
upon the performance of any provision of the Contract, or to exercise any right therein, 
shall not be construed as a waiver or relinquishment of such provisions or rights.  Any 
waiver of any breach of this contract shall not be held to be a waiver of any other or 
subsequent breach. 

Any waiver issued by CivicSD of any provision of the Contract shall only be effective if issued 
in writing by CivicSD and shall be specific, shall apply only to the particular matter 
concerned and not to other similar or dissimilar matters. 

2.1.4  Cumulative Remedies.  The duties and obligations imposed by this contract and the 
rights and remedies available hereunder to the Parties hereto, and, in particular but without 
limitation, the warranties, guarantees and obligations imposed upon the Contractor by this 
contract and all of the rights and remedies available to CivicSD thereunder; are in addition 
to, and are not to be construed in any way as a limitation of, any rights and remedies 
imposed or available by Laws or Regulations, by special warranty or guarantee or by other 
provisions of the Contract Documents. 

2.1.5  Pre-Construction Meeting.  CivicSD will schedule a Pre-Construction Meeting after the 
award and execution of the Contract and prior to construction.  The Contractor (Principal 
and Project Superintendent) and any subcontractor for 5 percent or more of the Work shall 
attend and be prepared to provide or discuss the following information: 

1. Contact names and numbers 
2. Construction schedule, moratoriums and special events (if any) 
3. Pre-NTP submittals as required 
4. NTP issuance 
5. Critical elements of the work 
6. Project safety and emergency procedures 
7. Prevailing Wage and DIR Requirements 
8. Water quality control and/or SWPPP Requirements 
9. Utility coordination 
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10. Required permits 
11. Coordination with other agencies 
12. Subcontractors 
13. Submittals and potential substitutions 
14. Schedule of values 
15. Payment process 
16. Survey requirements 
17. Materials and delivery schedule 
18. All other items identified in the Contract Documents 

 
2.2  ASSIGNMENT. 

2.2.1  General.  Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of 
this Contract or any part thereof including any claims, without prior written consent of 
CivicSD.  Any assignment without the written consent of CivicSD shall be void.  Any 
assignment of money due or to become due under this Contract shall be subject to a prior 
lien for services rendered or Material supplied for performance of Work called for under 
the Contract Documents in favor of all persons, firms, or corporations rendering such 
services or supplying such Materials to the extent that claims are filed pursuant to the Civil 
Code, the Code of Civil Procedure or the Government Code. 

2.2.2  Assignment of Antitrust Actions.  In accordance with §7103.5(b) of the California Public 
Contract Code, Contractor and Subcontractors must conform to the following requirements: 

1. In entering into a public works contract or a Subcontract to supply goods, services, or 
materials pursuant to a public works contract, Contractor or Subcontractor offer and 
agree to assign to the awarding body all rights, title, and interest in and to all causes of 
action it may have under §4 of the Clayton Act (15 U.S.C. Sec. 15) or under the 
Cartwright Act (Chapter 2 (commencing with §16700) of Part 2 of Division 7 of the 
Business and Professions Code) arising from purchases of goods, services, or materials 
pursuant to the public works contract or the Subcontract. 

2. This assignment must be made and become effective at the time the awarding body 
tenders to Contractor, without further acknowledgment by the Parties. 

2.2.3  Contractor Indebtedness.  Indebtedness incurred for any cause in connection with this 
work must be paid by the contractor and CivicSD is hereby relieved at all times from any 
indebtedness or claim other than payments under terms of the contract and the contractor 
will indemnify and hold harmless CivicSD and its officers and employees from any loss, 
demand, damages, claims or actions arising from or in connection with said indebtedness. 
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2.3  SUBCONTRACTS 

2.3.1  General.  The Contractor agrees to bind in writing all subcontractors and materials 
suppliers to the terms of the Contract Documents as far as such terms are applicable to 
subcontractor’s portion of the work. Contractor shall be as fully responsible to CivicSD for the 
acts and omissions of its subcontractors and of persons either directly or indirectly employed 
by its subcontractors as Contractor is for acts and omissions of persons directly employed by 
Contractor.  Nothing contained in these Contract Documents shall create any contractual 
relationship between any subcontractor and CivicSD. 

Subcontractors shall be qualified, sufficiently experienced, and appropriately licensed, and 
specifically qualified where required by the contract documents. 

Contractor must comply with the requirements of the Subletting and Subcontracting Fair 
Practices Act, Public Contract Code section 4100 et seq., before replacing a subcontractor 
listed in the bid or performing work with its own forces for which a subcontractor was listed. 

2.4  PLANS AND SPECIFICATIONS 

2.4.1  General.  The Contractor shall keep at the Work site a copy of the Contract Documents 
and will provide the Engineer with access at all times. 

The Contract Documents, reference materials, codes and regulations shall govern the Work. 
The Contract Documents are intended to be complementary and cooperative. Anything 
specified in the Specifications and not shown on the Plans, or shown on the Plans and not 
specified in the Specifications, shall be as though shown on or specified in both. 

The Plans shall be supplemented by such working drawings and shop drawings as are 
necessary to adequately control the Work. 

The Contractor shall, upon discovering any error or omission in the Plans or Specifications, 
immediately call it to the attention of the Engineer.  If the Contractor fails to inform the 
Engineer in writing of any error or omission any costs incurred by the contractor or additional 
future costs resulting from the Contractor’s action or inaction shall be borne solely by the 
Contractor and there shall be no costs to CivicSD. 

2.4.2  Review of Bid and Contract Documents.  The Contractor certifies that (i) the Contractor 
has carefully examined the Project Site, has taken steps to obtain all information concerning 
Site conditions and is familiar with all conditions that are observable, could be known by 
reasonable inference or through diligent research (including information that CivicSD made 
available to all bidders during the bid process, costs and physical conditions) affecting the 
performance of the Work; (ii) the Contractor has carefully examined the Bid and Contract 
Documents and the Bid and Contract Documents either (a) contain no significant error, 
inconsistency or omission or (b) the Contractor has requested additional information and 
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clarification from CivicSD in writing with respect to any such error, inconsistency or omission 
and has received such information and clarification from CivicSD; (iii) the Bid and Contract 
Documents are sufficient to have enabled the Contractor to determine the cost and duration 
of the Work and to enter into the Contract and the Bid and Contract Documents are sufficient 
to construct the Work in accordance with all applicable laws, statutes, buildings codes and 
regulations and otherwise to fulfill the Contractor’s obligations under the Contract; and 
(iv) the Contractor has requested each Subcontractor to carefully examine the Project Site, 
information concerning Site conditions, and Bid and Contract Documents with respect to the 
portion of the Work to be performed by such Subcontractor and that each Subcontractor has 
certified to the Contractor that such Subcontractor requires no additional information or 
clarification to perform the portion of the Work to be performed by such Subcontractor 
except as may have been requested in writing by the Contractor and to which CivicSD has 
responded. 

Before commencing any portion of the Work, Contractor shall again carefully examine all 
Contract Documents, the Site and other information given to Contractor as to materials and 
other Work requirements.  Contractor shall immediately notify CivicSD in writing of any 
potential error, inconsistency, ambiguity, conflict or lack of detail or explanation.  If 
Contractor performs, permits, or causes the performance of any Work which is in error, 
inconsistent or ambiguous, or not sufficiently detailed or explained, Contractor shall bear any 
and all resulting costs, including, without limitation, the cost of correction.  In no case shall 
the Contractor or any subcontractor proceed with Work if uncertain as to the requirements 
of the Contract Documents. 

Contractor may make a written request for information to address any error, inconsistency, 
ambiguity, conflict or lack of detail or explanation in the Contract Documents.  CivicSD will 
provide any required additional instructions, by means of drawings or other written direction, 
necessary for proper execution of Work. 

2.4.3  Document Ownership.  Once the Contractor has received any compensation for the 
Work performed, all electronic or hard copy documents, e.g., original plans, studies, sketches, 
drawings, computer printouts and files, and specifications prepared in connection with or 
related to the Work shall be the property of CivicSD. CivicSD’s ownership of these documents 
includes use of, reproduction or reuse of, and all incidental rights, whether or not the item of 
the Work for which they were prepared has been performed. 

2.4.4  Headings. All section headings are for convenience only and shall not affect the 
interpretation of this contract. 

2.4.5  Cumulative Remedies.  The duties and obligations imposed by this contract and the 
rights and remedies available hereunder to the Parties hereto, and, in particular but without 
limitation, the warranties, guarantees and obligations imposed upon the Contractor by this 
contract and all of the rights and remedies available to CivicSD thereunder; are in addition to, 
and are not to be construed in any way as a limitation of, any rights and remedies imposed 
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or available by Laws or Regulations, by special warranty or guarantee or by other provisions 
of the Contract Documents. 

2.4.6  Precedence of Contract Documents.  If there is a conflict between any of the Contract 
Documents, the documents highest in precedence shall control.  The precedence shall be as 
follows: 

1. Permits of other agencies as may be required by law. 
2. Change Orders and Supplemental Agreements; whichever occurs last. 
3. Contract/Agreement 
4. Addenda 
5. Bid Schedule 
6. Project Special Provisions 
7. Project Plans 
8. CivicSD Standard Drawings 
9. Utility Standard Drawings 
10. Regional Standard Drawings 
11. Regional Supplement 
12. “Greenbook” Standard Specifications for Public Works Construction 
13. Reference Specifications 

With reference to the Drawings, the order of precedence shall be as follows: 

1. Figures govern over scaled dimensions 
2. Detail drawings govern over general drawings 
3. Addenda or Change Order drawings govern over Contract Drawings 
4. Contract Drawings govern over Standard Drawings 
5. Contract Drawings govern over Shop Drawings 

2.4.7  Submittals. 

2.4.7.1  General.  Anything required to be provided by the Contractor to CivicSD for review, 
acceptance or approval is a submittal.  Submittals shall be provided, at the Contractor's 
expense as required by the Contract Documents, or when requested by the Engineer when 
needed to ensure consistency, quality, function, conformance, durability, compatibility or any 
other reason deemed necessary by the Engineer.  CivicSD shall provide an initial submittal 
review and one re-review for each resubmittal.  The cost of all additional re-reviews for each 
submittal shall be paid for by the Contractor.  CivicSD may deduct the costs of the additional 
re-reviews from any monies owed to the Contractor. 

Materials shall not be furnished or fabricated, or shall any work for which submittals are 
required be performed, before the required submittals have been reviewed and accepted 
with exception by the Engineer.  Review or acceptance of the submittals by the Engineer 
shall not relieve the Contractor from responsibility for errors, omissions, or deviations from 
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the Contract Documents, unless such deviations were specifically called to the attention of 
the Engineer in the letter of transmittal and on the submittal. The Contractor shall be 
responsible for the correctness of the submittals.  Work or materials that are incorporated 
into the work that differ from those required in the Contract Documents that were not 
approved with such proper written notice from Contractor shall be removed and replaced 
with the specified item at the Contractor’s expense. 

The Contractor shall allow a minimum of 20 working days for review of submittals unless 
otherwise specified in the Special Provisions.  A letter of transmittal shall accompany each 
submittal. 

Prior to the start of work the Contractor shall prepare in Microsoft Excel and deliver to the 
Engineer a log of submittals that indicates all required submittals, and for each: 

a. Estimated deliver date of the submittal. 

b. Last day submittal can be delivered to keep the project schedule (factor in response 
time and resubmittal/response time). 

Unless otherwise stated in the Contract Documents, the Contractor shall deliver via email all 
submittals in pdf format to the Project Manager.  Such submittals shall be returned via 
email in pdf format. 

Each submittal shall be consecutively numbered (eg. 1.0, 2.0, 3.0, etc.).  Resubmittals shall 
be labeled with the original submittal number followed by an ascending decimal 
designation (e.g. The label ‘4.1’ would indicate the first resubmittal for submittal number 4).  
Each sheet of each submittal shall be consecutively numbered.  Each set of shop drawings 
and submittals shall be accompanied by a letter of transmittal on the Contractor’s 
letterhead.  The Letter of transmittal shall contain the following: 

1. Project title and CivicSD Project number. 
2. Number of complete sets. 
3. Contractor’s certification statement. 
4. Specification section number(s) pertaining to material submitted for review. 
5. Submittal number (Submittal numbers shall be consecutive including subsequent 

submittals for the same materials.) 
6. Table of Contents describing the contents of the submittal. 
7. Identification of deviations from the contract documents. 

 
The Contractor shall subscribe to and shall place the following certification on all submittals: 

"I hereby certify that the (equipment, material) shown and marked in this 
submittal is that proposed to be incorporated into this Project, is in 
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compliance with the Contract Documents, can be installed in the allocated 
spaces, and is submitted for approval.” 

By:   Title:  
Date:  
Company Name:  

2.4.7.2  Working Drawings.  Working Drawings shall be of a size and scale to clearly show all 
necessary details.  The Contractor shall confirm the scale of the drawings with the Engineer 
prior to preparation and submittal. 

2.4.7.3  Shop Drawings.  Contractor shall check and verify all field measurements and shall 
submit with such promptness as to provide adequate time for review and cause no delay in 
his own Work or in that of any other contractor, subcontractor, or worker on the Work. 

Contractor shall promptly address any CivicSD comments and resubmit.  CivicSD’s review of 
shop drawings shall not relieve Contractor from responsibility for deviations from the 
Contract Documents unless Contractor has, in writing, called CivicSD’s attention to such 
deviations at time of submission and has secured CivicSD’s written approval.  CivicSD’s review 
of shop drawings shall not relieve Contractor from responsibility for errors in shop drawings. 

If requested by CivicSD, Contractor shall be required to provide no more than two (2) hard 
copies of shop drawings in specified scale and size.  
 
2.4.7.4  Supporting Information.  Supporting information is information required by the 
Contract Documents for the purposes of administration of the Contract, analysis for 
verification of conformance with the Specifications, the operation and maintenance of a 
manufactured product or system to be constructed as part of the Work, and other 
information as may be required by the Engineer. Six copies of the supporting information 
shall be submitted to the Engineer prior to the start of the Work unless otherwise specified 
in the Contract Document or directed by the Engineer. Supporting information for systems 
shall be bound together and include all manufactured items for the system. If resubmittal is 
not required, 3 copies will be returned to the Contractor.  Supporting information shall consist 
of the following and is required unless otherwise specified in the Special Provisions. 

The following submittals are required prior to the start of work: 

1. 24-hour emergency contact information. 
2. Name and contact information of the company contact and superintendent who 

is authorized to legally bind the Contractor. 
3. List of all subcontractors regardless of percentage of work to be performed. 
4. Construction schedule 
5. Public notifications 
6. Digital photo documentation of the project site and adjacent areas. 
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7. Corner Recorders of all survey monuments tie-out in or near the work area (if 
surveying is to be provided by the Contractor). 

8. Specifications and certifications for each material or item to be used on the 
project. 

9. List of all equipment to be employed on the project. 
10. Traffic control plans. 
11. Certified payroll documents set up documents. 
12. Illness and Injury Prevention Program Plan 
13. Certificates of Compliance for materials and equipment to be used. 
14. Schedule of Values 
15. Construction Schedule 
16. All permits and contractor licenses 
17. Business licenses 
18. Confined Space Entry Program and Shoring Plan, (if required) 
19. Cut sheet/shop drawings, manufacturer’s brochures, technical bulletins and 

reports, specifications, diagrams for all products to be used on the project 
20. Plans, schematics, drawings and engineering calculations as required per the 

contract documents and/or permitting 
21. SWPPP (if required) 
22. Controller cabinet wiring diagrams (if any) 
23. Data, including, but not limited to, catalog sheets, manufacturer's brochures, 

technical bulletins, specifications, diagrams, product samples, and other 
information necessary to describe a system, product or item. This information is 
required for irrigation systems, street lighting systems, and traffic signals, and may 
also be required for any product, manufactured item, or system. 

24. Other submittals as described herein, referenced or described in referenced 
materials, or as requested by the Engineer 

 
The following submittals are required during the work: 
 

1. Superintendent’s daily report, which shall include: 
(a) Name, work classification and hours of each worker 
(b) Equipment make and model and character of use (use or idle hours). 
(c) Work accomplished 

2. Certificates of compliance for products delivered. 
3. Incident reports 
4. Photo documentation 
5. Schedule updates 
6. Material tickets 
7. Product samples and mock-ups. 
8. Certified payroll documents 
9. Interim as-built drawings 
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10. Other submittals as described herein, referenced or described in referenced 
materials, or as requested by the Engineer 

 
The following submittals are required at the completion of work: 
 

1. Notice that work is complete 
2. Warranties/Guarantees 
3. User and Operation & Maintenance Manuals 
4. As-built plans 
5. Other submittals as described herein, referenced or described in referenced 

materials, or as requested by the Engineer 
 

2.4.8  Record Drawings (As-built drawings).  Accurate and legible records shall be kept on a 
set of contract drawings of all changes of work, which occur during construction. The 
contractor shall record the exact location by dimension, and exact depth, by elevation, of all 
underground lines, valves, plugged tees, capped ends, and all other underground facilities.  
The Contractor shall record, by dimension and/or scale drawings, all wiring, conduits and pull 
boxes as actually installed. All information necessary to maintain and/or service any 
concealed work shall be noted on these record drawings. Such records shall be kept up to 
date with all entries checked by the Engineer before the work is buried or covered up.  Upon 
completion of the work (but prior to acceptance of the work), Contractor shall deliver to 
CivicSD two sets of complete "As Built" record drawings. 

Depending upon the length of the Contract and the complexity of the project, the Engineer 
reserves the right to request interim prints of the "As-Built" record drawing when the 
Contractor submits periodic application for payment in order to verify the accuracy and 
timeliness of recording the actual construction conditions. If the Contractor's "As Built" 
documentation is not satisfactory to the Engineer, this deficiency may be cause to delay 
approval of the periodic or final payment applications until the deficiencies are satisfactorily 
resolved. 

If the Contractor fails to keep adequate As-Built Drawings the Engineer may take any and all 
measures necessary to create proper and acceptable As-Built drawings through any means 
the Engineer deems appropriate including hiring a qualified third party.  All costs incurred by 
CivicSD to develop and produce As-Built drawings shall be deducted from amounts due to the 
Contractor. 

2.5  SUBSURFACE DATA. 

When a soils investigation report for the Site is available, such report is provided for 
informational purposes only. Any information obtained from such report as to subsurface soil 
condition, or to elevations of existing grades or elevations of underlying rock, is approximate 
only and is not guaranteed.  Contractor acknowledges that any soils investigation report 
(including any borings) was prepared for purposes of design only and Contractor is required 
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to examine the Site before submitting its bid and must make whatever tests it deems 
appropriate to determine the condition of the soil. 

2.6  RIGHT-OF-WAY. 

Rights-of-way, easements, or rights-of-entry for the Work will be provided by CivicSD. Unless 
otherwise specified in the Special Provisions, the Contractor shall make arrangements, pay 
for, and assume all responsibility for acquiring, using, and disposing of additional work areas 
and facilities temporarily required. The Contractor shall indemnify and hold CivicSD harmless 
from all claims for damages caused by such actions. 

The Contractor shall confine operations to the areas shown in the Contract Documents unless 
special arrangements are otherwise made with individual property owners.  The Contractor 
shall obtain a written release from the property owner and provide a copy of said release to 
CivicSD for any special arrangements made with property owners prior to any action relating 
to the special arrangement is taken by the Contractor.  Furthermore, the Contractor shall 
conduct operations in accordance with any other provisions and shall observe any restrictions 
contained in these Contract Documents or as directed by the Engineer concerning work on 
private property. 

2.7  SURVEYING. 

2.7.1  General.  The Contractor shall utilize a properly licensed surveyor to perform all layout 
surveys required for the control and completion of the Work, and all necessary surveys to 
compute quantities of Work performed. Any required “as-built” drawings of civil engineering 
elements of the Work shall be prepared by a registered civil engineer. 

2.7.2  Surveying.  The Contractor must notify the Engineer at least 7 days before starting the 
Work to allow for the preservation of survey monuments, and benchmarks. The Contractor 
through its Licensed Land Surveyor will, at its cost and in accordance with Business and 
Professions Code Section 8771, file a Corner Record or a Record of Survey referencing survey 
monuments subject to disturbance in the Office of the County Surveyor.  The recording will 
take place twice i.e., prior to the start of construction and prior to the issuance of the Notice 
of Completion.  The corner records for tying out the survey monuments shall be delivered to 
the Engineer prior to the commencement of work. 

1. The Contactor shall not disturb or permanently cover survey monuments or 
benchmarks without the consent of the Engineer or the. The Contractor shall bear 
the expense of uncovering and replacing any that may be disturbed or covered 
without permission. 

2. When a change is made in the finished elevation of the pavement of any roadway 
in which a street survey monument is located, adjust the monument cover to the 
new grade within 7 days of finished paving unless otherwise specified in the 
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Special Provisions.  If a referenced monument is unable to be reset in its original 
location due to improvements, establish the reset monument in a location 
approved by the Engineer. 

3. Replacing and establishing survey monuments and benchmarks must be done only 
under the direction of the Engineer by a Licensed Land Surveyor or a Registered 
Civil Engineer authorized to practice land surveying within the State of California. 

2.7.3  Records. Survey data shall be recorded in accordance with recognized professional 
surveying and City of San Diego standards.  Original field notes, computations, and other 
surveying data shall be recorded on electronic data collectors or in standard field books and 
must be of sufficient quality to enable the Contractor to prepare accurate record drawings as 
required by the Contract Documents.   

2.7.4  Payment. Unless otherwise called for by the Contract Documents, the cost of all 
material, equipment, and labor required for surveys for the layout of work shall be included 
in the items of work requiring the surveys.  No additional compensation shall be made to the 
Contractor for this Work. 

2.8  AUTHORITY OF THE BOARD AND THE ENGINEER. 

The Board has the final authority in all matters affecting the Work. Within the scope of the 
Contract, the Engineer has the authority to enforce compliance with the Contract Documents. 
The Contractor shall promptly comply with instructions from the Engineer. 

The decision of the Engineer is final and binding on all questions relating to: 

a. quantities; 
b. acceptability of material, equipment, or work; 
c. execution, progress or sequence of work; and 
d. interpretation of the Plans, Specifications, or other Contract Documents. 
e. Any other areas specifically identified in the Contract Documents or under the law. 

 
Compliance with instructions from the Engineer shall be a condition precedent to any 
payment under the Contract, unless otherwise ordered by the Board. 

2.9  INSPECTION/OBSERVATION. 

2.9.1  General.  The Work is subject to inspection, observation, and approval by CivicSD 
and/or the City.  

2.9.2  Notice.  Contractor shall give the Engineer timely notice of readiness of the Work for 
all required inspections, observations, tests, or approvals and shall cooperate with inspection 
and testing personnel to facilitate required inspections or tests. 
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2.9.3  Inspection by Other Agencies. If any public body having jurisdiction and any 
jurisdictional permits require any Work (or part thereof) to be inspected, tested, or approved 
by an employee or other representative of such public body, Contractor shall assume full 
responsibility for arranging and obtaining such inspections, tests, or approvals, pay all costs 
in connection therewith, and furnish the Engineer any required certificates of inspection or 
approval. 

2.9.4  Availability of Inspection Services.  As required by the Contract Documents, CivicSD 
will provide inspection and observation services during normal working hours Monday 
through Friday. Inspection or observation before or after this time will be charged to the 
Contractor as reimbursable inspection or observation time. Inspections and observations on 
weekends requires two days’ notice for review and approval. Upon written request and 
approval the working day may be changed to other limits subject to city/county ordinance. 

2.9.5  Payment. 

2.9.5.1  Contractor shall be responsible for arranging and obtaining and shall pay all costs in 
connection with any inspections, tests, or approvals required for CivicSD and Engineer’s 
acceptance of materials or equipment to be incorporated in the Work; or acceptance of 
materials, mix designs, or equipment submitted for approval prior to Contractor’s purchase 
thereof for incorporation in the Work. Such inspections, tests, or approvals shall be 
performed by organizations acceptable to CivicSD. 

2.9.5.2  Unless otherwise stated and as provided by the Contract Documents, CivicSD shall 
employ and pay for the services of an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract Documents.   

2.10  WRITTEN NOTICE.   

All notices shall be in writing and either served by personal delivery or mailed to the other 
party as designated in the Contract Documents.  Written notice to the Contractor shall be 
addressed to Contractor’s principal place of business unless Contractor designates another 
address in writing for service of notice.  Notice to CivicSD shall be addressed to CivicSD as 
follows, unless CivicSD designates another address in writing for service of notice: 

 Daniel Kay, Vice President, Engineering and Construction 
Civic San Diego 
8989 Rio San Diego Drive, Suite 100 
San Diego, CA 92108 
 

Notices shall be deemed to be received upon personal delivery to the addresses above; if sent 
by email, upon delivery; if sent by overnight delivery, upon delivery as shown by delivery 
service records; if sent by facsimile, upon receipt as confirmed by the sending facsimile 
equipment; if by United States Postal Service, five days after deposit in the mail. 
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2.11  SITE ACTIVITIES BY CIVICSD OR SEPARATE CONTRACTORS 

2.11.1  CivicSD's Right to Award Separate Contracts.  CivicSD reserves the right to perform 
work or operations outside the scope of Work of this contract related to the Project with 
separate contractors.  If Work to be performed by another party was not noted in this 
contract, CivicSD will give written notice to the Contractor 10 Working Days prior to the start 
of any work. If the Contractor determines that the work being performed by others may 
interfere with, or cause damages to Work being performed by the Contractor, the Contractor 
shall notify CivicSD in writing within 3 Working Days of CivicSD’s notice. 

2.11.2  Integration of the Work with Separate Contractors.  If specified in the Contract 
Documents, the Contractor shall prepare a plan in order to integrate the work performed by 
Separate Contractors with the performance of the Work, and shall submit such plan to CivicSD 
for approval. The plan shall be fair and reasonable for the Contractor and the Separate 
Contractors, and the Contractor shall work with the Separate Contractors to reach agreement 
on such plan. The Contractor shall arrange the performance of the Work so that the Work 
and the work of the Separate Contractors are, to the extent applicable, properly integrated, 
jointed in an acceptable manner, and performed in the proper sequence so that any 
disruption or damage to the Work or to any work of Separate Contractors is avoided. 

The cost of coordinating traffic control and attending project coordination meeting shall be 
included in the various line items of work and there shall be no further costs to CivicSD. 

If part of your work depends on proper execution or results upon construction or operations 
a separate contractor, prior to proceeding with that portion of the Work, promptly report to 
the separate contractor and the Engineer apparent discrepancies or defects in such other 
construction that would render it unsuitable for proper execution and results by you. Use 
good faith efforts to resolve any such discrepancies or defects or any related disagreements. 
Your failure to report constitutes your acceptance of the work of separate contractors as fit, 
proper, and coordinated with the Work. 

2.12  FLOW AND ACCEPTANCE OF WATER.   

It is anticipated that storm, surface, or other waters will be encountered at various times 
during the work herein contemplated.  The Contractor, by submitting a bid, acknowledges 
that it has investigated the risk arising from such waters and has prepared its bid accordingly; 
and Contractor submitting a bid assumes all said risk. 

The Contractor shall conduct its operations in such a manner that storm or other existing 
waters may proceed uninterrupted along their existing street or drainage courses.  Diversions 
of water for short reaches to protect construction in progress will be permitted if public 
and/or private properties, in the opinion of the Engineer, are not subject to probability of 
damage.  The Contractor shall obtain written permission from the applicable public CivicSD 
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or property owner before any diversion of water outside of public right-of-way will be 
permitted. 
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SECTION 3 - CHANGES IN WORK 

3.1  CHANGE ORDER WORK 

3.1.1  General.  CivicSD, without invalidating the Contract, may order changes in the Work 
consisting of additions, deletions or other revisions, and the Contract Price and Contract Time 
shall be adjusted accordingly.  All such changes in the Work shall be authorized by Change 
Order, and shall be performed under the applicable conditions of the Contract Documents.  
A Change Order signed by the Contractor indicates the Contractor's agreement therewith, 
including any adjustment in the Contract Price or the Contract Time, and the full and final 
settlement of all costs (direct, indirect and overhead) related to the Work authorized by the 
Change Order. 

Contractor shall promptly execute changes in the Work as directed in writing by CivicSD 
even when the parties have not reached agreement on whether the change increases the 
scope of Work or affects the Contract Price of Contract Time, if any.  All claims for additional 
compensation to the Contractor shall be presented in writing.  No claim will be considered 
after the work in question has been done unless a written contract change order has been 
issued or a timely written notice of claim has been made by Contractor.  Contractor shall not 
be entitled to claim or bring suit for damages, whether for loss of profits or otherwise, on 
account of any decrease or omission of any item or portion of Work to be done.  Whenever 
any change is made as provided for herein, such change shall be considered and treated as 
though originally included in the Contract Documents, and shall be subject to all terms, 
conditions and provisions of the original Contract Documents. 

3.1.2  Owner Initiated Change.  The Contractor must submit a complete cost proposal, 
including any change in the Contract Time, within seven (7) Days after receipt of a proposed 
change order initiated by CivicSD, unless CivicSD requests that proposals be submitted in less 
than seven (7) Days. 

3.1.3  Contractor Initiated Change. The Contractor shall notify CivicSD in writing no later 
than twenty four (24) hours after any event(s) or discovery of facts giving rise to any claim for 
a proposed change order, additional compensation, or adjustment of Contract Time, 
including but not limited to a claim for changed or unknown condition or change in scope of 
work to be performed.  The Contractor shall provide a written cost proposal within seven (7) 
Days of discovery of the facts giving rise to the proposed change order.  The Contractor shall 
not perform any additional work without written authorization from CivicSD.  The Contractor 
shall be responsible for all costs, including but not limited to labor, materials, equipment, and 
delay, incurred by the Contractor as a result of its failure to comply with this section.   
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3.1.4  Cost Proposals. 

3.1.4.1  Whenever possible, any changes to the Contract Price shall be in a lump sum mutually 
agreed to by the Contractor and CivicSD. 

3.1.4.2  Price quotations from the Contractor shall be accompanied by such detailed 
supporting documentation, including but not limited to estimates and quotations from 
subcontractors or material suppliers, as CivicSD may reasonably request.   

3.1.4.3  If the Contractor fails to submit a complete cost proposal within seven (7) Days (or as 
requested), CivicSD has the right to order the Contractor in writing to commence the work 
immediately on a force account basis and/or issue a lump sum change to the Contract Price 
and/or Contract Time in accordance with CivicSD’s estimate.  If the change is issued based on 
CivicSD estimate, the Contractor will waive its right to dispute the amount of compensation 
or time unless within fifteen (15) Days following receipt of CivicSD’s estimate, the Contractor 
presents written proof that CivicSD’s estimate was in error. 

3.1.4.4  Estimates for lump sum quotations and accounting for force account work shall be 
limited to direct expenditures necessitated specifically by the extra work, and shall be 
segregated as follows: 

a. Labor.  The costs of labor will be the actual cost for wages prevailing locally for each 
craft or type of worker at the time the extra work is done, plus employer payments of payroll 
taxes and insurance, health and welfare, pension, vacation, apprenticeship funds, and other 
direct costs resulting from federal, state or local laws, as well as assessment or benefits 
required by lawful collective bargaining agreements.  The use of a labor classification which 
would increase the cost of extra work will not be permitted unless the Contractor establishes 
the necessity for such new classifications.  Labor costs for equipment operators and helpers 
shall be reported only when such costs are not included in the invoice for equipment rental. 

b. Materials.  The cost of materials reported shall be at invoice or lowest current price 
at which such materials are locally available in the quantities involved, plus sales tax, freight 
and delivery.  Materials cost shall be based upon supplier or manufacturer’s invoice.  If 
invoices or other satisfactory evidence of cost are not furnished within fifteen (15) Days of 
delivery, then CivicSD shall determine the materials cost, at its sole discretion. 

c. Tool and Equipment Use.  Costs for the use of small tools, which are tools that have a 
replacement value of $1,000 or less, shall be considered included in the markups described 
below.  Regardless of ownership, the rates to be used in determining equipment use costs 
shall not exceed listed rates prevailing locally at equipment rental agencies, or distributors, 
at the time the Work is performed. 
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d. Overhead, Profit and Other Charges.  The mark-up for overhead (including 
supervision) and profit on work added to the Contract shall be determined in accordance with 
the following provisions: 

1. “Net Cost” is defined as the actual costs of labor, materials and tools and equipment 
only, excluding overhead and profit.  The costs of applicable insurance and bond 
premium will be reimbursed to the Contractor and subcontractors at cost only, 
without mark-up.  Contractor shall provide CivicSD with documentation of the costs, 
including not limited to payroll records, invoices, and such other information as 
CivicSD may reasonably request. 

2. For Work performed by the Contractor’s forces the added cost for overhead and 
profit shall not exceed fifteen (15%) percent of the Net Cost of the Work. 

3. For Work performed by a subcontractor, the added cost for overhead and profit shall 
not exceed fifteen (15%) percent of the Subcontractor’s Net Cost of the Work, to 
which the Contractor may add five (5%) percent of the Subcontractor’s Net Cost. 

4. For Work performed by a sub-subcontractor the added cost for overhead and profit 
shall not exceed fifteen (15%) percent of the Net Cost for Work, to which the 
subcontractor and general contractor may each add an additional five (5%) percent 
of the Net Cost of the lower tier subcontractor. 

5. No additional markup will be allowed for lower tier subcontractors, and in no case 
shall the added cost for overhead and profit payable by CivicSD exceed twenty-five 
(25%) percent of the Net Cost, as defined herein, of the party that performs the 
Work. 

3.1.4.5  All of the following costs are included in the markups for overhead and profit 
described above, and Contractor shall not receive any additional compensation for: 
Submittals, drawings:  field drawings, Shop Drawings, including submissions of drawings; field 
inspection; General Superintendence; General administration and preparation of cost 
proposals, schedule analysis, Change Orders, and other supporting documentation; computer 
services; reproduction services; Salaries of project engineer, superintendent, timekeeper, 
storekeeper, and secretaries; Janitorial services; Small tools, incidentals and consumables; 
Temporary on-Site facilities (Offices, Telephones, Internet access, Plumbing, Electrical Power, 
lighting; Platforms, Fencing, Water), Jobsite and Home office overhead or other expenses; 
vehicles and fuel used for work otherwise included in the Contract Documents; Surveying; 
Estimating; Protection of Work; Handling and disposal fees; Final cleanup; Other incidental 
Work; Related warranties. 

3.1.4.6  For added or deducted Work by subcontractors, the Contractor shall furnish to 
CivicSD the subcontractor’s signed detailed records of the cost of labor, material and 
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equipment, including the subcontractor markup for overhead and profit.  The same 
requirement shall apply to sub-subcontractors. 

3.1.4.7  For added or deducted Work furnished by a vendor or supplier, the Contractor shall 
furnish to CivicSD a detailed record of the cost to the Contractor, signed by such vendor or 
supplier. 

3.1.4.8  Any change in the Work involving both additions and deletions shall indicate a net 
total cost, including subcontracts and materials.  Allowance for overhead and profit, as 
specified herein, shall be applied if the net total cost is an increase in the Contract Price; 
overhead and profit allowances shall not be applied if the net total cost is a deduction to the 
Contract Price.  The estimated cost of deductions shall be based on labor and material prices 
on the date the Contract was executed. 

3.1.4.9  Contractor shall not reserve a right to assert impact costs, extended job site costs, 
extended overhead, constructive acceleration and/or actual acceleration beyond what is 
stated in the Change Order.  No claims shall be allowed for impact, extended overhead costs, 
constructive acceleration and/or actual acceleration due to a multiplicity of changes and/or 
clarifications.  The Contractor may not change or modify CivicSD’s Change Order form in an 
attempt to reserve additional rights. 

3.1.4.10  If CivicSD disagrees with the proposal submitted by Contractor, it will notify the 
Contractor and CivicSD will provide its opinion of the appropriate price and/or time 
extension.  If the Contractor agrees with CivicSD, a change order will be issued by CivicSD.  If 
no agreement can be reached, CivicSD shall have the right to issue a unilateral change order 
setting forth its determination of the reasonable additions or savings in costs and time 
attributable to the extra or deleted work.  Such determination shall become final and binding 
if the Contractor fails to submit a claim in writing to CivicSD within fifteen (15) Days of the 
issuance of the unilateral change order, disputing the terms of the unilateral change order 
and providing such supporting documentation for its position as CivicSD may reasonably 
require.   

3.1.4.11  No dispute, disagreement or failure of the parties to reach agreement on the terms 
of the Change Order shall relieve the Contractor from the obligation to proceed with 
performance of the changed work, including extra work, promptly and expeditiously. 

3.1.4.12  Any alterations, extensions of time, extra work or any other changes may be made 
without securing consent of the Contractor’s surety or sureties. 

3.2  ELIMINATED ITEMS.   

Should any Bid item be eliminated in its entirety, payment will be made to the Contractor for 
its actual costs incurred in connection with the eliminated item prior to notification in writing 
from the Engineer so stating its elimination. 
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If material conforming to the Plans and Specifications is ordered by the Contractor for use in 
the eliminated item prior to the date of notification of elimination by the Engineer, and if the 
order for that material cannot be canceled, payment will be made to the Contractor for the 
actual cost of the material. In this case, the material shall become the property of CivicSD. 
Payment will be made to the Contractor for its actual costs for any further handling. If the 
material is returnable, the material shall be returned and payment will be made to the 
Contractor for the actual cost of charges made by the supplier for returning the material and 
for handling by the Contractor. 

3.3  CHANGES IN CONTRACT UNIT PRICES 

3.3.1  General.  If the actual quantity of an item of work covered by a Contract Unit Price and 
constructed in conformance with the Contract Documents varies from the Bid quantity by 25 
percent or less, payment will be made at the Contract Unit Price. 

3.3.2  Increases of More Than 25 Percent.  Should the actual quantity of an item of work 
covered by a Contract Unit Price and constructed in conformance with the plans and 
specifications exceed the bid quantity by more than 25 percent, payment for the quantity in 
excess of 125 percent of the bid quantity will be made on the basis of an adjustment in the 
Contract Unit Price mutually agreed to by the Contractor and CivicSD, or at the option of the 
Engineer, on the basis of Extra Work per 3.1, above. 

3.3.3  Decreases of More Than 25 Percent.  Should the actual quantity of an item of work 
covered by a Contract Unit Price, and constructed in conformance with the Plans and 
Specifications, be less than 75 percent of the Bid quantity, an adjustment in payment will not 
be made unless so requested in writing by the Contractor. If the Contractor so requests, 
payment will be made on the basis of an adjustment in the Contract Unit Price mutually 
agreed to by the Contractor and CivicSD, or at the option of the Engineer, on the basis of Extra 
Work per 3.1; however, in no case will payment be less than would be made for the actual 
quantity at the Contract Unit Price nor more than would be made for 75 percent of the Bid 
quantity at the Contract Unit Price. 

3.4  COST REDUCTION INCENTIVE.  

3.4.1  General.  The Contractor may submit written proposals to CivicSD for modifying the 
Plans, Specifications, or other requirements of this Contract for the sole purpose of reducing 
the total cost of the construction. 

3.4.2  Incentive.  CivicSD agrees to pay to the Contractor, as additional compensation under 
the Contract, an amount equal to fifty percent (50%) of the net savings in construction costs, 
as determined by CivicSD in accordance with this Section, for cost reduction changes made 
pursuant to the Change Order resulting from a Cost Reduction proposal submitted by the 
Contractor and accepted by CivicSD. 
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3.4.3  CivicSD Costs.  CivicSD requires the Contractor to pay for CivicSD’s cost of investigating 
a cost reduction proposal submitted by the Contractor as a condition of considering such 
proposal.  By submitting the Contractor’s cost reduction proposal, the Contractor grants full 
authority for CivicSD to deduct amounts payable from the Contractor from any monies due 
or that may become due to the Contractor under the contract. 

3.4.4  Cost Reduction Proposal.  A "Cost Reduction Proposal" is a written proposal submitted 
by the Contractor for a change in the materials or method of construction of the Work which 
results in reducing the overall cost of the Work or a component of the Work to CivicSD, 
without impairing, in any manner, the essential functions or characteristics of the Work or 
component of the Work, including but not limited to service life, economy of operation, ease 
of maintenance, desired appearance, or design and safety standards.  Proposals which 
involve a change in deliverable end quantities only or which do not provide CivicSD with the 
functional equivalent of the Work or component thereof as described in the Bid and Contract 
Documents will not be considered.  CivicSD reserves the right to reject any Cost Reduction 
Proposal for any reason, including, without limitation, reasons of aesthetics.  The cost 
reduction proposal shall not impair, in any manner, the essential functions or characteristics 
of the project. 

3.4.4.1  A Cost Reduction Proposal submitted by the Contractor shall include the following 
information: 

a. A description of the difference between the existing Contract requirements and that 
proposed, the comparative advantages and disadvantages of each, and the effect of the 
change on the end item's performance; 

b. A list and analysis of the Contract requirements that must be changed if the Cost 
Reduction Proposal is accepted by CivicSD, including any suggested specification 
revisions; 

c. A separate, detailed cost estimate for (i) the affected portions of the existing Contract 
requirements, and (ii) the Cost Reduction Proposal, taking into consideration the factors 
described in the following paragraph; and 

d. A description of the effect on the Construction Schedule, showing any changes to the 
critical path, which would occur if the cost Reduction Proposal was accepted by CivicSD, 
and a statement of the time by which the Cost Reduction proposal must be accepted in 
order to achieve the maximum cost reduction. 

3.4.4.2  In determining the amount of cost savings which results from a Cost Reduction 
Proposal, CivicSD will consider the net savings based upon: 

a. The cost of the implementation of the Cost Reduction Proposal, including the cost of 
all labor, materials, services and equipment required to implement the Cost Reduction 
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Proposal versus the cost of all labor, materials, services and equipment if the Cost 
Reduction Proposal is not accepted. 

b. The cost to CivicSD for review and implementation of the Cost Reduction Proposal, 
including all costs of design, engineering, and testing incurred by CivicSD’s 
representative; 

c. Any difference in operating, maintenance or replacement costs, and any difference in 
the projected useful life of the Work or components of the Work; and 

d. Any difference in costs due to changes in the Construction Schedule, the schedule of 
other contractors or consultants doing work on the Project and any difference in the cost 
to CivicSD for work of other contractors or consultants doing work on the Project. 

3.4.5  Change Order Required.   

3.4.5.1  The Contractor shall continue to perform the work in accordance with the 
requirements of the contract until an executed Change Order, incorporating the cost 
reduction proposal has been issued.  If an executed Change Order has not been issued by the 
date upon which the Contractor’s cost reduction proposal specified that a decision thereon 
should be made, or such other date as the Contractor may subsequently have specified in 
writing, such cost reduction proposal shall be deemed rejected. 

3.4.5.2  If the Contractor’s cost reduction proposal is accepted, in whole or in part, such 
acceptance will be executed by a contract Change Order, which shall specifically state that it 
is executed pursuant to this section.  Such Change Order shall incorporate the changes in the 
Bid and Contract Documents which are necessary to permit the cost reduction proposal or 
such part of it as has been accepted to be put into effect, and shall include any conditions 
upon which CivicSD’s approval thereof is based if the approval of CivicSD is conditional.  The 
Change Order shall also set forth the estimated net savings amount in the cost of performing 
the work attributable to the cost reduction proposal effectuated by the Change Order, and 
shall further provide that the Contractor be paid fifty (50%) percent of said estimated net 
savings amount. 

3.4.5.3  Acceptance of the cost reduction proposal and performance of the Work thereunder 
shall not extend the time of completion of the contract unless specifically provided for in the 
contract Change Order authorizing the use of the cost reduction proposal. 

3.5  DISPUTES/CLAIMS. 

Contractor shall timely comply with any and all requirement of the Contract Documents 
pertaining to notices and requests for changes to the Contract Time or Contract Price, 
including but not limited to all requirements of Section 3.1 Change Order Work and Section 
6.4 Delays and Extension of Work, as a prerequisite to filing any claim governed by this 
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Section. The failure to timely submit a notice of delay or notice of change, or to timely request 
a change to the Contract Price or Contract Time, or to timely provide any other notice or 
request required herein shall constitute a waiver of the right to further pursue the claim 
under the Contract or at law. 
 
3.5.1  Intent.  Effective January 1, 1991, Section 20104 et seq., of the California Public 
Contract Code prescribes a process utilizing informal conferences, non-binding judicial 
supervised mediation, and judicial arbitration to resolve disputes on construction claims of 
$375,000 or less.  Effective January 1, 2017, Section 9204 of the Public Contract Code 
prescribes a process for negotiation and mediation to resolve disputes on construction 
claims. The intent of this Section is to implement Sections 20104 et seq. and Section 9204 of 
the California Public Contract Code. This Section shall be construed to be consistent with all 
applicable law, including but not limited to these statutes.   

3.5.2  Claims. For purposes of this Section, “Claim” means a separate demand by the 
Contractor, after a change order duly requested in accordance with Section 3.1 Change Order 
Work and Section 6.4 Delays and Extension of Work has been denied by CivicSD, for:  

3.5.2.1  An adjustment of the Contract Time including, without limitation, for 
relief from damages or penalties for delay assessed by CivicSD; 

3.5.2.2  Payment by CivicSD of money or damages arising from Work done by or 
on behalf of the Contractor pursuant to the Contract, payment for which is not 
otherwise expressly provided or to which the Contractor is not otherwise 
entitled; or  

3.5.2.3  An amount the payment of which is disputed by the District. 

3.5.3  Filing Claims.  Claims governed by this Section may not be filed unless and until the 
Contractor completes any and all requirements of the Contract Documents pertaining to 
notices and requests for changes to the Contract Time or Contract Price, and Contractor’s 
request for a change has been denied in whole or in part.  Claims governed by this Section 
must be filed no later than fifteen (15) days after the request for change has been denied in 
whole or in part.  The Claim shall be submitted in writing to the CivicSD and shall include on 
its first page the following words in 16 point capital font: “THIS IS A CLAIM.”  The Claim shall 
include the all information and documents necessary to substantiate the Claim, including but 
not limited to those identified below.  Nothing in this Section is intended to extend the time 
limit or supersede notice requirements otherwise provided by contract for filing of Claims, 
including all requirements pertaining to adjustment of the Contract Time or Contract Price 
for compensation or payment for extra Work, disputed Work, and/or changed conditions.  
Failure to follow such contractual requirements shall bar any Claims or subsequent 
proceedings for compensation or payment thereon. 

3.5.4  Documentation.  The Contractor shall submit all Claims in the following format: 
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3.5.4.1  Summary description of Claim including basis of entitlement, merit and amount 
of time or money requested, with specific reference to the Contract Document 
provisions pursuant to which the Claim is made. 

3.5.4.2  List of documents relating to Claim: 

3.5.4.2.1  Specifications 

3.5.4.2.2  Drawings 

3.5.4.2.3  Clarifications (Requests for Information) 

3.5.4.2.4  Schedules 

3.5.4.2.5  Other 

3.5.4.3  Chronology of events and correspondence 

3.5.4.4  Narrative analysis of Claim merit 

3.5.4.5  Analysis of Claim cost, including calculations and supporting documents 

3.5.4.6  Time impact analysis in the form required by the Contract Documents or, if the 
Contract Documents do not require a particular format, CPM format, if an adjustment of 
the Contract Time is requested 

 

3.5.5  CivicSD’s Response.  Upon receipt of a Claim pursuant to this Section, CivicSD shall 
conduct a reasonable review of the Claim and, within a period not to exceed 45 Days, shall 
provide the Contractor a written statement identifying what portion of the Claim is disputed 
and what portion is undisputed. Any payment due on an undisputed portion of the Claim will 
be processed and made within 60 Days after CivicSD issues its written statement. 

3.5.5.1  If CivicSD needs approval from its governing body to provide the Contractor a 
written statement identifying the disputed portion and the undisputed portion of the 
Claim, and CivicSD’s governing body does not meet within the 45 Days or within the 
mutually agreed to extension of time following receipt of a Claim sent by registered mail 
or certified mail, return receipt requested, CivicSD shall have up to three Days following 
the next duly publicly noticed meeting of CivicSD’s governing body after the 45-Day 
period, or extension, expires to provide the Contractor a written statement identifying 
the disputed portion and the undisputed portion. 

3.5.5.2  Within 30 Days of receipt of a Claim, CivicSD may request in writing additional 
documentation supporting the Claim or relating to defenses or Claims the CivicSD may 
have against the Contractor. If additional information is thereafter required, it shall be 
requested and provided pursuant to this subdivision, upon mutual agreement of CivicSD 
and the Contractor.  CivicSD’s written response to the Claim, as further documented, 
shall be submitted to the Contractor within 30  Days (if the Claim is less than $50,000, 
within 15 Days) after receipt of the further documentation, or within a period of time no 
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greater than that taken by the Contractor in producing the additional information or 
requested documentation, whichever is greater. 

3.5.6  Meet and Confer.  If the Contractor disputes CivicSD’s written response, or CivicSD fails 
to respond within the time prescribed, the Contractor may so notify CivicSD, in writing, either 
within 15 Days of receipt of CivicSD’s response or within 15 Days of CivicSD’s failure to 
respond within the time prescribed, respectively, and demand in writing an informal 
conference to meet and confer for settlement of the issues in dispute. Upon receipt of a 
demand, CivicSD shall schedule a meet and confer conference within 30 Days for settlement 
of the dispute. 

3.5.7  Mediation.  Within 10 business Days following the conclusion of the meet and confer 
conference, if the Claim or any portion of the Claim remains in dispute, CivicSD shall provide 
the Contractor a written statement identifying the portion of the Claim that remains in 
dispute and the portion that is undisputed. Any payment due on an undisputed portion of 
the Claim shall be processed and made within 60 Days after the public entity issues its written 
statement. Any disputed portion of the Claim, as identified by the Contractor in writing, shall 
be submitted to nonbinding mediation, with CivicSD and the Contractor sharing the 
associated costs equally. CivicSD and Contractor shall mutually agree to a mediator within 10 
business Days after the disputed portion of the Claim has been identified in writing, unless 
the parties agree to select a mediator at a later time. 

3.5.7.1  If the parties cannot agree upon a mediator, each party shall select a mediator 
and those mediators shall select a qualified neutral third party to mediate with regard to 
the disputed portion of the Claim. Each party shall bear the fees and costs charged by its 
respective mediator in connection with the selection of the neutral mediator. 

3.5.7.2  For purposes of this Section, mediation includes any nonbinding process, 
including, but not limited to, neutral evaluation or a dispute review board, in which an 
independent third party or board assists the parties in dispute resolution through 
negotiation or by issuance of an evaluation. Any mediation utilized shall conform to the 
timeframes in this Section. 

3.5.7.3  Unless otherwise agreed to by CivicSD and the Contractor in writing, the 
mediation conducted pursuant to this section shall excuse any further obligation under 
Section 20104.4 to mediate after litigation has been commenced. 

3.5.7.4  The mediation shall be held no earlier than the date the Contractor completes 
the Work or the date that the Contractor last performs Work, whichever is earlier. All 
unresolved Claims shall be considered jointly in a single mediation, unless a new 
unrelated Claim arises after mediation is completed. 

3.5.8  Procedures After Mediation.  If following the mediation, the Claim or any portion 
remains in dispute, the Contractor must file a Claim pursuant to Chapter 1 (commencing with 
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Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 
of the Government Code prior to initiating litigation.  For purposes of those provisions, the 
running of the period of time within which a Claim must be filed shall be tolled from the time 
the Contractor submits his or her written Claim pursuant to subdivision (a) until the time the 
Claim is denied, including any period of time utilized by the meet and confer conference. 

3.5.9  Civil Actions.  The following procedures are established for all civil actions filed to 
resolve Claims of $375,000 or less: 

3.5.9.1  Within 60 Days, but no earlier than 30 Days, following the filing or responsive 
pleadings, the court shall submit the matter to non-binding mediation unless waived by 
mutual stipulation of both parties or unless mediation was held prior to commencement 
of the action in accordance with Public Contract Code section 9204 and the terms of this 
Agreement.  The mediation process shall provide for the selection within 15 Days by both 
parties of a disinterested third person as mediator, shall be commenced within 30 Days 
of the submittal, and shall be concluded within 15 Days from the commencement of the 
mediation unless a time requirement is extended upon a good cause showing to the 
court. 

3.5.9.2  If the matter remains in dispute, the case shall be submitted to judicial 
arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 
3 of the Code of Civil Procedure, notwithstanding Section 1114.11 of that code.  The Civil 
Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 
of Part 4 of the Code of Civil Procedure) shall apply to any proceeding brought under this 
subdivision consistent with the rules pertaining to judicial arbitration.  In addition to 
Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil 
Procedure, (A) arbitrators shall, when possible, be experienced in construction law, and 
(B) any party appealing an arbitration award who does not obtain a more favorable 
judgment shall, in addition to payment of costs and fees under that chapter, also pay the 
attorney’s fees on appeal of the other party. 

3.5.10  Government Code Claim Procedures. 

3.5.10.1  This Section does not apply to tort claims and nothing in this Section is intended 
nor shall be construed to change the time periods for filing tort claims or actions 
specified by Chapter 1 (commending with Section 900) and Chapter 2 (commencing with 
Section 910) of Part 3 of Division 3.5 of Title 1 of the Government Code.   

3.5.10.2  In addition to any and all requirements of the Contract Documents pertaining 
to notices of and requests for adjustment to the Contract Time, Contract Price, or 
compensation or payment for extra Work, disputed Work, construction claims and/or 
changed conditions, the Contractor must comply with the claim procedures set forth in 
Government Code Section 900, et seq. prior to filing any lawsuit against CivicSD.   



 

 
PROJECT NO: C-0006 

75 GENERAL CONDITIONS 

 

3.5.10.3  Such Government Code claims and any subsequent lawsuit based upon the 
Government Code claims shall be limited to those matters that remain unresolved after 
all procedures pertaining to adjustment of the Contract Time or Contract Price for extra 
Work, disputed Work, construction claims, and/or changed conditions have been 
followed by Contractor.  If Contractor does not comply with the Government Code claim 
procedure or the prerequisite contractual requirements, Contractor may not file any 
action against CivicSD. 

3.5.10.4  A Government Code claim must be filed no earlier than the date the Work is 
completed or the date the Contractor last performs Work on the Project, whichever 
occurs first. A Government Code claim shall be inclusive of all unresolved claims known 
to Contractor or that should reasonably by known to Contractor excepting only new 
unrelated Claims that arise after the Government Code claim is submitted. 

3.5.11  Non-Waiver.  CivicSD’s failure to respond to a Claim from the Contractor within the 
time periods described in this Section or to otherwise meet the time requirements of this 
Section shall result in the Claim being deemed rejected in its entirety, and shall not constitute 
a waiver of any rights under this Section. 

3.6  CONTRACTOR’S ASSISTANCE WITH THIRD PARTY DISPUTES.   

3.6.1  Mandatory Assistance.  If a third party dispute or litigation, or both, arises out of, or 
relates in any way to the Services provided under this contract, upon CivicSD’s request, the 
Contractor agrees to assist in resolving the dispute or litigation.  The Contractor assistance 
includes, but is not limited to, providing professional consultations, attending mediations, 
arbitrations, depositions, trials or any event related to the dispute resolution, litigation, or 
both. 

3.6.2  Compensation Related To Mandatory Assistance.  CivicSD may reimburse the 
Contractor for reasonable fees and expenses incurred by the Contractor for any required 
assistance rendered in accordance with this section as Extra Work.  CivicSD in its sole 
discretion shall determine whether these fees and expenses were necessary due to the 
conduct of or failure to act by the Contractor or Subcontractors or their respective agents, 
officers, and employees.  If CivicSD determines that the basis of the dispute or litigation in 
which these fees and expenses were incurred were the result of the conduct of or failure to 
act by the Contractor or their respective agents, officers, and employees, in part or in whole, 
CivicSD shall be entitled to be reimbursed for any payments made for these fees and 
expenses. 

Notwithstanding the foregoing, Contractor agrees that any attorney fees and costs it may 
incur in providing CivicSD with dispute or litigation assistance are not reimbursable. 
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SECTION 4 - CONTROL OF MATERIALS 

4.1  MATERIALS AND WORKMANSHIP 

4.1.1  General.  Except as otherwise specifically stated in the Contract Documents, 
Contractor shall provide and pay for all materials, labor, tools, equipment, water, lights, 
power, transportation, superintendence, temporary constructions of every nature, and all 
other services and facilities whatsoever necessary to execute and complete this Contract 
within the Contract Time. 

4.1.2  Quality.  Unless otherwise specified, all materials, parts, and equipment furnished by 
the Contractor in the Work shall be new, the best of their respective kinds and grades as 
noted and/or specified, and workmanship shall be of good quality. 

4.1.3  On Site Storage   

4.1.3.1  Materials shall be furnished in ample quantities and at such times as to ensure 
uninterrupted progress of the Work and shall be stored properly and protected as 
required by the Contract Documents. Contractor shall be entirely responsible for 
damage or loss by weather or other causes to materials or Work until CivicSD has 
accepted the Work. 

4.1.3.2  Materials shall be stored on the Site in such manner so as not to interfere with 
any operations of CivicSD or any independent contractor.   

4.1.4  Property Rights in Material.  Nothing in the contract shall be construed as vesting in 
the Contractor any right of property in the materials used after they have been attached or 
affixed to the work or the soil.  All such materials shall become the property of CivicSD upon 
being so attached or affixed. 

4.2  INSPECTION REQUIREMENTS 

4.2.1  General.  Contractor shall give the Engineer timely notice of readiness of the Work for 
all required inspections, tests, or approvals and shall cooperate with inspection and testing 
personnel to facilitate required inspections or tests. 

4.2.2  Inspection by CivicSD.  Except as specified in the Contract Documents, CivicSD will 
bear the cost of testing locally produced materials and/or on-site materials and 
workmanship where the results of such tests meet or exceed the requirements indicated in 
the Contract Documents.  The cost of all other tests shall be borne by the Contractor. 

4.2.2.1  The Contractor shall pay for the cost of any re-testing of materials for failure of 
the original test of any materials by CivicSD deduction said costs from any payment due. 
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4.2.2.2  The Contractor shall pay for the cost of any minimum “show up” costs of a 
materials testing technician that was called for by the Contractor but ultimately the 
Contractor work was not ready for the inspection.  Any such costs shall be deducted 
from any amounts due to the Contractor. 

4.2.2.3  At the option of the Engineer, the source of supply of each of the materials to 
be incorporated in the Work shall be approved by the Engineer before the delivery is 
started.  All materials proposed for use may be inspected or tested at any time during 
their preparation and use.  If, after incorporating such materials into the Work, it is 
found that sources of supply that have been approved do not furnish a uniform product, 
or if the product from any source proves unacceptable at any time, the Contractor shall 
furnish approved material from other approved sources. If any product proves 
unacceptable after improper storage, handling or for any other reason it shall be 
rejected, not incorporated into the work, and shall be removed from the project site all 
at the Contractor’s expense. 

4.2.2.4  Compaction tests may be made at any location along the work as deemed 
necessary by the Engineer. 

4.2.2.5  Additional materials and fabricated items which require inspection at the 
source shall be as specified in the Special Provisions. 

4.2.3  Inspection of Items Not Locally Produced.  When the Contractor intends to 
purchase materials, fabricated products, or equipment from sources located more than 
50 miles (80km) outside the geographical limits of CivicSD or outside the United States, 
an inspector or accredited testing laboratory approved by the Engineer, shall be 
engaged by the Contractor at its expense, to inspect the materials, equipment or 
process. This approval shall be obtained before producing any material or equipment. 
The inspector or representative of the testing laboratory shall evaluate the materials 
for conformance with the requirements of the Plans and Specifications. The Contractor 
shall forward reports required by the Engineer. No materials or equipment shall be 
shipped nor shall any processing, fabrication or treatment of such materials be done 
without proper inspection by the approved agent. Approval by said agent shall not 
relieve the Contractor of responsibility for complying with the requirements of the 
Contract Documents. 

4.2.4  Tests of Materials.  Before incorporation into the Work, the Contractor shall 
submit samples of materials, as the Engineer may require, at no cost to CivicSD. The 
Contractor, at its expense, shall deliver the materials for testing to the place and at the 
time designated by the Engineer. Unless otherwise specified in the Special Provisions, 
all initial testing and a reasonable amount of retesting will be performed under the 
direction of the Engineer, and at no expense to the Contractor. If the Contractor is to 
provide and pay for testing, it will be so specified in the Special Provisions. 
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The Contractor shall notify the Engineer in writing, at least 15 days in advance, of its 
intention to use materials for which tests are specified, to allow sufficient time to 
perform the tests. The notice shall name the proposed supplier and source of material. 

If the notice of intent to use is sent before the materials are available for testing or 
inspection, or is sent so far in advance that the materials on hand at the time will not 
last but will be replaced by a new lot prior to use on the Work, it will be the Contractor's 
responsibility to re-notify the Engineer when samples which are representative may be 
obtained. 

Third party independent testing and quality control testing shall be performed within 
the United States. 

4.2.5  Certificate of Compliance.  A Certificate of Compliance shall be furnished to the 
Engineer prior to the use of any material or assembled material for which these 
Specifications so require or if so required by the Engineer. 

The Engineer may waive the materials testing requirements of the Specifications and 
accept a Certificate of Compliance. Material test data may be required by the Engineer 
to be included with the submittal. 

Materials used on the basis of a Certificate of Compliance may be sampled and tested 
at any time. The submission of a Certificate of Compliance shall not relieve the 
Contractor of responsibility for incorporating material into the Work which conforms to 
the requirements of the Contract Documents, and any material not conforming to the 
requirements will be subject to rejection by the Engineer whether in place or not. 

4.3  SUBSTITUTIONS. 

4.3.1  Pursuant to Public Contract Code section 3400(b) CivicSD may make a finding that is 
described in the invitation for bids that designates certain products, things, or services by 
specific brand or trade name. 

4.3.2  Unless specifically designated in the Contract Documents, whenever any material, 
process, or article is indicated or specified by grade, patent, or proprietary name or by name 
of manufacturer, such Specifications shall be deemed to be used for the purpose of 
facilitating the description of the material, process or article desired and shall be deemed to 
be followed by the words “or equal.”  Contractor may, unless otherwise stated, offer for 
substitution any material, process or article which is substantially equal or better in every 
respect to what is specified in the Contract Documents. 

4.3.3  Contractor shall submit written requests for substitution or any “equal” material, 
process or article, together with substantiating data, no later than thirty-five (35) days after 
award of the Contract or at the Pre-Construction meeting, whichever is first or earlier. To 
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facilitate the construction schedule and sequencing, some requests may need to be 
submitted before thirty-five (35) days after award of Contract.   

4.3.4  Provisions regarding submission of substitution requests shall not in any way authorize 
an extension of the Contract Time.  If a proposed “equal” substitution is rejected, Contractor 
shall be responsible for providing the specified material, process or article without 
adjustment to the Contract Price or Contract Time.  The burden of proof as to the equality 
of any material, process or article shall rest with the Contractor.  CivicSD has the complete 
and sole discretion to determine if a material, process or article is an “equal” material, 
process or article that may be substituted.  Contractor shall furnish the specified item 
without change in the Contract Price if CivicSD rejects the proposed substitution. 

4.3.5  Information required to substantiate requests for substitutions of an “equal” material, 
process or article data shall include a signed affidavit from the Contractor stating that, and 
describing how, the proposed “equal” material, process or article is equivalent to that 
specified in every way except as listed on the affidavit.  Substantiating data shall include any 
and all illustrations, specifications, and other relevant material, including but not limited to, 
catalog information which describes the requested substitute “equal” material, process or 
article, and substantiates that it is an “equal to the specified material, process or article.  The 
substantiating data must also include information regarding the durability and lifecycle cost 
of the proposed substituted “equal” material, process or article.  Failure to submit all the 
required substantiating data, including the signed affidavit, to CivicSD in a timely fashion will 
result in the rejection of the proposed substitution. 

4.3.6  The Contractor shall bear all of CivicSD’s costs associated with the review of 
substitution requests, including review by design professionals. 

4.3.7  The Contractor shall be responsible for paying all costs related to a substituted “equal” 
material, process or article. 

4.3.8  Contractor is directed to the Special Conditions (if any) to review any findings made 
pursuant to Public Contract Code section 3400. 

4.4  MATERIAL PROVIDED BY CIVICSD 

If applicable and upon written request of the Contractor, any materials furnished by CivicSD 
shall be available to the Contractor within a reasonable time at the points designated in the 
Contract Documents.  The cost of handling, including loading and unloading, transport, 
storing, and placing all materials after they are made available to the Contractor shall be 
considered as included in the contract prices for the items in connection with which they are 
used. 
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The Contractor shall be responsible for all material provided to him and deductions will be 
made from any monies due to the Contractor to make good any shortages, damages and 
deficiencies, from any cause whatsoever, which may occur after materials are provided. 

4.5  PROTECTION OF WORK AND PROPERTY 

4.5.1  Contractor shall be responsible for all damages to persons or property that occur as a 
result of or in connection with the Work.  Contractor shall be responsible for the proper care 
and protection of all materials delivered and Work performed until completion and final 
acceptance by CivicSD. All Work shall be solely at the Contractor’s risk. Contractor shall 
protect adjacent property from settlement or loss of lateral support as necessary, and shall 
give all notices required by law. Contractor shall comply with all applicable safety laws and 
building codes to prevent accidents or injury to persons on, about, or adjacent to the Site. 
Contractor shall erect and properly maintain at all times, as required by field conditions and 
progress of work, all necessary safeguards, signs, barriers, lights, and watchmen for 
protection of workers and the public, and shall post danger signs warning against hazards 
created in the course of construction. 

4.5.2  In an emergency affecting safety of life or of work or of adjoining property, Contractor, 
without special instruction or authorization from CivicSD, shall act to prevent such 
threatened loss or injury; and Contractor shall so act, without appeal, if directed or 
instructed by CivicSD. Any compensation claimed by Contractor on account of emergency 
work shall be determined in accordance with the provisions of Section 3 (Changes In Work). 

4.5.3  Contractor shall provide such heat, covering, and enclosures as are necessary to 
protect all Work, materials, equipment, appliances, and tools against damage by weather 
conditions. 

4.5.4  Contractor shall take adequate precautions to protect existing sidewalks, curbs, 
pavements, utilities, and other adjoining property and structures, and to avoid damage 
thereto, and Contractor shall repair any damage thereto caused by the Work operations. 
Contractor shall: 

1. Enclose the working area with a substantial barricade, and arrange work to cause 
minimum amount of inconvenience and danger to the public.  

2. Provide substantial barricades around any shrubs or trees to be preserved. 
3. Deliver materials to the Site over a route designated by CivicSD. 
4. Provide any and all dust control required and follow the applicable air quality 

regulations as appropriate.  If the Contractor does not comply immediately with a 
notice from CivicSD or an public CivicSD responsible for air quality, CivicSD shall 
have the authority to provide dust control and deduct the cost from payments to 
the Contractor. 
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5. Confine Contractor’s apparatus, the storage of materials, and the operations of its 
workers to limits required by law, ordinances, permits, or directions of CivicSD.  
Contractor shall not unreasonably encumber the Site with its materials.   

6. Take care to prevent disturbing or covering any survey markers, monuments, or 
other devices marking property boundaries or corners.  If such markers are 
disturbed by accident, they shall be replaced by a civil engineer or land surveyor 
acceptable to CivicSD, at no cost to CivicSD. 

7. Ensure that existing facilities, fences and other structures are all adequately 
protected and that, upon completion of all Work, all facilities that may have been 
damaged are restored to a condition acceptable to CivicSD. 

8. Preserve and protect from injury all buildings, pole lines and all direction, warning 
and mileage signs that have been placed within the right-of-way.  

9. At the completion of work each day, leave the Work and the Site in a clean, safe 
condition.  

10. Comply with any stage construction and traffic handling plans.  Access to 
residences and businesses shall be maintained at all times.   
 

These precautionary measures will apply continuously and not be limited to normal working 
hours.  Full compensation for the work involved in the protection and preservation of life, 
safety and property as above specified shall be considered as included in the prices paid for 
the various contract items of Work, and no additional allowance will be made therefor. 

 
4.5.5  Should damage to persons or property occur as a result of the Work, Contractor shall 
promptly notify CivicSD in writing.  Contractor shall be responsible for proper investigation, 
documentation, including video or photography, to adequately memorialize and make a 
record of what transpired.  CivicSD shall be entitled to inspect and copy any such 
documentation, video, or photographs. 

SECTION 5 - UTILITIES 

5.1  EXISTING UTILITIES. 

5.1.1  General. Known existing utilities and pipelines are shown on the Plans in their 
approximate locations.  However, nothing herein shall be deemed to require the Owner to 
indicate the presence of existing service laterals or appurtenances whenever the presence 
of such utilities can be inferred from the presence of other visible facilities, such as buildings, 
cleanouts, meter and junction boxes, on or adjacent to the site of the Project.   

5.1.2  Trunk Line Utilities.  The Owner will assume the responsibility for the timely removal, 
relocation, or protection of existing main or trunk line utility facilities located on the Project 
site if such utilities are not identified by the Owner in the Contract Documents or cannot 
reasonably be inferred from the presence of other visible facilities. 
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5.2  UTILITY LOCATION 

5.2.1  General.  It shall be the Contractor’s responsibility to determine the exact location and 
depth of all utilities, including service connections, which have been marked by the 
respective utility owners and which the Contractor believes may affect or be affected by the 
Contractor’s operations.  The Contractor shall not be entitled to additional compensation or 
time extensions for work necessary to avoid interferences or for repair to damaged utilities 
if the Contractor does not expose all such existing utilities as required by this section.  

5.2.2  Locating Utilities. The locating of utilities shall be in conformance with Government 
Code section 4216 except for the Owner’s utilities located on the Owner’s property and not 
in public right-of-way. 

5.2.3  High Priority Subsurface Installation.   

5.2.3.1  A “High Priority Subsurface Installation” is defined in section 4216 (e) as “high-
pressure natural gas pipelines with normal operating pressures greater than 415kPA 
gauge (60psig) or greater than six inches nominal pipe diameter, petroleum pipelines, 
pressurized sewage pipelines, high-voltage electric supply lines, conductors, or cables 
that have a potential to ground of greater than or equal to 60kv, or hazardous materials 
pipelines that are potentially hazardous to workers or the public if damaged.”   

5.2.3.2  The Contractor's attention is directed to the requirements of Government Code 
section 4216.2 (a)(2) which provides: “When the excavation is proposed within 10 feet 
of a high priority subsurface installation, the operator of the high priority subsurface 
installation shall notify the excavator of the existence of the high priority subsurface 
installation prior to the legal excavation start date and time, as such date and time are 
authorized pursuant to paragraph (1) of subdivision (a) of section 4216.2.  The excavator 
and the operator or its representative shall conduct an onsite meeting at a mutually-
agreed-on time to determine actions or activities required to verify the location of the 
high priority subsurface installation prior to start time.”  The Contractor shall notify 
CivicSD in advance of this meeting.   

5.2.4  Subsurface Installation.  A “Subsurface Installation” is defined in section 4216 (l) as 
“any underground pipeline, conduit, duct, wire, or other structure, except non-pressurized 
sewer lines, non-pressurized storm drains, or other non-pressurized drain lines.” 

5.2.5  Notice.  Pursuant to Government Code section 4216.2 the Contractor shall contact the 
appropriate regional notification center at least two (2) working days but not more than 14 
Days before performing any excavation.  The Contractor shall request that the utility owners 
conduct a utility survey and mark or otherwise indicate the location of their service.  The 
Contractor shall furnish to CivicSD written documentation of its contact(s) with the regional 
notification center prior to commencing excavation at such locations. 
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5.2.6  Potholing.  After the utility survey is completed, the Contractor shall commence 
“potholing” or hand digging to determine the actual location of the pipe, duct, or conduit.  
CivicSD shall be given written notice prior to commencing potholing operations.  The 
Contractor shall uncover all piping and conduits, to a point one (1) foot below the pipe, 
where crossings, interferences, or connections are shown on the Drawings, prior to 
trenching or excavating for any pipe or structures, to determine actual elevations.  New 
pipelines shall be laid to such grade as to clear all existing facilities, which are to remain in 
service for any period subsequent to the construction of the run of pipe involved.  

The Contractor shall backfill and patch these potholes immediately after establishing those 
locations.  The backfill shall conform to the relative compaction requirements for trenches.  
The Contractor shall maintain all patches a smooth, firm traversable surface fit for the use 
of that surface at all times until the permanent repair or improvement is installed. 

5.2.7  Contractor Responsibility.  The Contractor shall be responsible for detecting, 
determining and marking in the field the alignment of utility service (sewer, water, gas, etc.) 
laterals in the vicinity of proposed excavation, boxes, pads, and streetlights. This will include 
whatever research, excavation, electronic detection potholing or testing which is necessary 
to make this determination. This will be done prior to marking out and constructing the 
proposed improvements, in order to allow for placement and/or adjustment of trench, box, 
and pad locations due to actual field conditions.  

No claim for additional compensation or unforeseen delay will be considered for the 
Contractor's failure to adequately locate existing utilities, including service laterals, in the 
vicinity of proposed improvements as described herein. 

5.3  PROTECTION. 

The Contractor shall not interrupt the service function or disturb the support of any utility 
without authority from the utility owner or direction from the Engineer. Valves, switches, 
vaults, and meters shall be maintained readily accessible for emergency shutoff. 

The contractor shall provide support for all utilities in a manner that is approved by the 
owner of such utility.  It is the contractor’s sole responsibility to come up with the 
appropriate method to provide support to all crossing utility. 

The fact that existing utilities and improvements, either above or below the ground surface, 
are not shown on the drawings shall not relieve the Contractor of liability for complete and 
careful protection of said utilities or improvements from damage as specified herein.  All 
repairs to damaged utilities or improvements shall be inspected and approved by an 
authorized representative of the utility and/or improvement Owner before being concealed 
by backfill or other work. 
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For the Contractor's information, the following companies are listed for initial contacts 
concerning the above requirements and coordination of new and/or existing utility 
operations for the project: CALL DIG ALERT BEFORE YOU DIG 1-800-422-4133. 

5.4  RELOCATION AND REPAIR. 

5.4.1  If interferences occur at locations other than those indicated in the Contract 
Documents with reasonable accuracy, Contractor shall notify CivicSD in writing.   

5.4.2  Care shall be exercised by the Contractor to prevent damage to adjacent existing 
facilities and public or private works; where equipment will pass over these obstructions, 
suitable planking shall be placed. If high priority subsurface installations are damaged and 
the operator cannot be contacted, Contractor shall call 911 emergency services. 

5.4.3  CivicSD will compensate the Contractor for the costs of locating and repairing damage 
not due to the failure of the Contractor to exercise reasonable care, and for removing or 
relocating such main or trunk line utility facilities not indicated in the Contract Documents 
with reasonable accuracy, and for the cost of equipment on the Project necessarily idled 
during such work.  The payment for such costs will be made as provided in Section 3 (Changes 
In Work).  The Contractor shall not be assessed liquidated damages for delay in completion 
of the Project when such delay is caused by the failure of CivicSD or utility company to 
provide for removal or relocation of such utility facilities.   Requests for extensions of time 
arising out of utility relocation or repair delays shall be filed in accordance with Section 6.4.3. 

5.4.4  The public utility, where they are the owner of the affected utility, shall have the sole 
discretion to perform repairs or relocation work or permit the Contractor to do such repairs 
or relocation work at a reasonable price.  The right is reserved to CivicSD and the owners of 
utilities or their authorized agents to enter upon the Work area for the purpose of making 
such changes as are necessary for the rearrangement of their facilities or for making 
necessary connections or repairs to their properties.  The Contractor shall cooperate with 
forces engaged in such work and shall conduct its operations in such a manner as to avoid 
any unnecessary delay or hindrance to the work being performed by such forces and shall 
allow the respective utilities time to relocate their facility. 

5.4.5  When the Contract Documents indicate that a utility is to be relocated, altered or 
constructed by others, CivicSD will conduct all negotiations with the utility company and the 
work will be done at no cost to the Contractor, unless otherwise stipulated in the Contract 
Documents. Utilities which are relocated in order to avoid interference shall be protected in 
their position and the cost of such protection shall be included in the Bid for the items of 
work necessitating such relocation. 

5.4.6  When the Contract Documents provide for the Contractor to alter, relocate, or 
reconstruct a utility, all costs for such work shall be included in the Bid for the items of work 
necessitating such work. Temporary or permanent relocation or alteration of utilities desired 
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by the Contractor for its own convenience shall be the Contractor’s responsibility and it shall 
make arrangements and bear all costs for such work. 

5.5  COOPERATION. 

When necessary as determined by a utility company, the Contractor shall conduct its 
operations as to permit access to the Work site and provide time for any utility work to be 
accomplished during the progress of the Work. 

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6.1  CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE WORK 

6.1.1  General Requirements.  The construction schedule shall be prepared in a Critical 
Path Method (“CPM”) format and in an electronic scheduling program acceptable to 
CivicSD as set forth herein.  Contractor shall deliver the schedule and all updates to 
CivicSD in both paper and electronic form.  The electronic versions shall be in the original 
scheduling program format and include all data used to prepare the schedule; pdf. copies 
are not acceptable. All costs for producing, editing, maintaining, and updating the 
construction schedule throughout the course of the Project shall be included in the 
various items of work and there shall be no additional costs to CivicSD. 

6.1.2  Commencement of Work. Unless specified otherwise, Contractor must start 
construction within 5 Working Days after the issuance of the NTP and diligently 
prosecute the Work to completion within the Contract Time.  Do not start any 
construction activity at the site until the Pre-construction Meeting is held and the NTP 
has been issued by CivicSD.  Contract time shall start on the first day work is commenced 
and in no case later than 5 days after the date NTP is issued. 

6.1.3  Initial Schedule.  Within ten (10) days after the issuance of the Notice to Proceed, 
Contractor shall prepare a schedule for performance of the Work and shall submit it for 
CivicSD’s review.  The receipt or review of any schedules by CivicSD shall not in any way 
relieve the Contractor of its obligations under the Contract Documents.  Contractor is 
fully responsible to determine and provide for any and all staffing and resources at levels 
which allow for the required quality and timely completion of the Work.  Contractor’s 
failure to incorporate all elements of Work or any inaccuracy in the schedule shall not 
excuse the Contractor from performing all of the required Work within the Contract 
Time.  If the initial schedule is not received by the time the first payment under the 
Contract is due, Contractor shall not be paid until the schedule is received, reviewed and 
accepted by CivicSD. 

6.1.4  Acceptance. Acceptance of the schedules by CivicSD will not impose on 
responsibility for accuracy, for sequencing, scheduling, or progress of the Work, or 
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compliance with the Contract Documents.  Acceptance will not interfere with or relieve 
Contractor from Contractor’s full responsibility therefor. 

6.1.5  Construction Schedule Contents.   

6.1.5.1  Schedule duration shall match the Contract Time.  Schedules indicating 
early completion will be rejected, unless approved in writing by CivicSD.  The 
Engineer may choose to accept the Contractor’s proposal of a project duration 
shorter than the duration specified provided CivicSD is satisfied the shortened 
Schedule is reasonable and CivicSD and any other necessary entities are able to 
support the provisions of the shortened Schedule.  CivicSD’s acceptance of 
shortened project duration will be confirmed through the execution of a contract 
change order revising the project duration and implementing all contractual 
requirements including liquidated damages in accordance with the revised duration. 

6.1.5.2  The schedule shall indicate the beginning and completion dates of all phases 
of construction; indicate a continuous critical path for all critical, sequential time 
related activities; and indicate “float time” for all “slack” or “gaps” in the non-critical 
activities.  All float shall be owned by the Project. 

6.1.5.3  The Schedule shall show a breakdown of Work into activities and 
relationships to the extent required to effectively manage the Work.  The Schedule 
shall show the division of the Work into activities and specify the progression from 
the Notice to Proceed (NTP) to the end of the Contract Time. 

6.1.5.4  The Schedule shall include appropriate time allowances and constraints for 
submittals, items of interface with Work performed by others, and specified 
construction, start-up and performance tests. 

6.1.5.5  Comments made by the Engineer during review will not relieve the 
Contractor from compliance with requirements of the Contract Documents.  The 
Engineer may request that the Contractor and major subcontractors (defined herein 
as being any Subcontractor or Supplier with 5% or more of the value of the Contract) 
participate in review of any Schedule submission.   

6.1.5.6  The Schedule shall show work to be done by CivicSD personnel, such as but 
not limited to, submittal reviews (separate tasks for each), sewer televising, water 
main connections, water testing, and operational performance tests as separate 
tasks.  The Schedule shall show appropriate time allowances for Work performed by 
other agencies. 

6.1.5.7  If completion of any part of the Work, delivery of equipment or materials, 
or provision of the Contractor submittals is behind schedule and will impact the 
completion date of the Work, the Contractor shall submit a written recovery plan 
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acceptable to the Engineer for completing the Work by the current Contract 
completion date. 

6.1.5.8  The Contractor shall not be entitled to any extension in Contract Time, or 
recovery for any delay incurred because of extensions in an early completion date, 
until all Contract float is used, performance of the Work extends beyond the 
corresponding Contract Time, and a recovery plan is submitted demonstrating that 
the delay cannot be mitigated or offset through actions such as rescheduling Work. 

6.1.5.9  Misrepresentation of actual Work durations in order to suppress available 
float time shall be cause for rejection of the Schedule and any revisions or updates. 

6.1.5.10  The Schedule shall include procurement related activities, which lead to 
the delivery of permanent materials to the Site in a timely manner.  Procurement 
activities include activities such as preparation of Shop Drawings and Working 
Drawings, review and acceptance of Shop Drawings and Working Drawings, 
materials fabrication, materials delivery, etc., as appropriate. 

6.1.5.11  The schedule shall allow enough time for inclement weather that can 
reasonably be expected at the Site.   

6.1.5.12  For Contracts in excess of $500,000, the schedule must be cost-loaded. 
Each activity shall be assigned a budget.  Separate Bid items shall be separate 
activities.  The Schedule shall specify costs for each phase of the Contract.  The cost 
value of all Schedule activities shall equal the Contract values shown in the Bid both 
individually and in total and include Change Orders. 

6.1.5.13  For Contracts in excess of $500,000, the schedule must clearly identify all 
staffing and other resources which in the Contractor’s judgment are needed to 
complete the Work within the Contract Time.   

6.1.5.14  At any time during the contract the Engineer makes the determination that 
the Contractor is not performing the work in compliance with the approved 
Schedule, the Engineer may require the Contractor to resubmit an updated 
Schedule for review by the Engineer in compliance with the requirements stated 
herein. 

6.1.6  Schedule Updates.  Contractor shall continuously update its construction schedule 
to show the actual status of the Work and incorporate changes in the Work.  Each update 
shall identify any logic changes and why such changes were made. Contractor shall 
submit an updated and accurate construction schedule to CivicSD with each progress 
payment request as well as upon request by CivicSD.  CivicSD may withhold progress 
payments or other amounts due under the Contract Documents if Contractor fails to 
submit an updated and accurate construction schedule. 
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6.1.7  Recovery Schedule.  

6.1.7.1  Should any of the following conditions exist, CivicSD may require Contractor 
to prepare, at no extra cost to CivicSD, a plan of action and a Recovery Schedule for 
completing the Work and achieving all contractual milestones within the allotted 
Contract Time: 

1. The Contractor's monthly progress report indicates delays that are, in the 
opinion of CivicSD, of sufficient magnitude that CivicSD questions the 
Contractor's ability to complete the Work; 

2. The CPM schedule shows the Contractor to be thirty (30) or more days 
behind the critical path at any time during construction; 

3. The Contractor desires to make changes in the logic or the planned duration 
of future activities of the CPM schedule which, in the opinion of CivicSD, are 
major in nature. 

6.1.7.2  The recovery schedule shall include proposed revisions to the Construction 
Schedule, demonstrating how Contractor intends to achieve all contractual 
milestones including contract completion within the allotted Contract Time. The 
submittal shall include a narrative describing the actions planned by the Contractor 
to recover the schedule.  

6.1.7.3  Contractor shall submit the Recovery Schedule within seven (7) Days of 
CivicSD’s request. 

6.1.7.4  If Contractor asserts that CivicSD is responsible for the delay, failure to 
submit the Recovery Schedule within seven (7) Days of CivicSD’s request, will be 
considered a concurrent delay event attributable to Contractor, and Contractor 
shall only be entitled to non-compensable adjustments to Contract Times. 

6.1.7.5  If Contractor is responsible for the delay, this provision will not limit or 
affect Contractor's liability and failure to submit the Recovery Schedule with seven 
(7) Days of CivicSD’s request may result in CivicSD withholding progress payments 
or other amounts due under the Contract Documents. 

6.1.7.6  Contractor is responsible for all costs associated with the preparation and 
execution of the Recovery Schedule, including any necessary recovery actions, 
which may include, but are not limited to, assignment of additional labor, and/or 
equipment, shift or overtime work, expediting of submittals or deliveries, 
overlapping of activities or sequencing changes to increase activity concurrence. 

6.1.7.7  Regardless of whether CivicSD directs Contractor to prepare a Recovery 
Schedule pursuant to this Section, Contractor shall promptly undertake 
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appropriate action at no additional cost to CivicSD to recover the schedule 
whenever the current Construction Schedule shows that the Contractor will not 
achieve a milestone and/or complete the Work within the allotted Contract Time. 
Services, Materials, and Equipment. 

6.2  SUSPENSION OF THE WORK AND TERMINATION 

6.2.1  CivicSD May Suspend Work. 

6.2.1.1  CivicSD may, at its sole option, decide to suspend at any time the performance 
of all or any portion of the Work by notice in writing to Contractor.  Such notice of 
suspension of Work will designate the amount and type of plant, labor, and equipment 
to be committed to the Project during the period of suspension.  Contractor shall use 
its best efforts to utilize its plant, labor, and equipment in such a manner as to minimize 
costs associated with suspension. 

6.2.1.2  Upon receipt of any such notice, Contractor shall, unless the notice requires 
otherwise:   

1. Immediately discontinue Work on the date and to the extent specified in the 
notice; 

2. Place no further orders or subcontracts for material, services, or facilities with 
respect to suspended Work other than to the extent required in the notice; 

3. Promptly make every reasonable effort to obtain suspension upon terms 
satisfactory to CivicSD’s Representative of all orders, subcontracts, and rental 
agreements to the extent they relate to performance of Work suspended; and 

4. Continue to protect and maintain the Work including those portions on which 
Work has been suspended. 

6.2.1.3  Except as provided by this article, as full and complete compensation for such 
suspension, Contractor shall be granted an adjustment in the Contract Price based on a 
negotiated daily rate that reflects the Contractor’s actual costs associated with the 
demobilized condition of the Site (and as a result will be less than the Daily Rate 
contained in the Special Conditions) and an extension of the Contract Times equal to 
the number of days performance of Work is suspended; provided, however, that no 
adjustment of Contract Price or extension of Contract Times shall be granted if the 
suspension results from Contractor's non-compliance with the requirements of the 
Contract. 

6.2.2  CivicSD May Terminate for Cause. 
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6.2.2.1  CivicSD may, without prejudice to any other right or remedy, serve written 
notice upon Contractor of its intention to terminate this Contract in whole or in part if 
the Contractor: (i) refuses or fails to prosecute the Work or any part thereof with such 
diligence as will ensure its completion within the Contract Time; (ii) fails to complete 
the Work within the required time; (iii) files a bankruptcy petition or is adjudged a 
bankruptcy; (iv) makes a general assignment for the benefit of its creditors; (v) has a 
receiver appointed; (vi) refuses or fails to supply enough properly skilled workers or 
proper materials to complete the Work; (vii) fails to make prompt payment to 
subcontractors or for material or labor; (viii) disregards Applicable Laws, other 
requirements or instructions of CivicSD; or (ix) violates any of the provisions of the 
Contract Documents. 

6.2.2.2  The Notice of Default and Intent to Terminate shall state the reasons for 
termination. Unless within five (5) Days after the service of such notice, Contractor 
resolves the circumstances giving rise to the Notice of Default to CivicSD’s satisfaction, 
or makes arrangements acceptable to CivicSD for the required corrective action, CivicSD 
may terminate this Contract.  In such case, Contractor shall not be entitled to receive 
any further payment until the Work has been finished.  CivicSD may take over and 
complete the Work by any method it may deem appropriate, including enforcement of 
the Project Performance Bond.  Contractor and its surety shall be liable to CivicSD for 
any excess costs or other damages incurred by CivicSD to complete the Work.  If CivicSD 
takes over the Work, CivicSD may, without liability for so doing, take possession of and 
utilize in completing the Work such materials, appliances, plant, and other property 
belonging to the Contractor as may be on the Site. 

6.2.3  CivicSD May Terminate for Convenience. 

6.2.3.1  In addition to its right to terminate this Contract for default, CivicSD may 
terminate the Contract, in whole or in part, at any time upon seven (7) Days written 
notice to Contractor.  The Notice of Termination shall specify that the termination is for 
the convenience of CivicSD, the extent of termination, and the effective date of such 
termination (“Effective Date of Termination”). 

6.2.3.2  After receipt of Notice of Termination, and except as directed by CivicSD, the 
Contractor shall, regardless of any delay in determining or adjusting any amounts due 
under this Termination for Convenience clause, immediately proceed with the following 
obligations: 

1. Stop Work as specified in the Notice. 

2. Complete any Work specified in the Notice of Termination in a least 
cost/shortest time manner while still maintaining the quality called for 
under the Contract Documents. 
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3. Leave the Site and any other property upon which the Contractor was 
working in a safe and sanitary manner such that it does not pose any threat 
to the public health or safety. 

4. Terminate all subcontracts and purchase orders to the extent that they 
relate to the portions of the Work terminated. 

5. Place no further subcontracts or orders, except as necessary to complete 
the remaining portion of the Work. 

Submit to CivicSD, within fifteen (15) Days from the Notice of Termination, 
all of the documentation called for by the Contract Documents to 
substantiate all costs incurred by the Contractor for labor, materials and 
equipment through the Notice of Termination.  Any documentation 
substantiating costs incurred by the Contractor solely as a result of 
CivicSD's exercise of its right to terminate this Contract pursuant to this 
clause, which costs the Contractor is authorized under the Contract 
Documents to incur, shall: (i) be submitted to and received by CivicSD no 
later than thirty (30) Days after the Effective Date of the Notice of 
Termination; (ii) describe the costs incurred with particularity; and (iii) be 
conspicuously identified as "Termination Costs Occasioned by CivicSD's 
Termination for Convenience." 

6.2.3.3  CivicSD’s total liability to Contractor by reason of the termination shall be 
limited to the total (without duplication of any items) of: 

1. The reasonable cost to the Contractor for all Work performed prior to the 
Effective Date of Termination, including the Work done to secure the Project 
for termination.  Reasonable cost may not exceed the applicable percentage 
completion values derived from the progress schedule and the Cost 
Breakdown.  Deductions shall be made for cost of materials to be retained 
by the Contractor, cost of Work defectively performed, amounts realized by 
sale of materials, and for other appropriate credits or offsets against cost of 
Work as allowed by the Contract Documents.   

2. When, in CivicSD’s opinion, the cost of any item of Work is excessively high 
due to costs incurred to remedy or replace defective or rejected Work, 
reasonable cost to be allowed will be the estimated reasonable cost of 
performing the Work in compliance with requirements of the Contract 
Documents and excessive actual cost shall be disallowed.   

3. Any Work required by the Termination for Convenience that is not included 
in Contract Documents will be negotiated pursuant to the Contract Change 
Order provisions.  
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4. Reasonable costs to the Contractor of handling material returned to 
vendors, delivered to CivicSD or otherwise disposed of as directed by 
CivicSD.   

5. A reasonable allowance for the Contractor’s internal administrative costs in 
preparing termination claim.   

6. Reasonable demobilization costs, and reasonable payments made to 
Subcontractors or suppliers on account of termination.   

6.2.3.4  In no event shall CivicSD be liable for unreasonable costs incurred by the 
Contractor or subcontractors after receipt of a Notice of Termination.  Such non-
recoverable costs include, but are not limited to, the cost of or anticipated profits on 
Work not performed as of the date of termination, post-termination employee salaries, 
unreasonable post-termination administrative expenses, post-termination overhead or 
unabsorbed overhead, surety costs of any type, costs of preparing and submitting the 
Contractor’s termination claim, attorney fees of any type, and all other costs relating to 
prosecution of a claim or lawsuit.   

6.2.3.5  CivicSD shall have no obligation to pay the Contractor under this Section unless 
and until the Contractor provides CivicSD with updated and acceptable as-builts and 
Record Documents for Work completed prior to termination as required by the Contract 
Documents.   

6.2.3.6  In arriving at the amount due the Contractor under this clause there shall be 
deducted in whole, or in the appropriate part(s) if the termination is partial: 

1. All unliquidated advances or other payments on account previously made to 
the Contractor, including without limitation all payments which are 
applicable to the terminated portion of the Contract Documents, 

2. Any claim CivicSD may have against the Contractor in connection with the 
Work or any amounts that may be withheld in accordance with the Contract 
Documents, and   

3. The agreed price for, or proceeds of sale of, any materials, supplies, or other 
things kept by the Contractor and not otherwise recovered by or credited to 
CivicSD. 

These provisions are in addition to and not in limitation of any other rights 
or remedies available to CivicSD. 

Contractor shall not be paid on account of loss of anticipated profits or 
revenue or other economic loss or consequential damages arising out of or 
resulting from such termination 
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6.2.3.7  Notwithstanding any other provision of this Section, when immediate action is 
necessary to protect life and safety or to reduce significant exposure or liability, CivicSD 
may immediately order Contractor to cease Work until such safety or liability issues are 
addressed to the satisfaction of CivicSD or the Contract is terminated. 

6.2.3.8  If CivicSD terminates Contractor for cause, and if it is later determined that the 
termination was wrongful, such default termination shall automatically be converted to 
and treated as a termination for convenience.  In such event, Contractor shall be 
entitled to receive only the amounts payable under this section, and Contractor 
specifically waives any claim for any other amounts or damages, including, but not 
limited to, any claim for consequential damages or lost profits. 

6.2.4  Moratoriums.  When moratorium periods are specified in the Special Conditions, 
Contractor must completely demobilize all construction related activity, equipment and 
materials within stated limits prior to beginning of moratorium period(s), at no additional 
cost to CivicSD.  Complete the Work that is started prior to the moratorium start date. 

Contractor must restore and clean the site prior to each moratorium. Contractor shall not 
leave equipment, materials, or traffic control on-site during the moratorium period(s).  
Contractor shall restore trenches during moratorium periods and use permanent and final 
design resurfacing. 

Payment for compliance with moratorium requirements is included in the various Bid items 
and there will be no additional costs to CivicSD.  Contractor will not be entitled to any 
additional costs for repeat mobilization to continue the work after the moratorium periods. 

6.2.5  CivicSD’s Right to Terminate or Suspend for Loss of Project Funds. 

If CivicSD is administrating this project as the Successor CivicSD, the Parties acknowledge 
that the sole anticipated funding source for payments owed under the Contract will be 
redevelopment funds presently available, or anticipated to become available, to the 
Successor CivicSD. The Parties further acknowledge that the City’s general fund and general 
assets shall not be exposed to any liability or claim whatsoever under the Contract. The 
Successor CivicSD may terminate or suspend the Contract at its sole discretion if the State 
of California or its agents deny or delay, in whole or in part, the expenditure of 
redevelopment funds that are anticipated to be used to fund this Project. A seven-member 
Oversight Board and the State Department of Finance must approve the Successor CivicSD’s 
expenditure of redevelopment funds for this Project through a payment structure that is re-
evaluated every six months through successive versions of the Recognized Obligation 
Payment Schedule. If the Successor CivicSD chooses to suspend the Contract due to the 
unavailability of redevelopment funds, that suspension will last until the redevelopment 
funds become available or until alternative funds are identified and approved by the City 
Council, or Mayor, whichever is appropriate, to be used to complete the Project. If the 
Successor CivicSD elects under this provision to terminate the Contract, then neither Party 
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is entitled to compensation from the other Party for any costs, losses or damages arising 
from such termination. The Successor CivicSD may also elect to terminate the Contract after 
invoking a suspension under this provision. 

6.3  DELAYS AND EXTENSIONS OF TIME 

6.3.1  General.  If delays are caused by unforeseen events beyond the control of the 
Contractor, such delays may entitle the Contractor to an extension of the Contract time as 
provided herein, but the Contractor will not be entitled to damages or additional payment 
due to such delays, except as provided herein.  

6.3.2  Inclement Weather.  Contractor shall be bound by CivicSD’s determination of what 
constitutes inclement weather.  Time extensions for inclement weather shall only be granted 
when the Work stopped during inclement weather is on the critical path of the then-current 
Project schedule.   

6.3.3  Written Notice.  Any request for an extension of time and/or compensation must be 
submitted in writing in accordance with Section 3.1.3. 

The Contractor shall provide written notice to the Engineer within ONE (1) hour of the 
beginning of any period that the Contractor has placed any workers or equipment on 
standby for any reason that the Contractor has determined to be caused by CivicSD or by 
any organization that CivicSD may otherwise be obligated by. The Contractor shall provide 
continuing daily written notice to the Engineer, each working day, throughout the duration 
of such period of delay.  The initial and continuing written notices shall include the 
classification of each workman and supervisor and the make and model of each piece of 
equipment placed on standby, the cumulative duration of the standby, the Contractor’s 
opinion of the cause of the delay and a cogent explanation of why the Contractor could not 
avoid the delay by reasonable means.  Should the Contractor fail to provide the notice(s) 
required by this section the Contractor agrees that no delay has occurred and that it will not 
submit any claim(s) therefore. 

6.3.4  No Damages for Reasonable Delay.  CivicSD’s liability to Contractor for delays for 
which CivicSD is responsible shall be limited to only an extension of time unless such delays 
were unreasonable under the circumstances.  In no case shall CivicSD be liable for any costs 
which are borne by the Contractor in the regular course of business, including, but not 
limited to, home office overhead and other ongoing costs, or damages which the Contractor 
could have avoided by any reasonable means.  Damages caused by unreasonable CivicSD 
delay, including delays caused by items that are the responsibility of CivicSD pursuant to 
Government Code section 4215, shall be based on actual costs only, no proportions or 
formulas shall be used to calculate any delay damages. 

6.3.5  Extension of Time.  Contractor shall not be charged liquidated damages because of 
any delays in completion of the Work due to unforeseeable causes beyond the control and 
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without the fault or negligence of Contractor (or its subcontractors or suppliers).  Contractor 
shall within one (1) Day of identifying any such delay notify CivicSD in writing of causes of 
delay.  CivicSD shall ascertain the facts and extent of delay and grant extension of time for 
completing the Work when, in its judgment, the facts justify such an extension. Time 
extensions to the Work shall be requested by the Contractor as they occur and without 
delay. No delay claims shall be permitted unless the event or occurrence delays the 
completion of the Work beyond the Contract completion date.   

6.3.6  Contract Time Extension. Extensions of time, when granted, will be based upon the 
effect of delays to the Work. They will not be granted for non-controlling delays to minor 
portions of the Work unless it can be shown that such delays did or will delay the progress 
of the Work. 

CivicSD will not grant a claim for extension in Contract Time unless Contractor can 
demonstrate through a Critical Path Method (CPM) analysis of the Schedule’s critical path(s) 
that: 

1. The increases in the time to perform or complete the Work, or specified part of 
the Work, beyond the corresponding Contract Time arise from unforeseeable 
causes beyond your control and without your fault or negligence, and 

2. Such causes in fact lead to performance or completion of the Work, or specified 
part in question, beyond the corresponding Contract Time, despite your 
reasonable and diligent actions to guard against those effects. 

The Schedule analysis shall use delay sub networks (fragnets) to show the impact 
of the Work that is the basis of the request. A fragnet is a group of schedule 
network activities representing a delay or change event. 

Where the Contractor or subcontractors are prevented from completing any part 
of the Work within the Contract Time (or milestones) due to delay to a "critical 
path" activity beyond your control or ours, an extension of the Contract Time (or 
Contract milestones) in an amount equal to the time lost on the critical path of 
the Project due to such delay will be the Contractor’s sole and exclusive remedy 
for such delay. 

6.4  TIME OF COMPLETION AND LIQUIDATED DAMAGES. 

6.4.1  Time for Completion/Liquidated Damages..  Work shall be commenced within ten 
(10) days of the date stated in CivicSD’s Notice to Proceed and shall be completed by 
Contractor within the Contract Time(s) set forth in Article 2 of the Contract for Construction. 
If the Work is not completed within the Contract Time(s), it is understood that CivicSD will 
suffer damage, and that is and will be difficult and/or impossible to ascertain and determine 
the actual damage which CivicSD will sustain in the event of and by reason of the 
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Contractor’s failure to complete the Work within the Contract Time(s).  In accordance with 
Government Code section 53069.85, it is agreed that Contractor shall pay to CivicSD as fixed 
and liquidated damages, and not as a penalty, the sum stipulated in the Contract for each 
Day of delay until the Work is fully completed. Contractor and its surety shall be liable for 
any liquidated damages.  Any money due or to become due the Contractor may be retained 
to cover liquidated damages. 

6.4.2  Contract Time Accounting.  The Engineer will make a daily determination of each 
working day to be charged against the Contract time. These determinations will be discussed 
and the Contractor will be furnished a periodic statement showing the allowable number of 
working days of Contract time, as adjusted, at the beginning of the reporting period. The 
statement will also indicate the number of working days charged during the reporting period 
and the number of working days of Contract time remaining. If the Contractor does not agree 
with the statement, it shall file a written protest within 5 days after receipt, setting forth the 
facts of the protest. Otherwise, the statement will be deemed to have been accepted and 
any right to dispute the statement will be waived. 

 
6.5  COMPLETION, ACCEPTANCE, AND WARRANTY 

6.5.1  Completion.  Upon completion of the project the Contractor shall submit a written 
assertion that the Work has been completed. If, in the Engineer's judgment, the Work has 
been completed in accordance with the Contract Documents, the Engineer will set forth in 
writing the date the Work was completed. This will be the date when the Contractor is 
relieved from responsibility to protect and maintain the Work and to which liquidated 
damages will be computed if applicable. 

6.5.1.1  Requirements Preparatory To Requesting a Walk-through.  Walk-through is 
the procedure used by CivicSD to generate a Punch list prior to Acceptance. 

The following items shall be required prior to requesting a walk-through: 

1. Remove temporary facilities from the Site. 
2. Thoroughly clean the Site. 
3. Provide completed and signed Redlines in conformance with requirements 

stated herein. 
4. Provide all material and equipment maintenance and operation instructions 

and/or manuals. 
5. Provide all tools that are a permanent part of equipment installed in the 

Project. 
6. Provide and properly identify all keys; construction and permanent. 
7. Provide all final Special Inspection reports required by this contract and 

applicable codes and regulations. 
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8. Provide all items that this contract requires to be supplied as extra stock. All 
items shall be wrapped, sealed, or placed in a container as necessary to allow 
for storage by CivicSD for future use. The amount specified in this contract 
shall be verified by CivicSD and the Contractor. 

9. Ensure all certified prevailing wage rate documents and all other documents 
required by this contract and applicable codes and regulations have been 
submitted. 

10. The spare parts for the proposed irrigation system as specified in the Special 
Provisions (if applicable). 

11. All salvaged materials have been delivered and accepted by CivicSD or entity 
designated to receive them. 

12. See other specification sections for additional requirements. 
 
6.5.1.2  Walk-through and Punch list Procedure.  The following procedure outlines the 
steps to be taken upon the Contractor’s assertion that the Project is complete: 

1. When the Contractor considers that the Work and Services are complete, the 
Contractor shall in writing notify CivicSD that the Project is complete and 
request that CivicSD perform a walk-through for generation of a Punch list. 
The Contractor shall notify CivicSD at least 7 days in advance of the time the 
walk-through is to be performed. 

2. CivicSD will determine if the Contractor is ready for a walk-through by verifying 
whether the Contractor has provided or completed all items as required by 
6.8.1, “Defective Work,” whether the Contractor has obtained the applicable 
certifications, and by evaluating completeness by inspecting the Project and 
the specified Work required by the Contract Documents. 

3. If the Work includes underground sewer conduit installations, the inspection 
will include televising in accordance with 306-1.4.8, “Televising Sewer Mains 
and Storm Drains.” 

4. CivicSD will facilitate a walk-through. 
5. The Contractor shall make available at the Site for walk-through attendees the 

plans and specifications and the technical data such as submittals and 
equipment manuals. 

6. CivicSD will generate the punch list within 15 Working Days from the date of 
the walk-through and submit it to the Contractor. CivicSD will not provide a 
preliminary punch list. 

7. If CivicSD begins to generate a Punch list and finds the Project is not 
substantially complete as defined herein, CivicSD will terminate the walk-
through and notify the Contractor in writing. 

8. If, at any time during CivicSD’s evaluation of the corrective Work required by 
the Punch list, CivicSD discovers that additional corrective Work is required, 
CivicSD may include that corrective Work in the Punch list. The Contractor shall 
be solely responsible for the Site until the Project is completely operational, 
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all Punch list items have been corrected, and all operation and maintenance 
manuals have been accepted by CivicSD. 

9. CivicSD will meet with the Contractor until all Punch list items are corrected. If 
the Contractor takes longer than 30 Working Days to complete the corrective 
Work, the Project shall be subject to re-evaluation. 

10. During the 35-day stop notice/lien period that commences on the date the 
NOC is recorded, the Contractor shall submit to CivicSD the retention billing. 
After CivicSD receives the retention billing, CivicSD will mail to the Contractor 
a "Release of Claims" form, which shall be completed by the Contractor and 
returned to CivicSD before the retention will be released. 

11. Upon Acceptance, the Contractor shall assemble and deliver to CivicSD all 
records, documents, warranties, material certifications, bonds, guarantees, 
maintenance and service agreements, and maintenance and operating 
manuals.  Written warranties, except manufacturer's standard printed 
warranties, shall be on the Contractor’s and the Contractor’s agents, material 
suppliers, installers, or manufacturer’s letterhead, addressed to the 
Contractor. Warranties shall be submitted in the format described in this 
section, modified as approved by CivicSD to suit the conditions pertaining to 
the warranty. 

12. See other specification sections for additional requirements. 

The cost of the Contractor’s participation in the punch-list process shall be included in the 
various items of work and there shall be no additional costs to CivicSD. 

6.5.2  Defective Work.  If CivicSD finds the Work, or any part of the Work, to be defective, 
whether or not manufactured, fabricated, installed, completed or overlooked and accepted 
by the Engineer, the Contractor must, in accordance with CivicSD’s written instructions and 
within the specified time limits, either correct the Defective Work, or, if it has been rejected 
by the Engineer, remove it from the Site and replace it with non-defective and conforming 
Work. 

1. If, upon notice, the Contractor fails to immediately correct the defective work, or 
the Contractor fails to correct the defective work in a manner conforming to the 
Contract Documents, the Engineer may order the Contractor to stop all or part of 
the Project.  CivicSD’s right to stop the work does not give rise to any duty on 
CivicSD’s part to stop work for the Contractor’s benefit or the benefit of any other 
party. The Contractor shall bear all direct and indirect costs and damages that 
result from CivicSD’s stop work notice. 

2. At the sole discretion of the Engineer, defective work may be accepted in lieu of 
requiring the Contractor to correct or remove and replace the defective work. 
However, the Contractor must bear all direct and indirect costs of the defective 
work, and the diminished value to the Project, as determined by the Engineer. If 
the Engineer’s acceptance of defective work occurs prior to final payment, the 
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Engineer will issue a Change Order incorporating the necessary revisions in the 
Contract Documents with respect to the defective work and indicating the 
appropriate decrease in the Contract Price. 

3. If the Contractor fails to correct, remove, or replace defective work within 5 
Working Days from the date of a written notice from the Engineer, the Engineer 
may proceed with any correction of defective work undertaken in accordance with 
this section. CivicSD may take corrective action at any time in the event of an 
emergency or if the Engineer deems it necessary. CivicSD may remedy after 5 
working days from the date of written notice when the Contractor fails to correct 
the defective work in accordance with the Contract Documents, or when 
Contractor fails to comply with any other provision of the Contract Documents. 

4. When undertaking remedial action under this section, CivicSD may: exclude from 
all or part of the Site; take possession of all or part of the Work; suspend your 
Work or Services; and incorporate into the Project all materials and equipment 
stored at the Site or for which CivicSD has paid but Contractor has stored 
elsewhere. 

5. CivicSD will not allow an extension of the Contract Time or milestones because of 
any delay in the performance of the work attributable to CivicSD’s undertaking 
remedial action to correct defective work. 

6. If Contractor completes the Project or portions of the Project prior to NOC, they 
must preserve equipment by developing and implementing a preventive 
maintenance program in compliance with manufacturer's recommendations. 

7. Contractor must repair or replace the traffic signal and lighting system equipment 
within 48 hours after notification of defects by the Engineer. 

8. The Contractor shall reimburse CivicSD for any claims, costs, losses, and damages 
incurred by CivicSD in remedying any deficiency e.g., all costs of repair or 
replacement of Defective Work and all costs of repair of any other Work on the 
Project destroyed or damaged by correction, removal, or replacement of 
Contractor’s defective work. 

6.5.3  Acceptance.  Acceptance will occur after all of the requirements contained in the 
Contract Documents have been fulfilled. If, in the Engineer's judgment, the Contractor has 
fully performed the Contract, the Engineer will recommend to the Board that the 
Contractor's performance of the Contract be accepted. 

6.5.4  Warranty and Guarantee.  The Work shall be warranted by the Contractor against 
defective materials and workmanship for a period of 1 year form the date the project was 
deemed complete by the Engineer. 
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6.5.4.1  Contractor warrants that all materials and equipment furnished under this 
Contract shall be new unless otherwise specified in the Contract Documents; and that 
all Work conforms to the Contract Document requirements and is free of any defect 
whether performed by the Contractor or any subcontractor or supplier. 

6.5.4.2  Unless otherwise stated, all warranty periods shall begin upon the filing of the 
Notice of Completion.  Unless otherwise stated, the warranty period shall be for one 
year. 

6.5.4.3  The Contractor shall remedy at its expense any damage to City-owned or 
controlled real or personal property. 

6.5.4.4  Contractor shall furnish CivicSD with all warranty and guarantee documents 
prior to final acceptance of the Work by CivicSD. 

6.5.4.5  CivicSD shall notify the Contractor, in writing, within a reasonable time after the 
discovery of any failure, defect, or damage.  The Contractor shall within ten (10) Days 
after being notified commence and perform with due diligence all necessary Work to 
complete or correct the Work at issue.  If the Contractor fails to promptly remedy any 
defect, or damage within this time; CivicSD shall have the right to replace, repair, or 
otherwise remedy the defect, or damage at the Contractor’s expense. 

6.5.4.6  In the event of any emergency constituting an immediate hazard to health, 
safety, property, when caused by Work of the Contractor not in accordance with the 
Contract requirements, CivicSD may undertake at Contractor’s expense, and without 
prior notice, all  actions necessary to correct such condition. 

6.5.4.7  With respect to all warranties, express or implied, from subcontractors, 
manufacturers, or suppliers for Work performed and Materials furnished under this 
Contract, the Contractor shall: 

1. Obtain for CivicSD all warranties that would be given in normal commercial 
practice or that are required in the Contract Documents; 

2. Require all warranties to be executed, in writing, for the benefit of CivicSD and 
in a form acceptable to CivicSD; and 

3. Enforce all warranties for the benefit of CivicSD, unless otherwise directed in 
writing by CivicSD. 

6.5.4.8  The warranty documentation must conform to the following requirements: 

1. Obtain warranties, executed in triplicate by responsible Subcontractors and 
Suppliers, within 10 Working Days after completion of the applicable item of 
Work.  Except for items put into use with CivicSD’s permission with date 
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mutually agreed upon in writing, ensure the beginning time of warranty is the 
Project Completion date. 

2. Verify that documents are in proper form, contain full information, and are 
notarized. 

3. Verify that warranties are signed by both Contractor and the appropriate agent. 

4. Retain warranties until the time specified for submittal to the Engineer. 

5. Provide warranties to CivicSD with a neatly typed table of contents, identifying 
each warranty with the number and title of the applicable specification section 
requiring the warranty and the name of the product or Work item. 

6. Separate each warranty with index tab sheets keyed to the table of contents 
listing. Provide complete information using separate typed sheets as necessary. 
The information must include a list of Subcontractors and Supplier with name, 
address, and telephone number of responsible principal. 

6.5.4.9  Any work or equipment repaired or replaced under warranty shall be re-
warranted for the same period of time as the original warranty beginning on the day of 
acceptance of the replaced work or equipment by CivicSD. 

6.5.4.10  This Section shall not limit CivicSD’s rights under this Contract or with respect 
to latent defects, gross mistakes, or fraud.  CivicSD specifically reserves all rights related 
to defective work, including but not limited to the defect claims pursuant to California 
Code of Civil Procedure section 337.15. 

6.6  USE OF IMPROVEMENT DURING CONSTRUCTION. 

CivicSD reserves the right to take over and utilize all or part of any completed facility or 
appurtenance. The Contractor will be notified in writing in advance of such action. Such 
action by CivicSD will relieve the Contractor of responsibility for injury or damage to said 
completed portions of the improvement resulting from use by public traffic or from the 
action of the elements or from any other cause, except Contractor operations or negligence. 
The Contractor will not be required to re-clean such portions of the improvement before 
field acceptance, except for cleanup made necessary by its operations. Nothing in this 
subsection shall be construed as relieving the Contractor from full responsibility for 
correcting defective work or materials. 

In the event CivicSD exercises its right to place into service and utilize all or part of any 
completed facility or appurtenance, CivicSD will assume the responsibility and liability for 
injury to persons or property resulting from the utilization of the facility or appurtenance so 
placed into service, except for any such injury to persons or property caused by any willful 
or negligent act or omission by the Contractor, Subcontractor, their officers, employees, or 
agents. 



 

 
PROJECT NO: C-0006 

102 GENERAL CONDITIONS 

 

The full, unimpeded use of the existing roadway and right-of-way, except in the immediate 
vicinity of an actual work operation, by the general public, including patrons, residents, their 
guests, and service people of the properties shall be permitted by the Contractor at all times. 

6.7  RIGHT TO AUDIT. 

CivicSD shall have the right to review and audit, and the reasonable right of access to your 
and all Subcontractor’s premises to review and audit your compliance with the provisions of 
the Contract.  This right includes the right to inspect and photocopy same, and to retain 
copies, outside of your premises, of any and all records with appropriate safeguards, if such 
retention is deemed necessary by CivicSD in its sole discretion. CivicSD will keep this 
information in strictest confidence. 

The Contractor must include CivicSD’s Right to Audit in the Subcontracts and ensure that 
these specifications are binding upon all Subcontractors. 

CivicSD’s Right includes the right to examine any and all books, records, documents and any 
other evidence of procedures and practices that CivicSD determines is necessary to discover 
and verify that Contractor is in compliance with all requirements under the Contract. 

If there is a claim for additional compensation or for changes in Work, CivicSD’s Right to 
Audit includes the right to examine books, records, documents, and any and all other 
evidence and accounting procedures and practices that CivicSD determines is necessary to 
discover and verify all direct and indirect costs, of whatever nature, which are claimed to 
have been incurred, anticipated to be incurred, or for which a claim for additional 
compensation or for changes in the Work have been submitted. 

Contractor must maintain complete and accurate records in accordance with generally 
accepted accounting practices in the construction industry.  Make available to the Engineer 
for review and audit all Project related accounting records and documents, and any other 
financial data.  Upon the Engineer’s request, Contractor must submit exact duplicates of 
originals of all requested records to the Engineer. 
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SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7.1  THE CONTRACTOR'S EQUIPMENT AND FACILITIES 

7.1.1  General.  The Contractor shall furnish and maintain in good condition all equipment 
and facilities as required for the proper execution and inspection of the Work. 

The Contractor shall provide and maintain enclosed toilets for the use of employees engaged 
in the Work. These accommodations shall be maintained in a neat and sanitary condition, 
and regularly pumped out. 

7.1.2  Temporary Utility Services.  The Contractor shall make all arrangements necessary for 
the provision of temporary utility services necessary for its own use during performance of 
the Work. The Contractor shall not draw water from any fire hydrant (except to extinguish a 
fire), without obtaining a permit from the water utility owner and CivicSD. 

All costs associated with procuring and use of temporary utility services shall be considered 
incidental to the items of work that they are associated with and there shall be no additional 
costs to CivicSD. 

The use of utilities from sources other than utility companies is strictly prohibited without 
prior written approval from the Engineer and the owner from which the utilities will be 
drawn.  The Contractor shall also provide a written release from the property owner 
absolving CivicSD from any and all responsibility in connection with storage of materials or 
equipment on said property.  CivicSD must approve the form and content of any release. 

7.1.3  Contractor’s Yard.  The Contractor shall be solely responsible for yard site 
procurement, security, and liability.  The yard shall be fenced, lighted and locked.  A guard 
dog shall not be utilized at the yard. 

Stockpile of material and equipment storage locations shall be selected by the Contractor 
subject to approval by the Engineer.  When any material or equipment is to be stored outside 
the highway or street right-of-way or other CivicSD property, the Contractor shall first obtain 
a written permit from the property owner on whose property the storage is to be made. 

The Contractor shall file with the Engineer said permit or a certified true copy thereof, 
together with a written release from the property owner absolving CivicSD from any and all 
responsibility in connection with storage of materials or equipment on said property.  
CivicSD must approve the form and content of any release. 

The Contractor shall leave all storage areas in a neat clean condition, satisfactory to the 
Engineer and in accordance with the provisions of storage permits set by owner. 
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Full compensation for complying with the requirements of this Provision shall be considered 
as included in the Contract price paid for various items of work and there shall be no 
additional costs to CivicSD. 

7.1.4  Crushing and Screening Operations.  Unless otherwise specified in the Special 
Provisions, the establishment and operation of portable screens and crushers will not be 
allowed on or adjacent to the Work site. 

7.2  LABOR 

7.2.1  General.  Unless otherwise provided in the Contract Documents, the Contractor shall 
provide and pay for all labor and services necessary for the proper execution and completion 
of the Work. 

The Contractor shall at all times enforce strict discipline and good order among the 
Contractor’s employees, including, but not limited to, appropriate public behavior and 
decorum, and shall not employ on the Project any unfit person or anyone not skilled in the 
task assigned them.  The Engineer shall have the final determination as to any employees’ 
qualification to perform their duties.  The Engineer may bar any employee of the Contractor 
from the project for behavior that is inappropriate, unsafe or detrimental to the Project. 

Each machine or unit of equipment shall be operated by an experienced operator skilled in 
handling the particular make of machine or unit of equipment in use, at a speed or rate of 
production in conformance with the manufacturer’s recommendation. 

7.2.2  Hours of Work. 

7.2.2.1  Eight (8) hours of work shall constitute a legal day’s work.  The Contractor and 
each subcontractor shall forfeit, as penalty to CivicSD, twenty-five dollars ($25) for each 
worker employed in the execution of Work by the Contractor or any subcontractor for 
each day during which such worker is required or permitted to work more than eight 
(8) hours in any one day and forty (40) hours in any week in violation of the provisions 
of the Labor Code, and in particular, section 1810 to section 1815, except as provided 
in Labor Code section 1815. 

7.2.2.2  Work shall be accomplished on a regularly scheduled eight (8) hour per day 
work shift, Monday through Friday, between the hours of 7:00 a.m. and 5:00 p.m. or 
as set forth at the pre-construction meeting. 

7.2.2.3  It shall be unlawful for any person to operate, permit, use, or cause to operate 
any of the following at the Site, other than between the hours of 7:00 a.m. to 5:00 
p.m., Monday through Friday, with no Work allowed on City-observed holidays, unless 
otherwise approved by CivicSD: 

1. Powered Vehicles 



 

 
PROJECT NO: C-0006 

105 GENERAL CONDITIONS 

 

2. Construction Equipment 
3. Loading and Unloading Vehicles 
4. Domestic Power Tools 
 

7.2.3  Payroll Records. 

7.2.3.1  Pursuant to Labor Code section 1776, the Contractor and each subcontractor 
shall maintain weekly certified payroll records showing the name, address, social 
security number, work classification, straight time and overtime hours paid each day 
and week, and the actual per diem wages paid to each journeyman, apprentice, worker 
or other employee employed in connection with the Work.  Contractor shall certify 
under penalty of perjury that records maintained and submitted by Contractor are true 
and accurate.  Contractor shall also require subcontractor(s) to certify weekly payroll 
records under penalty of perjury. 

7.2.3.2  The payroll records described herein shall be certified and submitted by the 
Contractor at a time designated by CivicSD.  The Contractor shall also provide the 
following: 

1. A certified copy of the employee’s payroll records shall be made available 
for inspection or furnished to such employee or his or her authorized 
representative on request. 

2. A certified copy of all payroll records described herein shall be made 
available for inspection or furnished upon request of the Department of Industrial 
Relations (“DIR”). 

7.2.3.3  The certified payroll records shall be on forms provided by the Division of Labor 
Standards Enforcement (“DLSE”) of the DIR or shall contain the same information as 
the forms provided by the DLSE. 

7.2.3.4  In accordance with Labor Code section 1771.4, the Contractor and each 
subcontractor shall furnish the certified payroll records directly to the DIR, on a weekly 
basis and in the format prescribed by the DIR.  This may include electronic submission.  
Contractor shall comply with all requirements and regulations from the Department of 
Industrial Relations relating to labor compliance monitoring and enforcement.  The 
requirement to submit certified payroll records directly to the Labor Commissioner 
under Labor Code section 1771.4 shall not apply to work performed on a public works 
project that is exempt pursuant to the small project exemption specified in Labor Code 
Section 1771.4. 

7.2.3.5  Any copy of records made available for inspection and furnished upon request 
to the public shall be marked or obliterated in such a manner as to prevent disclosure 
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of an individual’s name, address, and social security number.  The name and address 
of the Contractor or any subcontractor shall not be marked or obliterated. 

7.2.3.6  In the event of noncompliance with the requirements of this section, the 
Contractor shall have ten (10) days in which to comply subsequent to receipt of written 
notice specifying any item or actions necessary to ensure compliance with this section.  
Should noncompliance still be evident after such ten (10) day period, the Contractor 
shall, as a penalty to CivicSD, forfeit One Hundred Dollars ($100.00) for each day, or 
portion thereof, for each worker until strict compliance is effectuated.  Upon the 
request of the DIR, such penalties shall be withheld from contract payments. 

7.2.4  Prevailing Rates of Wages.  

7.2.4.1  The Contractor is aware of the requirements of Labor Code sections 1720 et 
seq. and 1770 et seq., as well as California Code of Regulations, Title 8, section 16000 
et seq. (“Prevailing Wage Laws”), which require the payment of prevailing wage rates 
and the performance of other requirements on certain “public works” and 
“maintenance” projects.  Since this Work involves an applicable “public works” or 
“maintenance” project, as defined by the Prevailing Wage Laws, and since the total 
compensation is $1,000 or more, Contractor agrees to fully comply with such Prevailing 
Wage Laws.  The Contractor shall obtain a copy of the prevailing rates of per diem wages 
at the commencement of this Contract from the website of the Division of Labor 
Statistics and Research of the Department of Industrial Relations located at 
www.dir.ca.gov/dlse/.  In the alternative, the Contractor may view a copy of the 
prevailing rates of per diem wages at CivicSD.  Contractor shall make copies of the 
prevailing rates of per diem wages for each craft, classification or type of worker needed 
to perform the Work available to interested parties upon request, and shall post copies 
at the Contractor’s principal place of business and at the Site.  Contractor shall defend, 
indemnify and hold CivicSD, its elected officials, officers, employees and agents free and 
harmless from any claims, liabilities, costs, penalties or interest arising out of any failure 
or allege failure to comply with the Prevailing Wage Laws. 

7.2.4.2  The Contractor and each subcontractor shall forfeit as a penalty to CivicSD not 
more than two hundred dollars ($200) for each Day, or portion thereof, for each worker 
paid less than the stipulated prevailing wage rate for any work done by him, or by any 
subcontract under him, in violation of the provisions of the Labor Code.  The difference 
between such stipulated prevailing wage rate and the amount paid to each worker for 
each Day or portion thereof for which each worker was paid less than the stipulated 
prevailing wage rate shall be paid to each worker by the Contractor. 

7.2.4.3  Contractor shall post, at appropriate conspicuous points on the Site, a schedule 
showing all determined general prevailing wage rates and all authorized deductions, if 
any, from unpaid wages actually earned. 
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7.2.5  Public Works Contractor Registration.   

7.2.5.1  Pursuant to Labor Code sections 1725.5 and 1771.1, the Contractor and its 
subcontractors must be registered with the Department of Industrial Relations prior to 
the execution of a contract to perform public works.  By entering into this Contract, 
Contractor represents that it is aware of the registration requirement and is currently 
registered with the DIR.  Contractor shall maintain a current registration for the 
duration of the Contract.  Contractor shall further include the requirements of Labor 
Code sections 1725.5 and 1771.1 in any subcontract and ensure that all subcontractors 
are registered at the time this Contract is entered into and maintain registration for 
the duration of the Contract.  Notwithstanding the foregoing, the contractor 
registration requirements mandated by Labor Code Sections 1725.5 and 1771.1 shall 
not apply to work performed on a public works project that is exempt pursuant to the 
small project exemption specified in Labor Code Sections 1725.5 and 1771.1. 

7.2.5.2  Any stop orders issued by the Department of Industrial Relations against 
Contractor or any subcontractor that affect Contractor’s performance of Work, 
including any delay, shall be Contractor’s sole responsibility.  Any delay arising out of 
or resulting from such stop orders shall be considered Contractor caused delay subject 
to any applicable liquidated damages and shall not be compensable by CivicSD.  
Contractor shall defend, indemnify and hold CivicSD, its officials, officers, employees 
and agents free and harmless from any claim or liability arising out of stop orders 
issued by the Department of Industrial Relations against Contractor or any 
subcontractor. 

7.2.6  Employment of Apprentices.  The Contractor’s attention is directed to the provisions 
of sections 1777.5, 1777.6, and 1777.7 of the Labor Code concerning employment of 
apprentices by the Contractor or any subcontractor.  The Contractor shall obtain a certificate 
of apprenticeship before employing any apprentice pursuant to sections 1777.5, 1777.6, and 
1777.7 of the Labor Code.  Information relative to apprenticeship standards, wage schedules, 
and other requirements may be obtained from the Director of Industrial Relations, the 
Administrator of Apprenticeships, San Francisco, California, or from the Division of 
Apprenticeship Standards and its branch offices. 

7.2.7  Nondiscrimination/ Equal Employment Opportunity/Employment Eligibility.  

In accordance with Labor Code section 1735 and other applicable provisions of law, the 
Contractor and its subcontractors shall not discriminate against any employee or applicant 
for employment because of race, color, religion, sex, national origin, age, political affiliation, 
marital status, or handicap on this Work.  The Contractor will take affirmative action to insure 
that employees are treated during employment or training without regard to their race, color, 
religion, sex, national origin, age, political affiliation, marital status, or handicap. 
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Employment Eligibility; Contractor.  By executing this Contract, Contractor verifies that it 
fully complies with all Applicable Law respecting the employment of undocumented aliens, 
including, but not limited to, the Immigration Reform and Control Act of 1986, as may be 
amended from time to time.  Such requirements and restrictions include, but are not limited 
to, examination and retention of documentation confirming the identity and immigration 
status of each employee of the Contractor.  Contractor also verifies that it has not committed 
a violation of any such law within the five (5) years immediately preceding the date of 
execution of this Contract, and shall not violate any such law at any time during the term of 
the Contract.  Contractor shall avoid any violation of any such law during the term of this 
Contract by participating in an electronic verification of work authorization program operated 
by the United States Department of Homeland Security, by participating in an equivalent 
federal work authorization program operated by the United States Department of Homeland 
Security to verify information of newly hired employees, or by some other legally acceptable 
method.  Contractor shall maintain records of each such verification, and shall make them 
available to CivicSD or its representatives for inspection and copy at any time during normal 
business hours.  CivicSD shall not be responsible for any costs or expenses related to 
Contractor’s compliance with the requirements provided for in this Section. 

Employment Eligibility; Subcontractors, Sub-subcontractors and Consultants.  To the same 
extent and under the same conditions as Contractor, Contractor shall require all of its 
subcontractors, sub-subcontractors and consultants performing any part of the Work or of 
this Contract to make the same verifications and comply with all requirements and 
restrictions provided for in this Section.     

Employment Eligibility; Failure to Comply.  Each person executing this Contract on behalf of 
Contractor verifies that he or she is a duly authorized officer of Contractor and that any of 
the following shall be grounds for CivicSD to terminate the Contract for cause: (1) failure of 
Contractor or its subcontractors, sub-subcontractors or consultants to meet any of the 
requirements provided for in this Section; (2) any misrepresentation or material omission 
concerning compliance with such requirements (including in those verifications provided to 
the Contractor under this Section); or (3) failure to immediately remove from the Work any 
person found not to be in compliance with such requirements. 

7.2.8  Labor/Employment Safety 

The Contractor shall maintain emergency first aid treatment for his employees which 
complies with the Federal Occupational Safety and Health Act of 1970 (29 O.K. § 651 et seq.), 
and California Code of Regulations, Title 8, Industrial Relations Division 1, Department of 
Industrial Relations, Chapter 4.  Contractor certifies that it is aware of and has complied with 
the provisions of California Labor Code section 6401.7, which requires every employer to 
adopt a written injury and illness prevention program. 
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7.3  INSURANCE 

7.3.1  General.  The Contractor shall obtain and, at all times during performance of the Work 
of Contract, maintain all of the insurance described herein.   

7.3.2  Workers’ Compensation Insurance.  The Contractor shall provide workers’ 
compensation insurance for all of the employees engaged in Work under this Contract, on or 
at the Site, and, in case any of sublet Work, the Contractor shall require the subcontractor 
similarly to provide workers’ compensation insurance for all the latter’s employees as 
prescribed by State law. Any class of employee or employees not covered by a 
subcontractor’s insurance shall be covered by the Contractor’s insurance. In case any class of 
employees engaged in work under this Contract, on or at the Site, is not protected under the 
Workers’ Compensation Statutes, the Contractor shall provide or shall cause a subcontractor 
to provide, adequate insurance coverage for the protection of such employees not otherwise 
protected. The Contractor is required to secure payment of compensation to his employees 
in accordance with the provisions of section 3700 of the Labor Code.  The Contractor shall file 
with CivicSD certificates of his insurance protecting workers. Company or companies 
providing insurance coverage shall be acceptable to CivicSD, if in the form and coverage as 
set forth in the Contract Documents. 

7.3.3  Employer’s Liability Insurance.  Contractor shall provide Employer’s Liability Insurance, 
including Occupational Disease, in the amount of, at least, one million dollars ($1,000,000.00) 
per person per accident.  Contractor shall provide CivicSD with a certificate of Employer’s 
Liability Insurance. Such insurance shall comply with the provisions of the Contract 
Documents.  The policy shall be endorsed, if applicable, to provide a Borrowed 
Servant/Alternate Employer Endorsement and contain a Waiver of Subrogation in favor of 
CivicSD. 

7.3.4  Commercial General Liability Insurance.  Contractor shall provide “occurrence” form 
Commercial General Liability insurance coverage, at least as broad as the most current ISO 
CAL Form 00 01 including but not limited to, premises liability, contractual liability, 
products/completed operations, personal and advertising injury, independent contractors, 
which may arise from or out of Contractor’s operations, use, and management of the Site, or 
the performance of its obligations hereunder.  The policy shall not contain any exclusion 
contrary to this Contract including but not limited to endorsements or provisions limiting 
coverage for (1) contractual liability (including but not limited to ISO CG 24 26 or 21 29); or 
(2) cross-liability for claims or suits against one insured against another.  Policy limits shall not 
be less than $2,000,000 per occurrence for bodily injury, personal injury and property damage 
and general aggregate limit of not less than $4,000,000 providing at least all of the following 
minimum coverage (with deductibles or self-insured retentions not to exceed $25,000). If 
Commercial General Liability Insurance or other form with a general aggregate limit is used, 
either the general aggregate limit shall apply separately to this project/location or the general 
aggregate limit shall be twice the required occurrence limit.  Defense costs shall be paid in 
addition to the limits with CivicSD and others covered having the right to select legal counsel. 
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The limits set forth herein shall apply separately to each insured against whom claims are 
made or suits are brought, except with respect to the limits of liability.  The limits set forth 
herein shall not be construed to relieve the Contractor from liability in excess of such 
coverage, nor shall it limit Contractor’s indemnification obligations to CivicSD and others, and 
shall not preclude CivicSD from taking such other actions available to CivicSD under other 
provisions of the Contract Documents or law. 

Contractor shall make certain that any and all subcontractors hired by Contractor are insured 
in accordance with this Contract. If any subcontractor’s coverage does not comply with the 
foregoing provisions, Contractor shall indemnify and hold CivicSD, its employees, elected 
officials, private consultants and volunteers harmless from any damage, loss, cost, or 
expense, including attorneys’ fees, incurred by the aforementioned as a result thereof. 

All general liability policies shall be written to apply to all bodily injury, including death, 
property damage, personal injury, owned and non-owned equipment, blanket contractual 
liability, completed operations liability, explosion, collapse, under-ground excavation, 
removal of lateral support, and other covered loss, however occasioned, occurring during the 
policy term, and shall specifically insure the performance by Contractor of that part of the 
indemnification contained in these General Conditions relating to liability for injury to or 
death of persons and damage to property.  

If the coverage contains one or more aggregate limits, a minimum of 50% of any such 
aggregate limit must remain available at all times; if over 50% of any aggregate limit has been 
paid or reserved, CivicSD may require additional coverage to be purchased by Contractor to 
restore the required limits. Contractor may combine primary, umbrella, and as broad as 
possible excess liability coverage to achieve the total limits indicated above. Any umbrella or 
excess liability policy shall include the additional insured endorsement described in the 
Contract Documents. 

All general liability policies provided pursuant to the provisions of this Article shall comply 
with all the provisions of the Contract Documents. 

Such insurance shall comply with all the provisions of the Contract Documents. 

7.3.5  Automobile Liability Insurance.  Contractor shall take out and maintain at all times 
during the term of this Contract a comprehensive “occurrence” form Automobile Liability 
Insurance at least as broad as ISO CA 00 01 (Any Auto) in the amount of, at least, two million 
dollars ($2,000,000) (or current limit carried, if higher) combined single limit for bodily injury 
and property damage, providing at least all of the following coverage (with deductibles or 
self-insured retentions not to exceed $25,000).  Such insurance shall provide coverage for 
bodily injury and property damage including coverage for owned, non-owned and hired 
vehicles, in a form and with insurance companies acceptable to CivicSD.  Such insurance shall 
comply with the provisions of the Contract Documents. 
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7.3.6  Builder’s Risk (“All Risk”).   It is the Contractor’s responsibility to maintain or cause to 
be maintained Builder’s Risk [“All Risk”] extended coverage insurance on all work, material, 
equipment, appliances, tools, and structures that are or will become part of the Work and 
subject to loss or damage by fire, and vandalism and malicious mischief, in an amount to 
cover 100% of the replacement cost.  CivicSD accepts no responsibility for the Work until the 
Work is formally accepted by CivicSD. The Contractor shall provide a certificate evidencing 
this coverage before commencing performance of the Work. 

The named insureds shall be Contractor, all Subcontractors of any tier (excluding those solely 
responsible for design work), suppliers, and CivicSD, its elected and appointed officers, 
agents, officials, employees, consultants and volunteers, as their interests may appear.  
Contractor shall not be required to maintain property insurance for any portion of the Work 
following acceptance by CivicSD’s Board. 

Policy shall be provided for replacement value on an “all risk” basis.  There shall be no 
coinsurance penalty provision in any such policy.  Policy must include:  (1) coverage for any 
ensuing loss from faulty workmanship, nonconforming work, omission or deficiency in design 
or specifications; (2) coverage against machinery accidents and operational testing; (3) 
coverage for removal of debris, and insuring the buildings, structures, machinery, equipment, 
materials, facilities, fixtures and all other properties constituting a part of the Project; (4) 
transit coverage, including ocean marine coverage (unless insured by the supplier), with sub-
limits sufficient to insure the full replacement value of any key equipment item; and (5) 
coverage with sub-limits sufficient to insure the full replacement value of any property or 
equipment stored either on or off the Site.  Such insurance shall be on a form acceptable to 
CivicSD to ensure adequacy and sublimit. 

In addition, the policy shall meet the following requirements: 

1. Insurance policies shall be so conditioned as to cover the performance of any extra 
work performed under the Contract. 

2. Coverage shall include all materials stored on site and in transit. 

3. Coverage shall include Contractor’s tools and equipment. 

4. Insurance shall include boiler, machinery and material hoist coverage. 

7.3.7  Railroad Protective Liability Insurance. Exclusions relating to performance of 

operations within the vicinity of any railroad, bridge, trestle, roadbed, tunnel, underpass, 

or cross shall be deleted from all policies to which they may apply. Alternatively, you may 

provide separate Railroad Protective Liability insurance providing coverage, including 

endorsements, equivalent to that required for the CGL described herein.  Insurance must 

meet requirements as outlined in the Temporary Occupancy Permit required by BNSF.  
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Such insurance, certificates and endorsements shall comply with all provisions of the Contract 
Documents. 

7.3.8  Form and Proof of Carriage of Insurance.   

7.3.8.1  Any insurance carrier providing insurance coverage required by the 
Contract Documents shall be admitted to and authorized to do business in the 
State of California unless waived, in writing, by CivicSD’s Risk Manager.  Carrier(s) 
shall have an A.M. Best rating of not less than an A:VII.  Insurance deductibles or 
self-insured retentions must be declared by the Contractor, and such deductibles 
and retentions shall have the prior written consent from CivicSD.  At the election 
of CivicSD the Contractor shall either 1) reduce or eliminate such deductibles or 
self-insured retentions, or 2) procure a bond which guarantees payment of losses 
and related investigations, claims administration, and defense costs and 
expenses.  If umbrella or excess liability coverage is used to meet any required 
limit(s) specified herein, the Contractor shall provide a “follow form” 
endorsement satisfactory to CivicSD indicating that such coverage is subject to 
the same terms and conditions as the underlying liability policy. 

7.3.8.2  Contractor shall cause its insurance carrier(s) to furnish CivicSD with 
either 1) a properly executed original Certificates(s) of Insurance and certified 
original copies of Endorsements effecting coverage as required herein, or 2) if 
requested to do so in writing by CivicSD’s Risk Manager, provide original certified 
copies of policies including all Endorsements and all attachments thereto, 
showing such insurance is in full force and effect. 

7.3.8.3  CivicSD and the City of San Diego, its respective elected officials, officers, 
employees, agents, representatives, consultants, contract employees and 
volunteers shall be named as Additional Insureds on Contractor’s All Risk policy 
and on Contractor’s and its subcontractors’ policies of Commercial General 
Liability and Automobile Liability insurance using, for Contractor’s policy/ies of 
Commercial General Liability insurance, ISO CG forms 20 10 and 20 37 (or 
endorsements providing the exact same coverage), and, for subcontractors’ 
policies of Commercial General Liability insurance, ISO CG form 20 38 (or 
endorsements providing the exact same coverage). Notwithstanding the 
minimum limits set forth in the Contract Documents for any type of insurance 
coverage, all available insurance proceeds in excess of the specified minimum 
limits of coverage shall be available to the parties required to be named as 
Additional Insureds hereunder.  Contractor and its insurance carriers shall 
provide a Waiver of Subrogation in favor of those parties. 

7.3.8.4  The Certificates(s) and policies of insurance shall contain or shall be 
endorsed to contain the covenant of the insurance carrier(s) that it shall provide 
no less than thirty (30) days written notice be given to CivicSD prior to any 
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material modification or cancellation of such insurance.  In the event of a material 
modification or cancellation of coverage, CivicSD may terminate the Contract or 
stop the Work in accordance with the Contract Documents, unless CivicSD 
receives, prior to such effective date, another properly executed original 
Certificate of Insurance and original copies of endorsements or certified original 
policies, including all endorsements and attachments thereto evidencing 
coverage’s set forth herein and the insurance required herein is in full force and 
effect.  Contractor shall not take possession, or use the Site, or commence 
operations under this Contract until CivicSD has been furnished original 
Certificate(s) of Insurance and certified original copies of endorsements or 
policies of insurance including all endorsements and any and all other 
attachments as required in this section.  The original endorsements for each 
policy and the Certificate of Insurance shall be signed by an individual authorized 
by the insurance carrier to do so on its behalf. 

7.3.8.5  The Certificate(s) of Insurance, policies and endorsements shall so 
covenant and shall be construed as primary, and CivicSD’s insurance and/or 
deductibles and/or self-insured retentions or self-insured programs shall not be 
construed as contributory.  The Contractor shall provide endorsement(s) to this 
effect, using ISO CG form 20 01 or endorsement(s) providing the exact same 
coverage, at CivicSD’s request. 

7.3.8.6  CivicSD reserves the right to adjust the monetary limits of insurance 
coverages during the term of this Contract including any extension thereof if in 
CivicSD’s reasonable judgment, the amount or type of insurance carried by the 
Contractor becomes inadequate. 

7.3.8.7  Certificates of Insurance shall be submitted to the Engineer prior to 
commencement of the Work.  The Contractor agrees to furnish promptly to 
CivicSD originals of any endorsements issued after execution of the Contract 
amending the Contractor’s coverage or limits.  The Contractor further agrees 
that, upon receipt of any notice of cancellation or alteration, the Contractor shall 
procure, other policies of insurance satisfying the requirements of this Section.  
If the Contractor fails to provide acceptable policies of insurance, CivicSD may 
obtain such insurance at the cost and expense of Contractor. 

7.3.8.8  Contractor shall require all tiers of sub-contractors working under this 
Contract to provide the insurance required under this Section unless otherwise 
agreed to in writing by CivicSD. 

7.3.9  Investigation and Cooperation.  Contractor agrees to assist in every manner possible 
in the reporting and investigation of any accident and, upon request, to cooperate with all 
interested insurance carriers in the handling of any claim by securing and giving evidence and 
obtaining the attendance of witnesses as required for the resolution of any claim or lawsuit. 
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7.3.10  Limitations.  Nothing contained in these insurance requirements is to be construed 
as limiting the type, quality or quantity of insurance that the Contractor should maintain, or 
the extent of the Contractor’s responsibility or liability for payment of damages resulting for 
the Contractor’s operations under the Contract.  The carrying of the insurance specified 
herein shall not be construed to be a limitation of liability on the part of the Contractor or as 
a matter of law. 

7.3.11  Payment.  All costs for compliance with section 7.3 LIABILITY INSURANCE shall be 
borne by the Contractor and there shall be no additional costs to CivicSD. 

 
7.4  PERMITS. 

7.4.1  Permits and licenses necessary for prosecution of the Work shall be secured and paid 
for by Contractor, unless otherwise specified in the Contract Documents.   

7.4.1.1  Contractor shall obtain and pay for all  permits and licenses required for 
the Work, including excavation permit and permits for plumbing, mechanical and 
electrical work and for operations in or over public streets or right of way under 
jurisdiction of public agencies.  

7.4.1.2  The Contractor shall arrange and pay for all off-site inspection of the 
Work related to permits and licenses, including certification, required by the 
specifications, drawings, or by governing authorities, except for such off-site 
inspections identified as CivicSD's responsibility in the Contract Documents. 

7.4.2  Before acceptance of the Work, the Contractor shall submit all licenses, permits, 
certificates of inspection and required approvals to CivicSD. 

7.4.3  Licenses.  The contractor and subcontractors shall obtain and pay costs incurred for all 
licenses as required by its operations, including municipal business license(s). 

7.4.4  Railroads.  The Contractor, at its sole cost and expense, is required to comply with the 
terms of, and obtain, the Right of Entry Permit from any rail entity for this Work.  This includes 
but is not limited to permit fees, insurance and bonding requirements, deposits, and all other 
terms per the Right of Entry Permit.  

7.5  THE CONTRACTOR’S REPRESENTATIVE. 

Before starting the Work, the Contractor shall designate in writing a representative who shall 
have complete authority to act on behalf of and obligate the Contractor. An alternative 
representative may be designated as well. The representative or alternate shall be present at 
the Work site whenever work is in progress or whenever actions of the elements necessitate 
its presence to take measures necessary to protect the Work, persons, or property. A joint 
venture shall designate only one representative and alternate.  
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The Contractor's representative, superintendent, or person in charge of specific work shall be 
able to speak, read, and write the English language. 

7.5.1  Project Meetings.  Your representatives e.g., field supervisor, superintendent, and 
project manager, must attend weekly and other scheduled construction meetings as required 
by the Engineer. If any of your staff cannot attend, Contractor must notify the Engineer a 
minimum of 24 hours in advance, prior to the start of the scheduled meeting. If Contractor 
does not provide the required notification, Contractor must pay for the costs of CivicSD’s 
staff, Consultants, or both that attend. Contractor will be charged a minimum of 2 hours of 
the Engineer’s time plus the time of CivicSD’s other employees or representatives that attend 
the meeting at full cost recover rates. 

7.6  COOPERATION AND COLLATERAL WORK. 

7.6.1  Cooperation.  Contractor shall ascertain to its own satisfaction the scope of the Work 
and nature of any other contracts that have been or may be awarded by CivicSD in 
prosecution of the Work to the end that Contractor may perform this Contract in the light of 
such other contracts, if any.  Nothing herein contained shall be interpreted as granting to 
Contractor exclusive occupancy at the Site.  Contractor shall not cause any unnecessary 
hindrance or delay to any other contractor working on the Work.  If simultaneous execution 
of any contract for the Work is likely to cause interference with performance of some other 
contract or contracts, CivicSD shall decide which contractor shall cease Work temporarily and 
which contractor shall continue or whether work can be coordinated so that contractors may 
proceed simultaneously.  CivicSD shall not be responsible for any damages suffered or for 
extra costs incurred by Contractor resulting directly or indirectly from award, performance, 
or attempted performance of any other contract or contracts on the Site. 

7.6.2  Separate Contracts.  CivicSD reserves the right to let other contracts in connection with 
this Project or the Site.  Contractor shall cooperate with and permit other contractors 
reasonable access and storage of their materials and execution of their work and shall 
properly connect and coordinate its Work with theirs. 

7.6.3  To ensure proper execution of its subsequent Work, Contractor shall immediately 
inspect Work already in place and shall at once report to CivicSD any problems with the Work 
in place or discrepancies with the Contract Documents. 

7.7  WORK SITE MAINTENANCE 

7.7.1  General. Contractor at all times shall keep Site free from debris such as waste, rubbish, 
and excess materials and equipment.  Contractor shall not store debris under, in, or about 
the Site.  Upon completion of Work, Contractor shall clean the interior and exterior of the 
building or improvement including fixtures, equipment, walls, floors, ceilings, roofs, window 
sills and ledges, horizontal projections, and any areas where debris has collected so surfaces 
are free from foreign material or discoloration.  Contractor shall clean and polish all glass, 
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plumbing fixtures, and finish hardware and similar finish surfaces and equipment.  Contractor 
shall remove temporary fencing, barricades, planking, construction toilets and similar 
temporary facilities from Site.  Contractor shall clean all buildings, asphalt and concrete areas 
to the degree necessary to remove oil, grease, fuel, or other stains caused by Contractor’s 
operations or equipment. 

The Contractor shall furnish trash bins for all debris from construction. All debris shall be 
placed in trash bins daily.  Forms and false-work that are to be re-used shall be stacked 
neatly concurrently with their removal. Forms and false-work that are not to be re-used 
shall be disposed of concurrently with their removal. 

Contractor shall fully clean up the site at the completion of the Work or such other time as 
CivicSD may reasonably request.  If the Contractor fails to clean up to CivicSD’s satisfaction 
within one business Day, CivicSD may do so and the cost of such clean up shall be charged 
back to the Contractor. 

7.7.2  Air Pollution Control.  Contractor shall comply with all air pollution control rules, 
regulations, ordinances and statutes.   

The Contractor shall use low sulphur fuel (0.5% by weight) for construction equipment, shall 
phase and schedule construction activities to avoid high ozone days, and shall maintain 
equipment engines in proper tune. 

Without limiting the foregoing, Contractor must fully comply with all applicable laws, rules 
and regulations in furnishing or using equipment and/or providing services, including, but not 
limited to, emissions limits and permitting requirements imposed by the Air Quality 
Management District with jurisdiction over the Project and/or California Air Resources Board 
(CARB).  Contractor shall specifically be aware of the application of these limits and 
requirements to "portable equipment", which definition is considered includes any item of 
equipment with a fuel-powered engine.  Contractor shall indemnify CivicSD against any fines 
or penalties imposed by the air quality management district, CARB, or any other 
governmental or regulatory CivicSD for its violations of Applicable Laws as well as those of its 
subcontractors or others for whom Contractor is responsible under its indemnity obligations 
required in the Contract Documents. 

7.7.3  Noise Control. The Contractor shall use only such equipment on the Work and in such 
state of repair so that the emission of sound therefrom is within the noise tolerance level of 
that equipment as established by CAL-OSHA. 

The Contractor shall comply with the most restrictive of the following: (1) local sound control 
and noise level rules, regulations and ordinances and (2) the requirements contained in these 
Contract Documents, including hours of operation requirements.  No internal combustion 
engine shall be operated on the Work without a muffler of the type recommended by the 
manufacturer.  Should any muffler or other control device sustain damage or be determined 
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to be ineffective or defective, the Contractor shall promptly remove the equipment and shall 
not return that equipment to the Site until the device is repaired or replaced.  Noise and 
vibration level requirements shall apply to all equipment on the jobsite or related to the 
Work, including but not limited to, trucks, transit mixers or transit equipment that may or 
may not be owned by the Contractor. 

The Contractor shall comply with the provisions of the state and local, Noise Abatement and 
Control, and the County of San Diego Code of Regulatory Ordinances, Noise Abatement and 
Control.  In the event of conflict, the most stringent requirement shall apply. If the Contractor 
chooses to conduct work activities during times when a Noise Permit is required, the 
Contractor shall apply for, obtain, and pay for the Noise Permit at no additional cost to 
CivicSD. 

The Contractor shall coordinate their activities in such a way that minimizes the disturbance 
with the any adjacent or nearby schools.  The Contractor shall attend any coordination 
meetings with any schools, businesses, hospitals, Home Owner Associations or community 
groups.  The cost of noise mitigation and coordination efforts shall be included in the various 
items of work and there shall be no additional costs to CivicSD. 

7.7.4  Compliance With State Storm Water Permit  

7.7.4.1  Contractor shall be required to comply with all conditions of the State 
Water Resources Control Board (“State Water Board”) Water Quality Order 
No. 2009-0009-DWQ as modified by Order No. 2010-0014-DWQ, National 
Pollutant Discharge Elimination System General Permit for Waste Discharge 
Requirements for Discharges of Storm Water Discharges Associated with 
Construction Activity (“NPDES Permit”) for all construction activity which results 
in the disturbance of in excess of one acre of total land area or which is part of a 
larger common area of development.  Contractor shall be responsible for filing 
the Notice of Intent and for obtaining the Permit.  Contractor shall be solely 
responsible for preparing and implementing a Storm Water Pollution Prevention 
Plan (“SWPPP”) prior to initiating Work.  Contractor shall include in its bid all costs 
of procuring the Permit and preparing the SWPPP, as well as complying with the 
SWPPP and any necessary revision to the SWPPP.  Contractor shall comply with 
all requirements of the State Water Resources Control Board.  Contractor shall 
include all costs of compliance in the Contract Price.  

7.7.4.2  Contractor shall be responsible for procuring, implementing and 
complying with the provisions of the Permit and the SWPPP, including the 
standard provisions, monitoring and reporting requirements as required by the 
Permit.  Contractor shall provide copies of all reports and monitoring information 
to CivicSD. 
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7.7.4.3  Contractor shall comply with the lawful requirements of any applicable 
municipality, CivicSD, drainage district, and other local agencies regarding 
discharges of storm water to separate storm drain system or other watercourses 
under their jurisdiction, including applicable requirements in municipal storm 
water management programs. 

7.7.4.4  Storm, surface, nuisance, or other waters may be encountered at various 
times during construction of the Work.  Therefore, Contractor, by submitting a 
Bid, hereby acknowledges that it has investigated the risk arising from such 
waters, has prepared its Bid accordingly, and assumes any and all risks and 
liabilities arising therefrom. 

7.7.4.5  Failure to comply with the NPDES Permit is a violation of federal and state 
law.  Contractor hereby agrees to indemnify, defend and hold harmless CivicSD, 
its officials, officers, agents, employees and authorized volunteers from and 
against any and all claims, demands, losses or liabilities of any kind or nature 
which CivicSD, its officials, officers, agents, employees and authorized volunteers 
may sustain or incur for noncompliance with the Permit arising out of or in 
connection with the Work, except for liability resulting from the sole established 
negligence, willful misconduct or active negligence of CivicSD, its officials, 
officers, agents, employees or authorized volunteers.  CivicSD may seek damages 
from Contractor for delay in completing the Work arising from Contractor’s 
failure to comply with the NPDES Permit. 

7.7.5  Graffiti Control.  The Contractor shall maintain all site improvements, including any 
temporary facilities, equipment or other materials in a graffiti free condition throughout the 
construction period, until acceptance of the project by CivicSD.  The Contractor shall remove 
graffiti encountered on the job site within twenty-four (24) hours.  The Contractor may cover 
graffiti only in a manner approved by the Engineer if allowed. 

7.7.6  Vermin Control.  At the time of acceptance, structures entirely constructed under the 
Contact shall be free of rodents, insects, vermin and pests.  Necessary extermination work 
shall be arranged and paid for by the Contractor as part of the Work within the Contract time, 
and shall be performed by a licensed exterminator in accordance with requirements of 
governing authorities.  The Contractor shall be liable for injury to persons or property and 
responsible for the elimination of offensive odors resulting from extermination odors. 

7.7.7  Sanitary Facilities.  Contractor shall provide sanitary temporary toilet buildings for the 
use of all workers.  All toilets shall comply with local codes and ordinances.  Toilets shall be 
kept supplied with toilet paper and shall have workable door fasteners.  Toilets shall be 
serviced no less than once weekly and shall be present in a quantity of not less than 1 per 20 
workers or as required by CAL-OSHA regulation.  The toilets shall be maintained in a sanitary 
condition at all times. Use of toilet facilities in the Work under construction shall not be 
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permitted.  Any other Sanitary Facilities required by CAL-OSHA shall be the responsibility of 
the Contractor. 

7.8  PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS. 

7.8.1  General.  Contractor shall be responsible for all damages to persons or property that 
occur as a result of or in connection with the Work.  Contractor shall be responsible for the 
proper care and protection of all materials delivered and Work performed until completion 
and final acceptance by CivicSD. All Work shall be solely at the Contractor’s risk. Contractor 
shall protect adjacent property from settlement or loss of lateral support as necessary, and 
shall give all notices required by law. Contractor shall comply with all applicable safety laws 
and building codes to prevent accidents or injury to persons on, about, or adjacent to the 
Site. Contractor shall erect and properly maintain at all times, as required by field conditions 
and progress of work, all necessary safeguards, signs, barriers, lights, and watchmen for 
protection of workers and the public, and shall post danger signs warning against hazards 
created in the course of construction. 

7.8.2  In an emergency affecting safety of life or of work or of adjoining property, Contractor, 
without special instruction or authorization from CivicSD, shall act to prevent such threatened 
loss or injury; and Contractor shall so act, without appeal, if directed or instructed by CivicSD. 
Any compensation claimed by Contractor on account of emergency work shall be determined 
in accordance with the provisions of Section 3. 

7.8.3  Contractor shall provide such heat, covering, and enclosures as are necessary to protect 
all Work, materials, equipment, appliances, and tools against damage by weather conditions. 

7.8.4  Contractor shall take adequate precautions to protect existing sidewalks, curbs, 
pavements, utilities, and other adjoining property and structures, and to avoid damage 
thereto, and Contractor shall repair any damage thereto caused by the Work operations. 
Contractor shall: 

1. Enclose the working area with a substantial barricade, and arrange work to cause 
minimum amount of inconvenience and danger to the public.  

2. Provide substantial barricades around any shrubs or trees to be preserved. 

3. Deliver materials to the Site over a route designated by CivicSD. 

4. Provide any and all dust control required and follow the applicable air quality 
regulations as appropriate.  If the Contractor does not comply immediately with a notice 
from CivicSD or a public CivicSD responsible for air quality, CivicSD shall have the authority 
to provide dust control and deduct the cost from payments to the Contractor. 
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5. Confine Contractor’s apparatus, the storage of materials, and the operations of its 
workers to limits required by law, ordinances, permits, or directions of CivicSD.  
Contractor shall not unreasonably encumber the Site with its materials.   

6. Take care to prevent disturbing or covering any survey markers, monuments, or 
other devices marking property boundaries or corners.  If such markers are disturbed by 
accident, they shall be replaced by a civil engineer or land surveyor acceptable to CivicSD, 
at no cost to CivicSD. 

7. Ensure that existing facilities, fences and other structures are all adequately 
protected and that, upon completion of all Work, all facilities that may have been 
damaged are restored to a condition acceptable to CivicSD. 

8. Preserve and protect from injury all buildings, pole lines and all direction, warning 
and mileage signs that have been placed within the right-of-way.  

9. At the completion of work each day, leave the Work and the Site in a clean, safe 
condition.  

10. Comply with any stage construction and traffic handling plans.  Access to 
residences and businesses shall be maintained at all times.   

11. Give reasonable notice to occupants or owners of adjacent property to permit 
them to salvage or relocate plants, trees, fences, sprinklers, and other improvements, 
within the right-of-way, which are designated for removal and would be destroyed 
because of the Work. 

These precautionary measures will apply continuously and not be limited to normal 
working hours.  Full compensation for the work involved in the protection and 
preservation of life, safety and property as above specified shall be considered as included 
in the prices paid for the various contract items of Work, and no additional allowance will 
be made therefor. 

7.8.5  Should damage to persons or property occur as a result of the Work, Contractor shall 
promptly notify CivicSD, in writing.  Contractor shall be responsible for proper investigation, 
documentation, including video or photography, to adequately memorialize and make a 
record of what transpired.  CivicSD shall be entitled to inspect and copy any such 
documentation, video, or photographs. 

7.8.6  Contractor will take measures to minimize inconvenience to CivicSD, including but not 
limited to: 

a. Advance notification of the impending work and the estimated duration of the work. 
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b. Care in access to and from the building by the Contractor's equipment, materials 
and/or personnel. 

c. Private property and improvements must be repair, restored and/or replaced within 
7 days of the completion of the adjacent work. 

d. CivicSD reserves the right to repair damages to CivicSD’s facilities caused by the 
Contractor’s operations.  All costs for such repair shall be paid for by the Contractor and  
all such costs can be deducted from any amounts due to the Contractor. 

e. The Contractor is responsible for coordinating with property owners for access to 
work on their private property. 

f. Loop detectors must be replaced within 3 Working Days of completion of 
underground work. 

g. Maintenance of street and traffic signal systems that are damaged, temporarily 
removed or relocated shall be done in conformance with 307-2. 

h. Replace damaged lawns with sod that matches the type of the existing lawn.  Install 
and maintain the sod per manufacturer’s recommendations for no less than 30 days. 

i. Trees and shrubbery that are not to be removed shall be protected from damage or 
injury.  If damaged or removed due to Contractor's operations, they shall be restored or 
replaced in the original condition, size and location. If they are not able to be replaced in 
size and kind the Contractor shall pay the owner the value of the damaged item, or the 
difference in retail value the between the original item and the replacement not including 
removal, replacement, profit and overhead. 

7.8.7  Video & Photo Documentation of Existing Conditions.  The Contractor shall digitally 
record video and take photographs of the project site and adjacent improvements in a 
manner and quality that clearly depicts the existing condition of the project site and adjacent 
improvements immediately prior to the start of work (minimum 1080p video and 4MP 
photo).  The Contractor shall submit the video and photos in digital format and jpg on a 
memory stick before the commencement of work.  All costs for such documentation shall be 
included in the bid. 

7.8.8  Placements and Removal of Markouts.  Markouts refer to the temporary marking or 
painting of the ground, pavement, or sidewalk by the facility or utility owner or its 
representative for the Contractor’s convenience.  Do not place Markouts in the public right-
of-way more than 30 days prior to the commencement of work.  Remove Markouts from all 
surfaces in the public right-of-way, including decorative surfaces, before the completion of 
the Work. 



 

 
PROJECT NO: C-0006 

122 GENERAL CONDITIONS 

 

7.9  PUBLIC CONVENIENCE AND SAFETY 

7.9.1  Traffic and Pedestrian Control 

7.9.1.1  General.  The Contractor's operations shall cause no unnecessary 
inconvenience to the public or businesses in the vicinity of the Work. The 
Contractor shall have no greater length or quantity of Work under construction 
than can be properly prosecuted with a minimum of inconvenience to the public 
and other contractors engaged in adjacent or related work. 

The Contractor shall provide continuous and unobstructed access to the adjacent 
properties unless otherwise specified in the Special Provisions or approved by Engineer. 
Work requiring traffic lane closures shall only be performed between the hours specified 
in the Special Provisions or shown on the traffic control plan. Traffic shall be permitted to 
pass through the Work site, unless otherwise specified in the Contract Documents or 
shown on the traffic control plan. 

The contractor shall provide and maintain a twelve-foot wide lane for through traffic at 
all times. 

Upon completion of each day's work, the contractor shall be responsible for leaving the 
work area free of hazards and shall provide all necessary temporary signs, warning devices 
and barricades.  Access is to be provided for all adjacent residences and businesses at all 
times. 

Full street closures require prior approval by CivicSD. Therefore, the contractor shall 
submit all requests for full street closures, including a separate detour plan, to the 
Engineer a minimum of 30 days in advance of construction. If approved, the contractor 
shall notify both the Police and Fire Departments a minimum of 1 week in advance of the 
closure, and immediately after re-opening of the street. 

Contractor shall notify residents, business owners/occupants and school officials a 
minimum of 1 week in advance of construction adjacent to their properties. 

Contractor shall notify all transit providers a minimum of 1 week in advance of 
construction affecting bus stops. 

Construction operations shall be conducted in such a manner as to cause as little 
inconvenience as possible to adjacent property owners. 

Contractor must cooperate with the various parties involved in the delivery of mail and 
the collection of trash, recycling, and yard waste to maintain existing schedules for these 
services. 
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Contractor must comply with the following requirements for trash, recycling, and yard 
waste collection: 

a. Provide advance written notice to every property affected by blocked public right 
of way. 

b. Coordinate the relocation of trash, recycling, and yard waste containers to an 
accessible public street for the City’s waste collection crews on collection day. 

c. When necessary relocate the containers from the blocked streets to the accessible 
public right of way before the City’s collection vehicles arrive to assist with collection 
on existing schedules.  Return the containers to their point of origin to ensure the 
accuracy of inventory assignment by address. 

Notify Environmental Services Department via fax (858-526-2356) of street closures 
affecting the regular scheduled solid waste collection at least 3 Working Days prior to 
the street closure.  Include Contractor’s name and phone number, day(s) of closure, 
time of scheduled closure, and date of anticipated street reopening in the notification. 

If the City’s crews are unable to provide the citizens with the mandated services due 
to your failure to comply with these specifications, Contractor must collect trash, 
recyclables, and yard waste on the City’s schedule and deliver to the City’s designated 
locations, or arrange to have a private franchise hauler provide the collection service 
at your expense. 

Notify and coordinate with Metropolitan Transit System (MTS) and the San Diego 
County Regional Airport Authority (Authority) a minimum of 5 Working Days prior to 
excavation, construction, or traffic control affecting airport operation and transit 
stops.  Notify the remaining agencies a minimum of 2 Working Days prior to 
construction activities affecting the agencies: 

 Fire Department Dispatch (Street or alley closure) (858) 573-1300 

 Police Department Traffic (Street or alley closure) (858) 495-7800 

 Street Division/Electrical (Traffic signals)   (619) 527-7500 

 U.S. Navy (32nd Street Naval Station)   (619) 556-1319 

 Underground Service Alert (Any excavation)  (800) 422-4133 

 MTS (Street Closure and Bus Stops)    (619) 238-0100 Ext 6451 

 San Diego County Regional Airport Authority (619)-400-2880 

If weather condition is suitable, complete each street segment within 15 Working 
Days from the day the resurfacing.  Each completed segment shall include other 
incidental Work items e.g., weed abatement, damaged asphalt pavement 
replacement, asphalt patching, striping, markings, raised pavement markers, and inlet 
markers. 
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If Work is located within the flight path of aircrafts landing or taking off at San Diego 
airports, obtain a construction permit for tall equipment (e.g., cranes) through Federal 
Aviation Administration (FAA). 

Where Work occurs on Harbor Drive or impacts traffic flow to San Diego International 
Airport (Airport) from adjacent and contiguous streets such as Pacific Highway, Laurel 
Street, Grape Street, Hawthorn Street, and Nimitz Blvd., adjust the Schedule to take 
advantage of the reduced Airport operations and low vehicular traffic on Harbor Drive 
and surrounding streets between the hours of 11:00 pm and 5:30 am Monday through 
Sunday.  Do not interrupt access to the Airport. 

7.9.1.2  Vehicular Access.  Vehicular access to residential driveways shall be 
maintained to the property line except when necessary construction precludes 
such access. If backfill has been completed to the extent that safe access may be 
provided and the street is opened to local traffic, the Contractor shall 
immediately clear the street and driveways and provide and maintain access. 

a. Access to adjacent property owners shall be maintained at all times. 

b. Emergency vehicle access shall be maintained at all times. 

c. All traffic control devices shall be placed as to not obstruct visibility at driveways, 
and shall be removed from view or covered when not in use. 

d. Contractor shall maintain a minimum turning radius of 25’ at corners of work 
zones. 

e. The designated driving lanes shall be kept in a smooth and drivable condition at 
all times. 

f. All travel lanes shall be a minimum of 12 feet wide, 14 feet if adjacent to bike 
lanes, unless otherwise specifically approved by the Engineer. 

g. All travel lanes shall have a minimum of 5 feet of clearance from open trenches 
and a minimum of 2 feet of clearance from vertical obstructions.  Open trenches with 
less than 5 feet of clearance shall be protected by K-Rail barriers and temporary crash 
cushions per the latest standard plans and specifications, and to the satisfaction of 
the Engineer. 

h. Contractor shall post “Uneven Lanes” (W8-11) signs for pavement surface 
disruptions of ½ inch or greater.  Pavement disruptions of 1 inch or greater shall have 
beveled edges of 4:1 (horizontal to vertical). 
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i. Flashing arrow boards shall be used for all full lane closures or as otherwise 
required by the Engineer. Flash rates and patterns shall conform to the latest standard 
specifications. Silent type arrow boards shall be used in residential areas. 

j. For extended lane closures the contractor shall place “LANE CLOSED” (C30 (CA)) 
signs at 300’ intervals in urbanized areas (or one sign per City block) and at 500’ 
intervals for areas with limited access. 

k. For extended work areas in commercial districts the contractor shall place 
“BUSINESSES OPEN DURING CONSTRUCTION” signs (Black on White background) at 
intervals of 150’ (or two per City block). More frequent sign placement may be 
required at the direction of the Engineer. 

l. If parking is allowed in the advance warning area, advance warning signs shall be 
mounted on high level devices. 

m. Contractor shall post tow-away/no parking signs seventy-two (72) hours in 
advance, with the day of the week, date and work hours noted, and shall bag parking 
meters (where applicable). 

 
7.9.2  Traffic Control 

7.9.2.1  Traffic Control Plan (TCP) 

7.9.2.1.1  General.  Contractor shall provide a TCP as specified in the Contract 
Documents. 

a. The TCP must clearly show all necessary details.  The TCP must be site-specific.  
The Engineer will not accept typical plans and sections. 

b. The sheets of the TCP must display the title, phase identification, name of the firm 
preparing the TCP, name and stamp of the Registered Traffic or Civil Engineer, 
approval block for each jurisdictional CivicSD, north arrow, sheet number, and 
number of sheets comprising the TCP. Include general notes and symbol definitions 
when required.  Provide adequate dimensioning to allow for proper field installation. 

c. Draw the TCP to a 1 inch = 40 feet scale on common size sheets, either 8-1/2 inches 
x 11 inches, 8-1/2 inches x 14 inches, 11 inches x 17 inches, or 2-foot x 3-foot plan 
sheets (“D” sheet) as dictated by the length of the Work. 

d. Prepare TCP in accordance with our Computer Aided Design and Drafting (CADD) 
standards.  Contractor may use any standard engineering CADD program e.g., 
MicroStation and AutoCAD to prepare TCP. 
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e. Allow at least 20 Working Days for the Engineer’s review of each submitted TCP. 

7.9.2.1.2  Traffic Control Permit. 

a. Do not begin the Work in the public roadway without the approved traffic control 
permit.  The traffic control plans are not valid until Work dates are approved and a 
traffic control permit is issued by us. 

b. Coordinate the traffic control permit application submittal with the Work so that 
no items of Work will be delayed.  To obtain a traffic control permit, call the Field 
Engineering Traffic Control Section, (858) 495-4741 for an appointment a minimum of 
2 Working Days prior to starting the Work (5 Working Days when the Work will affect 
a traffic signal). 

c. Provide 2 copies of the traffic control drawings specified in the Contract 
Documents or prepared by Contractor at the time of the appointment. Upon approval 
of your plans, the Traffic Control Section of the Field Engineering Division will issue 
the permit. 

7.9.2.1.3  Engineered Traffic Control Plans Provided by the Contractor. 

a. Engineered TCP must be “D” sheet sized in accordance with 7.10.2.2.1, “General.”  
The engineered TCP must be prepared by a Professional Engineer (i.e., Traffic or Civil) 
registered in the State of California. 

b. Coordinate with the City’s Traffic Control Section of the Field Engineering Division 
for the development and approval of the engineered TCP. Submit a Traffic Control 
Approach to the Engineer prior to preparing the TCP.  A list of traffic control items is 
available upon request from the Field Engineering Division as a guideline.  Prepare the 
TCP in accordance with the approved Traffic Control Approach.  Contractor may 
obtain a copy of the Project area base map through the Engineer or from 
www.basemap.com. 

c. If extensive additions or corrections are required, the Field Engineering Traffic 
Control Section will return the marked-up print for corrections and re-submission. 

d. If no changes or corrections are required, the Field Engineering Traffic Control 
Section will retain the original engineered drawings and return 1 copy with the TCP 
Permit to you. 

e. Contractor is not entitled to Contract Time extension if fail to properly produce 
TCP and to schedule the Work. 

f. Contractor must obtain or require the Subcontractor to obtain Architects and 
Engineers Professional Insurance in accordance with 7.3.10, “Architects and Engineers 
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Professional Insurance (Errors and Omissions Insurance)” for the Work including 
engineered “D” size TCP by you. 

7.9.2.1.4  Traffic Control Working Drawings. 

a. For those portions of the Work where “D” size engineered TCP are not provided 
nor required, prepare traffic control Working Drawings. 

b. If extensive additions or corrections are required, the Field Engineering Traffic 
Control Section will return the marked-up print for corrections and re-submission. 

c. If no change or correction is required, the original Working Drawings will be 
retained by the Engineer. One copy, with the TCP Permit attached, will be returned to 
you. 

d. No extension of time will be allowed as a result of your failure to properly produce 
traffic control Working Drawings and to schedule the Work. 

7.9.2.1.5  Traffic Control for Resurfacing and Slurry Sealing. 

a. Prepare TCP for Resurfacing and Slurry Sealing in accordance with 7.10.2.2.4, 
“Traffic Control Working Drawings.” 

b. Place temporary reflective pavement markers on all roadways with painted 
centerline immediately upon completion of the resurfacing or slurry sealing.  Remove 
temporary reflective pavement markers only for new permanent pavement striping. 

7.9.3  Public Notice.  Written notices shall be given to adjacent properties impacted by the 
construction work. Said notices shall include the hours and days of work, the date of 
beginning the work, the estimated date of completion and the type to be done.  Contractor 
shall submit a sample notice and distribution list to the Engineer who will review and approve 
it prior to distribution. 

7.9.3.1  Work Area Traffic & Pedestrian Control.  No work shall occur in the right-
of-way without a traffic and pedestrian control plan approved by the Engineer. 
Work shall not commence prior to the Engineer's approval of the Traffic Control 
Plan(s). 

Installation of all traffic control shall be the responsibility of the contractor and shall 
conform to the most recent edition of the following standards, plans and specifications: 

1. California Manual on Uniform Traffic Control Devices (MUTCD) 

2. San Diego Area Regional Standard Drawings (SDRSD) 
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3. Provided Traffic Control Plans (if any) 

4. State of California Department of Transportation (Caltrans) Standard Plans 

5. State of California Department of Transportation (Caltrans) 

6. Standard Specifications, Standard Specifications for Public Works Construction 
(“Greenbook”), including all current supplements 

7. Contract Documents 

Traffic control plans shall be submitted to the Engineer a minimum of 20 days in 
advance of construction to allow for review. 

Approval of the traffic control plan does not constitute an official Permit to begin 
construction. 

A copy of all traffic requirements and traffic control plans approved by the Engineer 
must be kept on the job site for review by the Engineer’s representative and 
police/safety personnel. 

All temporary striping and pavement markings shall conform to the latest standard 
plans and specifications. 

Traffic signals shall remain fully actuated at all times.  Requests to have a traffic 
signal placed on “All-Way Red Flash” shall be submitted to the Engineer a minimum 
of 72 hours in advance. 

Requests for changes to traffic signal timing to facilitate traffic control through an 
intersection, or in the event detector loops need to be cut in order to complete 
construction, shall be coordinated with the Engineer a minimum of 1 week in 
advance. 

Requests to perform construction or set up traffic control outside of the stated 
work hours must be pre-approved by the Engineer as an amendment to the 
approved traffic control plan. 

The Contractor shall maintain all traffic control devices in “like new” condition at all 
times that they are in use. 

All conflicting signs shall be covered during construction in a manner that prevents 
them from be discerned in daylight or at night. 
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Warning (W) series signs used in work zones shall be Black on Orange background 
consistent with the latest standard plans and specifications, including size, shape 
and retro-reflectivity. 

All warning and construction signs shall be mounted on Type II or III barricades per 
the latest standard plans and specifications. Alternative mounting locations shall be 
pre-approved by the Engineer prior to construction and shown on the approved 
traffic control plan. 

Overnight traffic control must be pre-approved by the Engineer and shall include 
the use of flashing beacons mounted on Type II or III barricades per the latest 
standard plans and specifications. 

All cones, tubular delineators and other approved channelizing devices shall be a 
minimum height of 36” and have retro-reflective sleeves per the latest standard 
plans. 

Where flaggers are required to facilitate traffic control they shall be properly 
equipped with a “STOP/SLOW” paddle per the latest standard plans and 
specifications.  Flaggers are required to maintain two-way radio communications at 
all times. 

Flaggers shall be present to assist pedestrians through work areas and to provide 
ingress/egress at private driveways. 

Flaggers shall be used at intersections where the traffic signal has been placed on 
“All-Way Red Flash” if construction results in obstruction to driver line of sight, or 
as deemed necessary by the Engineer or his representative to ensure public safety. 

Flaggers shall be present to assist with the merging of construction trucks and 
heavy equipment into and out of traffic. “Trucks Entering/Exiting” (C44 (CA)) signs 
may be required for frequent movements, at the direction of the Engineer. 

Contractor shall remove all conflicting striping and pavement markings by 
“waterblasting”.  Alternative methods must be pre-approved by the Engineer.  The 
Contractor shall immediately remove any debris as the result of this operation. 

Pavement that is damaged due to the removal of striping, pavement markings and 
pavement markers shall be immediately repaired to the satisfaction of the 
Engineer. 

Within 24 hours of completing the work, the contractor shall promptly restore the 
road back to satisfactory condition, which includes but is not limited to, paving, 
striping, markings, signing, and loop detection. 
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CalTrans Standard Specifications (current edition) and any supplemental provisions. 
Traffic control devices shall be installed in conformance with the current edition of 
the "Manual of Traffic Control Devices" as published by CalTrans. Where reference 
is made to the "State", it shall be understood that reference is to CivicSD. 

Contractor shall set up temporary traffic control at the beginning of each workday 
and promptly remove at the end of each day to allow for normal traffic operations 
after work hours.  Requests to maintain temporary traffic control after hours must 
be pre-approved by the Engineer and approved on a TCP. 

All traffic & pedestrian control must take into account and provide for ADA access 
in conformance with federal regulations. 

7.9.3.2  Maintenance of Traffic Control Devices.  The Contractor shall be 
responsible for maintenance of any and all traffic control devices (signs, 
delineators, barricades, etc.) that are required by the Traffic Control Plan. The 
Contractor shall ensure that all devices are maintained in the property location 
during holiday, overnight, and on weekends.  Should it become necessary to use 
other forces to maintain the traffic control devices, the Contractor will be billed 
at the overtime rate for two (2) men and a vehicle (minimum, two (2) hours per 
call). 

7.9.3.3  Payment.  All costs for compliance with section 7.10.1 through 7.10.1.7 
shall be included in the line item, “Traffic and Pedestrian Control”.  If there is no 
line item then all costs associated with this work shall be included in the relevant 
line items and there shall be no additional costs to CivicSD. 

7.9.4  Hours of Operation.  Construction work is to be performed only during the hours 
between 6:00 am and 7:00 am for traffic control and equipment setup, and from 7:00 am to 
5:00 pm for work, Monday through Friday, unless special permission has been obtained from 
the Engineer. Unless otherwise authorized by the Engineer, the contractor will not be allowed 
to work during special events at the vicinity of the project location(s). 

7.9.5  Safety 

7.9.5.1  Work Site Safety.  The Contractor shall be solely and completely 
responsible for conditions on the job site, including safety of all persons 
(including employees) and property during performance of the work. This 
requirement shall apply continuously and is not limited to normal working hours. 
Safety provisions shall conform to U.S. Department of Labor, the California 
Occupational Safety and Health Act (OSHA), and all other applicable Federal, 
State, County, and City laws, ordinances, codes, the requirements set forth 
below, and any regulations that may be detailed in other parts of these 
documents. Where any of these are in conflict, the more stringent requirement 
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shall be followed. The Contractor's failure to thoroughly familiarize himself with 
the aforementioned safety provisions shall not relieve them from compliance 
with the obligations and penalties. 

The Contractor shall develop and maintain for the duration of this contract, a safety 
program that will effectively incorporate and implement all required safety provisions. 
The Contractor shall appoint an employee who is qualified and authorized to supervise 
and enforce compliance with the safety program. 

If death or serious injuries or serious damages are caused, the accident shall be reported 
immediately by telephone or messenger to the Engineer or other representative. In 
addition, the Contractor must promptly report in writing to the Engineer all accidents 
whatsoever arising out of or in connection with, the performance of the work whether 
on, or adjacent to the site, giving full details and statements of witnesses. 

7.9.5.2  Work Site Safety Official.  The Contractor shall designate in writing a 
"Project Safety Official" who shall be at the Work site at all times, and who shall 
be thoroughly familiar with the Contractor's Injury and Illness Prevention 
Program (IIPP), Code of Safe Practices (CSP) and all TCP’s. The Project Safety 
Official shall be available at all times to abate any potential safety hazards and 
shall have the authority and responsibility to shut down an unsafe operation, if 
necessary. 

7.9.5.3  Safety Orders 

7.9.5.3.1  General.  The Contractor shall have at the Work site, copies or suitable extracts 
of Construction Safety Orders, Tunnel Safety Orders, and General Industry Safety Orders 
issued by the State Division of Industrial Safety. 

Prior to beginning any excavation 5 feet in depth or greater, the Contractor shall submit 
to the Engineer, the name of the "Competent Person" as defined in CCR, Title 8, Section 
1504.  The "Competent Person" shall be present at the Work site as required by Cal-
OSHA. 

7.9.5.3.2  Shoring Plan.  Before excavating any trench 5 feet (1.5m) or more in depth, the 
Contractor shall submit a detailed working drawing (shoring plan) showing the design of 
the shoring, bracing, sloping, or other provisions used for the workers' protection. If the 
shoring plan varies from the shoring system standards, the shoring plan shall be prepared 
by a registered Structural or Civil Engineer. The shoring plan shall accommodate existing 
underground utilities. No excavation shall start until the Engineer has accepted the 
shoring plan and the Contractor has obtained a permit from the State Division of Industrial 
Safety. A copy of this permit shall be submitted to the Engineer. If the Contractor fails to 
submit a shoring plan or fails to comply with an accepted shoring plan, the Contractor 
shall suspend work at the affected location(s). Such suspended work shall not be the basis 
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of a claim for Extra Work and the Contractor shall not receive additional compensation or 
contract time. 

7.9.5.3.3  Payment.  Payment for shoring shall be paid in accordance with the line item(s) 
for “Shoring”.  If there is no such line item said costs shall be included in the relevant bid 
line item and there shall be no additional costs to CivicSD. Payment for compliance with 
the provisions of the safety orders and all other laws, ordinances, and regulations shall be 
included in the relevant bid line item and there shall be no additional costs to CivicSD. 

7.9.5.4  Use of Explosives.  Explosives may be used only when authorized in 
writing by the Engineer, or as otherwise specified in the Special Provisions. 

Explosives shall be handled, used, and stored in accordance with all applicable 
regulations. 

Prior to blasting, the Contactor shall comply with the following requirements: 

a. The jurisdictional law enforcement CivicSD shall be notified 24 hours in advance of 
blasting. 

b. The jurisdictional fire department shall be notified 24 hours in advance of blasting. 

c. Blasting activities and schedule milestones shall be included in the Contractor's 
construction schedule. 

For a Private Contract, specific permission shall be obtained from CivicSD in writing, 
prior to any blasting operations in addition to the above requirements. 

The Engineer's approval of the use of explosives shall not relieve the Contractor from 
liability for claims caused by blasting operations. 

7.9.5.5  Hazardous Materials.   

7.9.5.5.1  Should Contractor encounter material reasonably believed to be 
polychlorinated biphenyl (PCB) or other toxic wastes and hazardous materials (as defined 
in section 25117 of the Health and Safety Code) at the Site which have not been rendered 
harmless, the Contractor shall immediately stop work at the affected area and shall report 
the condition to CivicSD in writing.  CivicSD shall contract for any services required to 
directly remove and/or abate PCBs and other toxic wastes and hazardous materials, and 
shall not require the Contractor to subcontract for such services.  The Work in the affected 
area shall not thereafter be resumed except by written agreement of CivicSD and 
Contractor.   

7.9.5.5.2  Except as expressly set forth in the Contract Documents, the Contractor shall 
not cause or permit any Hazardous Material to be used, stored, transported, generated 
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or disposed of in or about the Project Site by the Contractor, Subcontractors, or their 
respective employees, agents or sub-subcontractors.   

7.9.5.5.3  If the presence of any Hazardous Material on the Project Site caused or 
permitted by the Contractor, any subcontractor or their respective employees, agents, or 
subcontractors results in any contamination of the Project Site, the Contractor shall 
promptly take all actions at the Contractor’s sole expense as are necessary to return the 
Project Site to the condition existing prior to the introduction of any such Hazardous 
Material to the Project Site, provided that CivicSD’s approval of such action shall first be 
obtained.  The Contractor shall be responsible for any and all damages suffered by CivicSD 
as the result of such contamination, including, without limitation, any diminution in value 
of the Project Site, costs of investigation, remediation, and any claims by other tenants 
for costs or expenses caused by the contamination and any investigation and 
remediation. 

7.9.6  Security and Protective Devices 

7.9.6.1  General.  Security and protective devices shall consist of fencing, steel 
plates, or other devices as required to protect open excavations. 

7.9.6.2  Security Fencing.  The Contractor shall completely fence open 
excavations. Security fencing shall remain in place unless workers are present and 
construction operations are in progress during which time the Contractor shall 
provide equivalent security. 

7.9.6.3  Steel Plate Covers.  The Contractor shall: 

1. Protect transverse or longitudinal cuts, voids, trenches, holes, and excavations in 
the right-of-way that cannot be properly completed within 1 Working Day by adequately 
designed barricades and structural steel plates (plates) that will support legal vehicle 
loads in such a way as to preserve unobstructed traffic flow. 

2. Secure approval, in advance, from the Engineer concerning the use of any bridging 
proposed on the Work. 

3. Shore the trench adequately shored to support the bridging and traffic loads. 

4. Design plates for HS 20-44 truck loading in accordance with Caltrans Bridge Design 
Specifications Manual. 

5. Installation of plate types and methods: 

(a) For the minimum thickness of plates refer to Table 7.10.5.3(A): 
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Table 7.10.5.3(A) 

Trench 
Width 

Minimum Plate 
Thickness 

10" 
1'-11" 
2'-7" 
3'-5" 
5'-3" 

1/2" 
3/4" 
7/8" 
1" 
1 1/4" 

 
(b) For spans greater than 5’-3", submit a structural design prepared by a California 

Registered Civil Engineer to the Engineer. 
(c) Make the surface of the plates skid-resistant with a nominal Coefficient Of Friction 

(COF) of 0.35 as determined by California Test Method 342. 
(d) Extend plates minimum 12” beyond the edges of the trench. 
(e) Plates must provide complete coverage to prevent any person, bicycle, motorcycle or 

motor vehicle from being endangered due to plate movement causing separations or 
gaps. 

(f) Install and secure plates against movement or displacement by using adjustable 
cleats, shims, welding, or other devices in a manner that will minimize noise. 

(g) Install plates using either Method (1) or (2): 

Method 1 [For speeds greater than 45 mph]:  Mill the pavement to a depth equal to 
the thickness of the plate and to a width and length equal to the dimensions of the 
plate. 

Method 2 [For Speeds less than 45 mph]:  Attach approach plate(s) and ending plate 
(if longitudinal placement) to the roadway by a minimum of 2 dowels pre-drilled into 
the corners of the plate and drilled 2" into the pavement.  Subsequent plates must be 
butted to each other. Compact fine graded asphalt concrete to form ramps, maximum 
slope 8.5 % with minimum 12" taper to cover all edges of the plates. 

Alternative installation method may be submitted for the Engineer’s review and 
approval. 

6. The Contractor is responsible for maintenance of the plates, shoring, and asphalt concrete 
ramps or any other approved device used to secure the plates. The Contractor must 
immediately mobilize necessary personnel and equipment after being notified by anyone 
of a repair needed e.g., plate movement, noise, anchors, and asphalt ramps. Failure to 
respond to the emergency request within 2 hours will be grounds for CivicSD to cause the 
necessary repairs and adjustments.  All costs for any action by or on behalf of CivicSD to 
secure, adjust or repair trench plates shall be borne by the Contractor and be deducted 
from any amounts due.  Failure to comply is a default and breach of contract may result 
in automatic grounds for suspension of permit, Contract, or both. 
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7. When plates are removed, repair any damage to the pavement with fine graded asphalt 
concrete mix or slurry seal to the satisfactory to the Engineer. 

7.9.7  Parking Restrictions.  The contractor is responsible for posting "no parking" signs on 
any section of street where such a prohibition is necessary to allow the work to be 
accomplished. The number of "no parking" signs required to provide adequate notice will be 
determined by the contractor and approved by the Engineer. Generally, signs shall be not 
greater than fifty (50) feet apart and face oncoming traffic. Such signs shall also give specific 
information as to the dates and times when parking is prohibited, and shall be posted three 
(3) calendar days before the effective date. If weather or other circumstances prevent work 
from being finished before expiration of the posted parking ban, new signs with revised "no 
parking" information shall be posted at least seventy-two (72) hours before any tow-aways 
by the Police Department are requested. It is the contractor's responsibility to contact the 
Police Department and arrange for tow-aways and such arrangements shall be made no later 
than the day before tow-aways will be needed on any section of street.  The signs shall be 
clean and free of graffiti and readable from 50 feet. 

If the above telephone numbers are changed, the contractor is not relieved of responsibility 
for notifying the various departments. 

7.10  PATENTS, TRADEMARKS, AND COPYRIGHTS. 

Contractor must pay, at no additional cost to CivicSD, all applicable royalties and license fees 
on any and all matters arising in connection with the Work. Contractor must defend all suits 
or claims for infringement of patent, trademark, and copyrights against CivicSD and any 
other Indemnified Parties, and must save CivicSD and any other Indemnified Parties 
harmless from loss on account thereof for any and all matters arising in connection with the 
Work on the Project, such costs to be paid at no additional cost to CivicSD, except with 
respect to any particular design process or the product of a particular manufacturer or 
manufacturers specified and required by CivicSD, other than pursuant to your 
recommendation or suggestion; provided however, if Contractor has reason to believe that 
the design, process or product so specified is an infringement of a patent, Contractor will be 
responsible for any loss resulting unless Contractor have provided the Engineer with prompt 
written notice of your belief, and the Engineer has nevertheless elected to go forward with 
such design, process, or product so specified. 

7.11  ADVERTISING. 

The names, addresses and specialties of Contractors, Subcontractors, architects, or 
engineers may be displayed on removable signs. The size and location shall be subject to the 
Engineer's approval. 

Commercial advertising matter shall not be attached to or painted on the surfaces of 
buildings, fences, canopies, or barricades. 
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Any advertisement referring to CivicSD as a user of a product, material, or service by 
Contractor or any Subcontractor and Supplier is expressly prohibited without CivicSD’s prior 
written approval. 

7.12  LAWS TO BE OBSERVED. 

The Contractor shall keep itself fully informed of State and national laws and County and 
municipal ordinances and regulations which in any manner affect those employed in the 
Work or the materials used in the Work or in any way affect the conduct of the Work. The 
Contractor shall at all times observe and comply with such laws, ordinances, and regulations. 

The Contract shall be governed by the law of the State of California applicable to contracts 
to be performed wholly within the State of California. 

Rules of law shall prevail over any provision contained in any of the Bid and Contract 
Documents which may be in conflict thereto or inconsistent therewith. 

The Contractor shall conform to and abide by all local, State and Federal building, sanitary, 
health and safety laws, rules, and regulations, including all City ordinances and regulations.  
To the best knowledge and belief of the parties, the Bid and Contract Documents contain no 
provision that is contrary to Federal or State law or any ruling or any regulations of a Federal 
or State CivicSD.  Should, however, any provisions of the Bid and Contract Documents at any 
time during its term be in conflict with any such law, ruling or regulation, and such provisions 
of the Bid and Contract Documents are thus held inoperative, the remaining provisions of 
the Bid and Contract Documents shall, nevertheless, remain in full force and effect. 

Whenever the provisions of any chapter of the Bid and Contract Documents may conflict 
with any agreement or regulation of any kind in force among members of any trade 
association, union or council which regulates or distinguishes what work shall or shall not be 
included in the work of any particular trade, the Contractor shall make all necessary 
arrangements to reconcile any such conflict without recourse to CivicSD. 
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SECTION 8 - FACILITIES FOR CIVICSD PERSONNEL 

8.1  GENERAL. 

A field inspector’s office is not required for this project.  

 

SECTION 9 - MEASUREMENT AND PAYMENT 

9.1  MEASUREMENT OF QUANTITIES  

9.1.1  Measurement Of Quantities For Unit Price Work.   

9.1.1.1  Unless otherwise specified, payment will be based on actual quantities 
of work as verified and approved by the Engineer, based on the price per unit as 
set forth in the Bid.  Items for which quantities are indicated "Lump Sum", "LS", 
or "Job", shall be paid for at the price indicated in the Bid. Such payment shall be 
full compensation for the items of work and all work appurtenant thereto. 

9.1.1.2  No Payment will be made for materials wasted or disposed of in a 
manner not called for under the Contract. This includes rejected material not 
unloaded from vehicles, material rejected after it has been placed, and material 
placed outside of the construction limits. No compensation will be allowed for 
disposing of rejected or excess material. 

9.1.2  Lump Sum Work.  

9.1.2.1  The Contractor shall submit to the Engineer within 15 days after award 
of Contract, a detailed Schedule of Values to be used only as a basis for 
determining progress payments on a lump sum contract or designated lump sum 
Bid item. This schedule shall equal the lump sum Contract Price or Bid item price 
and shall be in such form and sufficiently detailed as to satisfy the Engineer that 
it correctly represents a reasonable apportionment of the lump sum. 

9.1.3  Mobilization.   

9.1.3.1  When the Bid Form includes a bid item for mobilization, the costs of Work 
in advance of construction operations and not directly attributable to any specific 
bid item will be included in the progress estimate as “Mobilization.”  When no 
bid item is provided for “Mobilization,” payment for such costs will be deemed 
to be included in the other items of the Work. 
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9.1.3.2  Payment for Mobilization shall be based on the lump sum provided in the 
Bid Form, which shall constitute full compensation for all such Work.  No payment 
for Mobilization will be made until all of the items listed below have been 
completed to the satisfaction of CivicSD.  The scope of the Work included under 
Mobilization shall include, but shall not be limited to, the following principal 
items:   

1. Obtaining, paying for and delivering to CivicSD all bonds, insurance, and permits. 

2. Moving on to the Site all Contractor’s plant and equipment required for first 
month’s operations. 

3. Installing temporary construction power, wiring, and lighting facilities. 

4. Establishing fire protection system. 

5. Developing and installing a construction water supply. 

6. Providing and maintaining the field office trailers for the Contractor and CivicSD, 
complete, with all specified furnishings and utility services including telephones, 
telephone appurtenances, computer and printer, and copying machine. 

7. Providing on-site communication facilities for CivicSD, including telephones, radio 
pagers, and fax machines. 

8. Providing on-site sanitary facilities and potable water facilities as specified per Cal-
OSHA and these Contract Documents. 

9. Furnishing, installing, and maintaining all storage buildings or sheds required for 
temporary storage of products, equipment, or materials that have not yet been installed 
in the Work.  All such storage shall meet manufacturer’s specified storage requirements, 
and the specific provisions of the specifications, including temperature and humidity 
control, if recommended by the manufacturer, and for all security. 

10. Arranging for and erection of Contractor’s work and storage yard. 

11. Posting all OSHA required notices and establishment of safety programs per Cal-
OSHA. 

12. Full-time presence of Contractor’s superintendent at the Site as required herein. 

13. Submittal of initial Construction Schedule as required by the Contract Documents. 

9.1.3.3  Payment Schedule.  When applicable, Mobilization/Demobilization shall 
be paid for at the Contract lump sum price bid.  The lump sum price for 
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Mobilization/Demobilization shall include full compensation for furnishing all 
labor, materials, tools, equipment, and incidentals, overhead, taxes, fees and 
profit for doing all the work involved in mobilization and demobilization.  
Payments for Mobilization/Demobilization will be made in accordance with the 
following schedule: 

60% after construction begins. 

40% after acceptance of the completed project by the Engineer. 

9.2  PAYMENT 

9.2.1  Progress Payments.  CivicSD shall make monthly progress payments following receipt 
of undisputed and properly submitted payment requests.  Unless otherwise specified in the 
Notice, Contractor shall be paid a sum equal to ninety five percent (95%) of the value of Work 
performed up to the last day of the previous month, less the aggregate of previous payments. 

9.2.2  Final Payment.  The Contractor shall, after the full completion of the Work, submit a 
final payment application.  All prior progress estimates shall be subject to correction in the 
final estimate and payment. 

9.2.3  Retention Release.  Unless otherwise required by law, the final payment of five percent 
(5%) of the value of the Work, if unencumbered, shall be paid no later than sixty (60) Days 
after the date of recordation of the Notice of Completion. 

9.2.4  Acceptance of Final Payment.  Acceptance by Contractor of the final payment shall 
constitute a waiver of all claims against CivicSD arising from this Contract except those 
previously stated in writing in accordance with Section 3. 

9.2.5  No Waiver.  Payments to the Contractor shall not be construed to be an acceptance of 
any defective work or improper materials, or to relieve the Contractor of its obligations under 
the Contract Documents. 

9.3  PAYMENTS WITHHELD AND BACKCHARGES 

9.3.1  In addition to amounts which CivicSD may retain under other provisions of the Contract 
Documents, CivicSD may withhold  payments due to Contractor as CivicSD may consider 
appropriate to protect CivicSD from any of the following: 

a. Stop Payment Notice Claims.  

b. Defective work not remedied. 

c. Failure of Contractor to make proper payments to its subcontractors or suppliers.  
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d. Completion of the Contract if there exists a reasonable doubt that the work can be 
completed for balance then unpaid. 

e. Damage to another contractor or third party. 

f. Amounts which may be due CivicSD for claims against Contractor. 

g. Failure of Contractor to keep the record (“as-built”) drawings up to date. 

h. Failure to provide updates on the construction schedule.    

i. Site clean-up. 

j. Failure of the Contractor to comply with requirements of the Contract Documents. 

k. Liquated damages. 

l. Legally permitted penalties. 

Upon completion of the Contract, CivicSD will reduce the final Contract Price to reflect costs 
charged to the Contractor, backcharges or payments withheld pursuant to the Contract 
Documents. 

9.4  BID ITEMS 

The following are detailed descriptions of the bid items.  The descriptions are intended to 

provide a narrative of the bid item and shall not be considered as an all-inclusive or 

encompassing scope of work for each bid item.  All work shown or mentioned on the plans, 

in the Contract Documents, General Provisions, or Technical Provisions/Specifications 

shall be considered as included in the Bid Items. Some bid items may not have a narrative 

and/or bid description in this section.  Payment for each Bid Item shall be made at the 

quantity and type as listed in the Contractor's Proposal. Contractor must protect existing 

utilities, improvements, landscaping, irrigation systems, and vegetation in place. If damaged 

during the work, Contractor is responsible to repair or replace any utilities, improvements, 

landscaping, irrigation systems, and vegetation at his expense. 

 
Bid Item Descriptions: 

9.4.1   Mobilization/Demobilization  (Bid Item No. 1) 
       Bonds (Payment and Performance) (Bid Item No. 2) 
             
Mobilization / Demobilization shall consist of preparatory work and operations, including, but 
not limited to, items necessary for the move-on and move-off operations of personnel, labor, 
equipment, supplies, and incidentals to the Project Site; for the establishment of all offices, 
storage yards, buildings, hook-up and disconnects for utility services, and other facilities 
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necessary for work on the Project; and for all other work and operations including furnishing 
bonds, the application for and acquiring of permits from other agencies, which must be 
performed or costs incurred prior to beginning work on the various items of work on the 
Project Site.  Mobilization shall include but not be limited to items in Section 9.1.3. 
 
No additional compensation will be allowed for additional mobilizations required, including 
but not limited to delays caused by the relocation of existing utility facilities shown on the 
Plans or discovered during construction operations. 
 
The deletion of work or the addition of extra work as provided for herein shall be reflected in 
Contract Change Orders, and shall not affect the price paid for "Initial Mobilization." 
 
Payment for Initial Mobilization will be made as outlined in Section 9.1.3.3. 
 
The deletion of work or the addition of extra work as provided for herein shall not affect the 
price paid for Mobilization/Demobilization. 
 
The contract unit price paid for mobilization shall include full compensation for furnishing all 
labor, materials, tool, equipment, the cost of all bonds and insurance policies, and incidentals, 
and for doing the work involved in mobilization and demobilization as specified herein. 
 
9.4.2  SWPPP Development (Bid Item No. 3) Lump Sum 

SWPPP Permit Fee (Bid Item No. 4) Allowance 
 SWPPP Implementation (Bid Item No. 5) Lump Sum  
 

The Contractor shall comply with Section 7-8.6 of the Standard Specifications, including the 
preparation of a Storm Water Prevention Pollution Plan (SWPPP), payment of fees, and 
implementation of the SWPPP and erosion controls. 
 
The contract price paid for each line item shall include full compensation for furnishing all 
labor, materials, tools, equipment, and incidentals involved in preparing a Storm Water 
Prevention Pollution Plan (SWPPP) as required by the City of San Diego, payment of the 
permit fee, and implementing and maintaining said SWPPP and erosion controls, and no 
additional compensation will be allowed therefor. 
 
9.4.3  Clear and Grubbing (Bid Item No. 6) Lump Sum 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals, to clear trash, debris, rocks, and brush 
and other miscellaneous items as required per plan and specifications to perform work on 
the project.  Payment for this item shall paid once work is completed and no additional 
compensation will be allowed thereof. 
 
9.4.4  Remove Concrete Walkway (Bid Item No. 7) Square Feet 



 

 
PROJECT NO: C-0006 

142 GENERAL CONDITIONS 

 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to remove and dispose of the concrete 
walkway according to the plans and specifications.  Payment for this item shall be based on 
the amount of material removed and no additional compensation will be allowed thereof. 

9.4.5  Remove, Salvage and Deliver Decorative Light Heads (Bid Item No. 8) Each 
 Remove, Salvage and Deliver Chairs (Bid Item No. 9) Each 
 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals, to excavate and salvage the decorative 
lights and chairs as required per plan and specifications.  Work will include removal and 
disposal of concrete footings, pull boxes and conduits.     Light heads and chairs will be 
delivered to the Port of San Diego as per notes found on the plans.   Payment for this item 
shall be based on the value of work completed for each piece and no additional compensation 
will be allowed thereof. 

9.4.6  Remove, Salvage and Deliver Existing Irrigation Controller and SS Pedestal Mount    
Enclosure (Bid Item No. 10) Lump Sum 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to remove, salvage and deliver the existing 
irrigation controller and SS Pedestal Mount Enclosure to the Port of San Diego according to 
the plans and specifications.  Payment for this item shall be based on a lump sum price, and 
no additional compensation will be allowed thereof. 

 
9.4.7  Remove Concrete Mow Strip (Bid Item No. 11) Lineal Feet 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to remove and dispose of the concrete 
mowstrip according to the plans and specifications.  Payment for this item shall be based on 
the amount of material removed and no additional compensation will be allowed thereof. 

 
9.4.8  Tree Removal (Bid Item No. 12) Each 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to remove and dispose of the Washington 
Robusta trees according to the plans and specifications.  Payment for this item shall be based 
on the each removed and no additional compensation will be allowed thereof. 

 
9.4.9  Remove CL Fencing and Footings (Bid Item No. 13) Lineal Feet 
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The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to remove and dispose of the chain link 
fence and associated concrete footings according to the plans and specifications.  Payment 
for this item shall be based on the amount of material removed and no additional 
compensation will be allowed thereof. 

 
9.4.10  Place Topsoil (Bid Item No. 14) Cubic Yards 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to replace removed concrete and 
miscellaneous areas with topsoil according to the plans and specifications.  Payment for this 
item shall be based on the amount of material placed and no additional compensation will 
be allowed thereof. 

 
9.4.11  Grade and Level Ballast Area (Bid Item No. 15) Lump Sum 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to grade and level the walking ballast 
according to the plans and specifications.  Payment for this item shall be based on a lump 
sum price and no additional compensation will be allowed thereof. 

 

9.4.12  Import and Place Walking Ballast (Bid Item No. 16) Tons 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to import and install walking ballast 
between the new and old fence according to the plans and specifications.  Payment for this 
item shall be based on the amount of material required and no additional compensation will 
be allowed thereof. 

 
9.4.13  Fine Grading and Soil Prep for Sod Placement (Bid Item No. 17) Square Feet 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to prepare and fine grade topsoil in 
preparation of sod placement according to the plans and specifications.  Payment for this 
item shall be based on the amount of square footage and no additional compensation will be 
allowed thereof. 

9.4.14  Furnish and Install Sod  (Bid Item No. 18) Square Feet 
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The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to supply and install the sod according to 
the plans and specifications.  Payment for this item shall be based on the amount of material 
purchased and no additional compensation will be allowed thereof. 

9.4.15  Construct Mow Strip (Bid Item No. 19) Lineal Feet 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to install concrete mow strip, Type B, 
according to the plans and specifications for installation of the new fence.  Payment for this 
item shall be based on the amount of lineal feet placed and no additional compensation will 
be allowed thereof. 

9.4.16  Install 6’ Chain Link Fence (Bid Item No. 20) Lineal Feet 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to install the 6’ chain link fence according 
to the plans and specifications.  Payment for this item shall be based on the length of fence 
installed and no additional compensation will be allowed thereof. 

9.4.17  Install Temporary 6’ Chain Link Fence (Bid Item No. 21) Lineal Feet 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to install the temporary 6’ chain link fence 
according to the plans and specifications.  Payment for this item shall be based on the length 
of fence installed and no additional compensation will be allowed thereof. 

9.4.18  Install 4’ Chain Link Fence (Bid Item No. 22) Lineal Feet 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to install the 4’ chain link fence according 
to the plans and specifications.  Payment for this item shall be based on the length of fence 
installed and no additional compensation will be allowed thereof. 

9.4.19  Construct Mow Curb  (Bid Item No. 23) Lineal Feet 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to install the mow curb adjacent to the 
irrigation controller according to the plans and specifications.  Payment for this item shall be 
based on the lineal feet of curb and no additional compensation will be allowed thereof. 

9.4.20  DG near Irrigation Controller (Bid Item No. 24) Square Feet 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to provide and install the DG near the 
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irrigation controller according to the plans and specifications.  Payment for this item shall be 
based on the square footage installed and no additional compensation will be allowed 
thereof. 

9.4.21  Install Irrigation System (Bid Item No. 25) Lump Sum 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to install the irrigation system and 
controller according to the plans and specifications.  Payment for this item shall be based on 
the amount of work performed and no additional compensation will be allowed thereof. 

9.4.22  6-Month Plant Establishment  (Bid Item No. 26) Lump Sum 

The contract lump sum price paid for this item shall include full compensation to furnish all 
labor, materials, tools, equipment, and incidentals to establish the landscape for six months 
according to the plans and specifications.  Payment for this item shall be based on the amount 
of work performed and no additional compensation will be allowed thereof. 

9.4.23  Field Orders (Bid Item No. 27) Allowance 

The contract allowance for this item shall be used when directed by the Project Manager or 
his representative to perform work outside, or in addition to, the items shown on the project 
plans or specifications.   Payment for this item shall be based on the amount of work 
requested by the Project Manager and no additional compensation will be allowed thereof. 

9.4.24  Provide BNSF Flagmen (Bid Item No. 28) Allowance 

The contract allowance for this item shall include full compensation to acquire the required 
BNSF flagmen for the project during the times where construction is within the existing 
railroad right-of-way according to the plans and specifications.  Payment for this item shall 
be based on the actual time required and no additional compensation will be allowed thereof. 

SECTION 10 – MISCELLANEOUS 
10.1 INDEMNIFICATION 

 
To the fullest extent allowed by law, Contractor shall defend, indemnify and hold CivicSD, the 
Successor CivicSD, (if any), the City of San Diego, and their respective officials, officers, agents, 
employees, and representatives (the “indemnitees”) free and harmless from any and all 
claims, demands, causes of action, costs, expenses, liabilities, losses, damages or injuries, in 
law or in equity, to property or persons, including wrongful death, regardless of whether the 
allegations are false, fraudulent, or groundless, arising out of, related to , or in connection 
with the Work or this Contract, including claims made by subcontractors for nonpayment, 
and including without limitation the payment of all consequential damages and attorneys’ 
fees and other related costs and expenses.  Contractor shall defend, at Contractor’s own cost, 
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expense and risk, with counsel of the Indemnitee’s choosing, any and all such suits, actions, 
or other legal proceedings of every kind that may be brought or instituted against any 
indemnitee.  Contractor shall pay and satisfy any judgment, award or decree that may be 
rendered against an Indemnitee, in any such suit, action or other legal proceeding.  
Contractor shall reimburse the Indemnitees for any and all legal expenses and costs incurred 
by each of them in connection therewith or in enforcing the indemnity herein provided.  The 
only limitation on this provision shall be those imposed by Civil Code section 2782. 
  
 

SECTION 10 -  

10.2  COMMUNITY LIAISON. 

10.2.1  General.  Contractor shall retain a community liaison throughout the Contract Time.  
The community liaison must closely coordinate the Work with the businesses, institutions 
and residents impacted by the Project. Example duties of the community liaison include 
notification to the businesses, institutions and residents of the commencement of 
construction activities not less than 5 Working Days in advance, coordination of access for 
vehicular and pedestrian traffic to businesses, institutions and residences impacted by the 
Project, response to community questions and complaints related to your activities, reporting 
of liaison activities at all Project progress meetings scheduled by the Engineer, and 
attendance to the Project Pre-construction Meeting. 

10.3  CONFLICT OF INTEREST. 

The Contractor shall establish and make known to your employees appropriate safeguards to 
prohibit employees from using their positions for a purpose that is, or gives the appearance 
of being, motivated by desire for private gain for themselves or others, particularly those with 
whom they have family, business, or other relationships.  Project personnel must not accept 
gratuities or any other favors from Subcontractors or potential subcontractors. 

The Contractor is subject to all federal, state, and local conflict of interest laws, regulations, 
and policies applicable to public contracts and procurement practices, e.g., California 
Government Code §§1090, et. seq. and 81000, et. seq. If, in performing the Work, Contractor 
make, or participate in, a “governmental decision” in accordance with title 2, §18701(a)(2) of 
the California Code of Regulations, or performs the same or substantially all the same duties 
for CivicSD that would otherwise be performed by an CivicSD employee holding a position 
specified in the applicable department’s conflict of interest code, Contractor will be subject 
to a conflict of interest code requiring the completion of one or more statements of economic 
interests disclosing your relevant financial interests. 

If required, statements of economic interests must be made on Fair Political Practices 
Commission Form 700 and filed with CivicSD. Contractor must file a Form 700 (Assuming 
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Office Statement) within 30 days of CivicSD’s written determination that Contractor will be 
subject to a conflict of interest code. File a Form 700 (Annual Statement) on or before April 
1, disclosing any financial interests held during the previous calendar year for which 
Contractor was subject to a conflict of interest code. 

If CivicSD requires Contractor to file a statement of economic interests as a result of the Work 
performed, Contractor will be considered a “CivicSD Official” subject to the provisions of 
CivicSD Ethics Ordinance, including the prohibition against lobbying CivicSD for 1 year 
following the expiration or termination of the Contract. 

If the Contractor employed on the Project must not accept gratuities or any other favors from 
any Subcontractors or potential Subcontractors. The Contractor must not recommend or 
specify any product, supplier, or contractor with whom Contractor has a direct or indirect 
financial or organizational interest or relationship that would violate conflict of interest laws, 
regulations, or policies. 

If the Contractor violates any conflict of interest laws or any of these conflict of interest 
provisions, the violation will be grounds for immediate termination of this Contact. Further, 
the violation subjects Contractor to liability to CivicSD for all damages sustained as a result of 
the violation. 

10.4  NOTICE OF THIRD PARTY CLAIMS. 

Pursuant to Public Contract Code section 9201, CivicSD shall provide Contractor with timely 
notification of the receipt of any third-party claim relating to the Contract. 

10.5  STATE LICENSE BOARD NOTICE. 

Contractors are required by law to be licensed and regulated by the Contractors’ State License 
Board which has jurisdiction to investigate complaints against contractors if a complaint 
regarding a patent act or omission is filed within four (4) years of the date of the alleged 
violation.  A complaint regarding a latent act or omission pertaining to structural defects must 
be filed within ten (10) years of the date of the alleged violation.  Any questions concerning 
a contractor may be referred to the Registrar, Contractors’ State License Board, P.O. Box 
26000, Sacramento, California 95826. 

10.6  INTEGRATION 

a. These Contract Documents, together with its incorporated documents, contains the entire, 
integrated agreement of the parties hereto, and supersedes any and all other prior or 
contemporaneous negotiations, understandings and oral or written agreements between the 
parties hereto.  Each party acknowledges that no representations, inducements, promises or 
agreements have been made by any person which are not incorporated herein, and that any 
other agreements shall be void. 
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b. Any modification of this Contract shall only be effective if in writing signed by all parties. 

c. No oral order, objection, direction, claim or notice by any party or person shall affect or 
modify any of the terms or obligations contained in the Contract Documents. 

10.7  GOVERNING LAW, VENUE 

This Agreement and the Contract Documents shall be construed under and in accordance 
with the laws of the State of California, and the appropriate venue for any action or 
proceeding arising from this Agreement and/or the Contract Documents shall be had in the 
Superior Court of San Diego, Central Branch. 

10.8  CITY OF SAN DIEGO COUNCIL POLICIES APPLICABLE TO THIS CONTRACT 

10.8.1  Policy no. 100-17 - Drug-free workplace/city contractors  

10.8.1.1  Definitions.   

The following definitions should be used in conjunction with this Section: 
 

10.8.1.1.1  “Drug-free workplace” means the site for the performance of this Contract 
at which employees of the entity are prohibited from engaging in the unlawful 
manufacture, distribution, dispensation, possession, or use of a controlled substance 
in accordance with the requirements of this Section. 

10.8.1.1.2  “Employee” means the employee of the Contractor directly engaged in the 
performance of work pursuant to this Contract.  

10.8.1.1.3  “Controlled substance” means a controlled substance in schedules I 
through V of Section 202 of the Controlled Substance Act (21 U.S.C. Sec. 812). 

10.8.1.2  Contractor Requirements  

Pursuant to City Council Policy No. 100-17, the Contractor will provide 
a drug-free workplace by doing all of the following: 

10.8.1.2.1  Publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensation, possession, or use of a controlled substance is prohibited in 
the person’s organization’s workplace and specifying the actions that will be taken 
against employees for violations of the prohibition.   

10.8.1.2.2  Establishing a drug-free awareness program to inform employees about all 
of the following: 

a. The dangers of drug abuse in the workplace. 
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b. The person’s or organization’s policy of maintaining a drug-free workplace. 

c. Any available drug counseling, rehabilitation, and employee assistance programs. 

d. The penalties that may be imposed upon employees for drug abuse violations. 

10.8.1.2.3  Posting the statement required by Section 10.8.1.2.1 in a prominent place 
at Contractors main office. For projects large enough to necessitate a construction 
trailer at the job site, the required signage would also be posted at the job site. 

10.8.1.2.4  The Contractor shall include in each subcontract agreement language which 
indicates the subcontractor’s agreement to abide by the provisions of this Section. The 
Contractor and subcontractors shall be individually responsible for their own drug-free 
workplace programs. 

10.8.2  Policy no. 100-04 - Americans with DISABILITIES act/city contractors 

10.8.2.1  Definitions.  

10.8.2.1.1  “Qualified individual with a disability” means an individual with a disability 
who satisfies the requisite skill, experience, education and other job-related 
requirements of the employment position such individual holds or desires, and who, 
with or without reasonable accommodation, can perform the essential functions of 
such position. 

10.8.2.1.2  “Employee” means the employee of the Contractor directly engaged in the 
performance of work pursuant to this Contract. 

10.8.2.2  Contractor Requirements 

Pursuant to City Council Policy No. 100-04, the Contractor will adhere to the following 
provisions of the American with Disabilities Act (ADA) of 1990: 
 

10.8.2.2.1  Title I. Employment Mandates - “No contractor may discriminate against 
qualified persons with disabilities in any aspects of employment, including 
recruitment, hiring, promotions, conditions and privileges of employment, training, 
compensation, benefits, discipline, layoffs, and termination of employment.” 

10.8.2.2.2  Title II. State and Local Government - “No qualified individual with a 
disability maybe excluded on the basis of disability, from participation in, or be denied 
the benefits of services, programs, or activities by contractors or subcontractors 
providing services for the City.” 

10.8.2.2.3  Post a statement addressing the requirements of the ADA in a prominent 
place at the worksite. 
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10.8.2.2.4  The Contractor shall include in each subcontract agreement language 
which indicates the subcontractor’s agreement to abide by the provisions of this 
Section. The Contractor and subcontractors shall be individually responsible for their 
ADA employment programs. 

10.8.3  Policy no. 900-16 - CONSTRUCTION AND DEMOLITION (C&D) MATERIAL RECYCLING 

10.8.3.1  Contractor Requirements.  

Pursuant to City Council Policy No. 900-16, the Contractor will adhere 
to the following provisions: 

 
10.8.3.1.1  Divert as much waste from landfills as possible through waste reduction, 
reuse and recycling. 

10.8.3.1.2  Evaluate the potential for maximizing waste diversion through recycling, 
waste reduction and reuse.  

10.8.3.1.3  Diversion goals shall be 100% diversion of inert materials (concrete, rock, 
asphalt, dirt, etc.) and at least 50% diversion of all remaining materials by weight if 
mixed C&D recycling facilities are available or as much as feasible through source 
separation of recyclable materials if a mixed C&D facility is not available. 

10.8.3.1.4  Recycling and waste reduction, when economically feasible, is required 
through reuse and grinding of materials onsite or other efforts. All trash and mixed 
loads of recycling shall be processed at the Miramar Landfill when economically 
feasible. 

10.8.3.1.5  A contractor who is convicted of illegal dumping may be subject to 
debarment in accordance with Chapter 2, Article 2, Division 8 of the City’s Municipal 
Code. 

10.8.3.1.6  Purchase products made from recycled materials, when economically 
feasible.   

 
10.9  GOVERNING LAW, VENUE 

This Agreement and the Contract Documents shall be construed under and in accordance 
with the laws of the State of California, and the appropriate venue for any action or 
proceeding arising from this Agreement and/or the Contract Documents shall be had in the 
Superior Court of San Diego, Central Branch. 
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END OF GENERAL CONDITIONS 
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SUPPLEMENTAL SPECIAL CONDITIONS 
SECTION 11 - GENERAL CONSTRUCTION 

 

SSP SHALL CONFORM TO PART 1 THE STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION 
(EXCLUDING PART 1) (“GREEN BOOK” 2018 EDITION) CURRENTLY ADOPTED BY THE CITY, INCLUDING 
ITS CURRENT SUPPLEMENT AMENDMENTS (CITY SUPPLEMENT – “WHITE BOOK” 2018 EDITION), EXCEPT 
FOR THE FOLLOWING CHANGES AND ADDITIONS: 

 

 
SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

 
5-7 SAFETY 
 
5-7.1 Work Site Safety. 
 
ADD the following section: 
5-7.1.3  Rail Operations 
 
The Contractor's work shall not interfere with any rail operations (heavy rail passenger, light rail transit, 
or freight operations).    

Prior to initiating any work within the railroad right-of-way, the Contractor shall comply with BNSF 
requirements for insurance and safety training.   Contractor shall also comply with BNSF Temporary 
Occupancy Permit.   

When working near the railway corridor [area within the fenced area of tracks], the Contractor’s 
employees are prohibited from positioning themselves, placing material, or positioning machinery within 
the existing fenced track area or within 25 feet of the nearest rail of main line track (25 feet from the 
centerline of track) when the existing fence is removed, unless under control of a BNSF railroad flagman 
at each work location.   

Work involved within the fenced railroad track area shall be under the control of the BNSF railroad 
flagman.  When the Contractor plans to perform work within the fenced railroad track area or within 25-
feet of the BNSF track centerline when the existing fence is removed, a BNSF railroad flagman will be 
required. Notify the Engineer and the Railroad Representative to schedule a BNSF railroad flagman, not 
less than ten (10) Business Days prior to when they are needed for such work. If the Contractor changes 
plans, notify the Engineer and the railroad not less than 48 hours prior to the pre-scheduled operation.  
 
The Contractor shall plan the work to minimize the need for the railroad flagger. In particular, the 
Contractor is expected to plan as much work as possible while the existing fence is in place. The Contractor 
will be provided with a fixed allowance for railroad flagging. If the Contractor exceeds the fixed amount 
of the allowance, the cost of additional railroad flagging will be at the Contractor’s expense. 
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ADD the following section: 
 
5-7.1.4 Overhead Traction Power Catenaries 

Attention is directed to the existence of overhead 650 volt DC overhead power lines for the trollies within 
the MTS right-of-way. The Contractor should assume these wires live at all times. Extreme caution shall 
be exercised when working in the vicinity of these wires. 

The Contractor shall not allow metal equipment or other items to contact the trolley tracks and the 
overhead catenary wires. The wires convey positive current and the tracks act as the negative return for 
the 650 volt DC traction power. 

For this contract, there is no reason for the Contractor to be on the MTS right-of-way or near the traction 
power overhead wires. The Contractor shall not venture onto the MTS right-of-way. 

PART 3  

CONSTRUCTION METHODS 

SECTION 300 – EARTHWORK 

300-1.4 Payment. DELETE in its entirety and SUBSTITUTE with the following: 
 

1. The lump sum for “Clearing and Grubbing” shall include full compensation for the removal and 
disposal of all the resulting materials not specifically identified as separate removal items. This 
item will include sawcutting and removal of concrete divider strips (approximately 27) and 
earthwork for installation of the new mow strip.  
 

2. Payment for bid items specifically identified shall be the units indicated and shall include full 
payment for their removal and disposal. 
 

3. Salvage light heads from decorative lights. Contact designated Port person and deliver salvaged 
items to Port Maintenance Yard. Payment for salvaging light heads; removal of poles and 
concrete footings; and removal of pull boxes and conductors shall be the unit bid price.  
 

4. Salvage chairs. Contact designated Port person and deliver salvaged items to Port Maintenance 
Yard. Payment for salvaging chairs shall be the unit bid price.   
 

5. Salvage irrigation controller and SS pedestal mount enclosure. Contact designated Port person 
and deliver salvaged items to Port Maintenance Yard. Payment for salvaging items shall be the 
unit bid price. The existing controller shall remain operative until the new system has been fully 
implemented. Payment for salvaging the irrigation controller and SS pedestal mount enclosure 
shall be the unit bid price.  
 

6. Payment for Tree Removal and Disposal (Washington Robustus) shall include removal of the 
stump and roots to 18-inches below the finish surface.    
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300-4.10 Payment.  ADD the following: 

Upon completion of construction of the new CL fence and mow strip, perform finish grading to bring the 
area adjacent to the mow strip to approximately 1-inch below the edge of the mow strip. Taper the 
grading to approximately 3-feet away from the new mow strip. On the railroad side of the fence, fill low 
areas with walkway ballast and perform finish grading to leave the area in a neat and uniform surface with 
a drainage swale located approximately 3-feet from the new fence line. Payment for finish grading shall 
be the lump sum price. 

Furnish and place walking ballast fill material in low areas on railroad side of new fence. Walking ballast 
shall be in accordance with BNSF specifications. Payment for furnishing and placing walking ballast fill 
material shall be the unit bid price per ton. 

Furnish and place disintegrated granite fill material at irrigation controller. Payment for furnishing and 
placing disintegrated granite fill material shall be the unit bid price per square foot. 

SECTION 304 – METAL FABRICATION AND CONSTRUCTION 

304-3 CHAIN LINK FENCE. 

304-3.1 General.  ADD the following: 

Where new fences and mow strips are shown on the plans, layout alignment to avoid altering existing 
concrete mow strips where they are encountered in the westerly part of the project area, and establish 
the vertical alignment to match the top of the existing mow strips (Approximately 23-feet from center line 
of proposed BNSF Track 1). In the area where the new fence and mow strip is located away from the 
existing mow strips, continue the horizontal alignment to maintain the same offset from the proposed 
new BNSF track alignment, and establish the vertical alignment of the fence and mow strip to be 
approximately 1-inch above the high points of the existing sod. 

  



 

 
PROJECT NO: C-0006 

155 FEDERAL REQUIREMENTS 

 

PART 8 - LANDSCAPING AND IRRIGATION 

SECTION 800 - MATERIALS 

800-1.1.2 Class “A” Topsoil. 

 4. The Agronomic Topsoil Test procedure shall be as follows: 

 ADD the following subsection: 
f)  Soil test(s) shall be performed by an agricultural soil testing laboratory. Agricultural 

soil testing laboratories shall be from the below list, or approved equal: 

  Wallace Laboratories 
  365 Coral Circle  
  El Segundo, CA 90245 
  Phone: 310 615-0116 Fax: 310 640-6863  
  http://www.bettersoils.com 

  Waypoint Analytical (Soil & Plant Laboratory, Inc.) 
  4741 East Hunter Avenue Ste. A 
  Anaheim, CA 92807 

  Phone: 714 282-8777  Fax: 714 282-8575  http://www.waypointanalytical.com 

  Fruit Growers Laboratory, Inc. 
  853 Corporation Street 
  Santa Paula, CA 93061-0272 
  Phone: 805 659-0910  Fax: 805 525-4172  
  http://www.fglinc.com 

800-1.2 Soil Fertilizing and Conditioning Materials 

800-1.2.5 Mulch  

DELETE in its entirety and SUBSTITUTE with the following: 

1. Compost 

a) General Guidelines 
1. Compost shall be produced by a CA State Licensed facility using the Pathogen 

Reduction process, Title 14 Regulations.  
Compost shall be aerobic without malodorous presence of decomposition products. 
 

2. Maximum particle size shall be 0.5 inch, 80% or more shall pass a No. 4 screen 
for soil amending. Maximum particle size shall be 0.25 inch for hydroseeding. 

3. Humic Compost from Agri Service, or approved equal. 
b) Acceptable Types 

1. Acceptable types: Composts low in salts, low in heavy metals, Pathogen 
Reduction completed and free from weed seeds, free of pathogens and 
other deleterious materials.  

http://www.fglinc.com/
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2. Conditionally acceptable types: Fully composted wood products, stable 
humus must be present.  

3. Not acceptable: Sludge-based materials and wood-based products based on 
redwood or cedar. Fines are not acceptable. 

c) Specific Criteria 
Acid-soluble ash:    5% - 20%. 
Silicon content (acid-insoluble ash):    < 50%  
Organic matter, dry weight basis:    > 50% 
pH:    6 – 7.5 
ECe (Salt content):    <10 millimho/cm, 25°C, saturated paste extract 
Calcium carbonate:    Non-detectable, if applied on alkaline soils 
Boron:    <1.0 parts per million in saturated extract 
Carbon : Nitrogen ratio:      <25:1 

d) Maximum total permissible pollutant concentrations: 
 (parts per million on a dry weight basis) 

arsenic 10 molybdenum 15 cobalt 20  
silver 5 mercury 5 cadmium 10  
nickel 50 copper 100 vanadium 400  
chromium 100 selenium 20 lead 200  
zinc 250 

SECTION 801 - INSTALLATION 

801.2.2 Topsoil Preparation and Conditioning 

801-2.2.1 General  

ADD the following: 

The project includes the removal of an existing concrete sidewalk and grasscrete blocks. The subgrade 
for sod shall be brought to finish grade with Type A Topsoil. 
 
 

(((((((END OF SUPPLEMENTARY SPECIAL PROVISIONS))))))) 
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ADDITIONAL DOCUMENTS 
INCORPORATED HEREIN BY REFERENCE AS IF SET FORTH IN THEIR ENTIRETY 

1. PORT OF SAN DIEGO RIGHT-OF-ENTRY LICENSE AGREEMENT  
2. BNSF TEMPORARY OCCUPANCY PERMIT  
 
 
 

PLANS AND DRAWINGS 

"THE FOLLOWING PLANS AND DRAWINGS ARE INCORPORATED HEREIN BY REFERENCE AS IF 
SET FORTH IN THEIR ENTIRETY: 

1. Improvement Plans for Park Boulevard Grade Crossing Linear Park Modifications, 
sheets 36239-1-D through 36239-20-D  

 

 


