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ABBREVIATIONS GENERAL NOTES PROJECT DESCRIPTION SHEET INDEX
A# xxx DIVISION OF STATE ARCHITECT

APPLICATION NUMBER
ASPHALT CONCRETE
AIR CONDITIONING(ED)
ACCESSIBLE
AREA DRAIN
ARCHITECT/ENGINEER
ABOVE FINISH(ED) FLOOR
ABOVE FINISH(ED) SURFACE
ALUMINUM
ALTERNATE
AMOUNT
ANODIZE(D)
APPROXIMATE(LY)
ARCHITECT(S)
ASPHALT
AUDIO/VISUAL

LAVATORY
POUND
LINEAR FOOT (FEET)
LOUVER
LIGHTWEIGHT

LAV. 1. ALL CONSTRUCTION SHALL COMPLY WITH CURRENT 
APPLICABLE CODES, ORDINANCES, REGULATIONS AND 
STATUTES.

PRESENCE OF AN EXISTING PRODUCT, FINISH, OR TYPE OF 
CONSTRUCTION TO REMAIN, REQUIRES THAT PATCHING, 
EXTENDING OR MATCHING SHALL BE PERFORMED AS 
NECESSARY TO MAKE WORK COMPLETE AND CONSISTENT 
TO THE STANDARD OF QUALITY OF THE EXISTING 
MATERIAL.

11.SEE C.F.C. CHAPTER 33 FOR FIRE SAFETY DURING 
CONSTRUCTION.
PROTECT IN PLACE ALL (E) LANDSCAPING THROUGHOUT 
THE DURATION OF CONSTRUCTION. U.O>N ANY 
LANDSCAPING, IRRIGATION OR HARDSCAPE DAMAGED 
BY CONTRACTOR DURING CONSTRUCTION SHALL BE 
REPLACED TO PRE-CONSTRUCTION CONDITION
ALL WORK SHOWN IS ASSUMED TO BE NEW WORK 
UNLESS NOTED AS EXISTING (E)

ALL SYSTEMS SHALL BE BID & INSTALLED COMPLETE 
AND FUNCTIONAL FOR THEIR PURPOSE

23.LB.
ROOF SAFETY IMPROVEMENTS INCLUDING THE FOLLOWING:A.C. L.F.

GENERALA/C LVR. 24. G-001
G-002

TITLE SHEET
PROJECT INFORMATION & SHEET INDEXACC. LT.WT. 1. BUILDING "100"

WARNING LINES & LADDER TIE-OFF.
2. THE PROJECT SPECIFICATIONS, BOUND SEPARATELY, 

ARE A PART OF THE CONTRACT DOCUMENTS.
A.D.
A/E ARCHITECTURAL SITE2. BUILDING "200"

WARNING LINES & LADDER TIE-OFF
A.F.F.
A.F.S.
ALUM.

AS101 SITE PLAN & DETAILS3. THE CONTRACTOR SHALL INVESTIGATE, VERIFY, AND BE 
RESPONSIBLE FOR THE COORDINATION OF THE WORK 
OF THE PROJECT WITH EXISTING CONDITIONS AND 
DIMENSIONS. THE CONTRACTOR SHALL NOTIFY THE 
ARCHITECT IN WRITING OF ANY CONDITION REQUIRING 
CLARIFICATION OR MODIFICATION PRIOR TO 
PROCEEDING WITH THE AFFECTED WORK.

PATCH AND EXTEND EXISTING WORK USING SKILLED 
CRAFTS PERSONS WHO ARE CAPABLE OF MATCHING 
EXISTING QUALITY OF WORKMANSHIP. QUALITY OF 
PATCHED OR EXTENDED WORK SHALL NOT BE LESS THAN 
THAT SPECIFIED FOR NEW WORK.

12.MASONRY
MATERIAL
MAXIMUM
MACHINE BOLT
MECHANIC(AL)
MEMBRANE
MANUFACTURER
MINIMUM
MISCELLANEOUS

MAS.
MATL.
MAX.

25. 3. BUILDING ”300"
WARNING LINES & LADDER TIE-OFF

ARCHITECTURAL
ALT. A-101 

A-102 
A-103 
A-104 
A-105 
A-501

ENLARGED ROOF PLANS 
ENLARGED ROOF PLANS 
ENLARGED ROOF PLANS 
ENLARGED ROOF PLANS 
ENLARGED ROOF PLANS 
DETAILS

AMT.
ANOD.
APPROX.
ARCH.
ASPH.

M.B. 26. 4.BUILDING "400' 
WARNING LINES Sp/aMECH.

MEMBR.
MFR. %THE INTENT OF THE DRAWINGS AND SPECIFICATIONS IS 

TO MODIFY THE FACILITY FOR ACCESSIBILITY IN 
ACCORDANCE WITH TITLE 24, CALIFORNIA CODE OF 
REGULATIONS. SHOULD ANY CONDITIONS THAT DEVELOP 
NOT COVERED BY THE CONTRACT DOCUMENTS SUCH 
THAT THE FINISHED WORK WILL NOT COMPLY WITH SAID 
TITLE 24, CALIFORNIA CODE OF REGULATIONS, A 
CHANGE ORDER DETAILING AND SPECIFYING THE 
REQUIRED WORK SHALL BE SUBMITTED TO AND 
APPROVED BY DSA BEFORE PROCEEDING WITH WORK.

27. 5. BUILDING "500"
WARNING LINES & LADDER TIE-OFF.

13. PATCH OR REPLACE ANY PORTION OF AN EXISTING 
FINISHED SURFACE WHICH IS FOUND TO BE DAMAGED, 
LIFTED, DISCOLORED, OR SHOWS OTHER IMPERFECTIONS, 
WITH MATCHING MATERIAL.

MIN. ftPLAN DIMENSIONS ARE TO THE FOLLOWING REFERENCES 
UNLESS SPECIFICALLY NOTED OTHERWISE IN THE 
DRAWINGS:

COLUMN LINE / STRUCTURAL GRID
EXTERIOR FACE OF STUDS (FOS) OF EXTERIOR STUD
WALLS, OR,
(FOS) OF INTERIOR STUD WALLS 
UNLESS NOTED OTHERWISE 
FACE OF MASONRY (FOM)
FACE OF CONCRETE (FOC)
FACE OF FINISH (FOF) OF EXISTING FINISH 
MATERIALS

4.A/V MISC.
MT.(D.)(G.)MOUNT(ED)(ING) 

METAL

6. BUILDING "600"
WARNING LINES & LADDER TIE-OFF. II II fHE

Grand Total: 7 II I
BOARD(S) 
BITUMINOUS 
BUILDING 
BLOCK(ING) 
BUILT-UP (ROOFING)

BD. MTL. 7. BUILDING "700"
WARNING LINES & LADDER TIE-OFF.BIT. A. PROVIDE ADEQUATE SUPPORT OF SUBSTRATE 

PRIOR TO PATCHING THE FINISH.
B. REFINISH PATCHED PORTIONS OF PAINTED OR 

COATED SURFACES IN A MANNER TO PRODUCE 
UNIFORM COLOR AND TEXTURE OVER ENTIRE 
SURFACE.

C. WHEN EXISTING SURFACE FINISH CANNOT BE 
MATCHED, REFINISH ENTIRE SURFACE TO NEAREST 
INTERSECTIONS.

✓
BLDG.
BLK.(G.)
BU.(R.)

V8. BUILDING ”800"
WARNING LINES & LADDER TIE-OFF(N) NEW

NOT APPLICABLE
NOT-IN-CONTRACT
NUMBER
NOISE REDUCTION
COEFFICIENT
NOT-TO-SCALE

N/A 9. BUILDING "SCI" (SCIENCE BUILDING)
WARNING LINES, ROOF HATCH RAILINGS & BALLASTED RAILINGS. GROSSMONT 

UNION HIGH 

SCHOOL 

DISTRICT

N.I.C.
C.B. CATCH BASIN 

CUBIC FOOT (FEET)
CONTROL JOINT
CENTERLINE
CEILING
CONTRACT LIMIT LINE 
CLEAR(ANCE)
CONCRETE MASONRY UNIT(S)
CLEAN OUT
COLUMN
CONCRETE
CONSTRUCTION
CONTINUOUS
CONTRACTOR
CORRIDOR, CORRUGATE(D)
CERAMIC TILE
COUNTER

NO. THE INTENT OF THESE DRAWINGS AND 
SPECIFICATIONS IS THAT THE WORK OF THE 
ALTERATION, REHABILITATION, OR 
RECONSTRUCTION IS TO BE IN ACCORDANCE WITH 
TITLE 24, CALIFORNIA CODE OF REGULATIONS AND 
CFC CH 33- FIRE SAFETY DURING DEMOLITION AND 
CONSTRUCTION . SHOULD ANY EXISTING 
CONDITIONS SUCH AS DETERIORATION OR 
NON-DOCUMENTS WHEREIN THE FINISHED WORK 
WILL NOT COMPLY WITH TITLE 24, CALIFORNIA 
CODE OF REGULATIONS, A CONSTRUCTION CHANGE 
DOCUMENT, OR A SEPARATE SET OF PLANS AND 
SPECIFICATIONS, DETAILING AND SPECIFYING THE 
REQUIRED REPAIR WORK SHALL BE APPROVED 
BEFORE PROCEEDING WITH THE REPAIR WORK.

28. 10. BUILDING "LIB" (LIBRARY)
WARNING LINES, LADDER TIE-OFF & BALLASTED RAILINGS.C.F. N.R.C.

C.J.
11. BUILDING "ADMIN" (STUDENT SERVICES) 
WARNING LINES

C.L. N.T.S.
CLG.
C.L.L. 5. ANY WORK OR MATERIAL NOT DIRECTLY NOTED IN THE 

CONTRACT DOCUMENTS, BUT NECESSARY FOR THE 
PROPER EXECUTION AND COMPLETION OF THE INTENT 
OF THE WORK DESCRIBED IN THE CONTRACT 
DOCUMENTS, IS IMPLIED. SUCH WORK OR MATERIAL 
SHALL BE INCLUDED AS IF SPECIFICALLY NOTED OR 
DESCRIBED IN THE CONTRACT DOCUMENTS.

WHEN NEW WORK ABUTS OR FINISHES FLUSH WITH 
EXISTING WORK, MAKE A SMOOTH TRANSITION. PATCH 
WORK SHALL MATCH EXISTING ADJACENT WORK IN 
TEXTURE AND APPEARANCE SUCH THAT THE PATCH OR 
TRANSITION IS NOT NOTICEABLE AT A DISTANCE OF FIVE 
FEET.

14.
CLR.
C.M.U. O.C. ON-CENTER 

OUTSIDE DIAMETER 
OPPOSITE HAND 
OPENING 
OPPOSITE

C.O. O.D.
COL. O.H. SANTANA 

HIGH SCHOOL 

ROOF SAFETY 

REMEDIATION

CONC.
CONST.
CONT.
CONTR.
CORR.

OPNG.
OPP.

A. WHEN FINISHED SURFACES ARE CUT IN SUCH A 
WAY THAT A SMOOTH TRANSITION WITH NEW WORK 
IS NOT POSSIBLE, TERMINATE EXISTING SURFACE IN 
NEAT MANNER ALONG A STRAIGHT LINE AT A 
NATURAL LINE OF DIVISION AND PROVIDE TRIM 
APPROPRIATE TO FINISHED SURFACE.

6. ALL MATTERS AND DECISIONS REGARDING COLOR, 
TEXTURE, DESIGN AND INTERPRETATION OF THE 
CONTRACT DOCUMENTS SHALL BE REFERRED TO 
HARLEY ELLIS DEVEREAUX ARCHITECTS & ENGINEERS.

NOTE REGARDING DSA REVIEW:
DSA APPROVAL OF BALLASTED GUARDRAILS IS LIMITED TO SEISMIC AND WIND 
RESTRAINT AND GRAVITY LOAD, AND DOES NOT ADDRESS ANY OSHA FALL 
PROTECTION REQUIREMENTS.

PAV.(MT.) PAVING, PAVEMENT 
POWDER COATED 
PANIC HARDWARE 
PROTECT IN PLACE 
PLATE
PLASTIC LAMINATE 
PLASTER, PLASTIC 
PLUMBING 
PLYWOOD 
PAINT
PREFABRICATE(D) 
PREFINISH(ED)
POUNDS PER SQUARE FOOT 
POUNDS PER SQUARE INCH 
PAINTED 
PAVEMENT

C.T. PC
CTR. P.H.

A DSA ACCEPTED TESTING LABORATORY DIRECTLY 
EMPLOYED BY THE DISTRICT (OWNER) SHALL 
CONDUCT ALL THE REQUIRED TESTS AND 
INSPECTIONS FOR THE PROJECT.

29.P.I.P.
7. WRITTEN DIMENSIONS TAKE PRECEDENCE OVER SCALED 

DIMENSIONS. LARGE SCALE DETAILS TAKE PRECEDENCE 
OVER SMALLER SCALE DETAILS. ANY DISCREPANCIES OR 
CONFLICTS WITHIN THE DRAWINGS OR BETWEEN 
THE DRAWINGS OR SPECIFICATIONS SHALL BE BROUGHT 
TO THE ATTENTION OF THE ARCHITECT.

PL. VICINITY MAP PROJECT DIRECTORYDRAIN
DEMOLISH
DEMOLISH (DEMOLITION) 
DRINKING FOUNTAIN 
DIAMETER 
DIMENSION
DISPENSER, DISPOSAL
DOWN
DOOR
DOWNSPOUT
DIVISION OF STATE ARCHITECT
DRAIN TILE
DETAIL
DRAWING

9915 N MAGNOLIA AVENUE, SANTEE, CA 92071D. P.LAM. ALL ADJACENT WORK DAMAGED DUE TO DEMOLITION OR 
NEW CONSTRUCTION SHALL BE PROMPTLY REPAIRED AS 
PART OF THIS CONTRACT AT NO ADDITIONAL COST TO 
DISTRICT. ADEQUATE PROTECTION BARRICADES & 
PARTITIONS SHALL BE INSTALLED TO PROTECT ALL 
FINISHES THAT WILL NOT BE REWORKED IN ORDER TO 
DISTURB AS LITTLE AS POSSIBLE THE CONTINUOUS 
OPERATION OF THE EXISTING BUILDING AND TO COMPLY 
WITH LOCAL BUILDING DEPARTMENT REQUIREMENTS.

15. 9915N Magnolia Avenue, Santee, CA 92071
(D) PLAS.

PLBG.
PLYWD,

DEMO. Date
08/04/2021
10/04/2021

Issued For
DSA SUBMITTAL 
DSA BACKCHECK

MAINTAIN THE INTEGRITY OF ALL EXISTING RATED 
ASSEMBLIES U.O.N.

30.D.F.
DIA. PNT. Owner:

Katy Wright
GUHSD
1100 Murray Drive 
El Cajon, CA 92020 
Tel: (619)644-8151 
Fax: (619)465 -7478

DIM. PREFAB.
PREFIN.
P.S.F.
P.S.I.

DEMOLITION AND REPAIR 

GENERAL NOTES
ALL CONSTRUCTION DOCUMENTS FOR THIS PROJECT 
COMPLEMENT EACH OTHER, AND WHAT IS SHOWN 
OR SPECIFIED BY ONE SHALL BE BINDING AS IF 
SHOWN OR SPECIFIED BY ALL. ANY WORK 
REFERRED TO ON ANY CONSTRUCTION DOCUMENT 
SHALL BE PROVIDED AS THOUGH IT WERE SHOWN 
OR SPECIFIED IN ALL RELATED DOCUMENTS, 
INCLUDING SPECIFICATIONS.

8.DISP.
DN. PROJECT SITE
DR.
D.S. PTD. IPI □PHm1. CONTRACTOR SHALL PROVIDE ALL DEMOLITION 

NECESSARY TO ACCOMPLISH ALL NEW CONSTRUCTION
DSA PVMT. DO NOT CLOSE, BLOCK OR OTHERWISE OBSTRUCT 

STREETS, WALKS OR OTHER OCCUPIED FACILITIES 
WITHOUT WRITTEN PERMISSION FROM AUTHORITIES 
HAVING JURISDICTION. THE CONTRACTOR SHALL PROVIDE 
ALTERNATE ROUTES AROUND CLOSED OR OBSTRUCTED 
TRAFFIC WAYS IF REQUIRED BY GOVERNMENT 
REGULATIONS.

Wi16. atfi n;\j Architect:D.T. l&!YU b*SSf&£\- Thomas Christian
HED
225 Broadway, Suite 1300 
San Diego , CA 92101 
Tel: (619) 398-3800 
Fax: (619)398-3855 
tchristian@hed.design

!Lan *
DTL. QUAL.

QUAN.
QUALITY
QUANTITY

•*i; ? -r

'LUREMOVAL OF ALL DEBRIS SHALL BE DONE CAREFULLY. 
CONDUCT DEBRIS REMOVAL TO INSURE MINIMUM 
INTERFERENCE WITH ROADS, WALKS AND OTHER 
OCCUPIED FACILITIES.

2.DRWG. - ' > .
■<

i MGfKKFI?

!it£ SSPSre9. REMOVE AND DISPOSE OF, ON A DAILY BASIS,
ALL RUBBISH AND WASTE MATERIAL GENERATED 
BY THE CONTRACTOR AND ALL SUBCONTRACTORS 
AND TRADES. RUBBISH AND WASTE MATERIALS 
SHALL NOT ACCUMULATE IN THE BUILDING(S) OR 
ON THE SITE. DISPOSE OF RUBBISH AND WASTE 
MATERIALS IN ACCORDANCE WITH ALL APPLICABLE 
ORDINANCES AND REGULATIONS.

Tv
(R) REFINISH 

RUBBER BASE
REINFORCED CONCRETE PIPE
ROOF DRAIN
REFERENCE
REFRIGERATOR
REGISTER
REQUIRED
RETAINING
ROOF LEADER, RAIN LEADER
ROOM
RIGHT

F ">■>H BiSm Y. ~'-.i JEXISTING
EACH
EXPANSION JOINT 
ELEVATION (GRADE) 
ELECTRIC(AL)
ELEVATION, ELEVATOR
EMERGENCY
EQUIPMENT
ELECTRIC WATER COOLER
EXHAUST
EXISTING
EXISTING
EXTERIOR
EXPAND(SION), EXPOSED

(E) i •.R.B. 1

4 S5[ 'any.
EA. R.C.P. y

j:

HIGH SCHOOL-Y-
MEXECUTE WORK BY METHODS THAT AVOID DAMAGE TO 

EXISTING ADJACENT WORK TO REMAIN AND WHICH WILL 
PROVIDE PROPER SURFACES TO RECEIVE PATCHING AND 
FINISHING.

* 13. in'E.J. R.D. it J Structural Engineer:
Steven Rohy
Wiseman + Rohy Struct. Engineers
9915 Mira Mesa Blvd, Suite 200 
San Diego, CA 92131 
TEL: (858) 536-5166 
FAX: (858) 536-5163 
srohy@wrengineers.com

r:
inhMmPDO NOT USE CUTTING TORCHES FOR REMOVAL UNTIL 

WORK AREA IS CLEARED OF FLAMMABLE MATERIALS. AT 
CONCEALED SPACES, SUCH AS INTERIOR OF DUCTS AND 
PIPE SPACES, VERIFY CONDITION OF HIDDEN SPACE 
BEFORE STARTING FLAME-CUTTING OPERATIONS. 
MAINTAIN APPROPRIATE PORTABLE FIRE SUPPRESSION 
DEVICES DURING FLAME-CUTTING OPERATIONS.

17.EL. REF. ' -J ' /ELEC.
ELEV.
EMER.
EQUIP.
E.W.C.
EXH.
EXIST.
EXTG.

REFRIG.
REG.
REQ'D.

a r
.

, j
pi’15' i

r!* 8 -WHERE INDICATED ON PLANS, REMOVE ALL 
CONSTRUCTION AND EQUIPMENT TO OBTAIN A CLEAN 
SURFACE FOR NEW CONSTRUCTION.

4.RET. i w.

10. PROVIDE AND INSTALL ALL NECESSARY BACKING, 
BLOCKING, FRAMING, HANGERS OR OTHER 
SUPPORT REQUIRED FOR THE INSTALLATION OF 
FIXTURES, EQUIPMENT, CABINETRY, FURNISHINGS, 
AND ALL OTHER ITEMS REQUIRING THE SAME. 
COORDINATE THE SIZE, LOCATION AND INSTALLA­
TION OF BACKING, BLOCKING, FRAMING, HANGERS 
AND OTHER SUPPORT AMONG THE RESPECTIVE 
SUBCONTRACTORS AND TRADES.

ii v_:R.L.

:.niRM.
RT. DEMOLITION WORK YET TO BE DISCOVERED IN THE AREA 

OF NEW WORK SHALL BE A PART OF THIS CONTRACT. 
WORK DISCOVERED IN THE FIELD SHALL BE 
COORDINATED WITH THE ARCHITECT BEFORE 
PROCEEDING.

>%mctkv

5. 7 V ~
18. MAINTAIN EXISTING UTILITIES TO REMAIN IN SERVICE AND 

PROTECT THEM AGAINST DAMAGE DURING DEMOLITION 
OPERATIONS.

•S * . « jEXT. r>
i * *aEXP. i

s.c. SOLID CORE 
SCHEDULE 
SOAP DISPENSER;
STORM DRAIN 
SQUARE FOOT (FEET)
SHEET
SHEATHING
SHEET METAL SCREW
SPECIFICATION
SOUND TRANSMISSION CLASS
STANDARD
STORAGE
STRUCTURAL
SUSPENDED

F.A. FIRE ALARM
FIRE DAMPER, FLOOR DRAIN
FIRE EXTINGUISHER
FIRE EXTINGUISHER CABINET
FINISHED FLOOR
FIRE HOSE
FIRE HOSE CABINET
FIRE HOSE RACK
FIRE HYDRANT
FIRE STANDPIPE
FINISH(ED)
FLASHING 
FLOOR 
FOUNDATION 
FACE OF CONCRETE 
FACE OF FINISH 
FACE OF MASONRY 
FACE OF STUDS 
FACE OF SHEATHING 
FINISH SURFACE 
FOOT, FEET 
FOOTING

SCHED. DO NOT INTERRUPT UTILITIES SERVING OTHER FACILITIES, 
EXCEPT WHEN AUTHORIZED IN WRITING BY AUTHORITIES 
HAVING JURISDICTION.

F.D. S.D.
CONTRACTOR SHALL SCHEDULE A PRECONSTRUCTION 
MEETING WITH THE DISTRICT, THE ARCHITECT AND, AS 
APPLICABLE, THE CONSTRUCTION MANAGER TO WALK THE 
JOB AND VERIFY ANY ITEMS TO BE SALVAGED FOR 
DISTRICT. CONTRACTOR SHALL SECURE ITEMS TO BE 
RETAINED BY DISTRICT IN A SAFE, DRY PLACE ON SITE.

6.F.E. S.D. 11. ALL MATERIALS AND FINISHES SHALL BE 
INSTALLED OR APPLIED IN ACCORDANCE WITH 
THE MANUFACTURER'S WRITTEN INSTRUCTIONS.

F.E.C. S.F. SIGNATURE STATEMENTF.F. SHT. PROTECTION MEASURES SHALL BE IN EFFECT PRIOR TO 
COMMENCEMENT OF ANY DEMOLITION WORK. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO COMPLETELY 
ISOLATE CONSTRUCTION WORK FROM ADJACENT 
IN-SERVICE AREAS OF THE BUILDING.

19.F.H. SHTG.
S.M.S.
SPEC.
S.T.C.

F.H.C.
F.H.R.
F.HYD.
F.SP.

TRESPASSING ON ANY ADJOINING PROPERTIES 
IS PROHIBITED. MATERIALS SHALL NOT BE 
STORED ON ANY ADJOINING PROPERTY.

12.
Statement of General Conformance

FOR ARCHITECTS/ENGINEERS WHO UTILIZE PLANS,
INCLUDING BUT NOT LIMITED TO SHOP DRAWINGS, PREPARED BY OTHER LICENSED 

DESIGN PROFESSIONALS AND/OR CONSULTANTS
File No. 37-H4

STD. IN ADDITION TO DEMOLITION SHOWN, CUT, MOVE OR 
REMOVE ITEMS AS NECESSARY TO PROVIDE ACCESS OR 
TO ALLOW ALTERATIONS AND NEW WORK TO PROCEED, 
INCLUDE SUCH ITEMS AS:

7.THE CONTRACTOR SHALL OBTAIN ALL REQUIRED 
PERMITS FOR USE OF PUBLIC PROPERTY DURING 
CONSTRUCTION. THE CONTRACTOR SHALL OBTAIN 
REQUIRED PERMITS FOR AND PROVIDE PEDESTRIAN 
PROTECTION AS REQUIRED BY THE APPROPRIATE 
GOVERNING AGENCY(IES). DO NOT STORE MATERIALS 
ON PUBLIC PROPERTY WITHOUT REQUIRED PERMIT(S).

13.FIN. STOR.
STRUCT.
SUSP.

(Application No. 04-119321UTILITY SHUT-DOWN MUST BE COORDINATED WITH 
OWNER A MINIMUM OF 48 HOURS IN ADVANCE.

20.FLASH.
|X] The drawings or sheets listed on the cover or index sheet 
□ This drawing, page of specifications/calculations
have been prepared by other design professionals or consultants who are licensed and/or 
authorized to prepare such drawings in this state. It has been examined by me for:
1) Design intent and appears to meet the appropriate requirements of Title 24, California 

Code of Regulations and the project specifications prepared by me, and
2) Coordination with my plans and specifications and is acceptable for incorporation into 

the construction of this project.
The Statement of General Conformance “shall not be construed as relieving me of my rights, 
duties, and responsibilities under Sections 17302 and 81138 of the Education Code and 
Sections 4-336, 4-341 and 4-344” of Title 24, Part 1. (Title 24, Part 1, Section 4-317 [b])

FL.
FND.
F.O.C.
F.O.F.
F.O.M.
F.O.S.
F.O.S.H.

THE LOCATION AND ACTIVE/INACTIVE STATUS OF ALL 
EXISTING UTILITIES IN THE IMMEDIATE AREA OF THE WORK 
MUST BE VERIFIED PRIOR TO ANY CUTTING OPERATIONS.

21.A. REMOVAL OF ABANDONED ITEMS SUCH AS PIPING, 
CONDUIT AND WIRING.
REMOVAL OF UNSUITABLE OR EXTRANEOUS 
MATERIALS NOT MARKED FOR SALVAGE, SUCH AS 
ABANDONED FURNISHINGS AND EQUIPMENT AND 
DEBRIS SUCH AS ROTTED WOOD, RUSTED METALS 
AND DETERIORATED CONCRETE.

T. TREAD, TILE, TOILET 
TELEPHONE 
TEMPORARY 
TOP OF 
TOP-OF-CURB

TEL. B.
TEMP.

PROVIDE TEMPORARY CONSTRUCTION FENCE(S), 
GATE(S), BARRICADES, OR OTHER PROTECTIVE 
MEASURES AS REQUIRED BY THE APPROPRIATE 
GOVERNING AGENCY(IES) AND AS OTHERWISE 
REQUIRED TO PROTECT THE PUBLIC AND AVOID 
UNAUTHORIZED ENTRY TO THE CONSTRUCTION SITE.

14.T.O. 22. DEBRIS FROM DEMOLITION SHALL BE COLLECTED AND 
REMOVED AT THE BEGINNING OF THE FOLLOWING WORK 
DAY. ROUTING OF ANY DEBRIS THROUGH ANY PORTION OF 
THE EXISTING BUILDING SHALL BE DONE UNDER STRICT 
OBSERVATION OF THE PROJECT INSPECTOR. ONLY THOSE 
ROUTES AND TIMES DESIGNATED SHALL BE ALLOWED.

F.S. T.O.C.
T.O.CONC.TOP-OF-CONCRETE
T.O.M.
T.O.P.
T.O.R.
T.O.S.
T.O.ST.
T.O.W.

FT.
FTG. TOP-OF-MASONRY

TOP-OF-PARAPET
TOP-OF-ROOF
TOP-OF-SLAB
TOP OF STEEL
TOP-OF-WALL
TRENCH
TUBE STEEL
TYPICAL

[X] All drawings or sheets listed on the cover or index sheet 
□ This drawing or page

[X] is/are in general conformance with the project design 
intent, and

IX] has/have been coordinated with the project plans and 
specifications.

I find that:

CLEANING OF SURFACES, AND REMOVAL OF 
SURFACE FINISHES AS NEEDED TO INSTALL NEW 
WORK AND FINISHES.

C.
□ is/are in general conformance with the project design 

intent, and
□ has/have been coordinated with the project plans and 

specifications.

GAUGE
GALVANIZED
GENERAL CONTRACTOR
GLASS;GLAZING
GRADE
GUARD
GYPSUM WALL BOARD 
GYPSUM

GA.
GALV. 15. THE CONTRACTOR SHALL PRIOR TO STARTING 

CONSTRUCTION, MEET WITH REPRESENTATIVES OF THE 
APPROPRIATE GOVERNING AGENCY(IES) TO INSPECT 
AND DOCUMENT EXISTING WORK ON PUBLIC PROPERTY 
(I.E. CURBS, GUTTERS, SIDEWALKS, TREES AND 
LANDSCAPING, ETC.). DAMAGE TO EXISTING WORK ON 
PUBLIC PROPERTY CAUSED BY CONSTRUCTION 
ACTIVITIES RELATED TO THIS PROJECT SHALL BE 
REPAIRED AT THE CONTRACTOR'S COST, AND TO THE 
SATISFACTION OF THE APPROPRIATE GOVERNING 
AGENCY(IES), PRIOR TO COMPLETION OF THIS PROJECT.

16. NO MOTOR VEHICLES ARE TO BE STORED IN THE 
BUILDING(S) DURING CONSTRUCTION.

ALL FLOOR, WALL, OR ROOF OPENINGS ABANDONED AND 
NOT REUSED WILL BE CLOSED IN AND PATCHED TO 
PROVIDE THE SAME STRUCTURAL CAPACITY, SEPARATION 
AND MATERIAL CONFIGURATION AND FINISH AS THE 
ADJACENT SURFACES.

23.G.C. PATCH, REPAIR AND REFINISH EXISTING ITEMS TO REMAIN 
TO THE CONDITION INDICATED IN DRAWINGS OR 
SPECIFICATIONS.

8. 10/04/2021GL. TR. HEDSignature Date Signature DateGR. T.S.
GRD.
G.W.B.
GYP.

TYP. Architect or Engineer designated to be in 
general responsible charge

Architect or Engineer delegated responsibility 
for this portion of the work

DISCOVERIES OF CONSTRUCTION, FURNISHINGS, 
FIXTURES, EQUIPMENT AND ARTICLES HAVING VALUE 
SHALL REMAIN IN THE POSSESSION OF THE DISTRICT:

9. 225 Broadway 
Suite 1300 
San Diego, California 
92101 USA

THOMAS ERIK CHRISTIAN
U.N.O.
U.O.N.

UNLESS NOTED OTHERWISE 
UNLESS OTHERWISE NOTED

Print Name Print NameCONSTRUCTION PROVISIONING MUST BE ACCOMPLISHED 
ONLY VIA THE INGRESS/EGRESS ROUTES DESIGNED BY 
OWNER AND AT TIMES SPECIFICALLY ALLOWED.

24. C18839 11/30/2021
License Number Expiration Date License Number Expiration Date

(619) 318-3800V.B. VAPOR BARRIER,
VINYL BASE
VINYL COMPOSITION TILE
VERTICAL
VESTIBULE
VERIFY IN FIELD
VINYL TILE

HOSE BIBB 
HOLLOW CORE 
HEAD
HARDWOOD 
HARDWARE 
HOLLOW METAL 
HORIZONTAL 
HEIGHT
HTG., VENTILATION & A/C 
HYDRANT

H.B. PROMPTLY NOTIFY CONSTRUCTION MANAGER.A.H.C. SYMBOLS AND LEGENDS WWW. HED. DESIGN
V.C.T.
VERT.
VEST.
V.I.F.

HD. PROTECT DISCOVERY FROM DAMAGE FROM 
ELEMENTS OR WORK.

B. CODE REFERENCESHDWD
HDWR. DETAIL NO.
H.M. C. CONSTRUCTION MANAGER SHALL PROMPTLY 

TRANSMIT DISTRICT'S DECISION FOR DISPOSITION 
OF DISCOVERY.

PARTIAL LIST OF APPLICABLE CODES AS OF January 1, 2019*SHEET NO.V.T.HORIZ. 19. CONTRACTOR OPERATIONS SHALL NOT BLOCK, HINDER, 
IMPEDE OR OTHERWISE INHIBIT THE USE OF REQUIRED 
EXITS AT ANY TIME. CONTRACTOR SHALL MAINTAIN 
UNOBSTRUCTED ACCESS TO FIRE EXTINGUISHERS, FIRE 
HYDRANTS, TEMPORARY FIRE PROTECTION FACILITIES, 
STAIRWAYS AND OTHER ACCESS ROUTES FOR 
FIRE-FIGHTING EQUIPMENT AND/OR PERSONNEL.

HT. 2019 CALIFORNIA ADMINISTRATIVE CODE (CAC), PART 1, TITLE 24 CCR*
W. (W/O) WITH (WITHOUT) 

WATER CLOSET 
WOOD
WOOD SCREW 
WELDED WIRE FABRIC 
WELDED WIRE MESH

HVAC
2019 CALIFORNIA BUILDING CODE (CBC), PART 2, TITLE 24 CCR.

(2018 INTERNATIONAL BUILDING CODE VOL.1&2 AND 2018 CALIFORNIA AMENDMENTS)
w.c.HYD 3b ■J7

CONTRACTOR SHALL SECURE ITEMS TO BE 
RETAINED BY DISTRICT IN A SAFE, DRY PLACE ON 
SITE, OR SHALL DISPOSE OF ITEMS WHICH DISTRICT 
RELEASES.

PRODUCTS FOR PATCHING, EXTENDING, AND MATCHING:

D. IZ77SIWD. KEY NOTE##
\ CT8839 7

REN. 11-30-21
w.s. 2019 CALIFORNIA ELECTRICAL CODE (CEC), PART 3, TITLE 24 CCR.

(2018 NATIONAL ELECTRICAL CODE AND 2018 CALIFORNIA AMENDMENTS)W.W.F.
W.W.M.INSIDE DIAMETER 

INSULATION 
INTERIOR 
INVERT
INTERNATIONAL SYMBOL 
OF ACCESSIBILITY

I.D. 2019 CALIFORNIA MECHANICAL CODE (CMC) PART 4, TITLE 24 CCR.
(2018 IAPMO UNIFORM MECHANICAL CODE AND 2018 CALIFORNIA AMENDMENTS)A- REVISION NO.10INSUL.

ALL WORK SHALL CONFORM TO TITLE 24, CALIFORNIA 
CODE OF REGULATIONS (CCR).

CHANGES TO THE APPROVED DRAWINGS AND 
SPECIFICATIONS SHALL BE MADE BY AN ADDENDA OR A 
CONSTRUCTION CHANGE DOCUMENT (CCD) APPROVED 
BY THE DIVISION OF THE STATE ARCHITECT, AS 
REQUIRED BY SECTION 4-338, PART 1, TITLE 24, CCR.

A PROJECT INSPECTOR EMPLOYED BY THE DISTRICT 
(OWNER) AND APPROVED BY THE DIVISION OF THE STATE 
ARCHITECT SHALL PROVIDE CONTINUOUS INSPECTION OF 
THE WORK. THE DUTIES OF THE INSPECTOR ARE DEFINED 
IN SECTION 4-342, PART 1, TITLE 24, CCR. PROJECT 
INSPECTOR SHALL HAVE MIN. CLASS 3.

20.INT. ©2020
2019 CALIFORNIA PLUMBING CODE (CPC), PART 5, TITLE 24 CCR.

(2018 IAPMO UNIFORM PLUMBING CODE AND 2018 CALIFORNIA AMENDMENTS)A. PROVIDE SAME PRODUCT OR TYPES OF 
CONSTRUCTION AS THAT IN EXISTING STRUCTURE, 
AS NEEDED, TO PATCH, EXTEND OR MATCH 
EXISTING WORK.

INV. 2020-06492-000
ISA STEEL SHAPES 21. MATCHLINE 2019 CALIFORNIA ENERGY CODE (CEC), PART 6, TITLE 24 CCR.©C CHANNEL 

HP SHAPES 
ANGLE 
M SHAPES
MISCELLANEOUS CHANNEL 22. 
S SHAPES 
STRUCTURAL TUBE 
WIDE FLANGE

2019 CALIFORNIA FIRE CODE, PART 9, TITLE 24 CCR.
(2018 INTERNATIONAL FIRE CODE AND 2018 CALIFORNIA AMENDMENTS)

2019 CALIFORNIA EXISTING BUILDING CODE (CEBC) PART 10,
TITLE 24(2018 INTERNATIONAL EXISTING BUILDING CODE & 2019 CALIFORNIA AMENDMENTS)

Project 

Information 

& Sheet Index

SHEET NO.JUNCTION BOX 
JOINT

HPJ.B.
B. GENERALLY, CONTRACT DOCUMENTS WILL NOT 

DEFINE PRODUCTS OR STANDARDS OR 
WORKMANSHIP PRESENT IN EXISTING 
CONSTRUCTION. CONTRACTOR SHALL DETERMINE 
PRODUCTS BY INSPECTION AND ANY NECESSARY 
TESTING, AND WORKMANSHIP BY USE OF THE 
EXISTING AS A SAMPLE OF COMPARISON.

JT. L
M
MC 2019 CALIFORNIA GREEN BUILDING STANDARDS CODE, PART 11, TITLE 24 CCR.

K.D. KNOCK DOWN 
KITCHEN, KITCHENETTE 
KNOCK OUT (PANEL)

S NORTH ARROW 2019 CALIFORNIA REFERENCED STANDARDS, PART 12, TITLE 24 CCR.KIT. TS G-002K.O.(P.) W TITLE 19 CCR., PUBLIC SAFETY, STATE FIRE MARSHAL REGULATIONS.

N
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1

KEYNOTES:
X NOTE: NOT ALL KEYNOTES ARE USED ON EACH PROJECT OR EACH SHEET.

PROVIDE LADDER BRACKET & DANGER WARNING SIGN AT TOP OF LADDER OR ROOF TOP EQUIPMENT PER DETAIL 3/A-5011
o

FTSIo7'-11 ir-i 2 REMOVE (E) GUARDRAIL AT ROOF HATCH
hZZ^ —4 4

3 PROVIDE SIDE ACCESS GATE AT ROOF HATCH RAILING SYSTEM AS SHOWN

AbZZXt X
%4 REMOVE AND REPLACE EXISTING SKYLIGHT PER DETAIL 1/A-501

V 5 SELF CLOSING SAFETY GATE PER SPECS.
bZZ

1 '
il II
II II6 LOCATE CENTER OF RAILING OVER BEARING WALL BELOW. DIMENSION SHOWN IS APPROXIMATE. VERIFY LOCATION IN FIELD.

hZZ II ■I
17ZS7 DIVERSIFIED FALL PROTECTION LORGUARD GUARDRAIL OR EQUAL ✓^LZ
FT^8 SAFEGUARD INDUSTRIES VERSIRAIL FREESTANDING GUARDRAIL OR EQUAL
hZZ

LEGEND:o
03co

GROSSMONT 

UNION HIGH 

SCHOOL 

DISTRICT

CO NOTE: NOT ALL ITEMS ARE USED ON EACH PROJECT OR EACH SHEET.f • WARNING SAFETY STRIPE REFER DETAIL 4/A-501

V- CAUTION SAFETY STRIPE PER SPECIFICATIONS: :
I

I4 BALLASTED RAILING SYSTEM PER SPECIFICATIONS

1 BASE PLATE, LOCATE AS SHOWN
PROVIDE SEISMIC RESTRAINT AT EACH BASE PLATE PER DETAIL 6/A-501

(SEISMIC RESTRAINT NOT REQUIRED WHERE ROOF SLOPE IS LESS THAN 
1:20 AND BASE PLATE IS GREATER THAN 4’-0" FROM THE ROOF EDGE)

4 4
LO

SANTANA 

HIGH SCHOOL 

ROOF SAFETY 

REMEDIATION

- \

10-8'12'-7
(E) ROOF HATCH TO RECEIVE RAILING SYSTEM PER DETAIL 2/A-501. 
STANDARD FRONT ACCESS GATE U.O.N.

4 4
1o

« SITE PLAN

*1 **----i 4 * I 14 1 5 4 4 ENLARGED PLAN
NOTES:

71 1. ALL DIMENSIONS ARE FOR REFERENCE ONLY. CONTRACTOR SHALL VERIFY ALL DIMENSIONS IN FIELD.

2. ALL ROOFS ARE SINGLE - PLY ROOF MEMBRANE . PROTECT IN PLACE TYP. U.N.O.
9915N Magnolia Avenue, Santee, CA 92071

3. (E) PIPE AND CONDUIT ON ROOF SHALL BE PROTECTED IN PLACE

Date
08/04/2021
10/04/2021

Issued For
DSA SUBMITTAL 
DSA BACKCHECK

4. PRIOR TO BIDDING, CONTRACTOR SHALL BECOME FAMILIAR WITH EXISTING CONDITIONS THROUGH REQUIRED SITE VISIT AND 
ROOF AERIAL SURVEY. IF CONTRACTOR DOES HAVE ACCESS TO THIS DOCUMENT, THEY CAN BE REQUESTED BY PRE-BID RFI.

ENLARGED ROOF PLAN- BLDG 6001 REMOVE (E) RAILINGS AND EZ-UP POLES AT EACH EXISTING ROOF HATCH WITHIN THE SCOPE OF WORK5.

1/8"= r-aSCALE:A-101

1

X
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CD
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CO
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♦ 03
04

* n
i
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HED127-4

-
/

1 225 Broadway 
Suite 1300 
San Diego, California 
92101 USA

(619) 318-3800

WWW. HED. DESIGN1 *1 1n
t ~t-

\

Coor T7

\ CT8839 7
XX REN. 11-30-21

©2020

2020-06492-000

ENLARGED ROOF PLAN- BLDG 7002
Enlarged 

Roof PLans
1/8"= 1'-0’SCALE:A-101

A-101
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00
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SANTANA 

HIGH SCHOOL 
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REMEDIATION
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9915N Magnolia Avenue, Santee, CA 92071

* 7 Y _^L 7
Date
08/04/2021
10/04/2021

Issued For
DSA SUBMITTAL 
DSA BACKCHECK

16-3 12'-0
7 7 7' 7CO

CNI

CD

LO

r:r /

!—
•“

—*n ■ a.

I77SIENLARGED ROOF PLAN - BLDG 800 11
3/32"= 1'-0SCALE:A-102

P
i KEYNOTES:

NOTE: NOT ALL KEYNOTES ARE USED ON EACH PROJECT OR EACH SHEET.6-9 ■► f FTn] PROVIDE LADDER BRACKET & DANGER WARNING SIGN AT TOP OF LADDER OR ROOF TOP EQUIPMENT PER DETAIL 3/A-50117 Hi FTn]A 2 REMOVE (E) GUARDRAIL AT ROOF HATCH* I33

4 3 PROVIDE SIDE ACCESS GATE AT ROOF HATCH RAILING SYSTEM AS SHOWN
lOl

A 4 REMOVE AND REPLACE EXISTING SKYLIGHT PER DETAIL 1/A-501

F3l SELF CLOSING SAFETY GATE PER SPECS.5177
rrsi1 6 LOCATE CENTER OF RAILING OVER BEARING WALL BELOW. DIMENSION SHOWN IS APPROXIMATE. VERIFY LOCATION IN FIELD.~ P
FTn] DIVERSIFIED FALL PROTECTION LORGUARD GUARDRAIL OR EQUAL7

* I rrsi
> 8 SAFEGUARD INDUSTRIES VERSIRAIL FREESTANDING GUARDRAIL OR EQUAL

[771
I LEGEND:

J
._d

NOTE: NOT ALL ITEMS ARE USED ON EACH PROJECT OR EACH SHEET.

4 A WARNING SAFETY STRIPE REFER DETAIL 4/A-501r

7i n CAUTION SAFETY STRIPE PER SPECIFICATIONS8'-0 3-3 c :
7 7□ i

BALLASTED RAILING SYSTEM PER SPECIFICATIONSL IIJ 3
■7

BASE PLATE, LOCATE AS SHOWN
PROVIDE SEISMIC RESTRAINT AT EACH BASE PLATE PER DETAIL 6/A-501

(SEISMIC RESTRAINT NOT REQUIRED WHERE ROOF SLOPE IS LESS THAN 
1:20 AND BASE PLATE IS GREATER THAN 4'-0" FROM THE ROOF EDGE)

O

CO7■r
i HED[ I

o
3 (E) ROOF HATCH TO RECEIVE RAILING SYSTEM PER DETAIL 2/A-501. 

STANDARD FRONT ACCESS GATE U.O.N.
= 3 225 Broadway 

Suite 1300 
San Diego, California 
92101 USA

*o
I

SITE PLANCENTER RAIL CONFIGURATION 
WITHIN 1'-0" OF CL OF UNIT AS 
NEEDED FOR BASE PLACEMENT

CO\- f 3 33-21'-9 ENLARGED PLANP* 7^ 7 NOTES: (619) 318-3800

WWW. HED. DESIGN1. ALL DIMENSIONS ARE FOR REFERENCE ONLY. CONTRACTOR SHALL VERIFY ALL DIMENSIONS IN FIELD.CO
3co 2. ALL ROOFS ARE SINGLE - PLY ROOF MEMBRANE . PROTECT IN PLACE TYP. U.N.O.8'-0 EACH BASE MUST LAND 

DIRECTLY BETWEEN EACH 2X6 
BELOW V.I.F.

7 7
3. (E) PIPE AND CONDUIT ON ROOF SHALL BE PROTECTED IN PLACE

ir-o i 4. PRIOR TO BIDDING, CONTRACTOR SHALL BECOME FAMILIAR WITH EXISTING CONDITIONS THROUGH REQUIRED SITE VISIT AND 
ROOF AERIAL SURVEY. IF CONTRACTOR DOES HAVE ACCESS TO THIS DOCUMENT, THEY CAN BE REQUESTED BY PRE-BID RFI.

7 7
3 Y

r 7 773] REMOVE (E) RAILINGS AND EZ-UP POLES AT EACH EXISTING ROOF HATCH WITHIN THE SCOPE OF WORK5.26'-0" MAX STARTING FROM MECH SCREEN OPENING ON LEFT
■A8 COo 40 T7

oo
CO Jh 3 m____ []_3 JXL \ 318839 /

REN. 11-30-21
2-5

2'-57 ,»3? 5-9 ii 5-9 3-0 V Jrft —7k A

1
©2020

2020-06492-000ENLARGED ROOF PLAN - LIBRARY2
1/8"= r-oSCALE:A-102

Enlarged 

Roof PLans

A-102
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9915N Magnolia Avenue, Santee, CA 92071

Date
08/04/2021
10/04/2021

Issued For
DSA SUBMITTAL 
DSA BACKCHECK

ENLARGED ROOF PLAN - BLDG 5001 ENLARGED ROOF PLAN - BLDG 3002
1/8"= 1'-0SCALE: 3/32"= 1'-0A-103 SCALE:A-103

1
 i KEYNOTES:

NOTE: NOT ALL KEYNOTES ARE USED ON EACH PROJECT OR EACH SHEET.

PROVIDE LADDER BRACKET & DANGER WARNING SIGN AT TOP OF LADDER OR ROOF TOP EQUIPMENT PER DETAIL 3/A-5011KLA

2 REMOVE (E) GUARDRAIL AT ROOF HATCH
IOI

1 -—ft 3 PROVIDE SIDE ACCESS GATE AT ROOF HATCH RAILING SYSTEM AS SHOWN

FT'}4 REMOVE AND REPLACE EXISTING SKYLIGHT PER DETAIL 1/A-501

ft [^15 SELF CLOSING SAFETY GATE PER SPECS.

6 LOCATE CENTER OF RAILING OVER BEARING WALL BELOW. DIMENSION SHOWN IS APPROXIMATE. VERIFY LOCATION IN FIELD.

7 DIVERSIFIED FALL PROTECTION LORGUARD GUARDRAIL OR EQUAL
k^A

166-11 8 SAFEGUARD INDUSTRIES VERSIRAIL FREESTANDING GUARDRAIL OR EQUAL4 -X-

LEGEND:4 i--------

NOTE: NOT ALL ITEMS ARE USED ON EACH PROJECT OR EACH SHEET.■ i
-
oo WARNING SAFETY STRIPE REFER DETAIL 4/A-501r

*
I

CO
CAUTION SAFETY STRIPE PER SPECIFICATIONS

I
6'-0" MIN.

I4co BALLASTED RAILING SYSTEM PER SPECIFICATIONSTYP.I lV BASE PLATE, LOCATE AS SHOWN
PROVIDE SEISMIC RESTRAINT AT EACH BASE PLATE PER DETAIL 6/A-501

(SEISMIC RESTRAINT NOT REQUIRED WHERE ROOF SLOPE IS LESS THAN 
1:20 AND BASE PLATE IS GREATER THAN 4'-0" FROM THE ROOF EDGE)

CM r

1 co
CD

HED4 L. (E) ROOF HATCH TO RECEIVE RAILING SYSTEM PER DETAIL 2/A-501. 
STANDARD FRONT ACCESS GATE U.O.N.

SITE PLAN
225 Broadway 
Suite 1300 
San Diego, California 
92101 USA

ENLARGED PLAN
NOTES:

1. ALL DIMENSIONS ARE FOR REFERENCE ONLY. CONTRACTOR SHALL VERIFY ALL DIMENSIONS IN FIELD. (619) 318-3800

2. ALL ROOFS ARE SINGLE - PLY ROOF MEMBRANE . PROTECT IN PLACE TYP. U.N.O.
WWW. HED. DESIGN

LO (E) PIPE AND CONDUIT ON ROOF SHALL BE PROTECTED IN PLACE3.i
CD
CM PRIOR TO BIDDING, CONTRACTOR SHALL BECOME FAMILIAR WITH EXISTING CONDITIONS THROUGH REQUIRED SITE VISIT AND 

ROOF AERIAL SURVEY. IF CONTRACTOR DOES HAVE ACCESS TO THIS DOCUMENT, THEY CAN BE REQUESTED BY PRE-BID RFI.
4.

REMOVE (E) RAILINGS AND EZ-UP POLES AT EACH EXISTING ROOF HATCH WITHIN THE SCOPE OF WORK5.

Ci
T7

\ CT8839 /
rf&s. REN. 11-30-214

1 ©2020

2020-06492-000

ENLARGED ROOF PLAN - BLDG 2003
3/32"= r-oIISCALE:A-103

Enlarged 

Roof PLans

A-103
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L -
fr KEYNOTES:i y

NOTE: NOT ALL KEYNOTES ARE USED ON EACH PROJECT OR EACH SHEET.
I

rrsi PROVIDE LADDER BRACKET & DANGER WARNING SIGN AT TOP OF LADDER OR ROOF TOP EQUIPMENT PER DETAIL 3/A-501Jk 1I
FTS]2 REMOVE (E) GUARDRAIL AT ROOF HATCH

3 PROVIDE SIDE ACCESS GATE AT ROOF HATCH RAILING SYSTEM AS SHOWN

i 4 REMOVE AND REPLACE EXISTING SKYLIGHT PER DETAIL 1/A-501

•j 5 SELF CLOSING SAFETY GATE PER SPECS.
LZZl

6 LOCATE CENTER OF RAILING OVER BEARING WALL BELOW. DIMENSION SHOWN IS APPROXIMATE. VERIFY LOCATION IN FIELD.

-1I I2 7 DIVERSIFIED FALL PROTECTION LORGUARD GUARDRAIL OR EQUAL■> v*

s-sflIII_..Jll

s?* 8 SAFEGUARD INDUSTRIES VERSIRAIL FREESTANDING GUARDRAIL OR EQUAL

LEGEND: tSi

NOTE: NOT ALL ITEMS ARE USED ON EACH PROJECT OR EACH SHEET.
✓

WARNING SAFETY STRIPE REFER DETAIL 4/A-5016-6
47 7 CAUTION SAFETY STRIPE PER SPECIFICATIONSl ]

J
6'-0 6'-Ql^4i I4 BALLASTED RAILING SYSTEM PER SPECIFICATIONSmM/ GROSSMONT 

UNION HIGH 

SCHOOL 

DISTRICT

‘1A BASE PLATE, LOCATE AS SHOWN
PROVIDE SEISMIC RESTRAINT AT EACH BASE PLATE PER DETAIL 6/A-501

(SEISMIC RESTRAINT NOT REQUIRED WHERE ROOF SLOPE IS LESS THAN 
1:20 AND BASE PLATE IS GREATER THAN 4'-0" FROM THE ROOF EDGE)

,O O
00 &

r r I V j

l <« (E) ROOF HATCH TO RECEIVE RAILING SYSTEM PER DETAIL 2/A-501. 
STANDARD FRONT ACCESS GATE U.O.N.H # W IO FQ SITE PLAN

[o
ENLARGED PLAN

NOTES: SANTANA 

HIGH SCHOOL 

ROOF SAFETY 

REMEDIATION

y / / / /,

SEl4 6’-H 1. ALL DIMENSIONS ARE FOR REFERENCE ONLY. CONTRACTOR SHALL VERIFY ALL DIMENSIONS IN FIELD.
6'-0’ I 2. ALL ROOFS ARE SINGLE - PLY ROOF MEMBRANE . PROTECT IN PLACE TYP. U.N.O.4

3. (E) PIPE AND CONDUIT ON ROOF SHALL BE PROTECTED IN PLACEMO
4

4. PRIOR TO BIDDING, CONTRACTOR SHALL BECOME FAMILIAR WITH EXISTING CONDITIONS THROUGH REQUIRED SITE VISIT AND 
ROOF AERIAL SURVEY. IF CONTRACTOR DOES HAVE ACCESS TO THIS DOCUMENT, THEY CAN BE REQUESTED BY PRE-BID RFI.

REMOVE (E) RAILINGS AND EZ-UP POLES AT EACH EXISTING ROOF HATCH WITHIN THE SCOPE OF WORK5.

9915N Magnolia Avenue, Santee, CA 92071

} Date
08/04/2021
10/04/2021

Issued For
DSA SUBMITTAL 
DSA BACKCHECK
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Roof PLansENLARGED ROOF PLAN- BLDG 1002
1/8"= r-oSCALE:A-104
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KEYNOTES:
NOTE: NOT ALL KEYNOTES ARE USED ON EACH PROJECT OR EACH SHEET.

PROVIDE LADDER BRACKET & DANGER WARNING SIGN AT TOP OF LADDER OR ROOF TOP EQUIPMENT PER DETAIL 3/A-5011
FTS]2 REMOVE (E) GUARDRAIL AT ROOF HATCH

3 PROVIDE SIDE ACCESS GATE AT ROOF HATCH RAILING SYSTEM AS SHOWN

4 REMOVE AND REPLACE EXISTING SKYLIGHT PER DETAIL 1/A-501

FTn]5 SELF CLOSING SAFETY GATE PER SPECS.
i f 4=1 t A

\ ft k tI t
6 LOCATE CENTER OF RAILING OVER BEARING WALL BELOW. DIMENSION SHOWN IS APPROXIMATE. VERIFY LOCATION IN FIELD.

II II i4 7 DIVERSIFIED FALL PROTECTION LORGUARD GUARDRAIL OR EQUAL

%L LI I
8 SAFEGUARD INDUSTRIES VERSIRAIL FREESTANDING GUARDRAIL OR EQUAL

«■

II II£8'-11 ii LEGEND:l Ii i vy II II
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SECTION 00 01 07 

 

CERTIFICATIONS AND SEALS 

 
 

 

ARCHITECT 

I hereby certify that the Project Drawings and the Project Manual were 
prepared by me or under my direct supervision and that I am a duly 
registered Architect under the laws of the State of California. 
 
 
 
 
 
 
 
 
 

 

 

 

STRUCTURAL ENGINEER 

I hereby certify that the Project Drawings and the Project Manual were 
prepared by me or under my direct supervision and that I am a duly 
registered Engineer under the laws of the State of California. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 
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SECTION 01 25 00 
 

SUBSTITUTION PROCEDURES 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Section Includes: General requirements for the proposal of substitutions. 
 
1.02 MATERIAL 
 
 A. Equipment, materials, and articles incorporated into the work shall be new and suitable 

for the purposes intended.  
 

B. Reference to equipment, material, article, or patented process by trade name or catalog 
number shall not be construed as limiting competition.  

 
 1. In cases where the Specifications designate a material, product, thing, or service 

by specific proprietary brand or trade name, and there is only one brand or trade 
name listed, the item involved is: 

 
 a. Used as a standard of quality which must be satisfied without 

compromise, or 
 

 b. The only brand or trade name known to the Owner and Architect. 
 

2. Wherever in the Contract Documents a material, article, or process is indicated 
or specified by trade, patent, proprietary name, or name of manufacturer, such 
indication shall be deemed to be followed by the words, "or equivalent, as 
accepted in writing by the Architect". 

 
a. Contractor shall submit a substitution request for Architect’s written 

acceptance. 
 

3. If the phrase "NO SUBSTITUTIONS" is used, the product is required to be used 
since it is a unique product application. 

 
 C. The naming of more than one manufacturer in a Section does not imply that all products 

of named manufacturers are acceptable for use on the Project. Where more than one 
proprietary name is specified, provide materials or equipment of any one of the 
manufacturers specified, only if full compliance with other portions of the Specifications 
can be provided. 

 
D. Construction shall be in compliance with the cited standards for the materials specified. 

 
1.03 SUBSTITUTIONS 
 
 A. Should the Contractor wish to substitute an item purported to be equal to the one 

specified, then the Contractor shall, no later than 35 days after Award of Contract, furnish 
to the Architect the name of the manufacturer, model number, color options and other 
pertinent data and information respecting the "or equivalent" item which has been 
proposed in the bid and which the Contractor contemplates incorporating in the work.  If 
the "or equivalent" item is not found by the Architect to be, in fact, equivalent or better, 
then the item specified in the Contract Documents shall be furnished.   
When colors have been indicated prior to Bid, Contractor shall be required to provide a 
custom color to match. See Section 01 33 00, Submittal Procedures. 
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B. When required by the Contract Documents, or when directed by the Owner, furnish full 

information concerning the material or article proposed for incorporation into the work. 
Testing of a proposed substitute material to assure compliance with the Specifications 
may be required by the Owner at the Contractor's expense.  When so directed, submit 
samples for acceptance. Equipment, material, and articles installed or used without 
required acceptance shall be at the risk of subsequent rejection, and replacement at 
Contractor's cost. 

 
C. Substitutions shall comply with, or exceed, requirements of dimension, function, 

structure, durability, and appearance without exception.  Use of accepted substitutions 
shall in no way relieve the Contractor from responsibility for compliance with the Contract 
Documents after installation.  It shall be incumbent upon the Contractor using accepted 
substitutions to assume extra costs caused by the use of such substitutions where they 
affect other work. 

 
 D. Do not substitute materials, equipment, or methods unless such substitution has been 

reviewed and approved by the Architect.  Substitutions shall be submitted to the 
Division of the State Architect for approval prior to acceptance by Architect. 

 
 E. "Or Equivalent": 
 
  1. Where the phrase "or equivalent", "or approved equivalent", or "or equivalent as 

approved by the Architect" occurs in the Contract Documents, do not assume 
that materials, equipment, or methods will be accepted as equal unless the item 
has been specifically accepted, in writing, for the Work by the Architect and by 
the Division of the State Architect, Office of Regulation Services for items 
which "affect health, safety or welfare." 

 
F. Failure to place orders for specified equipment or material sufficiently in advance of the 

scheduled installation date will not be considered a valid reason upon which the 
Contractor may base his request for substitutions or for deviations from the Drawings and 
Specifications. 

 
G. In the event the Contractor requests changes or revisions requiring drawings or services 

of the Architect or the Architect’s consultants, to facilitate installation or erection of any 
portion of the work, the Contractor shall accept the responsibility to hire and pay for the 
Architect's or Consultant's services.  A standard hourly rate, as agreed upon, shall be 
paid by the Contractor whether the change is accepted or rejected.  In the event the 
change is approved, this fee shall be deducted, and paid, from the Contract Sum. 

 
 H. Redesigning by the Contractor:  Redesigning shall be by an Engineer licensed, in the 

State of California, to perform such work.  In the event approval is required from 
authorities having jurisdiction, such approval shall be obtained by the Contractor at the 
Contractor’s expense before submitting the revised design or substitution to the Architect. 

 
I. Revision after Approval: When a submittal has been reviewed by the Architect, 

resubmittal for substitution of materials or equipment will not be considered unless 
accompanied by an explanation acceptable to the Architect as to the reason substitution 
is considered necessary.  Changes in Plans and Specifications, which effect safety, 
health or welfare, shall be made by Addenda or Construction Change Document 
approved by the Division of the State Architect. 
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1.04    SUBSTITUTION REQUEST FORM: 
 

A. Submittal of the requested information shall be accompanied by the attached Substitution 
Request Form.  Submit six copies of each request to the Architect.  Architect will 
distribute as appropriate. 

 
 
PART 2 - PRODUCTS    
(Not Applicable) 
 
 
PART 3 - EXECUTION   
(Not Applicable) 
 

END OF SECTION 
 
 
ATTACHMENT: Substitution Request Form  
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SUBSTITUTION REQUEST FORM 
 
 
Re: _______________________________________________________________      
    Project Name 
 
                                                                                                                              
 Project Manual Section Number 
 
                                                                                                                              
 Item 
 
To:                                                                                                                             

Architect 
 
From:                                                                                                                               

Contractor 
 

Reviewed for timeliness and completeness by General Contractor: 
 

We hereby submit for your consideration the following product comparisons of the specified item 
and the proposed substitution: 

 
A. Comparison    Specified Item   Substitution 
 

1. Product Name/Model                                                                       
 

2. Manufacturer                                                                       
 
  Address                                                                               
 

Address                                                                                         
                                                                    
Phone Number                                                                    

 
3. Product Cost                                                                                                  

 
  Installation/Labor Cost                                                                
 

4. Delivery Time                                                                                                           
                                    

  Installation Time                                                                          
 

5. Product Characteristics                                                                                                                 
 

6. Dimensions                                                                                                                                   
 
  Effects                                                                        
     

7.  Guarantee/Warranty                                                                     
 
    

8.  ICC No.                                                                        
 

9.  UL Rating                                                                       
 
B. Substantiating Data: 
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Attach manufacturer's literature for both specified item and substitution. 

 
C. Samples:  Provide samples for both specified item and substitution, if applicable. 
 
D. Similar Projects for Reference: 
 

1.                                                                                              
  Name     Date  
 

                                                                                           
  Address 
 

                                                                                           
Address 

 
                                                                                             
  Contact  
 

_____________________________________________ 
Telephone 

 
 
 2.                                                                                             
  Name   Date  
 

                                                                                         
  Address 
 

                                                                                           
Address 

 
                                                                                             
  Contact  

_____________________________________________ 
Telephone 

 
E.   Maintenance Service/Parts/Supplier: 
 

                                                                                                         
Name 

 
                                                                                            

Address 
 
                                                                                            

Address 
 
                                                                                            

Telephone 
 
 
 

F.  What effect does this substitution have on applicable code requirements? 
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 G.  Change Data: 
 

Attach complete information for changes to be made to Drawings and Project 
Manual. 

 
* * * * * * * * * * * * * *  

 
* Certification of equal performance and assumption of liability for equal perfor-

mance. 
 

* The Contractor shall agree to pay for costs involved in changing the building 
design; including engineering, drafting and detail cost caused by the proposed 
substitution. 

 
 

Submitted by: 
 
 
                                                                                                               

Signature   Name  
  

Title ______________________ 
 
 
 
                                                                                                              
Firm Name  Date 
 
                                                                                                               
Address  Address 
                                                    
                                                                                                              
City                            State     Zip    Telephone 
 
Remarks: 

                                                                                                               
 

                                                                                                               
 

                                                                                                               
 

 
Signature must be by persons having authority to legally bind his firm to the above terms.  Failure 
to provide legally binding signature will result in retraction of approval. 

 
 
Product substitution of _______________________________________________________ 
 
for _______________________________________________________________________ 
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Specifications Section _______________________________________________________ 
    (number) (name) 
 
For Use by Owner's Representative: 
 

□  Accepted       □  Not Accepted        
 
Owner's Consultant: 
 
By:                                                                                                                     
 
Date:                                                                                                                
 

□  Accepted       □  Not Accepted        
 
School District: 
 
By:                                                                                                                    
 
Date:                                                                                                                
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SECTION 01 29 00 
 

PAYMENT PROCEDURES 
 
 
PART 1 - GENERAL 
 
1.01  SUMMARY 
 

A. Section Includes:  Administrative and procedural requirements governing the Contractor's 
Applications for Payment. 

 
B. Related Work:   

 
  1. The Construction Progress Schedule is included in Section 01 32 16 and shall be 

coordinated with the work of this Section. 
 
  2. PROJECT RECORD DOCUMENTS:  All requirements for record documents, 

Specification Section 01 78 39, shall be completed to the Owner's satisfaction 
prior to Owner's processing of each month's Application for Payment. 

 
1.02 SCHEDULE OF VALUES 
 

A. Coordinate preparation of the Schedule of Values with preparation of the Network 
Analysis Schedule. 

 
B. Submit the Schedule of Values to the Architect at the earliest feasible date, but in no 

case later than 7 days before the date scheduled for submittal of the initial Application for 
Payment.  Include with initial submission a projected monthly payment request schedule 
for total cost of project, for Owner's cash flow planning.  

 
C. Acceptance of the Schedule of Values by the Architect and the District is required prior to 

approval and payment of the first application for payment. 
 

D. Format and Content:  The Project Manual Table of Contents may be used as a general 
guide to format the Schedule of Values; specific item numbers may be sequentially 
numerical. 

 
1. The Schedule of Values shall be a detailed breakdown of the price to provide and 

install each item of work and material on the project. 
 

2. Each line item on the Schedule of Values shall be presented to allow the 
Architect to easily find that item of work within the construction during his review 
of the construction operations and evaluate whether that line item is 100% 
complete or not. 

 
3. Each line item of the Schedule of Values shall be given a value by the Contractor 

that, in the opinion of the Contractor, best represents the value of that work, and 
if required to present evidence of his opinion, the Contractor will be able to 
substantiate the value by the use of supplier, subcontractor written quotations, 
labor wages/rates, hourly estimates and/or by industry recognized cost 
estimating references. 

 
4. Each line item of the Schedule of Values shall be in such detail and coordinated 

with other line items of work and with the contractor's Construction Schedule, that 
when making application for payment each month, each line item depicts a 
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portion of work that can be completed within one month's pay period, reviewed 
by the Inspector and the Architect; if that line item is 100% complete, 
recommended to the Owner for payment.  If, in the opinion of the Architect, the 
line item is not 100% complete, the line item will not be recommended for 
payment. 

 
5. Arrange the Schedule of Values in a tabular form with separate columns to 

indicate the following for each item listed.  Each sheet of the Schedule of Values 
shall be titled and numbered sequentially. 

 
a. Line Item Number 

   b. Description of Item. 
   c. Quantity. 
   d. Unit of Measure. 
   e. Unit Price. 
   f. Value of Line Item. 
   g. Line Item Value Request this month. 
   h. Line Item Value previously completed. 
   i. At the bottom of each sheet, the Total Amount of Columns f, g, and shall 

be tabulated and carried forward on each page and the TOTAL 
AMOUNT presented at the end. 

 
E. Round amounts off to the nearest whole Dollar; the total shall equal the Contract Sum. 

 
F. Schedule Updating:  Update and resubmit the Schedule of Values when Change Orders 

or Construction Change Directives result in a change in the Contract Sum. 
 
1.03 APPLICATIONS FOR PAYMENT 
 

A. Each Application for Payment shall be consistent with previous applications and 
payments as certified by the Architect and paid for by the Owner. 

 
1. The initial Application for Payment, the Application for Payment at the time of 

Substantial Completion, and the final Application for Payment involve additional 
requirements. 

 
B. Payment Application Times:  The date for each progress payment is the 15th day of each 

month.  The period of construction Work covered by each Application for Payment is the 
period ending 15 days prior to the date for each progress payment and starting the day 
following the end of the preceding period. 

 
C. Payment Application Forms:  Use AIA Document G702 and the form of Schedule of 

Values accepted by the Architect and approved by the District. 
 
 D. Application Preparation:  Complete each entry on the form, including notarization and 

execution by person authorized to sign legal documents on behalf of the Owner.  
Incomplete applications will be returned without action. 

 
1. Entries shall match data on the Network Analysis Schedule.  Use updated 

schedules if revisions have been made. 
 

2. Include amounts of Owner-approved Change Orders and Construction Change 
Directives issued prior to the last day of the construction period covered by the 
application. 
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 E. Transmittal:  Submit three (3) executed copies of each Application for Payment to the 
Architect by means of ensuring receipt within 24 hours; one copy shall be complete, 
including waivers of lien and similar attachments, when required.   

 
  1. Transmit each copy with a transmittal form listing attachments, and recording 

appropriate information related to the application in a manner acceptable to the 
Architect. 

 
F. Waivers of Mechanics Lien:  With each Application for Payment, submit waivers of 

mechanics lien from entity who may lawfully be entitled to file a mechanics lien arising out 
of the Contract, and related to the Work covered by the payment. 

 
  1. Submit each Application for Payment with the Contractor's waiver of mechanics 

lien for the period covered by the Application. 
 

2. Submit final Application for Payment with or precede by final waivers from entity 
involved with performance of Work covered by the application who could lawfully 
be entitled to a lien. 

 
G. Initial Application for Payment:  Administrative actions and submittals that must precede 

submittal of the first Application for Payment include the following: 
 

 1. List of subcontractors. 
 
   2. Schedule of Values. 
 

 3. Contractor's Construction Schedule. 
 

   4. Schedule of unit prices, if applicable. 
 

 5. Submittal Schedule.  
 

 6. Copies of permits as may be required to start the Work (encroachment permits, 
etc., may be obtained as necessary for sequence of construction). 

 
 7. Copies of authorizations and licenses from governing authorities for performance 

of the Work. 
 

       8. Initial progress report. 
 

        9. Report of pre-construction meeting 
     
      10. Certificates of insurance and insurance policies. 

 
             11. Performance and payment bonds. 

 
Note: Each preceding item shall be submitted to the Architect, accepted by the Architect 
and approved by the Owner prior to the certification and approval of the first payment to 
the Contractor. 

 
H. Application for Payment at Substantial Completion:  Following issuance of the Certificate 

of Substantial Completion, submit an Application for Payment; this application shall 
reflect Certificates of Partial Substantial Completion issued previously for Owner 
occupancy of designated portions of the Work.  Administrative actions and submittals that 
shall proceed or coincide with this application include: 
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1. Occupancy permits and similar approvals. 
 

2. Warranties (guarantees) and maintenance agreements. 
  

3. Test/adjust/balance records. 
 

4. Maintenance instructions. 
 

5. Meter readings. 
 

6. Start-up performance reports. 
 

7. Change-over information related to Owner's occupancy, use, operation and 
maintenance. 

     
8. Final cleaning. 

 
9. Application for reduction of retainage, and consent of surety. 

 
       10. Advice on shifting insurance coverages. 

 
        11. Final progress photographs. 

 
           12. List of incomplete Work, recognized as exceptions to Architect's Certificate of 

Substantial Completion.  Each work item value shall be listed and the total 
amount deducted from amounts owed over and above the retention. 

 
I. Final Payment Application:  Administrative actions and submittals which must precede or 

coincide with submittal of the final payment Application for Payment include the following: 
 

1. Completion of Project closeout requirements. 
 

2. Completion of items specified for completion after Substantial Completion. 
 

3. Written assurance that unsettled claims will be settled. 
 

4. Written assurance that Work not complete and accepted will be completed 
without undue delay. 

 
5. Transmittal of required Project construction records to Owner. 

 
6. Certified property survey. 

 
7. Proof that taxes fees and similar obligations have been paid. 

  
8. Removal of temporary facilities and services. 

 
9. Removal of surplus materials, rubbish and similar elements. 

 
         10. Change of door locks to Owner's access. 

  
 
PART 2 - PRODUCTS   
(Not Applicable) 
 
 
PART 3 - EXECUTION  
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(Not Applicable) 
 

END OF SECTION 
 
 
Attachments: Application and Certification for Payment – Form G702 
  Continuation Sheet – Form G702 
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SECTION 01 31 13 
 

PROJECT COORDINATION 
 
 
PART 1 - GENERAL 
      
1.01 SUMMARY 
 

A. Section Includes:  Administrative and supervisory requirements required to ensure 
orderly progress and timely completion of the Work. 

 
B. Related Work Described Elsewhere: 

 
1. Additional requirements for coordination are included on Contract Drawings and 

other Sections of the Specifications.  It is intended that all work provided under 
this Contract shall be complete except where otherwise specified or shown.  Any 
drawing, document, or section, by itself, is not a complete description of the work.  
Cross references to related work, where given, are provided as a convenience 
and shall not limit the applicability of other requirements specified or shown 
unless specifically stated. 

 
1.02 QUALITY ASSURANCE 
 

A. Familiarity with Contract Documents: 
 

1. Contractor and all Subcontractors shall conduct a study necessary to become 
completely familiar with all requirements.  Applicable requirements indicated or 
described in the Contract Documents, and the publications referred to, are a part 
of the Work required as though repeated in each such Section. 

 
  2. In the event discrepancies or conflicts are encountered, notify the Architect 

immediately. Where there is discrepancy between different parts of the contract 
documents, including referenced codes and standards, the documents requiring 
the higher quality, the greater quantity, or the more difficult work shall govern, 
unless determined otherwise by the Architect. 

 
  3. Promptly distribute required information to entities concerned and ensure the 

needed actions are taken. 
 

B. Reporting:  Unless otherwise noted by the Contractor in his transmittals, all of the 
Contractor's data transmittals to the Architect for the Architect's review will be construed 
as stipulating that the Contractor has thoroughly and completely reviewed and 
coordinated the data prior to transmittal. 

 
C. Interfacing:  It shall be solely the responsibility of the Contractor to make sure that each 

Subcontractor completes in a timely manner the assigned work and that all interfaces are 
prepared, connected, and function as required. 

 
1.03 REQUEST FOR INFORMATION 
 

A. The General Contractor shall plan, schedule, coordinate and sequence Work so 
Requests for Information (RFI), if necessary, may be submitted to the Architect in a timely 
manner so as not to delay progress of Work.  Submission of and responses to RFI(s) with 
copies to Owner, shall be transmitted via email or owner approved web application. 
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B. Telephone conversations requesting information shall be confirmed in writing for prompt 
reply of all RFIs.  Contractor shall coordinate the timing of email and telephone 
conversations to be made with the Architect's office between the hours of 8:00 a.m. and 
noon, Monday through Friday. 

 
C. RFI will be unanswered until Contractor submits a "Construction Schedule".  

"Construction Schedule" shall be based on Specification Section arrangement, and 
establish starting and ending dates for Work in each section.  "Construction Schedule" 
shall be updated monthly and delivered to Architect and Owner at "Request for 
Payment".   

 
If "Construction Schedule" is not received by Architect and Owner by that date, 
Architect's response to pending RFI(s) will be delayed by the same number of days as 
the days the "Construction Schedule" is late.  

             
D. No damages for delay due to RFI response beyond allotted time will be allowed, unless 

Contractor can show that RFI was not foreseeable with proper planning, scheduling, 
coordination, and sequencing and the Architect's late response delayed timely purchase 
or delivery of equipment or material, or limited construction personnel from proceeding 
with their task(s), within previously listed "Construction Schedule" activity period(s). 

 
 
PART 2 - PRODUCTS   
(Not Applicable) 
 
 
PART 3 - EXECUTION 
 
3.01 PLANNING THE WORK 
 

A. By thorough advance planning of activities, coordinate the following in addition to other 
coordination activities required: 

 
 1. Materials, services, and equipment purchasing. 

 
  2. Shipping. 
  

 3. Receipt and storage at the site. 
 
  4. Installation, including interface with related items. 
 

 5. Inspection and testing, to the extent required under the Contract. 
 
  6. Assistance in initial start-up and operational tests. 
 

7. Completion of the Work, including removal and disposal of Contractor's surplus 
material and equipment, and final cleaning of structures and sites. 

 
3.02 COORDINATION 
 
 A. Coordinate construction activities included under various Sections of these Specifications 

to ensure efficient and orderly installation of each part of the Work.  Coordinate 
construction operations included under different Sections of the Specifications that are 
dependent upon each other for proper installation, connection, and operation. 
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 B. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities to avoid conflicts and ensure orderly 
progress of the Work. 

 
3.03 GENERAL INSTALLATION PROVISIONS 
 

A. Coordination methods used by the Contractor are at the Contractor's option, except that 
the Architect may disapprove Work completed by the Contractor or data submitted by the 
Contractor when, in the Architect's judgment, coordination has been inadequate to 
ensure the specified quality. 

 
 B. Mounting Heights:  Where mounting heights are not indicated, install individual 

components at standard mounting heights recognized within the industry for the particular 
application indicated.  Refer questionable mounting height decisions to the Architect for 
final decision. 

 
END OF SECTION 
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SECTION 01 32 16 
 

CONSTRUCTION PROGRESS SCHEDULE 
 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Contractor shall develop and maintain the Construction Schedule for the Work per 
Special Conditions Article A. TIME OF PERFORMANCE. The purpose of the 
Construction Schedule shall be to: 
 
1. Assure adequate planning, scheduling, and reporting during execution of the 

construction and related activities so they may be prosecuted in an orderly and 
timely manner, within the Contract Time and in accordance with the Milestones 
stipulated by the Contract; 

2. Assure coordination of the work of the Contractor and the various 
subcontractors and suppliers at all tiers: 

3. Assist in the preparation, evaluation and processing of the Contractor's monthly 
progress payments; 

4. Assist in monitoring the progress of the work and evaluating proposed changes 
to the Contract and the Construction Schedule; and, 

5. Assist in detecting problems for the purpose of taking corrective action and to 
provide a mechanism or tool for determining and monitoring such corrective 
actions. 

 
B. The work under this Contract shall be planned, scheduled, executed and reported using 

the Critical Path Method (hereinafter referred to as CPM). The Contractor shall use 
scheduling software compatible with Primavera Project Planner (P6) scheduling 
software. 

 
 
1.02 DEFINITIONS 
 
 A. Day: As used throughout the Contract, the work "day" means "calendar day" unless 

otherwise indicated. 
 
 B. Adverse weather that is normal for the area and the season shall be taken into account in 

the Construction Schedule and as required per special conditions Article “A”, Time of 
Performance. 

 
1.03 QUALITY ASSURANCE 
 

A. Qualifications of Scheduling Personnel: Employ a project scheduler thoroughly trained 
and experienced in critical path scheduling on projects of similar size and scope for the 
duration of the Contract. 

 
B. Reliance Upon Accepted Schedule: 

 
1. The construction schedule, as accepted by the Architect, shall be an integral part 

of the contract and will establish interim Contract completion dates for various 
activities. 

 
2. Should any activity fail to be completed within 10 days after the stipulated 

schedule date, the Owner shall have the right to order the Contractor to expedite 

APRIL 9, 2021



GROSSMONT UNION HIGH SCHOOL DISTRICT OCTOBER 22, 2020 
BUS MAINTENANCE FACILITY 
 

 
CONSTRUCTION PROGRESS SCHEDULES DSA SUBMITTAL 
01 32 16 - 2 

completion of the activity by whatever means the Owner deems appropriate and 
necessary, without additional compensation to the Contractor, and as set forth in 
the General Conditions of the Contract. 

 
3. Should any activity be 20 or more days behind schedule, the Owner shall have 

the right to perform the activity or have the activity performed by whatever 
method the Owner may deem appropriate, and as set forth in the General 
Conditions of the Contract. 

 
4. Costs incurred by the Owner in connection with expediting construction shall be 

deducted from the Contract amount. 
     

5. Failure by the Owner to exercise the option to either order the Contractor to 
expedite an activity or to expedite the activity by other means, will not be 
considered a precedent for any other activities nor a waiver of the Owner's rights 
to exercise his rights on subsequent occasions. 

 
1.04 SUBMITTALS 
 

A. Submittal Procedure: Refer to Section 01 33 00 – Submittal Procedures and to Section 
01 25 00 – Substitution Procedures. 

 
B. Preliminary Analysis:  Within 10 days after receipt of notice to proceed, submit one 

reproducible copy of a preliminary Construction Schedule. 
 

C. Construction Schedule: Within 30 days after receipt of notice to proceed, submit one 
reproducible copy of the initial construction schedule. 

 
D. Periodic Reports: On the first working day of each month following submittal of the initial 

construction schedule, submit one reproducible copy of the updated Construction 
Schedule. 

 
 
PART 2 - PRODUCTS 
 
2.01 CONSTRUCTION ANALYSIS 
 
 A. Graphically show the order and interdependence of activities necessary to complete the 

Work, and the sequence in which each activity is to be accomplished, as planned by the 
Contractor and his project field superintendent in coordination with all subcontractors 
whose work is shown on the diagram.  Show all activities on the diagram.  Each activity 
shall indicate work item breakdown noting duration and responsibility for each item, 
including, but not necessarily limited to: 

 
1. Project mobilization. 
 
2.   Submittal and review of shop drawings and samples. 
 
3. Procurement of equipment and critical materials. 
 
4. Fabrication of special material and equipment. Installation and testing of each by 

item and by system. 
 
5. Final Cleanup. 
 
6. Final inspection and testing. 
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7. Activities by the Architect that affect progress, required dates for completion, or 

both, for each part of the work. 
 
 
PART 3 - EXECUTION 
 
3.01 PRELIMINARY ANALYSIS 
 

A. Prepare a Preliminary Construction Schedule: 
 

1. Show all activities of the Contractor under this Contract for the period between 
receipt of notice to proceed and submittal of initial construction schedule. 

 
2. Show the Contractor's general approach to remainder of the Work. 

 
3. Show cost of all activities scheduled for performance before submittal and review 

of the Construction Schedule. 
 
3.02 INITIAL CONSTRUCTION SCHEDULE 
 
 A. Update the Preliminary Construction Analysis for use as the initial Construction Schedule: 
 

1. Clearly indicate the critical path and slack where it occurs. 
 

  2. Meet with the Construction Manager and review contents of proposed 
Construction Schedule. 

 
  3. Make all revisions required by the Construction Manager. 
 
3.03 DETAILED CONSTRUCTION SCHEDULE: 

 
A. Within twenty-one (21) calendar days of the date of Notice to Proceed. Contractor shall 

submit to the Construction Manager a detailed Construction CPM Schedule for the 
Contractor's construction work scope. 
 

B. The detailed Construction Schedule shall conform with the requirements outlined in this 
Specification Section. 

 
C. The Construction Schedule will be reviewed in accordance with the following: 

 
1. Within 10 calendar days after receipt by the Construction Manager of the detailed 

Construction Schedule, the Construction Manager will notify the Contractor of 
any objections the District or its representatives may have in regard to the 
detailed Construction Schedule. 
 

2. If the Contractor's proposed activities, logic, or durations, are questioned, the 
Contractor shall, within 7 calendar days after receipt of the Construction 
Manager's request, provide a satisfactory revision to, or adequate justification for, 
these activities, logic, or durations, to the satisfaction of the District. 
 

3. In the event the Contractor fails to define any element of work, activity or logic 
and the District review does not detect this omission or error, such omission or 
error, when discovered by the Contractor or Construction Manager, shall be 
corrected by the Contractor at the next monthly Schedule Update (discussed 
hereinafter) and shall not affect the Contract Time. 
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4. Acceptance of Contractor's Construction Schedule 

a. Acceptance of the Contractor's Detailed Construction Schedule will be a 
condition precedent to the making of any progress payments under the 
Contract. 

b. Acceptance of the Contractor’s Construction Schedule does not relieve 
the Contractor of any of Contractor's responsibility whatsoever for the 
accuracy or feasibility of the Construction Schedule, or of the 
Contractor's ability to meet the Contract completion date(s) or milestone 
dates, nor does such acceptance acknowledge or admit the 
reasonableness of the activities, logic, or durations, included in the 
Contractor's Construction Schedule 

 
3.04 SCHEDULE UPDATING 

 
A. The term "updated schedule” means dates have been changed without change to the 

logic sequence by inserting status information reflecting actual progress.  
 

B. Schedule updating: 
 

1. On a monthly basis, the Contractor shall meet with the Construction Manager for 
the purpose of reviewing the updated Construction Progress Schedule. The 
updating process will be performed by the Contractor making an assessment of 
actual progress of each activity. Information to be recorded consists of activity 
actual start and finish dates, and activities’ percent complete. 
 

2. The update information will be provided by the Contractor and submitted to the 
Construction Manager. This updated actual progress data will be used by the 
Construction Manager as the basis for processing the Contractor's monthly 
Application for Payment. 
 

3. Upon finalization of the computerized schedule update, the Contractor shall 
submit the required schedule reports as detailed in the "Required Reports" 
section of this Specification 
 

4. In addition to these monthly updates, interim updates may be required by the 
Construction Manager. Contractors will be expected to contribute update data to 
the Construction Manager as required to complete these interim updates. 

 
3.05 SCHEDULE REVISIONS 

 
A. The term "revised schedule" means logic and planned activity durations have been 

changed from the Schedule of Record, or its latest previous revision. 
 

B. If, as a result of the monthly Schedule Update, it appears the Construction Schedule no 
longer represents the anticipated actual performance and progress of the work, the 
Construction Manager will require the Contractor to submit a revision to the Construction 
Schedule. Such revisions to the Schedule shall not alter any of the Milestone or 
completion dates. 
 

C. The Contractor may also request revisions to the Construction Schedule in the event the 
Contractor’s planning for the work is revised. If the Contractor desires to make changes 
in the Construction Schedule to reflect revisions in the method of operating and 
scheduling of the work, the Contractor shall notify the Construction Manager in 
writing,stating the reason for the proposed revision as well as proposed changes. All 
reasonable requests by the Contractor for revisions will be accepted by the Construction 
Manager, provided there is no impact to achieving the milestones or completion dates. 
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D. If revision to the Construction Schedule is contemplated, the Contractor shall advise the 

Construction Manager in writing at least 14 calendar days prior to the next Schedule 
Update meeting, describing the revision and setting forth the reasons thereof. The 
Contractor shall submit copies of the proposed changes along with a written narrative of 
the proposed changes. If accepted by the Construction Manager, those revisions may be 
incorporated into the current Construction Schedule. 
 

E. The Construction Manager may suggest revisions to the Construction Schedule. The 
Contractor shall respond in writing within 14 calendar days, either agreeing with the 
Construction Manager's proposed revision, or setting forth justification why it cannot be 
accomplished. If the Contractor's justification for not accomplishing the revision is 
reasonable, such revision will not be incorporated into the Construction Schedule. If the 
Contractor's justification is not accepted, the Construction Manager-directed revisions 
shall be incorporated into the Construction Schedule. Should the Contractor's not 
respond in writing within 14 calendar days, the Construction Manager-suggested 
revisions will be deemed to be acceptable, and such revisions will be incorporated into 
the Construction Schedule 

 
 
3.06 REQUIRED REPORTS 
 

A. On a monthly basis as specified above, submit updated Construction Progress Schedule: 
 

1. Indicate "actual" progress in percent completion for each activity. 
 

2. Provide written narrative summary of revisions causing delay in the program.  
Explain corrective actions taken or proposed. 

 
3. Progress Payments to Prime Contractor (per general conditions  section 

9.3) shall be contingent on submittal of updated construction progress 
schedule as required here-in. 

 
 

B. Revise accepted construction schedule only when revisions are reviewed and approved 
in advance by the Construction Manager. 

 
END OF SECTION 
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SECTION 01 33 00 
 

SUBMITTAL PROCEDURES 
 
PART 1 - GENERAL 
 
1.01   SUMMARY 
 
 A. Section Includes: 
 

1. Wherever possible throughout the Contract Documents, the minimum acceptable 
quality of workmanship and materials has been defined by manufacturer's name 
and catalog number, reference to recognized industry and government 
standards, or description of required attributes and performance. 

 
2. To help ensure that the specified products are furnished and installed in 

accordance with design intent, submit design product and data in advance for 
review by the Architect. Review by the Architect and the design consultants in no 
way relieves the contractor or subcontractor or supplier from providing the 
products or construction as described in the Contract Documents. 

 
3. Make submittals required by the Contract Documents.  Revise and resubmit 

when requested to establish compliance with the specified requirements. 
 

B. Related Work Described Elsewhere:  Additional requirements for submittals are 
described in other Sections of these Specifications and the General Conditions. 

 
1.02 QUALITY ASSURANCE 
 

A. Coordination of Submittals: Prior to each submittal, review and coordinate each item 
being submitted and verify that each item and the submittal conform with the 
requirements of the Contract Documents.  By affixing the Contractor's signature to 
each submittal, certify that this coordination has been performed. 

 
B. Certificates of Compliance: 

 
1. Certify that materials used in the Work comply with specified provisions thereof.  

Certification shall not be construed as relieving the Contractor from furnishing 
satisfactory materials if, after tests are performed on selected samples, the 
material is found not to meet specified requirements. 

 
2. Show on each certification the name and location of the Work, name and 

address of Contractor, quantity and date or dates of shipment or delivery to 
which the certificate applies, and name of the manufacturing or fabricating 
company. Certification shall be in the form of letter or company-standard forms 
containing required data.  Certificates shall be signed by an officer of the 
manufacturing or fabricating company. 

 
3. In addition to the above information, laboratory test reports submitted shall show 

the date or dates of testing, the specified requirements of which testing was 
performed, and results of the test or tests. 
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1.03 SUBMITTALS 
 
 A. Contractor shall submit all shop drawings, samples, requests for substitutions, mix 

designs, and other items, in accordance with this Section.  Submit schedule per Section 
01 32 16, Construction Progress Schedule, indicating timing of all required submittals. 

 
 B. Prior to submittal of the Contractor's first application for payment, submit a schedule of all 

submittals required by the Contract Documents. 
 
 C. Submittals shall be submitted per the following time schedule for the following specific 

items.  Failure to submit by these dates will be considered sufficient grounds to delay 
Architect's certification of Contractor's Application for Payment until these items are 
received in proper order. 

 
  1. Within 15 calendar days after Award of Contract: 
 
   a. All Requests for Substitutions:  After this date, no further requests for 

substitution will be considered, and Contractor shall be obligated to 
provide the specified products - NO EXCEPTIONS. 

 
  2. Within 20 calendar days after Notice to Proceed: 
 
   a. Concrete mix design, steel connectors to be embedded in concrete 

foundations and slabs, materials for underground site plumbing, sewer, 
storm drainage, and underground site electrical. 

 
3. Within 30 calendar days after Notice to Proceed:  

 
   a. Hollow metal, door hardware, fire alarm system, fire sprinkler system, 

glu-lam beams and other structural lumber, structural steel, 
miscellaneous structural connectors, mechanical, plumbing and electrical 
materials, and equipment and fixtures.  

 
   b. All materials requiring a color selection by the Owner and Architect. 
 
   c.  All casework. 
 
  4. Within 45 calendar days prior to installation:  
 
   a. All other items not specifically mentioned in 1, 2 and 3 above. 
 

D. Provide required submittals for the following products to interface with other portions of 
the Work.  Submit data to verify compliance only. 

 
  1. For products specified only by reference standard, select product meeting that 

standard, by manufacturer. 
 
  2. For products specified by naming several products or manufacturers, select one 

of the products or manufacturers named. 
 
  3. For products specified by naming one or more products or manufacturers and 

stating "or other approved', or "or approved equivalent", or other such wording on 
drawings or within specifications sections, submit a request for substitutions for 
product or manufacturer which is not specifically named, but only after submitting 
bid on specified products and systems. 

PART 2 - PRODUCTS 
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2.01 SHOP DRAWINGS AND COORDINATION DRAWINGS 
 

A. Scale and Measurements: Make shop drawings to a scale sufficiently large to shown 
pertinent aspects of the item and its method of connection to the Work. 

 
B. Type of Prints Required:  When contractor desires a reproducible shop drawing, submit 

shop drawings in the black and white paper and PDF format. 
 
 C. Reproduction of Reviewed Shop Drawings: Printing and distribution of reviewed shop 

drawings for the Architect's use will be by the Architect.   
 

D. Review comments of the Architect will be shown on the sepia transparency when it is 
returned to the Contractor.  The Contractor shall make and distribute copies required for 
his purposes. 

 
2.02 MANUFACTURERS' LITERATURE 
 

A. General: Where submitted literature from manufacturers includes data not pertinent to the 
submittal, indicate which portion of the contents is being submitted for review.  Submittals 
not clearly marked will be returned without review.   

 
B. Number of Copies Required:  Nine (9) total, three (3) for Contractor plus six (6) copies to 

be retained by the Architect.  The Architect will distribute stamped copies to the 
Consultant, D.S.A., the Inspector, and two (2) to the Owner. 

   
 C. The Contractor shall make and distribute copies required for his purposes. 
 
2.03 SAMPLES 
 

A. Accuracy of Samples: Precise article proposed to be furnished shall be labeled with a 
submittal number, and project name. 

 
B. Number of Samples Required: Submit quantity required to be returned plus one each 

retained by the Architect, the Inspector, D.S.A., and the Owner, unless otherwise noted. 
 

C. Reuse of Samples: In situations accepted by the Architect, the Architect's retained 
sample may be used in the construction as one of the installed items. 

 
 D. Size of Samples: Samples shall be 6" x 6", or manufactured width by 12 inches, unless 

otherwise required by the pertinent Specification section.  
 
2.04 COLORS AND PATTERNS 
 
 A. When the precise color and pattern is not specifically described in the Contract 

Documents, and whenever a choice of color or pattern is available in a specified 
product, submit accurate color and pattern charts to the Architect for review and 
selection.  Submit data to verify compliance only.  If the color is specifically described in 
the Contract, submit only that color for verification and approval. 
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PART 3 - EXECUTION 
 
3.01 IDENTIFICATION OF SUBMITTALS 
 

A. General: Consecutively number submittals within the respective specification section.  
Accompany each submittal with transmittal cover letters attached to the end of this 
Section.  Fill out each transmittal cover letter completely, number sequentially, include 
specification section, name of supplier or installer, and contact person and telephone 
number. 

 
B. Internal Identification: On the first page of each copy of each submittal, and elsewhere as 

required for positive identification, indicate the submittal number. 
 

C. Resubmittals: When material is resubmitted, transmit under a new letter of transmittal 
and with same submittal number plus a "alphabetic" suffix indicating its a re-submittal, 
e.g. 05500-1A, 05500-1B. 

 
D. Submittal Log: Maintain submittal log for the duration of the Contract.  Show current 

status of submittals, with columns showing "approved", "approved as corrected", etc, to 
match Architect's categories.  Make the submittal log available for the Architect's review 
upon request.  Log shall be available and will be reviewed at each project meeting. 

 
3.02 COORDINATION OF SUBMITTALS 
 
 A. The Contractor's Project Engineer shall be responsible to coordinate and review all 

submittals prior to forwarding to Architect.  All submittals shall be stamped with 
Contractor's stamp, signed and dated, stating:  

 
  1.  Contractor has reviewed submittal for compliance with requirements of the 

Contract Documents.  
 
  2. Contractor has reviewed submittal for proper interfacing with other trades. 
 

B. General:  Prior to making submittals, coordinate materials including, but not necessarily 
limited to: 

 
1. Determine and verify interface conditions, catalog numbers, and similar data, 

 
2. Coordinate with other trades as required, 

 
3. Clearly indicate deviations from requirements of the Contract Documents.  

Deviations which are not clearly called out as a deviation and which 
subsequently become a part of an approved submittal can under no 
circumstances be considered legitimate grounds for an additive change order. 

 
C. Grouping of Submittals: Make submittals in groups containing associated items to ensure 

that information is available for checking each item when it is received.  Partial submittals 
may be rejected as not complying and the Contractor shall be strictly liable for 
occasioned delays. 

 
 D. Color selections for materials in the same space or same elevation shall be submitted at 

one time. "Piece meal" submission of the color samples or charts is unacceptable and will 
be returned awaiting a "complete" submission.  
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3.03 TIMING OF SUBMITTALS 
 

A. General: Make submittals far enough in advance of dates scheduled for installation to 
provide time required for reviews; for possible revisions and resubmittals; and for placing 
orders and securing delivery, and as otherwise required by Part 1.03 of this Section. 

 
B. Architect's Review Time:  In scheduling, allow at least 20 calendar days for review by the 

Architect following his receipt of the submittal or as otherwise may be required under 
each Specification section.  Allow an additional 10 days for reviews involving Architect's 
consultants or as otherwise may be required under each Specification section. 

 
C. Delays: Delays caused by tardiness in making submittals or resubmittals will not be an 

acceptable basis for extension of the Contract completion time. 
 
3.04 ARCHITECT'S REVIEW 
 

A. General: Corrections or comments made on Shop Drawings during his review shall not 
relieve the Contractor from compliance with requirements of the Drawings and 
Specifications.  This check is only for review of general conformance with the design 
concept of the project and general compliance with the information given in the Contract 
Documents.  The Contractor is responsible for confirming and correlating quantities and 
dimensions; selecting fabrication processes and techniques of construction; coordinating 
his work with that of other trades, and performing his work in a safe and satisfactory 
manner. 

 
  1. Authority to Proceed: The notations "Furnish as Submitted" or "Furnish as 

Corrected" authorize the Contractor to proceed with fabrication, purchase, or 
both or the items so noted, subject to the revisions, if any, required by the 
Architect's review comments. 

 
  2. Revisions: The notation "Revise and Resubmit" or "Submit Specified Item" 

means make revisions required by the Architect and resubmit.  If the Contractor 
considers required revision to be a change, he shall so notify the Architect as 
provided for under "Changes" or "Changes in the Work" in the General 
Conditions.  Show each drawing revision by number, date, and subject in a 
revision block on the drawing.  Make only those revisions directed by or accepted 
by the Architect. 

 
  3. Rejection:  The notation "Rejected" means the submission does not meet 

requirements of project contract documents. Make new submission meeting 
project contract documents. 

 
END OF SECTION 

 
 
Attachment: Contractor’s Form - Shop Drawings / Submittal Transmittal Letter 

Cover Sheet referenced herewith. 
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SECTION 01 42 19 
 

REFERENCE STANDARDS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Throughout the Contract Documents, reference is made to codes and standards which 

establish qualities and types of workmanship and materials, and methods for testing and 
reporting on the pertinent characteristics. 

 
B. Provide materials and workmanship which meet or exceed the specifically named code or 

standard. 
 

C. Deliver to the Architect required proof that the materials or workmanship, or both, meet or 
exceed the requirements of the specifically named code or standard.  Such proof shall be 
in the form requested by the Architect and will generally be required to be copies of a 
certified report of tests conducted by a testing agency acceptable for that purpose to the 
Architect. 

 
1.02  RELATED WORK SPECIFIED ELSEWHERE 
 
 A. Specific naming of codes or standards occurs on the Drawings and in other Sections of 

these Specifications.  Comply with laws, ordinances, and regulations of authorities having 
jurisdiction.  Proof of compliance with laws, ordinances, and regulations shall be by the 
signed approval of the respective authorities having jurisdiction.  Costs relative thereto 
shall be borne by the Contractor. 

         
1.03 QUALITY ASSURANCE 
 

A. Familiarity with Pertinent Codes and Standards:  Verify the requirements of the 
specifically named codes and standards as well as requirements mandated by law, 
ordinance and authority. Verify that the items procured and installed in this Work meet or 
exceed the specified requirements. 

 
B. Rejection of Noncomplying Items:  The Architect reserves the right to reject items 

incorporated into the Work which fail to meet such minimum requirements. 
 
1.04 APPLICABLE CODES 
 
 A. Work of the project shall conform to the following list of the 2019, Title 24, California 

Code of Regulations (CCR), a List of Codes, copies of which shall be maintained at the 
job site by the Contractor throughout the duration of the work. 

 
B.  Applicable Codes as of January 1, 2020:       

 
  All parts of the 2019 California Building Code become effective January 1, 2020 

except the effective date for the use of the 2019 Building Energy Efficiency 
Standards (Title 24, Part 1, Chapter 10) is January 8, 2019 and the effective date for 
the use of the California Administrative Code (Title 24, Part 1, Chapter 4) is January 
8, 2019. 

 
1. 2019 California Administrative Code (CAC), Part 1, Title 24, California 

Code of Regulations (CCR). 
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  2. 2019 California Building Code (CBC), Volumes 1 and 2, Part 2, Title 24, 
California Code of Regulations (CCR) with 2019 California Amendments. 

 
3. 2019 California Electrical Code (CEC), Part 3, Title 24, California Code of 

Regulations (CCR) with 2019 California Amendments. 
 

4. 2019 California Mechanical Code (CMC), Part 4, Title 24, California Code 
of Regulations (CCR) with 2019 California Amendments. 

 
5. 2019 California Plumbing Code (CPC), Part 5, Title 24, California Code of 

Regulations (CCR).  
 

6. 2019 California Energy Code, Part 6, Title 24, California Code of 
Regulations (CCR).  

 
7. 2019 California Historical Building Code, Part 8, Title 24, California Code 

of Regulations (CCR). 
 

8. 2019 California Fire Code, Part 9, Title 24, California Code of Regulations 
(CCR).  

 
9. 2019 California Existing Building Code, Part 10, Title 24, California Code 

of Regulations (CCR). 
 

10. 2019 California Green Building Standards Code, Part 11, Title 24, 
California Code of Regulations (CCR) 

 
11. 2019 California Reference Standards Code, Part 12, Title 24, California 

Code of Regulations (CCR).  Title 19, CCR, Public Safety, State Fire Marshal 
Regulations. 

 
12. Title 19 CCR, Public Safety, State Fire Marshal Regulations 

 
C.  Partial List of Applicable Standards:   

 
Reference code section for NFPA Standards, 2019 CBC (SFM) Chapter 35 and 
California Fire Code Chapter 80 
 
See California Building Code Chapter 35 for State of California amendments to the NFPA 
standards 

 
NFPA 17  Dry Chemical Extinguishing Systems, 2017 Edition 
 
NFPA 17a  Wet Chemical Extinguishing Systems, 2017 Edition 

 
NFPA 72  National Fire Alarm and Signaling Code, (California Amended) 2016 

Edition (Note, see UL Standard 1971 for “Signaling Devices for the 
Hearing Impaired”) 

 
NFPA 80  Standard for Fire Doors and Other Opening Protectives, 2016 Edition 
 
NFPA 2001  Standard on Clean Agent Fire Extinguishing Systems (CA amended), 

2015 Edition 
 
UL 464   Audible Signaling Devices for Fire Alarm and Signaling Systems, 

Including Accessories, 2003 Edition 
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UL 521   Standard for Heat Detectors for Fire Protective Signaling Systems, 1999 

Edition 
 
UL 1971  Standard for Signaling Devices for the Hearing Impaired, 2002 Edition 

(R2010) 
 
1.05   REFERENCE STANDARDS 
 
 A. Standards referenced in the Specifications are usually referred to by the abbreviation of 

the organization's name and the designation of the document (e.g., ASTM A36).  
Documents in common use may be referred to by their own designation (e.g., the 
California Electrical Code is published by the National Fire Protection Association as 
NFPA-70 but is referred to as CEC, and is part of a series of documents or standards 
referred to as the National Fire Code).  References are to the latest issue of the 
publication available on the date stipulated for the receipt of bids. 

  
   STANDARDS ORGANIZATIONS 
 
 AA  Aluminum Association 
 
 AAMA  American Architectural Manufacturer's Association 
 
 AASHTO American Association of State Highway  and Transportation Officials 
 
 ACI  American Concrete Institute 
 
 AGA  American Gas Association 
 
 AISC  American Institute of Steel Construction 
 
 AITC  American Institute of Timber Construction 
 
 AMCA  Air Movement and Control Association, Inc. 
 
 ANSI  American National Standards Institute, Inc. 
 
 APA  APA-The Engineered Wood Association 
 
 ARI  Air-Conditioning and Refrigeration Institute 
 
 ASHRAE American Society of Heating, Refrigerating, and  Air-Conditioning Engineers 
 
 ASME  American Society of Mechanical Engineers 
 
 ASTM  American Society for Testing and Materials 
 
 AWPA  American Wood Protection Association 
 
 AWPB  American Wood Preservers' Bureau 
 
 AWS  American Welding Society 
 
 AWWA  American Water Works Association  
 
 BHMA  Builders Hardware Manufacturers Association  
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 CBC  California Building Code, 2019  
 
 CDA  Copper Development Association 
 

CEC  California Electrical Code 
 

 CEQA  California Environmental Quality Act 
 
 CGA  Compressed Gas Association 
 
 CISPI  Cast Iron Soil Pipe Institute 
 
 CMC  California Mechanical Code - See IAPMO 
 
 CPC  California Plumbing Code - See IAPMO 
  
 CPSC  Consumer Product Safety Commission 
 
 CRSI  Concrete Reinforcing Steel Institute 
 
 CS  Commercial Standard of U.S. Dept. of Commerce 
 
 CTIOA  Ceramic Tile Institute of America (former CTI) 
          
 CSMA  Chemical Specialties Manufacturing Association 
 
 FGMA  Flat Glass Marketing Association 
 
 FM  Factory Mutual Global (former FMS) 
 
 FS  Federal Specification 
 
 GA  Gypsum Association 
 
 HI  Hydraulic Institute 
 
 HRI  Hydraulics Research Institute 
 
 IAPMO  International Association of Plumbing and Mechanical Officials 
 
 ICC  International Code Council (former ICBO) 
 
 IEEE  Institute of Electrical and Electronics Engineers 
 
 IES  Illuminating Engineering Society of North America 
 
 MIL-STD Military Specifications (former MIL) 
 
 ML/SFA Metal Lath/Steel Framing Association 
 
 MSS  Manufacturers Standardization Society of the Valve and Fittings Industry 
 
 NAAMM National Association of Architectural Metal Manufacturers 
 
 NIST  National Institute of Standards and Technology (former NBS) 
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 NEBB  National Environmental Balancing Bureau 
 
 NEMA  National Electrical Manufacturers Association 
 
 N FLUID PA National Fluid Power Association 
 
 NFPA  National Fire Protection Association 
     
 NRCA  National Roofing Contractors Association 
 
 NSF  National Sanitation Foundation 
 
 NWWDA National Wood Window and Door Association  
 
 PS  Voluntary Product Standard (of NIST former NBS) 
 
 SMACNA Sheet Metal and Air Conditioning Contractors National Association 
 
 SDI  Steel Deck Institute 
 
 SJI  Steel Joist Institute 
 
 SSPC  The Society for Protective Coatings (former SSPC) 
 
 TCNA  Tile Council of North America, Inc. (former TCA) 
 
 TSIB  Technical Services Information Bureau (former WLPDIA) 
 
 UL  Underwriters Laboratories, Inc. 
 
 WI  Woodwork Institute (former WIC) 
 

TITLE  Title 24, California Code of Regulations, Part 1, 2, 3, 4, 5, 6, 8, & 9 
 

TITLE  Title 19, California Code of Regulations 
 
1.06 REFERENCE COPIES 
 

A. A minimum of one copy of Codes, Regulations, and Standards referenced in the 
drawings or the specifications, or applicable to the work, shall be furnished to the 
Owner's Representative at least (2) two weeks prior to the commencement of work 
affected by such codes, regulations or standards. 

 
 
PART 2 - PRODUCTS 
(Not Applicable) 
 
 
PART 3 - EXECUTION   
(Not Applicable) 
 

END OF SECTION 
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 SECTION 01 45 23 
 

TESTING AND INSPECTING SERVICES 
 
PART 1 - GENERAL    
 
1.01 SUMMARY 
            
 A. Section Includes:  Cooperate with the Owner's selected testing agency, the Owner's 

assigned Inspector, and others responsible for testing and inspecting the Work, and 
assist the Owner by coordinating such testing and inspecting services as specified in this 
Section and/or elsewhere in the Contract Documents. 

 
 B. Related Work Specified Elsewhere:   
 
  1. Requirements for testing may be required in other Sections of these 

Specifications. 
 
  2. Where no testing requirements are specified or required by reference standards 

or authorities having jurisdiction, the Owner may require such testing to be 
performed under current pertinent standards for testing.  Payment for such 
testing will be made as described herein. 

 
 C. Work Not Included:   
 
  1. The Owner will select a pre-qualified independent testing laboratory and 

Inspector as approved by the Division of the State Architect (DSA), Department 
of General Services, Architect and Structural Engineer. 

 
  2. The Owner will pay for initial services of the testing laboratory as further 

described hereinafter. 
 
1.02  QUALITY ASSURANCE 
 

A. The Owner will select an independent testing laboratory to conduct the tests.  Selection 
of the material required to be tested shall be by the laboratory or the Owner's 
representative and not by the Contractor. 

 
 B. Qualifications of Testing Laboratory:  The testing laboratory, approved by DSA, shall be 

qualified to the Owner's acceptance in accordance with ASTM E329.  The testing 
laboratory shall be qualified by the Division of the State Architect. 

 
 C. Codes and Standards:  Testing, when required, will be in accordance with pertinent 

codes and regulations and with selected standards of the American Society for Testing 
and Materials and other organizations or agencies which publish recognized codes, 
standards, or tests. Refer to Article 3.04 - Required Testing of this Section. 

 
1.03 TEST REPORT DISTRIBUTION 
 

A. Promptly process and distribute required copies of test reports and related instructions to 
ensure necessary retesting and/or replacement of materials with the least possible delay 
in progress of the Work.  
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 B. One copy of Test Reports shall be forwarded to the Division of the State Architect by the 
testing agency.  Such reports shall include tests made, regardless of whether such tests 
indicate that the material is satisfactory or unsatisfactory.  Samples taken but not tested 
shall also be reported.  Records of special sampling operations as required shall also be 
reported.  The reports shall show that the material or materials were sampled and tested 
in accordance with the requirements of Title 24 and with the approved specifications.  
Test reports shall show the specified design strength.  They shall also state definitely 
whether or not the material or materials tested comply with requirements. 

 
 C. Each Testing Agency shall submit to the Division of the State Architect a verified report in 

duplicate covering tests which are required to be made by that agency during the 
progress of the project.  Such report shall be furnished each time that work on the project 
is suspended, including tests up to that time, and at the completion of the project. 

 
1.04 PAYMENT FOR TESTING SERVICES 
 
 A. Initial Services:  The Owner will pay for initial testing and inspection except as specifically 

modified herein- after or as specified otherwise in technical sections, provided the results 
of inspection indicate compliance with the Contract Documents. 

 
 B. Retesting:  When initial tests or inspection indicate noncompliance with the Contract 

Documents, subsequent retesting or reinspection occasioned by the noncompliance shall 
be performed by the same testing laboratory or Inspector and the costs thereof will be 
deducted by the Owner from the Contract Sum.  Retesting and reinspection will continue 
until test or inspection results indicate compliance. 

 
 C. Code Compliance Testing:  Inspections and tests required by codes or ordinances, or by 

authorities having jurisdiction and made by a legally constituted authority, shall be the 
responsibility of and shall be paid for by the Owner, but backcharged to the Contractor in 
case of retesting due to non-compliance. 

 
 D. Specified Inspections and Tests:  Tests and inspections specified in the Specifications, 

directly or by reference, shall be coordinated by the Contractor at his expense and paid 
for by the Owner.  Corrections of noncompliance and test failures shall be paid for by the 
Owner, but shall be backcharged to the Contractor.  Reinspection and retesting shall be 
in accordance with paragraph 1.04-B. 

 
E. Contractor's Convenience Testing:  Inspecting or testing performed exclusively for the 

Contractor's convenience shall be the sole responsibility of and at the expense of the 
Contractor. 

 
1.05 INSPECTION BY THE OWNER 
 
 A. The Owner and his representatives will have access, for the purpose of inspection, to 

parts of the work and to the shops wherein the work is in preparation, and the Contractor 
shall maintain proper facilities and provide safe access for such inspection. 

 
 B. The Owner shall have the right to reject materials and workmanship which are defective, 

and to require their correction.  Rejected workmanship shall be satisfactorily corrected 
and rejected materials shall be removed from the premises without charge to the Owner.  
If the Contractor does not correct such rejected work within a reasonable time, fixed by 
written notice, the Owner may correct rejected work and charge the expense to the 
Contractor. 
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 C. Should it be considered necessary or advisable by the Owner at any time before final 
acceptance of the entire work to make an examination of work already completed by 
removing or tearing out the same, the Contractor shall on request promptly furnish 
necessary facilities, labor and materials.  If such work is found to be defective in respect 
due to fault of the Contractor or his subcontractor, he shall defray expenses of such 
examinations and of satisfactory reconstruction.  If, however, such work is found to meet 
the requirements of the contract, the additional cost of labor and material necessarily 
involved in the examination and replacement will be allowed the Contractor. 

 
1.06 OWNER'S INSPECTOR  
 
 A. An Inspector employed by the Owner, approved by DSA in accordance with the 

requirements of the State of California Administrative Code, Title 24, Part 1, and qualified 
in accordance with Division of the State Architect will be assigned to the work.  Reference 
DSA IR A-7 and IR A-8 for project Inspector certification and approval and duties and 
performance rating by DSA.  The inspector duties are specifically defined in Title 24, Part 
1, Section 4-219, reprinted herein: 

 
 

"    4-219 Duties of the Project Inspector 

(a) General. The project inspector shall act under the direction of the architect 

or registered engineer and under the supervision of the enforcement 

agency. 

  

  (b) Duties. The general duties of the project inspector in fulfilling project 

inspection responsibilities are as follows:   

 

1. Continuous inspection requirement. The project inspector must 

have actual personal knowledge obtained by personal and 

continuous inspection of the work of construction in all stages of its 

progress that the requirements of the approved plans and 

specifications are being executed. 

 

 Continuous inspection means complete inspection of every part of 

the work. Work, such as concrete work or masonry work which can 

be inspected only as it is placed, shall require the constant presence 

of the project inspector. Other types of work which can be 

completely inspected after the work is installed may be carried on 

while the project inspector is not present. In any case, the project 

inspector must personally inspect every part of the work. In no case 

shall the inspector have or assume any duties that will prevent him 

or her from providing continuous inspection.  

 

 The project inspector may obtain personal knowledge of the work of 

construction, either on-site or off-site, from the inspections 

performed by special inspectors or approved assistant inspectors 

and from the reporting of others on testing and inspection of 

materials and workmanship for compliance with the plans, 

specifications, and applicable standards. The exercise of reasonable 

diligence to obtain the facts shall be required.  

 

2. Relations with the architect or engineer. The project inspector shall 

work under the general direction of the architect or registered 

engineer. Any uncertainties in the inspector's comprehension of the 

plans and specifications shall be reported promptly to the architect 
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or registered engineer for his/her interpretation and instructions. In 

no case shall the instructions of the architect or registered engineer 

be construed to cause work to be done which is not in conformity 

with the DSA approved plans, specifications and documents 

authorizing changes. 

 

3. Job file. The project inspector shall keep a file of approved plans 

and specifications (including all approved documents authorizing 

changes) on the job at all times. 

 

4. Construction procedure records. The project inspector shall keep a 

record of certain construction procedures including, but not limited 

to the following: 

 

A. Concrete pouring operations. The records show the time and 

date of placing concrete and the time and date of removal of 

forms in each portion of the structure.  

 

B.  Welding operations. The record shall include identification 

marks of welders, lists of defective welds, manner of 

correction of defects, etc. 

 

C. Penetration under the last ten (10) blows for each pile when 

piles are driven for foundations. All such records of 

construction procedures shall be kept on the job until the 

completion of the work. These records shall be made a part 

of the permanent records of the owner. 

 
5.  Deviations. The project inspector shall notify the contractor, in writing, of 

any deviations from the approved plans and specifications which are not 
immediately corrected by the contractor when brought to the contractor’s 
attention. Copies of such notice shall be forwarded immediately to the 
architect or registered engineer and to the enforcement agency.  

 
 Failure on the part of the project inspector to notify the contractor of 

deviations from the approved plans and specifications shall in no way 
relieve the contractor of any responsibility to complete the work covered 
by his or her contract in accordance with the approved plans and 
specifications and all laws and regulations. 

 
6. Verified reports. The project inspector shall submit to the enforcement 

agency verified reports as required in Section 4-214. 
 

  (c) Violations. Failure, refusal or neglect on the part of the project inspector to 

notify the contractor of any work which does not comply with the 

requirements of the approved plans and specifications, or failure, refusal or 

neglect to report immediately, in writing any such violation to the architect 

or registered engineer, to the owner and to the enforcement agency shall 

constitute a violation of the Act and shall be cause for the enforcement 

agency to take action, which may result in withdrawal of the inspector’s 

approval. 

 

   Authority: Health and Safety Code Section 16022. 
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   Reference: Health and Safety Code Section 16017 and 16021.    "  

 
 B. The work of construction in stages of progress shall be subject to the personal 

continuous observation of the Inspector as continuous observation is defined by Title 24.  
He shall have free access to all parts of the work at any time.  The Contractor shall 
furnish the Inspector reasonable facilities for obtaining such information as may be 
necessary to keep him fully informed respecting the progress and manner of the work 
and the character of the materials.  Inspection of the work shall not relieve the Contractor 
from obligation to fulfill this Contract. 

 
1.07 OWNER'S OTHER PERSONNEL 
 

A. From time to time, other personnel in the employ of the Owner may inspect the Work 
when the Work is in progress but shall have no authority to direct the Contractor or 
request changes in the Work except as may be provided elsewhere in the Contract 
Documents. 

 
1.08 REPRESENTATIVE OF THE DIVISION OF THE STATE ARCHITECT 
 

A. Architect shall have access to the site in accordance with Title 24. 
 

B. Field Engineers and Inspectors from DSA. Structural Safety Section, Fire & Life Safety 
Review and Access Compliance shall have access to the site in accordance with Title 24. 

 
 
PART 2 - PRODUCTS   
(Not Applicable) 
 
 
PART 3 - EXECUTION 
 
3.01 COOPERATION WITH TESTING LABORATORY AND INSPECTORS 
 

A. Inspectors and representatives of the testing laboratory shall have access to the work.  
Provide facilities for such access in order that the testing, inspection, and the obtaining of 
samples may be done properly. 

 
 B. Contractor shall deliver material specimens to the Owner's testing lab, which must by 

terms of the Contract be tested prior to inclusion in the Project, at least 45 days prior to 
scheduled delivery to the job site.   

 
 C. Material shipped by the Contractor from the source of supply prior to having satisfactorily 

passed such testing and inspection or prior to the receipt of notice from said 
representative that such testing and inspection will not be required shall not be 
incorporated in the job. 

 
3.02 TAKING SPECIMENS 
 

A. Field specimens and samples for testing, unless otherwise provided in these Contract 
Documents, shall be selected and taken by the Testing Laboratory or Inspector and not 
the Contractor.  Sampling equipment and personnel will be provided by the testing 
laboratory.  Deliveries of specimens and samples to the testing laboratory will be 
performed by the testing laboratory. Soil samples for approval of import fill shall be 
delivered to the Testing Laboratory by the Contractor, as directed by the Testing 
Laboratory.  
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3.03  SCHEDULES FOR TESTING 
 
 A. Establishing Schedule:   
 
  1. By advance discussion with the testing laboratory selected by the Owner, 

determine the time required for the laboratory to perform its tests and to issue 
each of its findings. 

 
  2. Provide required time within the Construction Schedule. 
 
 B. Revising Schedule:  When changes of construction schedule are necessary during 

construction, coordinate such changes of schedule with the testing laboratory as 
required. 

 
 C. Adherence to Schedule:  When the testing laboratory is ready to test according to the 

determined schedules, but is prevented from testing or taking specimens due to 
incompleteness of the work, extra charges for testing attributable to the delay may be 
back-charged to the Contractor and will be deducted by the Owner from the Contract 
Sum. 

 
  

 
END OF SECTION 
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SECTION 01 50 00 

 

TEMPORARY FACILITIES AND CONTROLS 
 

PART 1 - GENERAL 

 
1.01 SUMMARY 
 

A. Section Includes:  Construction facilities and temporary controls including: 
 

1. Temporary utilities such as heat, water, electricity, and telephone. 
  2. Field offices and storage areas. 

3. Sanitary facilities for construction personnel. 
4. Enclosures such as tarpaulins, barricades, and canopies. 

  5. Provision of fire safety and fire fighting facilities.  
 
1.02 QUALITY ASSURANCE 
 
 A. Conform with the following criteria of the California Fire Code, Chapter 33 – Fire Safety 

During Construction, And Demolition: 
 

1.  Section 3301.1 SCOPE   
 
2.  Section 3302 DEFINITIONS   

 
3.  Section 3303 TEMPORARY HEATING EQUIPMENT 
 
4.  Section 3304 PRECAUTIONS AGAINST FIRE 
 
5.  Section 3305 FLAMMABLE AND COMBUSTIBLE LIQUIDS 
 
6.  Section 3306 FLAMMABLE GASES 

 
7.  Section 3307 EXPLOSIVE MATERIALS 
 
8.  Section 3308 OWNER’S RESPONSIBILITY FOR FIRE PROTECTION 
 
9.  Section 3309 FIRE REPORTING 
 
10.  Section 3310 ACCESS FOR FIRE FIGHTING 

 
11.  Section 3311 MEANS OF EGRESS 
 
12.  Section 3312 WATER SUPPLY FOR FIRE PROTECTION 
 
13.  Section 3313 STANDPIPES 
 
14.  Section 3314 AUTOMATIC SPRINKLER SYSTEM 

 
15.  Section 3315 PORTABLE FIRE EXTINGUISHERS 
 
16.  Section 3316 MOTORIZED CONSTRUCTION EQUIPMENT 
 
17.  Section 3317 SAFEGUARDING ROOFING OPERATIONS 

 
END OF CHAPTER 33 
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1.03 PROJECT CONDITIONS 
 

A. Make required connections to existing utility systems with minimum disruption to 
services. 

 
B. When disruption of the existing service is required, do not proceed without the Owner's 

and Architect's review and, when required, provide alternate temporary service.  
 
 C. Environmental Requirements:  Provide and maintain heat, fuel, materials, and services 

necessary to protect work and materials against injury from extreme heat, cold, dry 
winds, dust, or dampness as follows: 

  
  1. Suspend operations on work when subject to damage by climatic conditions, 

flooding, or because of insufficient curing or drying of surfaces or materials.   
 
  2. Take necessary action to protect site and Work from wind, flood, and storm 

damage. 

 

 
PART 2 - PRODUCTS   
 
2.01 GENERAL 
 

A. Construction facilities shall be subject to the Architect's review and approval. 
 
2.02 UTILITIES 
 

A. Water: 
 

1. Provide necessary temporary water lines and water supply and, upon completion 
of the work, remove temporary facilities. 

 
2. Furnish water needed for construction.  Comply with the regulations of local 

water authority including transport of reclaimed water for construction. 
 
 B. Electricity: 
 
  1. Provide necessary temporary wiring and, upon completion of the work, remove 

temporary facilities. 
 
  2. Provide area distribution boxes so located that the individual trades may use 100 

feet maximum length extension cords to obtain adequate power and artificial 
lighting at points where required for the work, for inspection and for safety. 

   
  3. Furnish electricity needed for construction. 
 
 C. Heating:  Provide and maintain heat needed for proper conduct of operations included in 

the work. 
 
 D. Telephone:  Make necessary arrangements and pay costs for operation and installation 

of separate telephone service at locations approved by the District's Inspector. 
 
 E. Utilities for Testing:  Normal quantities required to make final tests of installed permanent 

systems shall be furnished at no cost to the Owner.  
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 F. Temporary facilities in the public right-of-way are subject to approval.  Obtain and pay for 
any permits required.   

 
 
PART 3 - EXECUTION 

 
3.01 MAINTENANCE AND REMOVAL 
 

A. Maintain facilities and temporary controls as long as needed for the safe and proper 
completion of the work. 

 
B. Remove such construction facilities and temporary controls as rapidly as progress of the 

work will permit, or as directed by the Architect. 
 

END OF SECTION 
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SECTION 01 56 39 

 

TEMPORARY TREE AND PLANT PROTECTION 
 
PART 1 - GENERAL 

 
1.01 SUMMARY 
 

A. Section includes:  Site clearing as specified herein.   
 
 B. Principal items of Work included herein: 
 

1. Protection of trees to keep the foliage canopy and branching structure clear from 
contact by equipment, materials and activities. 

 
2.  To preserve roots and soil conditions in an intact and non-compacted state. 
 
3.  To identify the Tree Protection Zone (TPZ) in which no soil disturbance is 

permitted and activities are restricted. 
 
1.01 REFERENCES 
 

A. Demolition shall be as per 2019 California Fire Code, Title 24, Part 9.  
   
1.02 PROJECT SITE CONDITIONS 

 
A. The Contractor shall be responsible to furnish and maintain all temporary barricades, 

warning lights, and other types of protection protect the trees noted on the plans to 
remain. 

 
B.   The Contractor shall be responsible to protect adjacent properties, roads, right of ways, 

utilities and other improvements above or below ground from damage in performing the 
work. 

 
C.  Comply with applicable sections of the storm water pollution prevention plan, including 

but not limited to, erosion control, soil, waste and maintenance areas. 
 

D.  Salvaged Materials – Contractor shall recycle or compost all tree trimmings.  Contractor 
shall provide certification for all salvaged materials.  Certifications may take the form of 
receipts from recycling facilities, manufacturers, or any other legitimate form of 
certification.  

 
 
PART 2 - PRODUCTS    
(Not Applicable) 
 

 

PART 3 - EXECUTION   
 
3.01 EXECUTION 
 

A. Establish the Tree Protection Zone (TPZ), which is defined as a radius of 10 times 
greater than the diameter of the tree’s trunk or ten feet, whichever is greater by enclosed 
temporary fencing.  Fence shall be a minimum of 6’ high.   

 
B. Provide tree protection as follows: 
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1. Trees in an open area – enclose the entire area under the canopy or TPZ, which 

ever is greater throughout the life of the construction project.   
 
2. Trees in a planting strip - only the planting strip and yard side of the TPZ shall be 

enclosed with the required chain like protective fencing. 
 
3. Trees in a tree well or sidewalk planter pit – wrap trees with 2-inches of orange 

plastic fence from the ground to the first branch and overlay with 2X thick 
wooden slats bound securely (ensure slats do not dig into bark).  Avoid damage 
to any branches.   

 
C. Provide a plastic 10-inch by 12-inch sign securely affixed to the fence at a minimum of 

20-foot intervals clearly stating “Warning – Tree Protection Zone”. 
 
D. Duration – Tree fencing and signage shall be erected before demolition, grading or 

construction begins and remain in place until final inspection of the project except for 
work specifically allowed in the TPZ.  Work or disturbance in the TPZ required approval 
by the Project Manager and Landscape Architect.   

 
E. No Storage of materials, top soil, vehicles or equipment shall be permitted within the 

TPZ.   
 

F. The ground under the tree canopy shall not be altered, unless specifically noted on the 
plans. 

 
G. Trees to be retained shall be irrigated, aerated and maintained as necessary to ensure 

survival.   
 

END OF SECTION 
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SECTION 01 73 29  

 

CUTTING AND PATCHING 
 

 

PART 1 - GENERAL 

 
1.01 SUMMARY 
 

A. Section Includes:  Administrative and procedural requirements for cutting and patching. 
 

B. Related Work Specified Elsewhere: 
 
  1. Refer to other Sections for specific requirements and limitations applicable to 

cutting and patching individual parts of the work. 
 
1.02 SUBMITTALS 
 

A. Before commencing alteration or demolition work, submit for review by the Architect and 
approval of the Owner, a Schedule showing the commencement, the order and the 
completion dates for the various parts of this work.  Where approval of procedures for 
cutting and patching is required before proceeding, submit a proposal describing 
procedures well in advance of the time cutting and patching will be performed and 
request approval to proceed.  Include the following information, as applicable, in the 
proposal: 

 
1. Describe the extent of cutting and patching required and how it is to be 

performed; indicate why it cannot be avoided.   
 

2. Describe anticipated results in terms of changes to existing construction; include 
changes to structural elements and operating components as well as changes in 
the building's appearance and other significant visual elements.   

 
3. List products to be used and firms or entities that will perform Work.   

 
4. Indicate dates when cutting and patching is to be performed. 

 
B. List utilities that will be disturbed or affected, including those that will be relocated and 

those that will be temporarily out-of-service.  Indicate how long service will be disrupted.  
Before starting work relating to existing utilities (electrical, sewer, water, heat, gas, fire 
lines, etc.)  that will temporarily discontinue or disrupt service to the existing building, 
notify the Architect and the Owner 72 hours in advance and obtain the Owner's approval 
in writing before proceeding with this phase of the work. 

 
C. Where cutting and patching involves addition of reinforcement to structural elements, 

submit details and engineering calculations to show how reinforcement is integrated with 
the original structure.  All cutting of structural elements subject to acceptance of the 
Structural Engineer and approval of the Division of the State Architect prior to execution. 

 
D. Approval by the Architect to proceed with cutting and patching does not waive the 

Architect's right to later require complete removal and replacement of a part of the Work 
found to be unsatisfactory.  Subject to approval by the Division of the State Architect. 

 
E.  All cutting and patching of existing hard scape or landscaping for installation or 

modification, shall be reinstalled in kind.  When new utilities are shown or utility 
modifications are shown on the plans and specific cutting and patching notes are not 
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shown, the contractor shall assume that the existing hardscape shall be saw cut, material 
removed and disposed, trenches prepared in accordance with local water district or 
county regulations, and all existing hardscape shall be returned to existing condition or 
better. 

 
1.03 QUALITY ASSURANCE 
 

A. Requirements for Structural Work:  Do not cut or notch any structural elements unless 
specifically detailed on the Drawings. 

 
B. Operational and Safety Limitations:  Do not cut and patch operating elements or safety 

related components in a manner that would result in reducing their capacity to perform as 
intended, or result in increased maintenance, or decreased operational life or safety. 

 
C. Visual Requirements:  Do not cut and patch construction exposed on the exterior or in 

occupied spaces, in a manner that would, in the Architect's opinion, reduce the building's 
aesthetic qualities, or result in visual evidence of cutting and patching.  Remove and 
replace Work cut and patched in a visually unsatisfactory manner. 

 
 D. If possible, retain the original installer or fabricator to cut and patch the following 

categories of exposed Work, or if it is not possible to engage the original installer or 
fabricator, engage another recognized experienced and specialized firm: 

 
Processed concrete finishes 
Stonework and stone masonry 
Ornamental metal 
Preformed metal panels 
Window wall system 
Acoustical ceilings 
Wall covering 
HVAC enclosures, cabinets or covers 

 
 
PART 2 - PRODUCTS 
 
2.01 MATERIALS 
 

A. Use materials that are identical to existing materials.  Materials and workmanship 
employed in the alterations, unless otherwise shown or specified, shall conform to that of 
the original work, or to new construction as specified elsewhere in these specifications.  If 
identical materials are not available or cannot be used where exposed surfaces are 
involved, use materials that match existing adjacent surfaces to the fullest extent possible 
with regard to visual effect.  Use materials whose installed performance will equal or 
surpass that of existing materials. 

 
 B. It is intended that interior finish materials, or existing surfaces to be removed, be re-used 

insofar as reasonable in areas necessary to match existing surfaces.  Care in removal 
and stockpiling shall be exercised to ensure re-use. 

 

 

PART 3 - EXECUTION 

 
3.01 INSPECTION 
 

A. Before cutting existing surfaces, examine surfaces to be cut and patched and conditions 
under which cutting and patching is to be performed.  Take corrective action before 
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proceeding, if unsafe or unsatisfactory conditions are encountered. 
 

B. Before proceeding, meet at the site with entities involved in cutting and patching, 
including mechanical and electrical trades.  Review areas of potential interference and 
conflict.  Coordinate procedures and resolve potential conflicts before proceeding. 

 
3.02 PREPARATION 
 

A. Temporary Support:  Provide temporary support of Work to be cut.   
 

B. Make such explorations and probes as are necessary to ascertain required protective 
measures before proceeding with demolition and removal.  Give particular attention to 
shoring and bracing requirements so as to prevent damage to existing construction. 

 
C. Provide, erect, and maintain catch platforms, lights barriers, weather protection, warning 

signs and other items as required for proper protection of the public, occupants of the 
building, workmen engaged in demolition operations, and adjacent construction. 

 
D. Provide and maintain weather protection at exterior openings so as to fully protect the 

interior premises against damage from the elements until such openings are closed by 
new construction. 

 
E. Provide and maintain temporary protection of the existing structure designated to remain 

where demolition, removal and new work is being done, connections made, materials 
handled, or equipment moved. 

 
F. Take necessary precautions to prevent dust and dirt from rising by wetting demolished 

masonry, concrete, plaster and similar debris.  Protect unaltered portions of the existing 
building affected by the operations under this Section by dustproof partitions and other 
adequate means. 

 
G. Provide adequate fire protection in accordance with local Fire Departments, and with 

Section 01 50 00. 
 

H. Do not close or obstruct walkways, passageways or stairways.  Do not store or place 
materials in passageways, stairs, or other means of egress.  Conduct operations with 
minimum traffic interference. 

 
I. Be responsible for damage to the existing structure or contents by reason of the 

insufficiency of protection provided. 
 

J. Protection:  Protect existing construction during cutting and patching to prevent damage.  
Provide protection from adverse weather conditions for portions of the Project that might 
be exposed during cutting and patching operations. 

 
1. Avoid interference with use of adjoining areas or interruption of free passage to 

adjoining areas. 
 
  2. Take precautions necessary to avoid cutting existing pipe, conduit or ductwork 

serving the building, but scheduled to be removed or relocated until provisions 
have been made to bypass them. 

 
3.03 PERFORMANCE 
 

A. General:  Employ skilled workmen to perform cutting and patching.  Proceed with cutting 
and patching at the earliest feasible time and complete without delay. 
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1. Cut existing construction to provide for installation of other components or 

performance of other construction activities and the subsequent fitting and 
patching required to restore surfaces to their original condition. 

 
B. Cutting:  Cut existing construction using methods least likely to damage elements to be 

retained or adjoining construction.  Where possible review proposed procedures with the 
original installer; comply with the original installer's recommendations. 

 
1. In general, where cutting is required use hand or small power tools designed for 

sawing or grinding, not hammering and chopping.  Cut holes and slots neatly to 
size required with minimum disturbance of adjacent surfaces.  Temporarily cover 
openings when not in use. 

 
2. To avoid marring existing finished surfaces, cut or drill from the exposed or 

finished side into concealed surfaces.  
 

3. Cut through concrete and masonry using a cutting machine such as a 
carborundum saw or diamond core drill.  Provide pilot holes at corners and do 
not overcut. 

 
4. Comply with requirements of applicable Sections of Division 2 where cutting and 

patching requires excavating and backfilling. 
 

5. By-pass utility services such as pipe or conduit, before cutting, where services 
are shown or required to be removed, relocated or abandoned.  Cut-off pipe or 
conduit in walls or partitions to be removed.  Cap, valve or plug and seal the 
remaining portion of pipe or conduit to prevent entrance of moisture or other 
foreign matter after by-passing and cutting. 

 
C. Patching:  Patch with durable seams that are as invisible as possible.  Comply with 

specific tolerances. 
 

1. Where feasible, inspect and test patched areas to demonstrate integrity of the 
installation. 

 
2. Restore exposed finishes of patched areas and extend finish restoration into 

retained adjoining construction in a manner that will eliminate evidence of 
patching and refinishing. 

 
3. Where removal of walls or partitions extends one finished area into another, 

patch and repair floor and wall surfaces in the new space to provide an even 
surface of uniform color and appearance.  Remove existing floor and wall 
coverings and replace with new materials, if necessary to achieve uniform color 
and appearance. 

  
   a. Where patching occurs in a smooth painted surface, extend final paint 

coat over entire unbroken containing the patch, after the patched area 
has received primer and second coat. 

 
4. Patch, repair or rehang existing ceilings as necessary to provide an even plane 

surface of uniform appearance. 
 
 D. Perform demolition, removal and alteration work with due care, including shoring, 

bracing, etc.  Be responsible for damage which may be caused by such work to part or 
parts of existing structures or items designated for re-use.  Perform patching, restoration 
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and new work in accordance with applicable technical sections of the Specifications. 
 

E. Materials and/or items designated to become the property of the Owner shall be as 
shown.  Remove such items with care, under the supervision of the trade responsible for 
reinstallation; protect and store until required.  Replace material and/or item damaged in 
its removal with approved similar and equal new material. 

 
F. Materials and/or items demolished and not designated to become the property of the 

Owner or to be reinstalled shall become the property of the Contractor and shall be 
removed from the Owner's property.  Storage or sale of removed items on site will not be 
permitted. 

       
G. Execute the work in a careful and orderly manner, with the least possible disturbance to 

the public and to the occupants of the building. 
 

H. Where alterations occur, or new and old work join, cut, remove, patch, repair or refinish 
the adjacent surfaces or so much thereof as is required by the involved conditions, and 
leave in as a good a condition as existed prior to the commencing of the work.  The 
alteration work shall be performed by the various respective trades which normally 
perform the particular items of work. 

 
I. Finish new and adjacent existing surfaces as specified for new work.  Clean existing 

surfaces of dirt, grease, loose paint, etc. before refinishing. 
 

J. Where existing equipment and fixtures are indicated to be re-used, repair such 
equipment and fixtures and refinish to put in perfect working order.  Refinish as directed. 

 
K. Cut out embedded anchorage and attachment items as required to properly provide for 

patching and repair of the respective finishes. 
 

L. Confine cutting of existing roof areas designated to remain to the limits required for the 
proper installation of the new work.  Cut and fold back existing built-up roofing.  Cut and 
remove insulation, etc.  Provide temporary weathertight protection as required until new 
roofing and flashings are applied.   

 
3.04 CLEANING 
 

A. Thoroughly clean areas and spaces where cutting and patching is performed or used as 
access.  Remove completely paint, mortar, oils, putty and items of similar nature.  
Thoroughly clean piping, conduit and similar features before painting or other finishing is 
applied.  Restore damaged pipe covering to its original condition. 

 
END OF SECTION 
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SECTION 01 74 00 
 

CLEANING AND WASTE MANAGEMENT 
 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Section Includes:  Cleaning throughout the construction period, and final project cleaning 
after acceptance tour “Punch List” has been completed. 

 
B. Related Work Described Elsewhere:  In addition to standards specified herein, comply 

with requirements for cleaning as described in other sections of these Specifications. 
 
1.02 QUALITY ASSURANCE 
 

A. Inspection:  Conduct daily inspection, and more often if necessary, to verify that 
requirements of cleanliness are being met. 

 
B. Codes and Standards:  In addition to the requirements specified herein, comply with 

pertinent requirements of authorities having jurisdiction. 
 
 
PART 2 - PRODUCTS 
 
2.01 CLEANING MATERIALS AND EQUIPMENT 
 

A. Provide required personnel, equipment, and materials needed to maintain the specified 
standard of cleanliness. 

 
2.02 COMPATIBILITY 
 

A. Use cleaning materials and equipment which are compatible with the surfaces being 
cleaned, as recommended by the manufacturer of the material to be cleaned. 
 

B. Do not power wash concrete/masonry surfaces. 
 
 
PART 3 - EXECUTION 
 
3.01 PROGRESS CLEANING 
 

A. General: 
 

1. Retain stored items in an orderly arrangement allowing maximum access, not 
impeding drainage or traffic, and providing the required protection of materials. 

 
2. Do not allow the accumulation of scrap, debris, waste material, and other items 

not required for construction of this work.  Debris shall be removed from the site 
and disposed of in a lawful manner.  Disposal receipts or dump tickets shall be 
furnished to Architect upon request. 

 
3. At least twice each month, and more often if necessary, remove scrap, debris, 

and waste material from the job site. 
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4. Provide adequate storage for items awaiting removal from the job site, observing 
requirements for fire protection and protection of the ecology. 

B. Site: 
 

1. Daily, and more often if necessary, inspect the site and pick up all scrap, debris, 
and waste material.  Remove items to the place designated for their storage.  
Combustible waste shall be removed from the site.  Flammable waste shall be 
kept in sealed metal containers until removed from the site. 

 
2. Weekly, and more often if necessary, inspect, arrangements of materials stored 

on the site; restack, tidy, or otherwise service arrangements to meet the 
requirements specified above. 

 
3. Maintain the site in a neat and orderly condition. 

 
C. Structures: 

 
1. Weekly, and more often if necessary, inspect the structures and pick up scrap, 

debris, and waste material.  Remove items to the place designated for their 
storage. 

 
2. Weekly, and more often if necessary, sweep interior spaces clean.   

 
   a. "Clean", for the purpose of this subparagraph, shall be interpreted as 

meaning free from dust and other material capable of being removed by 
use of reasonable effort and a handheld broom, i.e., "broom-clean". 

 
3. As required preparatory to installation of succeeding materials, clean the 

structures of pertinent portions thereof to the degree of cleanliness 
recommended by the manufacturer of the succeeding material, using equipment 
and materials required to achieve the required cleanliness. 

 
4. Following the installation of finish floor materials, clean the finish floor daily and 

more often if necessary, and while work is being performed in the space in which 
finish materials have been installed.   

 
   a. "Clean", for the purpose of this subparagraph, shall be interpreted as 

meaning free from foreign material which, in the opinion of the Architect, 
may be injurious to the finish floor material, i.e., "vacuum clean". 

    
3.02 FINAL CLEANING 
 

A. Definition:  Except as otherwise specifically provided, "clean", for the purpose of the 
Article, shall be interpreted as meaning the level of cleanliness generally provided by 
skilled cleaners using commercial quality building maintenance equipment and materials, 
i.e., "scrub and polish clean". 

 
B. General:  Prior to completion of the work, remove from the job site all tools, surplus 

materials, equipment, scrap, debris, and waste, conduct final progress cleaning as 
described above. 

 
C. Site:  Unless otherwise specifically directed by the Architect, water and broom clean 

paved areas on the site and public paved areas directly adjacent to the site.  Remove 
resultant debris.  
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D. Structures: 
 

1. Exterior:  In areas affected by the work under this contract, visually inspect 
exterior surfaces and remove traces of soil, waste material, smudges, and other 
foreign matter.  Remove traces of splashed material from adjacent surfaces.  If 
necessary to achieve a uniform degree of exterior cleanliness, hose down the 
exterior of the structure.  

 
In the event of stubborn stains not removable with water, the Architect may 
require light sandblasting or other cleaning at no additional cost to the Owner. 

 
2. Interior:  In areas affected by the work under this contract, visually inspect interior 

surfaces and remove traces of soil waste material, smudges, and other foreign 
matter.  Remove traces of splashed materials from adjacent surfaces.  Remove 
paint drippings, spots, stains, and dirt from finished surfaces.  Use only the 
cleaning materials and equipment instructed by the manufacturer of the surface 
material. 

 
3. Glass:  Clean glass inside and outside. 

 
4. Polished surfaces:  On surfaces requiring the routine application of buffed polish, 

apply the polish recommended by the manufacturer of the material being 
polished.  Glossy surfaces shall be cleaned and shined as intended by the 
manufacturer. 

 
E. Timing:  Schedule final cleaning after the Final Punch List has been completed by the 

Architect to enable the Owner to accept a completely clean project. 
 
3.03 CLEANING DURING OWNER'S OCCUPANCY 
 
 A. Should the Owner occupy the work or any portion thereof prior to its completion by the 

Contractor and acceptance by the Owner, responsibilities for interim and final cleaning of 
the occupied spaces shall be determined by the Architect in accordance with the General 
Conditions of the Contract. 

 
END OF SECTION 
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SECTION 01 77 00 
 

CLOSEOUT PROCEDURES 
 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Section Includes:  Operations and submittals required to establish Substantial 

Completions, Project Acceptance, and filing of Notice of Completion. 
 
 B. Contract Completion Date is the day established by the Agreement, the Special 

Conditions, and the Notice to Proceed as the calendar date by which all Work must be 
completed in accordance with the Contract Documents.  Once established, the Contract 
Completion Date can only be altered by Change Order.  If Work is not complete in 
accordance with the Contract Documents by the Contract Completion Date, Contractor is 
obligated to pay liquidated damages to the Owner. In accordance with the terms of the 
Contract. 

 
 C. Substantial Completion:  The Date of Substantial Completion is the date on which the 

Architect certifies to the Owner that construction is sufficiently complete, in accordance 
with the Contract Documents, that the District may occupy the Project for the use 
intended, and all agencies and authorities have provided written acceptance of the 
portions of the Work over which they have jurisdiction.   

 
D. Project Acceptance:  The District will accept completion of the Contract after the entire 

Work shall have been completed to the satisfaction of the District and after issuance of 
the Certificate of Substantial Completion.  The Work may only be accepted as complete 
by formal action of the Governing Board of the School District.  Acceptance of the Project 
by the Governing Board establishes the formal and official Completion Date for the 
Project, to be compared against the Contract Completion Date.  Project Acceptance must 
occur prior to Contract Completion Date to preclude assessment of liquidated damages. 

 
 E. Notice of Completion:  The date of record for the Notice of Completion shall be the date 

stamped on the Notice by the County Recorder at the time the County Recorder registers 
the Notice (note: this is normally not the same date as the date the Owner actually files 
the Notice of Completion with the Recorder office). 

 
1.02  CLOSEOUT SCHEDULE AND PROCEDURE 
 

A. Requirements Preparatory to Project Acceptance:  
 
  1. Contractor shall deliver certifications to Architect that no new materials containing 

asbestos have been included in the work. 
 
  2. Temporary facilities shall be removed from site as specified in Section 01 50 00, 

Temporary Facilities and Controls. 
 
  3. Entire site shall be thoroughly cleaned of all construction debris. 
 
  4. Record drawings shall be completed, signed by Contractor and Inspector and 

submitted to Architect as specified in Section 01 78 39 – Project Record 
Documents. 
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  5. Guarantees and warranties shall be submitted to Architect as specified in 
General conditions and Section 01 78 30 – Warranties, Guarantees and Bonds.   

 
  6. Contractor's Final Verified Report (Form DSA-6) and other Reports and Affidavits 

required by the Division of State Architect shall be submitted. 
 

7. Operating and maintenance data shall be submitted and instruction sessions 
completed as outlined in Section 01 78 23 – Operating and Maintenance Data 
and as required in CBC 2019 Section 110.3.10.2.  

 
8. Contractor to provide a copy of cleaning and maintenance recommendations for 

countertops to the underneath side of furniture, in addition to requirements listed 
above and outlined in Section 01 78 23 – Operating and Maintenance Data. 

 
 B. Project Acceptance Requirements, Division of the State Architect: 
 

1. Upon completion of construction of the project, the following reports are required to 
be submitted before the Division of the State Architect will issue a letter to certificate 
of compliance of the work:   

 
a. A copy of the Notice of Completion filed by the School District.   

 
b. Final Verified Report Form DSA 6 A/E certifying all work is 100% 

complete from the Architect, Structural Engineer, Mechanical Engineer 
and the Electrical Engineer. 

 
c.  Contractor’s Documents and Field Reports: 

 
1) Final Verified Report Form DSA 6, certifying all work is 100% 

complete, from the Contractors (or Contractors), the Inspector of 
Record, and Special Inspector(s).   
 

2) Verified Reports of Testing and Inspection as specified on the 
approved drawings an specifications (i.e., Final Laboratory 
Report, Welding, Glued-laminated Timber, etc.). 

 
3) Weighmaster’s Certificate (if required by approved drawings and 

specifications). 
 

4) If responsibility was changed in any area during construction, the 
change must be supported by appropriate documentation and 
termination reports filed by the individuals originally charged with 
responsibility. 

 
 C. Procedure for Project Acceptance: 
 
  1. Contractor shall complete all Work as required by the Contract Documents, to the 

best standards of the industry and the trades involved.  It shall be the 
Contractor's responsibility to provide a new, complete, properly operating, 
professionally finished, detailed, cleaned, high-quality project.  There shall be no 
loose, untrue, or ill-fitting materials, unsightly gaps, voids, or holes, 
misalignments, mis-adjustments, shoddy workmanship, or damaged, missing, 
inoperable, or incomplete work.  Work shall be free of smudges, spots, stains, 
dirt, nicks, tears, cracks, scratches, paint runs, flaws, oversprays, and all other 
unsightly blemishes.     
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2. Completion lists and correction lists for items described in the paragraph above, 
as opposed to short lists of a few minor corrective items that may have 
inadvertently been missed by the Contractor, shall be the responsibility of the 
Contractor, and not the Architect, Inspector, or District.  By entering into this 
Contract, Contractor agrees that quality control is the responsibility of the 
Contractor.  "Punch" list generated by the Architect is under no circumstances to 
be considered a vehicle to compel subcontractors to complete contract work.  

 
  3. Contractor shall prepare a comprehensive and complete list of corrective items 

for himself and his subcontractors, and shall verify that these items have been 
corrected prior to notifying the Architect of completion.  Copies of the Contractor's 
list(s) shall be made available to the Architect and Inspector upon request. 

 
  4. Contractor shall notify the Architect in writing when Contractor, with concurrence 

of Inspector, feels the project is one-hundred percent complete and is ready to 
leave the Project.  Architect shall then commence the construction review and 
prepare a "Punch List", or list of minor corrective items to be issued to 
Contractor.  For convenience, reviews may be phased for various portions of the 
work, as each distinct portion becomes one-hundred percent (100%) complete. 

 
  5. Architect will arrange for Engineering Consultants to make their construction 

reviews, to be completed before Architect will make his construction review.  
Contractor and his principal superintendent, authorized to act in behalf of the 
Contractor, as well as principal subcontractors that the Architect may request to 
be present, shall accompany the Architect/Engineers during the construction 
reviews.   

 
  6. Excessive amounts of corrective ("punch list") items, as judged by the Architect, 

shall be grounds to terminate the construction review until such time as the 
Contractor is deemed sufficiently complete to once again start the review.  As a 
rule of thumb, more than four minor items per typical room will be considered 
excessive.   

 
  7. If Owner elects to occupy the Project after the Contract Completion Date, but 

before the Contractor has completed the Work, Architect must make a 
comprehensive construction review prior to Owner's occupancy.  Contractor shall 
reimburse Architect and Engineers for their time in conducting such review, and 
for the time of their clerical staffs in preparing the review documents, at the 
Architect's/Engineer's standard hourly rates for extra services.  Contractor will be 
billed at the time of Contractor's Application for Payment.  Payments to the 
Architect not received within 30 days will be deducted from subsequent 
Contractor's Applications for Payment in accordance with the General 
Conditions. 

 
8. After completion of "Punch List" work, Contractor shall notify Architect in writing 

to perform an acceptance tour.  Notice shall be issued at least seven (7) days in 
advance of the time the acceptance tour is to be performed. 

 
9. Contractor and his principal superintendent, authorized to act in behalf of 

Contractor, as well as principal subcontractors that Architect may request to be 
present, shall accompany Architect and Inspector on acceptance tour. 
 
a. If work has been completed in accordance with Contract Documents, 

and no further corrective measures are required, Architect will issue a 
Certificate of Substantial Completion, and recommend that Owner accept 
Project and file Notice of Completion. 
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b.If work is judged to be substantially completed in accordance with Contract 

Documents, and only a few corrective measures are required, Architect 
will issue a Certificate of Substantial Completion, (Article 64 of the 
General Conditions), and recommend that Owner conditionally accept 
Project and file Notice of Completion.  Owner may conditionally accept 
project and withhold amount for completion per Article 64 of the General 
Conditions, Contractor shall issue a written notice of intent to complete 
the corrective measures by a specific named date agreed to by District.  
 

c. If work has not been substantially completed in accordance with Contract 
Documents, and several or many corrective measures are still required, 
Architect will recommend that Owner not accept project and not file 
Notice of Completion.  Instead, based on information gathered from 
acceptance tour, Contractor will be required to complete corrective 
measures and then call for another project acceptance tour following 
procedure outlined above.  Contractor will compensate Architect and 
Inspector for additional acceptance tour and deduct amount paid from 
final payment to Contractor. 

 
  10. After Substantial Completion, Contractor shall issue an Application for Payment 

in accordance with bid documents.  All administrative actions and submittals, 
including conditions, outlined therein outlined must be complete prior to Owner's 
release of payment, and MUST BE COMPLETED PRIOR TO AGENDIZING 
FOR PROJECT ACCEPTANCE BY THE OWNER'S GOVERNING BOARD.  

 
  11. Upon Contractor completing all administrative actions and submittals, and 

meeting all conditions, Owner will agendize acceptance of the Work for the next 
official meeting of the Governing Board.  Official action by the Governing Board 
shall constitute Project Acceptance. Upon acceptance, Contractor shall 
immediately remove trailers and other remaining temporary facilities. 

 
  12. District shall file Notice of Completion with the County Recorder as soon as 

practicable following Project Acceptance.  The date of record for the Notice of 
Completion shall be the date stamped on the Notice by the Recorder at the time 
the County Recorder registers the Notice.   

 
  13. The date stamped on the Notice of Completion by the County Recorder 

shall be the date for commencement of all warranties and guarantees, and 
the date the Owner becomes responsible for security, maintenance, 
heating and cooling, utilities, damage to the work (unless done by 
Contractor's forces working on corrective items), and insurance.   

 
Contractor shall remain responsible for these items prior to this date.   
The Owner will inform the Contractor by letter immediately after receiving 
confirmation in writing from the Recorder's office of registration of the Notice of 
Completion.  Contractor is hereby notified that the process of registering, 
stamping, and receipt of confirmation from the County has been known to take as 
much as four weeks from the time of filing.  
 

14. Upon acceptance of Project by Owner, Contractor shall submit his request for 
final payment in accordance with Specification Section 01 29 00 – Payment 
Procedures, Part 1.03, I.  Payment of retention will not be made by Owner until 
35 days after Notice of Completion has been registered by the County Recorder.   
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In addition, retention payment will not be made until Contractor has filed the 
required Form DSA 6 with Division of the State Architect, with copy to the 
Architect. 

 
 
PART 2 - PRODUCTS 
(Not Applicable) 
 
 
PART 3 - EXECUTION 
(Not Applicable) 
 

END OF SECTION 
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SECTION 01 78 23 
 

OPERATION AND MAINTENANCE DATA 
 
PART 1 - GENERAL 
 
1.01   SUMMARY:  
 

A. Related Documents: Drawings and general provisions of the Contract, including General 
and Supplemental Conditions and Division 1 Specifications Sections, apply to this 
section, and including all Technical Specifications Sections, and the Operating and 
Maintenance Requirements of Division 21 through Division 28. 

 
B. Section Includes: 

 
1. Compilation of product data and related information appropriate for Owner's 

maintenance and operation of products and equipment furnished under the 
Contract per CBC 2013 Section 110.3.10.2. 

 
2. Instruction of Owner's personnel in the maintenance of products and in the 

operation of equipment and systems. 
 

1.02    SUBMITTAL PROCEDURES 
 

A. Preliminary: Submit one copy of proposed manuals to Architect at least 15 days prior to 
final inspection or acceptance. 

 
    B. Final:  Following the indoctrination and instruction of the Owner's operating and 

maintenance personnel, review proposed revisions to the manual with the Architect. 
 

1. Submit three copies of accepted data in final form 10 days after final inspection. 
Approval of submittal is a pre-requisite at Substantial Completion prior to Owner's 
agendizing project for acceptance by the Governing Board.  

 
PART 2 - PRODUCTS 
         
2.01   FORMAT 
 
   A. Size:  Minimum 4 inch, three-ring binders for 8-1/2" x 11" punched pages, completely 

clear plastic covered for insertion of labels on spines and covers.  
 

B. Provide identifying tabbed pages.  Classify by Division and by Section.  All tabbing shall 
be in numerical order. 

   
    C. Drawings: 
 

      1. Provide reinforced punched binder tab. Bind drawings with text. 
2. Fan fold larger drawings to size of text pages, for easy foldout. 

 
D. Cover:  Identify each volume with typed or printed label, List: 

 
1. Title of Project 
2. Identity of separate structures as applicable. 
3. Identity of general subject matter covered in the manual. 
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E. Spine:  Identify each volume with typed or printed label stating OPERATING AND 
MAINTENANCE INSTRUCTIONS, GUARANTEES AND SERVICE CONTRACTS and 
the following information: 

 
1. Title of Project. 
2. Divisions and Sections included within volume. 
3. Volume number (i.e. "1 of 4") 

 
 
PART 3 - EXECUTION 
 
3.01 CONTENT OF MANUAL 
 

A. Table of Contents: 
 

1. List of each product indexed to the content of the volume. 
 

2. List with each product the name, address, and the telephone number of: 
 

a. Subcontractor and installer. 
b. Maintenance contractor, as appropriate. 
c. Local sources of supply for parts and replacement. 

 
B. Product Data:  Annotate each sheet to clearly identify the data applicable to the 

installation.  Delete references to inapplicable information. 
 

C. Drawings: 
 

1. Supplement product data with Drawings as necessary to illustrate the following: 
 

a. Relationship of component parts of equipment and systems. 
b. Control and flow diagrams. 

 
2. Do not include Project Record Drawings as maintenance drawings. 

 
D. Instructions:  Provide written text, as required to supplement product data for the 

particular installation. 
 

E. Warranties, Guaranties, Bonds, and Service Contracts:  Include a copy of each warranty, 
guaranty, bond, and service contract issued. 

 
1. Provide information sheet for Owner's personnel describing the following: 

 
a. Proper procedures in the event of failure or emergencies. 

 
b. Circumstances under which the validity of warranties, guaranties, or 

bonds might be compromised. 
 
 
 
3.02 MANUAL FOR MATERIALS AND FINISHES 
 

A. Instructions for Care and Maintenance:  Include Manufacturer's data as follows: 
 

1. Recommendations for types of cleaning agents and methods. 
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2. Cautions against cleaning agents and methods which are detrimental to the 
product:  

 
3. Recommended schedule for cleaning and maintenance. 

 
B. Energy Conservation Features: 

 
1. Provide a list of energy conservation features, materials, components, and 

mechanical devices installed in the building. 
 
3.03 MANUAL FOR EQUIPMENT AND SYSTEMS 
 

A. Content, for each unit of equipment and system, as appropriate: 
 

1. Description of unit and component parts: 
 

a. Function, normal operating characteristics, and limiting conditions. 
b. Performance curves, engineering data, and tests. 
c. Complete nomenclature and commercial number of replaceable parts. 

 
2. Operating Procedures: 

 
a. Start-up, break-in, routine, and normal operating instructions. 
b. Regulation, control, stopping, shut-down, and emergency instructions. 
c. Summer and winter operating instructions. 

 
3. Maintenance Procedures: 

 
a. Routine operations. 
b. Guide to "trouble-shooting". 
c. Disassembly, repair, and reassembly. 
d. Alignment, adjusting, and checking. 

 
4. Servicing and lubrication schedule including list of lubricants required. 

 
5. Manufacturers’ printed operating and maintenance instructions. 

 
6. Original manufacture's parts list, illustrations, assembly drawings, and diagrams 

required for maintenance, including: 
 

a. Predicted life of parts subject to wear. 
b. Items recommended to be stocked as spare parts. 

 
8. Control diagrams by manufacturer of controls as installed in project. 

 
current prices, and recommended quantities to be maintained in storage. 

 
3.04 INSTRUCTION OF OWNER'S PERSONNEL 

 
A. Prior to final inspection or acceptance, fully instruct Owner's designated operating and 

maintenance personnel in the operation, adjustment and maintenance of all products, 
equipment, and systems installed in project. 

 
1. Provide services of factory trained instructors from the manufacturer of each 

major item of equipment or system. 
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2. Provide for each instruction session or "in-service", and digitally record the 
session.  Recordings shall be clearly labeled as to project, subject, and date.   

 
B. Operating and maintenance manual shall constitute the basis of instruction. 
 

1. Review contents of manual with personnel in full detail to explain all aspects of 
operation and maintenance. 

 
2. Review instructions on how to efficiently use state required, materials, 

components, and mechanical devices. 
 

END OF SECTION 
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SECTION 01 78 30 
 

WARRANTIES, GUARANTEES, AND BONDS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Section Includes: General requirements for written warranties, guaranties, and bonds 

required by the Contract Documents.   
 

B. Referenced Sections: 
 

 1. Section 01 77 00 – Closeout Procedures: Submittal of Final Verified Reports and 
Notice of Completion, as a condition of project acceptance and payment.  

 
2. Section 01 78 39 – Project Record Documents as a condition of project 

acceptance and payment. 
 

3. Section 01 78 23 – Operation and Maintenance Data: Incorporation of 
warranties, guaranties, and bonds into instruction manuals. 

 
 C. Approval of the warranties, guaranties, and bonds by the Owner is a prerequisite to 

payment at Substantial Completion and agendizing for acceptance by the Governing 
Board of the Owner.  

 
1.02 TIME PERIOD 
 
 A. Deliver manufacturers' warranties, guaranties, and bonds required by Contract 

Documents, with Owner named as beneficiary. Where manufacturers' warranty or 
guaranty extends for a longer time period than the Contractor's warranty and guaranty, 
deliver manufacturer's warranties or guaranties in same manner. 

 
1.03 WARRANTY/GUARANTY FORM 
 
 A. Submit written warranties and guaranties, except manufacturer's standard printed 

warranties and guaranties, on the Contractor's, subcontractors', material suppliers', or 
manufacturers' own letterhead, addressed to Owner, in the form attached to this Section. 

 
 B. Submit warranties and guaranties in duplicate, and in the form indicated, signed by 

cognizant entities, and by Contractor in every case, with modifications as approved by 
Owner to suit the conditions pertaining to the warranty or guaranty. 

 
1.04 SUBMITTALS 
 
 A. Collect and assemble written warranties and guaranties into bound booklet form, and 

deliver bound books to Architect for delivery to Owner for final review and approval.    
 

1. See Sections 01 77 00 and 01 78 23 for additional submittal requirements. 
 
ATTACHMENT: Warranty/Guaranty Form 
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WARRANTY/GUARANTY FORM 
 

FOR                                                         WORK 
 
We, the undersigned, do hereby warranty and guaranty that the parts of the work described above 
which we have furnished or installed for: 
 

(PROJECT NAME) 

 
 
 
are in accordance with the Contract Documents and that all said work as installed will fulfill or 
exceed all the Warranty and Guaranty requirements.  We agree to repair or replace work installed by 
us, together with any other work which is displaced or damaged by so doing, that proves to be 
defective in workmanship, material, or operation within a period of ________ (      ) year(s) from the 
date Notice of Completion is registered with the San Diego County Recorder, ordinary wear and tear 
and unusual neglect or abuse excepted. 
 
In the event of our failure to comply with the above-mentioned conditions within a reasonable time 
period determined by the Owner, after notification in writing, we, the undersigned, all collectively and 
separately, hereby authorize the Owner to have said defective work repaired and/or replaced and 
made good, and agree to pay to the Owner upon demand all moneys that the Owner may expend in 
making good said defective work, including all collection cost and reasonable attorney fees. 
 
Date: __________    ________________________________________________________________________________ 
     (Subcontractor, Sub-subcontractor, Manufacturer or Supplier) 

 
       By:__________________________________________ 
 
       Title: _______________________________________ 
 
       State License No: ____________________________ 

 
Local Representative: For maintenance, repair, or replacement service, contact:  
 

Name: _______________________________________________________ 
 

Address: _____________________________________________________ 
 

Phone Number ________________________________________________ 

 
END OF SECTION 
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SECTION 01 78 39 
 

PROJECT RECORD DOCUMENTS 
 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Section Includes:  Requirements for Record Documents. 
 

B. Throughout progress of the work of the contract, maintain an accurate record of changes 
in the Contract Documents, as described below. 

 
C. Upon completion of the work of this Contract, transfer the recorded changes to a set of 

Record Documents, as described herewith. 
 
1.02 QUALITY ASSURANCE 
 

A. General:  Delegate the responsibility for maintenance of Record Documents to one 
person on the Contractor's staff as accepted in advance by the Architect. 

 
B. Accuracy of Records:  Thoroughly coordinate changes within the Record Documents, 

making adequate and proper entries on each page of Specifications and each sheet of 
drawings and other documents where such entry is required to properly show the 
change.  Accuracy of records shall be such that future searches for items shown in the 
Contract Documents may reasonably rely on information obtained from the accepted 
Record Documents. 

 
C. Timing of Entries:  Make entries within 24 hours after receipt of information. 

 
1.03 PAYMENT WITHHELD 
 
 A. The Architect reserves the right to withhold certification of payment requests for failure on 

the part of the Contractor to maintain Record Drawings in conformance with this Section. 
 
1.04 SUBMITTALS 
 

A. General:  The Architect's review of the current status of Record Documents will be a 
prerequisite to the Architect's review of requests for progress payment and request for 
final payment under the contract. 

 
B. Progress Submittals:  Prior to submitting each request for progress payment, secure the 

Architect’s review of the Record Documents as currently maintained. 
      

C. Final Submittal:  Prior to submitting request for final payment, submit the final Record 
Documents to the Architect and secure his acceptance. 

 
1.05   PRODUCT HANDLING 
 

A. Maintain the job set of Record Documents protected from deterioration and from loss and 
damage until completion of the work and transfer of the recorded data to the final Record 
Documents. 
 

B. In the event of loss of recorded data, use means necessary to again secure the data to 
the Architect's acceptance; such means shall include, if necessary in the opinion of the 
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Architect, removal and replacement of concealing materials and, in such case, 
replacements shall be to the standards originally specified in the Contract Documents. 

 
 
PART 2 - PRODUCTS 
 
2.01   RECORD DOCUMENTS 
 

A. Job Set:  Secure from the Owner, at no charge to the Contractor, one complete set of 
Documents comprising the Contract. 

 
B. Contractor shall provide the architect a pdf copy of all as-builts after the project is 

completed.  As-builts shall include all posted CCDs and RFIs and any other documents 
issued during construction.  As-builts shall be maintained during construction on a daily 
basis.  Any adjustments in location of any item on the plans shall be accurately recorded 
on the as-built plans.    

 
C. Before commencing backfilling of utilities or any other underground pipes, ducts, 

conduits, or structures, take photographs showing relationship of below ground utilities to 
structure(s) or other physical reference point.  Provide thumb-drive or CD containing 
numbered prints of photos, categorized by locations and indicating utilities shown.  
Provide a photo(s) of all connections, crossings, stubs, or other critical points.  If the 
Contractor neglects to take such photographs, Contractor shall uncover, at the 
Contractor's expense, the area(s) so neglected in order to provide the requisite photos. 

 
  Provide a hard copy and pdf copy composite Utility Site Plan with the number of each 

photograph placed on the plan at the location the photo was taken from, and a mark 
indicating which way the camera was pointed.  All numbers and marks shall be in ink, 
and shall be clear, legible, and neatly done.  Photo files and photo plan shall be 
considered part of the Record Documents. 

 
 
PART 3 - EXECUTION 
 
3.01   MAINTENANCE OF JOB SET 
 

A. Identification: Upon receipt of the job set, identify each of the documents with a title 
"RECORD DOCUMENTS-JOB SET". 

 
B. Preservation: 

 
1. Considering the contract completion time, the probable number of occasions 

upon which the job set must be taken out for new entries and for examination, 
and the conditions under which these activities will be performed, devise a 
suitable method for protecting the job set for the review of the Architect. 

 
2. Use the job set for no purpose other than entry of new data and for review by the 

Architect, until start of transfer of data to final Record Documents.  
 
  3. Maintain the job set at the site of work as that site is designated by the Architect. 
 

C. Making Entries on Drawings:  Using an erasable colored pencil (not ink nor indelible 
pencil), clearly describe the change by note and by graphic line, as required.  Date 
entries.  Call attention to the entry by a "cloud" around the area or areas affected.  In the 
event of overlapping changes, different colors may be used for each of the changes.  In 
the event of superseding changes to any area of the drawing, erase only that portion of 
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the preceding change that is affected by the subsequent change before entering the 
subsequent change. 

 
D. Making Entries on Other Documents: 

 
1. Where changes are caused by directives issued by the Architect, clearly indicate 

the change by note in ink, colored pencil, or rubber stamp, and reference Division 
of the State Architect approved addenda and change orders. 

 
  2. Where changes are caused by Contractor originated proposals reviewed by the 

Architect, including inadvertent errors by the Contractor which have been 
accepted by the Architect, clearly indicate the change by note in erasable colored 
pencil. 

 
  3. Make entries in the pertinent documents as reviewed by the Architect. 
 

4. Reference specifications section 01 77 00, Closeout Procedures, 1.02 (Closeout 
Schedule and Procedure) paragraph 4. Project Acceptance Requirements, 
Division of the State Architect for list of documents required at closeout. 

 
E. Conversion of Schematic Layouts: 

 
  1. In most cases on the Drawings, arrangement of conduits and circuits, piping, 

ducts, and other similar items, is shown schematically and is not intended to 
portray precise physical layout. Final physical arrangement shall be as 
determined by the Contractor, subject to the Architect's review.  However, design 
of future modifications of the facility may require accurate information as to the 
final physical arrangement of items and location of utilities which are shown only 
schematically on the Drawings. 

 
  2. Show on the job set of record Drawings, by dimension accurate to within 1 inch, 

the centerline of each run of items such as are described in the preceding 
paragraph above.  Clearly identify the item by accurate note such as "cast-iron 
drain", "galvanized water pipe", etc.  Show, by symbol or note, the vertical 
location of the item ("under slab", "in ceiling plenum", "exposed", etc.).  Make 
identification sufficiently descriptive that it may be related reliably to the 
Specifications. 

 
  3. The Architect may waive the requirements for conversion of schematic layouts 

where, in the Architect's judgment, such conversion serves no beneficial 
purpose.  However, do not rely upon waivers being issued except as specifically 
issued in writing by the Architect. 

 
 4. Timing of Entries:  Be alert to changes in the work from how it is shown in the 

Contract Documents:  Promptly, and in no case later than 24 hours after the 
change has occurred and been made known to the Contractor, make the entry or 
entries required. 

 
F. Accuracy of Entries:  Use means necessary, including proper instruments or tools for 

measurement, to determine actual locations of the installed items. 
 

3.02 FINAL RECORD DOCUMENTS 
 
 A. General:  The purpose of the final Record Documents is to provide factual information 

regarding the work, both concealed and visible, which will enable future modification of 
design to proceed without lengthy and expensive site measurement, investigation, and 
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examination. 
 
 B. Review of Recorded Data Prior to Transfer:  Following receipt of the pdf as-builts 

described here-in-above, and prior to start of transfer of recorded data thereto, secure a 
review by the Architect of recorded data.  Make required revisions. 

 
 C. Transfer of Data to Drawings:  Carefully transfer change data shown on the job set of 

Record Drawings to corresponding sepias, coordinating the changes as required, and 
clearly indicating at each affected detail and other drawing the full description of changes 
made during construction and the actual location of items described above.  Call attention 
to each entry by drawing a cloud around the area or areas affected.  Make change 
entries on the as-builts neatly, consistently, and in ink or crisp black pencil. 

 
D. Transfer of Data to Other Documents:  If the documents other than drawings have been 

kept clean successfully during progress of the work, and if entries have been sufficiently 
orderly thereon and reviewed by the Architect, the job set of those documents (other than 
drawings) will be accepted by the Architect as the final portion of the record documents.  
If any such document is not so accepted by the Architect, secure a new copy of that 
document from the Architect at the Architect's usual charge for reproduction carefully 
transfer the change data to the new copy and obtain the acceptance of the Architect. 

 
 E. Review and Approval:  Submit the completed total set of Record Documents in both hard 

copy and in pdf format to the Architect as described above.  Participate in review meeting 
or meetings as required by the Architect, make required changes in the Record 
Documents, and promptly deliver the final Record Documents to the Architect. 

 
3.03  CHANGES SUBSEQUENT TO ACCEPTANCE 
 

A. The Contractor shall have no responsibility for recording changes in the work subsequent 
to acceptance of the work by the Owner, except for changes resulting from replacements, 
repairs, and alterations made by the Contractor as a part of his guarantee.  No changes 
will be allowed without approval of the Division of the State Architect. 

 
END OF SECTION 
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SECTION 02 41 19 
 

SELECTIVE DEMOLITION 
 
PART 1 - GENERAL 
 
1.01  SUMMARY 
 

A. Section includes: Project site and building demolition work to prepare for addition of new 
improvements, as indicated on the Drawings and specified herein.  General and Special 
Conditions and Division 1 specification sections apply to this section. 

 
B. Related Sections: 

 
1. Section 01 73 29, Cutting and Patching 
2. Section 01 50 00, Temporary Facilities and Controls 
3. Section 01 77 00, Closeout Procedures 

 
1.02 DEFINITIONS 
 

A. “Remove”: Remove and legally dispose of items except those indicated to be reinstalled, 
salvaged, or to remain the Owner’s property.  

 
B. “Removed and Salvaged”:  Items to remain the Owner’s property shall be removed, 

cleaned, and packed or crated to protect against damage. 
 

1. Identify contents of containers and deliver to Owner’s designated storage area. 
 

C. “Existing to Remain” Protect construction indicated to remain against damage and soiling 
during demolition.  When permitted by the Architect, items may be removed to a suitable, 
protected storage location during demolition and then cleaned and reinstalled in their 
original locations. 

 
D. “Remove and Reinstall”: Remove items indicated; clean, service, and otherwise prepare 

them for reuse; store and protect against damage.  Reinstall items in locations indicated. 
 
 E. Salvaged Materials (not wanted by Owner):  Items which the Owner does not want and is 

of salvable value to Contractor may be removed from structure as work progresses.  
Owner and California Green Building Standards Code require a minimum of 65% (by 
weight) of all non-hazardous construction and demolition waste be recycled, composted 
and/or salvaged.  Salvage shall conform to the following: 

 
  

1.  Contractor shall submit salvage plan showing how all materials are to be sorted, 
salvaged and recycled.  Plan must include all final destinations for each type of 
material.   

 
  2.  Salvaged items must be transported from site as they are removed, unless 

materials are to be reused on site. 
 
  3.  Storage or sale of removed items on site will not be permitted, unless materials 

are to be reused on site. 
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  4.  Contractor shall provide certification for all salvaged materials.  Certifications 
may take the form of receipts from recycling facilities, manufacturers, or any 
other legitimate form of certification.  Certification types shall be outlined in 
salvage plan and approved by Owner.  

 
1.03 MATERIALS OWNERSHIP 
 

A. Except for items or materials indicated to be reused, salvaged or otherwise indicated to 
remain the Owner’s property, demolished materials shall become the Contractor’s 
property and shall be removed from the site with further disposition by the Contractor(s) 
in a legal disposal area appropriate to the materials being disposed. 

  
1.04 SUBMITTALS 
 
 A. Submit each item in this Article according to the Conditions of the Contract and 

Specifications Section 01 33 00, unless otherwise indicated. 
 
 B. Proposed Dust Control Measures. 
 
 C.  Proposed Noise Control Measures. 
 
 D.  Schedule of demolition activities indicating the following: 
 

1. Detailed sequence of demolition, salvage, and removal work, with starting and 
ending dates for each activity.   

 
2. Dates for shutoff, capping, and continuation of utility services. 

 
  E.  Salvage Plan - Inventory of items to be removed and salvaged. Salvage plan shall show 

how all materials are to be sorted, salvaged and recycled.  Plan must include all final 
destinations for each type of material.   

 
  F.  Inventory of items to be removed and salvaged, and deliver to Owner’s designated 

storage area. 
 

G.  Photographs or videotape, sufficiently detailed, of existing conditions of adjoining 
construction and improvements that might be misconstrued as damage caused by 
demolition operations. 

 
H. Record drawings at project closeout according to specifications section 01 77 00 - 

Closeout Procedures shall identify and accurately locate capped utilities and other 
subsurface structural, electrical, or mechanical conditions. 

 
1.05 QUALITY ASSURANCE 

 
A.  Demolition Firm Qualifications: Engage an experienced firm that has successfully 

completed demolition work similar to that indicated for this Project. 
 
 B. Regulatory Requirements: Comply with governing EPA notification regulations before 

starting demolition.  Comply with hauling and disposal regulations of authorities having 
jurisdiction. 

 
C. Predemolition Conference: Conduct conference at Project site with Owner, Architect and 

Construction Manager. 
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1.06 PROJECT CONDITIONS 
 

A. Building, where partial wall will be demolished, will be vacated and its use discontinued 
before start of the Work. 

 
B. Conditions, existing at time of inspection for bidding purpose, will be maintained by 

Owner as far as practical. 
 

C. Hazardous Materials: If applicable, a Hazardous Materials Study was performed on site 
and a specification for removal of said materials is incorporated into the project 
documents. 

 
1.07 SCHEDULING 
 

A. Arrange demolition and salvage schedule so as not to interfere with Owner’s on-site 
operations. 

 
 
PART 2 - PRODUCTS    
(Not Applicable) 
 
 
PART 3 - EXECUTION   
 
3.01 EXAMINATION 
 
 A. Verify that utilities have been disconnected and capped. 
 
 B. Survey existing conditions and correlate with requirements indicted to determine extent of 

demolition required. 
 

C. Inventory and record the conditions of items to be removed and reinstalled and items to 
be removed and salvaged. 

 
D. Survey condition of the building to determine whether removing any element might result 

in a structural deficiency or unplanned collapse of any portion of the structure or adjacent 
structures during demolition. 

 
E. Perform surveys as the Work progresses to detect hazards resulting from demolition 

activities. 
 
3.02 UTILITY SERVICES 
 
 A. Maintain existing utilities indicated to remain in service and protect them against damage 

during demolition operations. 
 

B. Do not interrupt existing utilities serving occupied or operating facilities, except when 
authorized in writing by Owner, and authorities having jurisdiction.  Provide temporary 
services during interruptions to existing utilities, as acceptable to Owner and to governing 
authorities. 

 
C. Provide not less than 72 hours notice to Owner if shutdown of service is required during 

changeover. 
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3.03  PREPARATION 
 

A. Conduct demolition operations and remove debris to ensure minimum interference with 
roads, streets, walks, and other adjacent occupied and used facilities. 

 
1. Do not close or obstruct streets, walks, or other adjacent occupied or used 

facilities without permission from Owner and authorities having jurisdiction.  
Provide alternate routes around closed or obstructed traffic ways if required by 
governing regulations. 

 
 B. Conduct demolition operations to prevent injury to people and damage to adjacent 

buildings and facilities to remain.  Ensure safe passage of people around demolition area. 
 

1. Erect temporary protection, such as walks, fences, railings, canopies, and 
covered passageways. 

 
2. Protect existing site improvements, appurtenances, and landscaping to remain. 

 
C.  Provide and maintain interior and exterior shoring, bracing, or structural support to 

preserve stability and prevent movement, settlement, or collapse of building to remain. 
 

1. Strengthen or add new supports when required during progress of demolition. 
 
3.04 EXPLOSIVES 
          

A. The use of explosives will not be permitted. 
 
3.05 POLLUTION CONTROLS 
 

A. Use water mist, temporary enclosures, and other suitable methods to limit the spread of 
dust and dirt.  Comply with governing environmental protection regulations. 

   
1. Do not create hazardous or objectionable conditions, such as flooding, and pollution, 

when using water. 
 

B. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 
and areas. 

 
1. Remove debris from elevated portions of building by chute, hoist, or other device that 

will convey debris to grade level. 
 
 C. Clean adjacent buildings and improvements of dust, dirt, and debris caused by demolition 

operations.  Return adjacent areas to condition existing before start of demolition. 
 
3.06 DEMOLITION 
 

A. Demolish as required to prepare for new construction, and remove from the site. 
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B. Locate demolition equipment throughout the building and remove debris and materials so 
as not to impose excessive loads on supporting walls, floors, or framing. 

 
C. Dispose of demolished items and materials promptly.  On-site storage or sale of removed 

items is prohibited. 
 

D. Promptly repair damages to adjacent facilities caused by demolition operations. 
 
3.07 DISPOSAL OF DEMOLISHED MATERIALS 
 

A. Promptly dispose of demolished materials.  Do not allow demolished materials to 
accumulate on-site. 

 
B. Burning demolished materials is not allowed. 

 
C. Transport demolished materials off Owner’s property and legally dispose of these 

materials. 
      

END OF SECTION 
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SECTION 06 10 00 
 

ROUGH CARPENTRY 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Section includes:  Plywood Sheathing, miscellaneous blocking and rough hardware. 
 
1.02 REFERENCE STANDARDS 
 

A. Softwood Lumber:  PS 20 - American Softwood Lumber Standard. 
 

B. NFPA - National Forest Products Association, National Design Specifications for Stress 
Grade Lumber and its Fastening. 

 
C.  West Coast Lumber Inspection Bureau (WCLIB), Standard No. 17 Grading Rules for 

West Coast Lumber. 
 

D. Chapter 23, Part 2, Section 2303, Title 24, California Building Code, 2019. 
 
E. Chapters 7, 23 and 35, California Building Code, 2019. 

 
F. Plywood:  U.S. Product Standard PS 1-09. 

 
G. Lumber:   U.S. Product Standard, PS 20-10. 

 
1.03 QUALITY ASSURANCE 
 

A. Provide lumber with visible grade stamp of an approved agency certified by NFPA. 
 
1.04 DELIVERY, STORING AND HANDLING 
 

A. Deliver and store materials at job site in a safe area, out of traffic and shored up, off 
ground surface. 

 
B. Identify framing lumber by grades and store grades separately from each other. 

 
C. Protect products with adequate waterproofing. 

 
D. Exercise care in off-loading lumber to prevent damages, splitting and breaking. 

 
E.    Seasoning: 

 
1. Deliver materials at earliest date possible to allow maximum; drying time on site. 
 
2.  Pile and strip lumber at site to allow free circulation of air with pile protected from 

sun and moisture. 
3.  Air-season lumber for at least 60 days before covering with finish materials. 
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PART 2 - PRODUCTS 
 
2.01 MATERIALS 
 

A.   Lumber:  PS 20 and WCLIB Standard Number 17; Douglas Fir/Larch; graded in 
accordance with NFPA Grading Rules; maximum moisture content of 19 percent, grades 
as scheduled on drawings. 

 
1.  Douglas fir shall bear WCLIB grade stamp. 
 
2. Pressure treated Douglas fir shall be No. 2 minimum and bear the AWPA quality 

mark.  Cuts and holes shall be treated per AWPA Standard U1 (statements such 
as "or to refusal" are not permitted).  

 
3. Comply with provisions of Title 24, CBC, 2019, Part 2, Section 2303. 

  
 B. Plywood: 
 

1. Plywood for Roofs, Walls, and Floor Sheathing:  PS 1-09 Structural I grade, APA 
C-D, exterior glue, except B-D for electrical and telephone panels.   

   
2. Comply with CBC, 2019, Section 2303. 
 
3. Roof and shearwall plywood shall be nominally 4 ft. x 8ft. in size.  Do not use 

sheets less than 8 square feet, nor less than dimensions noted in paragraph 3.05 
Plywood Placement. 

 
2.02 ACCESSORY MATERIALS 
 
 A. Nails, Spikes, and Staples:  Common (with standard lengths), except as otherwise  
  indicated, galvanized for exterior locations, high humidity within conditioned spaces, and  
  treated wood; plain finish for other interior locations; size and type to suit application. 
 

B. Steel Hardware and Stock Framing Products by Connectors:  ASTM A36 steel, 
galvanized for exterior applications, Simpson Strong-Tie Company.  Products by KC 
Metal Products, or other approved manufacturer, may be substituted if shown to be equal 
and approved by structural engineer. Comply with CBC, 2019, Title 24, Part 2, Chapter 
23. 

 
C. Lag Bolts:  ANSI/ASME B18.2.1 and ASME B18.18.1.  

 
D. Wood Preservative:  Wolmanizing treatment at least two weeks prior to delivery to site. 

Treatment shall meet or exceed AWPA P5. 
 
E. Machine Bolts:  ASTM A307. 

 
F. Pressure Treatment:  Sills and plates in contact with concrete or masonry within 48 

inches of the ground, and wood posts and columns bearing directly on concrete shall be 
water-borne preservative pressure treated in accordance with paragraph, CBC 2019,   
Title 24, Part 2, Chapter 23. 

 
1. At cuts, holes, notches and other field operations which expose a surface not 

factory treated with preservative, field apply preservative material compatible with 
original material shall bear mark AWPA Standard U1. 
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2. Meet local Air Quality Control Board Standards for field applied preservative 
treatment. 

 
 
PART 3 - EXECUTION 
 
3.01 EXAMINATION 
 

A. Selection of Lumber:  Carefully select members.   Ensure that exposed members are free 
of heart center.  Select members so that knots and obvious defects will not interfere with 
placement of bolts, proper nailing or making proper connections, and not impair 
achievement of proper finished appearances where to be exposed. 

 
B. Cut out and discard defects which will render a piece unable to serve its intended 

function.  Lumber may be rejected by Architect, whether or not it has been installed, for 
excessive warp, twist, bow, crook, mildew, fungus, or mold, as well as for improper 
cutting and fitting. 

 
3.02 SHIMMING 
 

A. Do not shim framing member except where specifically shown or required by drawings. 
 

 
3.03 BLOCKING 
 

A. Install blocking required to support items of finish and to cut off concealed draft openings, 
both vertical and horizontal, between ceiling and floor. 

 
3.04 ALIGNMENT 
 

A. On framing members to receive a finished surface, align finish sub-surface to vary not 
more than 1/8-inch from plane of surface of adjacent framing and furring members. 

 
3.05 PLYWOOD PLACEMENT 
 

A. All installed plywood shall be in 4' x 8' sheets except where restricted by boundaries or 
changes. 

 
B. Minimum Plywood Panel Sizes shall be as follows: 

 
1. In horizontal plywood diaphragms, no panel less than 24 inches wide or 48 

inches long shall be used.   
 
2. In vertical plywood diaphragms, no panel less than 16 inches wide shall be used. 

  
C. Center joints accurately over support unless otherwise shown on Drawings.  Provide 

gapping of plywood substrate of 1/8-inch at abutting joints at all wall. 
 
D. Protect plywood from moisture until succeeding component or materials are installed to 

cover plywood.  Delaminating plywood shall be removed and replaced. 
 
3.06 FASTENING 
 

A. Use only common wire nails or spikes of standard lengths and gages as specified Table 
2304.9.1, of the California Building Code, 2019.  
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B. For conditions not covered on drawings, Contractor to request clarification or provide 
penetration into piece receiving point not less than 1/2 length of the nail or spike, 
provided that 16d nails may be used to connect two pieces of nominal 2 inch thickness as 
specified by the Architect, and/or Structural Engineer and approved by the Division of the 
State Architect. 

 
C. For bolts, drill holes 1/32-inch to 1/16-inch larger in diameter than bolts being used.  Drill 

straight and true from one side only. 
 
D. Bolt threads shall not bear on wood.  Use washers under head and nut where both bear 

on wood.  Use washers under nuts. 
 
E. For lag-screws, and wood screws, pre-bore holes in accordance with CBC 2019, Title 24, 

Part 2, Chapter 23. 
 
F. Screw, do not drive, lag screws and wood screws. 
 
G. Nailing schedule shall be per CBC 2019, Title 24, Part 2, Chapter 23. 

 
END OF SECTION 
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SECTION 07 62 00 
 

SHEET METAL FLASHING AND TRIM 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Section includes:  Flashings, counter flashings, seismic joint covers, vents, and copings 
for use in situations where patching must occur due to installation of safety remediation.  
Confirm compatibility with manufacturer for field conditions and roof and coping types. 

 
 B. Related Sections: 
 

1. Joint Sealants; refer to Section 07 92 00. 
 
 
1.02 REFERENCE STANDARDS 

 
 A. Preform sheet metal work, including fabrications, in strict accordance with Sheet Metal 

and Air Conditioning Contractors’ National Association (SMACNA) Architectural Sheet 
Metal Manual, and the Aluminum Association. 

 
1.03 SUBMITTALS 
 

A. Submit copies of standard details covering all sheet metal conditions and fabrications to 
be necessary on the project.  Where standard details do not exist, prepare and deliver 
such details to Architect. 

 
 
PART 2 - PRODUCTS 
 
2.01 MATERIALS 
 

A. Fabricate sheet metal items from sheet steel in accordance with ASTM A653, galvanized 
in accordance with ASTM A653, G90. Galvanizing on exposed surfaces not receiving 
paint shall receive an appearance grade finish.   

  
B. Unless shown otherwise on Drawings, provide steel sheet metal of at least 22 gauge 

steel. 
 
 C. Where sheet aluminum is shown on Drawings, provide 0.032-inch thickness (20 gauge) 

and in accordance with ASTM B209, for 3003-H14, in color finish as selected by 
Architect. 

 
D. Extruded Aluminum:  Manufacturer's standard extrusions of sizes and profiles indicated, 

and in accordance with ASTM B221 for 6063-T52 alloy and temper,  AA-C22A41 clear 
anodized finish; 0.080-inch minimum thickness for primary legs of extrusions that are 
anodized. 

 
 E. Stainless Steel:  AISI Type 302/304, complying with ASTM A167, with No. 2D  soft 

annealed finish,  except where harder temper required for forming or performance; 
0.0187-inch (.05 mm) thick, except as otherwise indicated. 
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2.02 ACCESSORIES 
 

A. Fasteners and Clips: Provide as required and appropriate for the materials being 
fastened.  Where fasteners or clips may be exposed to outside weather conditions, 
provide stainless steel type. 

 
  1. Provide fasteners such as bolts, screws and nails hot-dip galvanized as specified 

in accordance with ASTM A153. 
 
 B. Where rivets will be used, provide malleable iron type with rust-inhibitive coating.  
 
 C. If drive pins are incorporated into work, provide cadmium plated with neoprene facing, at 

least one-inch long, with neoprene washers. 
 

D. Solder:  For use with steel or copper, provide 50 - 50 tin/lead solder (ASTM B32) with 
rosin flux. 

 
 E. Solder:  For use with stainless steel, provide 60 - 40 tin/lead solder (ASTM B32) with 

acid-chloride type flux, except use rosin flux over tinned surfaces. 
 
 F. Bituminous Coating:  Solvent-type bituminous mastic, nominally free of sulfur, 

compounded for 15-mil dry film thickness per coat. 
 
 G. Mastic Sealant: Polyisobutylene; non-hardening, non-skinning, non-drying, non-migrating 

sealant. 
 
 H. Elastomeric Sealant:  Generic type recommended by manufacturer of metal and 

fabricator of components being sealed and complying with requirements for joint sealants 
as specified in Section 07 92 00 Joint Sealants. 

 
 I. Epoxy Seam Sealer:   Two part noncorrosive metal seam cementing compound, 

recommended by metal manufacturer for exterior/interior non-moving joints including 
riveted joints. 

 
J. Adhesives:  Type recommended by flashing sheet manufacturer for waterproof/weather-

resistant seaming and adhesive application of flashing sheet metal. 
 
 K. Paper Slip Sheet:  5 lbs. rosin-sized building paper. 
 
 L. Polyethylene Underlayment:  Minimum 6-mil carbonated polyethylene film resistant to 

decay when tested in accordance with ASTM E154. 
 
 M. Reglets:  Metal or plastic units of type and profile indicated, compatible with flashing 

indicated, noncorrosive. 
 
 N. Conductor-Head Guards:  20 gage bronze or nonmagnetic stainless steel mesh or 

fabricated units, with selvedge edges and noncorrosive fasteners.  Select materials for 
compatibility with gutters and downspouts. 

 
 O. Elastic Flashing Filler:  Closed-cell polyethylene or other soft closed-cell material 

recommended by elastic flashing manufacturer as filler under flashing loops to ensure 
movement with minimum stress on flashing sheet. 
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2.03 FABRICATION 
 

A. General Metal Fabrication:  Shop fabricate work to greatest extent possible.  Comply with 
details shown and with applicable requirements of SMACNA "Architectural Sheet Metal 
Manual" and other recognized industry practices.  Fabricate for waterproof and weather-
resistant performance with expansion provisions for running work, sufficient to 
permanently prevent leakage, damage, or deterioration of the work.  Form work to fit 
substrates.  Comply with material manufacturer instructions and recommendations for 
forming material.  Form exposed sheet metal work without excessive oil-canning, 
buckling, and tool marks, true to line and levels indicated, with exposed edges folded 
back to form hems. 

 
B. Seams:  Fabricate non-moving seams in sheet metal with flat-lock seams.   
 For metal other than aluminum, in edges to be seamed, form seams and solder.   

Form aluminum seams with epoxy seam sealer; rivet joints for additional strength where 
required.   

 
C. Expansion Provisions:  Where lapped or bayonet-type expansion provisions in work 

cannot be used or would not be sufficiently weather/waterproof, form expansion joints of 
intermeshing hooked flanges, not less than 1 inch deep, filled with mastic sealant 
(concealed within joints). 

 
D. Sealant Joints:  Where movable, non-expansion type joints are indicated or required for 

proper performance of work, form metal to provide for proper installation of elastomeric 
sealant, in compliance with SMACNA standards. 

 
E. Separations:  Provide for separation of metal from incompatible metal or corrosive 

substrates by coating concealed surfaces at locations of contact, with bituminous coating 
or other permanent separation as recommended by manufacturer/fabricator. 

 
F. Aluminum Extrusion Units:  Fabricate extruded aluminum running units with formed for 

extruded aluminum joint covers.  Fabricate mitered and welded corner units. 
 
2.04 PREFABRICATED COPINGS AND FLASHINGS  
 

A. Provide factory prefabricated 0.050" aluminum continuous snap-on type copings with 
concealed mounting plate at joints.  Copings shall be maximum 10’ lengths. Mounting 
plate shall be extended 5 inches minimum beyond space between coping lengths. 
Secure cover plate according to manufacturers’ recommendations. Provide copings 
manufactured by W.P. Hickman, or others, as approved by Architect.  Provide flashing 
manufactured by Fry Reglet or other as approved by Architect. 

 
1. Pre-finish coping in Kynar 500 coating of custom color as selected by Architect. 

 
2. Copings shall be Factory Mutual Class I-90 certified.  Provide certification to 

Architect. 
 

3. Arched copings shall be factory pre-fabricated true-arch copings, CNC machine 
cut heli-arc welded and finish ground prior to Kynar 500 finish.  Segmented 
copings shall not be accepted.  Arched coping sections shall be fabricated from 
0.063" aluminum and not exceed 5' in length.” 
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PART 3 – EXECUTION 
 
 
3.01 PREPARATION 
 
 A. Inspect substrate conditions prior to installation of sheet metal items.  Conditions which 

could be detrimental to correct and proper installation of sheet metal assemblies are to 
be called to the attention of the Owner for their disposition prior to sheet metal work being 
installed. 

 
 B. Coordinate fabrication and installation of sheet metal items with work of others such as 

roofing, curtainwall and windows, sealants, mechanical and electrical. 
  
3.02 INSTALLATION 
 

A. General:  Except as otherwise indicated, comply with manufacturer's installation 
instructions and recommendations and with SMACNA "Architectural Sheet Metal 
Manual."  Anchor units of work securely in place by methods indicated, providing for 
thermal expansion of metal units; conceal fasteners where possible, and set units true to 
line and level as indicated.  Install work with laps, joints, and seams that will be 
permanently watertight and weatherproof. 

 
B. Underlayment:  Where stainless steel or aluminum is to be installed directly on 

cementitious or wood substrates, install a slip sheet of red rosin paper and a course of 
polyethylene underlayment. 

 
 C. Bed flanges of work in a thick coat of bituminous roofing cement where required for 

waterproof performance. 
 
 D. Install reglets to receive counterflashing in manner and by methods indicated.  Where 

shown in concrete, furnish reglets to trades of concrete work for installation as work of 
Division 3 sections.  Where shown in masonry, furnish reglets to trades of masonry work, 
for installation as work of Division 4 sections. 

 
 E. Install counterflashings in reglets, either by snap-in seal arrangement or by welding in-

place for anchorage and filling reglet with mastic or elastomeric sealant, as indicated in 
depending on degree of sealant exposure. 

 
F. Install elastic flashing in accordance with manufacture's recommendations.  Where 

required, provide for movement as joints by forming loops or bellows in width of flashing.  
Locate cover or filler strips at joints to facilitate complete drainage of water for flashing.  
Seam adjacent flashing sheets with adhesive, seal and anchor edges in accordance with 
manufacturer's recommendations. 

 
G. Nail flanges of expansion joint units to curb nailers, at maximum spacing of 6 inches o.c. 

Fabricate seams at joints between units with minimum 3 inch overlap, to form a 
continuous, waterproof system. 

 
H. Conductor Head Guards:  Install "bee-hive type" strainer-guard at conductor heads, 

removable for cleaning downspouts. 
 

I. Flash around exterior openings in the building where other waterproofing methods are 
insufficient. 
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3.03 JOINTS 
 
 A. Typically, provide flat locked joints with sealant between metal surfaces, unless shown 

otherwise.  Where standing seams are required, provide with folded corners. 
 
 B. Provide minimum of 1 inch laps. 
 
 C. Where concealed joints are possible, provide flat locked joints with 3 inch reinforcing 

behind, set in full bed of sealant 
 
 D. Do not leave sheet metal joint unsealed.  See sealant section of these specifications. 
 
3.04 INSPECTION 
 
 A. Immediately following installation of sheet metal work, touch-up areas where primer has 

been removed during installation operations and where soldering has occurred. 
 
 B. Where architectural coatings are provided, touch-up marred or abraded finishes with 

compatible coating which can be expected to provide the same serviceability as factory 
applied coatings. 

 
3.05 CLEANING  
 
 A. Clean exposed metal surfaces, removing substances that might cause corrosion of metal 

or deterioration of finishes. 
 
3.06 PROTECTION 
 

A. Advise Contractor of required procedures for surveillance and protection of flashings and 
sheet metal work during construction to ensure that work will be without damage or 
deterioration other than natural weathering at time of Substantial Completion. 

 
END OF SECTION 
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SECTION 07 72 00 

 

ROOF ACCESSORIES 
 

PART 1 - GENERAL 

 
1.01 SUMMARY 
 

A. Provide materials, labor and equipment necessary for the completion of ladder support brackets, 
roof hatch guardrail and swing gate, and ballasted and non-ballasted railings, and seismic 
restraints. 

 
B. Related work: 

 
1. Sheet Metal Flashing and Trim; refer to Section 07 62 00. 

 
2. Automatic Smoke Vents, refer to Section 07 72 36 

 
3. Warning and safety striping, refer to Section 09 90 00. 

 
4. Signage, refer to Section 10 14 00. 

 
1.02 COORDINATION 
 

A. Coordinate layout and installation of roof accessories with roofing membrane, base flashing, 
interfacing and adjoining construction to provide a leakproof, weathertight, secure, and noncorrosive 
installation. 
 

B. Coordinate dimensions by verifying existing conditions in the field. 
 
1.03 SUBMITTALS 
 

A. Product Data: For each type of roof accessory. 
 
1. Include construction details, material descriptions, dimensions of individual components 

and profiles, finishes, and installation and operation instructions 
 

B. Shop Drawings: For each type of roof accessory. 

1. Include plans, elevations, keyed details, and attachments to other work. Indicate 
dimensions, loadings, and special conditions. Distinguish between plant- and field-
assembled work. 

 
C. Coordination Drawings: For each type of roof accessory. Roof plans, drawn to scale, and 

coordinating penetrations and roof-mounted items. Show the following: 

1. Size and location of roof accessories specified in this Section. 
 

2. Method of attaching roof accessories to roof or building structure. 
 

3. Other roof-mounted items including mechanical and electrical equipment, ductwork, 
piping, and conduit. 
 

4. Required clearances. 
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1.04 CLOSEOUT SUBMITTALS 
 

A. Operation and Maintenance Data: For roof accessories to include in operation and maintenance 
manuals. 

 
B. Warranty: Manufacturer’s standard warranty unless noted otherwise. 
 

1.05 PRE-INSTALLATION MEETING 
 

A. Convene meeting at Project Site within one week of scheduled start of submittals with representatives 
of the following in attendance: Owner or Owner’s designated representative, Inspector, Architect, 
Contractor, sub-contractor and manufacturer’s representatives. 
 

B. Review existing conditions, requirements of related work, installation instruction, storage and handling 
procedures and protection measures. 

 
C. Contractor to provide meeting minutes. 

 
PART 2 - PRODUCTS 

 
2.01 LADDER SUPPORT BRACKET 
 

A. Provide ladder support brackets and installation per manufacturers installation requirements. 
Installers must possess industry licenses, be appropriately trained, and comply with all relevant 
OSHA legislation during installation of the products.  

 
B. Do not modify or remove any existing structural component or product without prior authorization by 

architect and engineer. Provide generous bead of silicone around fastener penetrations per 
manufacturer instructions.  

 
C. Provide manufacturer standard 10 year warranty. 
 
D. Do not use on roofs over 20 feet high due to limitations of ladders. Notify architect of height concerns 

for product modifications. 
 
E. Basis-of-Design:  
 

Fixfast USA, Kattdock Ladder Support Brack LD401 Wall/Parapet Mount and LD402 Gutter Mount. 
www.fixfastusa.com/fixed-ladders/kattdock 
 
3921 Perry Blvd., Whitestown, IN 46075; 888-637-7872 
Email: sales@fixfastusa.com 

 
1. Features: 

 
a. Ladder rung support 

 
b. Tie-off points 

 
c. Stainless steel construction 

 
d. Fixing slots for attachment to structure 
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e. Pitch adjustment for attachment to varying roof pitches 

 
f. Ladder angle adjustment to keep rung support level 

 
2. Weight: wall-mount 2.30kg, gutter/parapet mount 3.70kg 

 
3. Dimensions: wall-mount 480mm (W) x 160mm (D) x 240mm (H), gutter/parapet mount 480mm 

(W) x 480mm (D) x 70mm (H) 
 

4. Installation: Must be installed by competent and manufacturer accredited persons. 
 

5. Finish: Powder coated. Architect to select from manufacturer’s standard colors. 
 
2.02 NOT USED 
 

 
2.03 ROOF HATCH GUARDRAIL AND SWING GATE 
 

A. Where indicated in the drawings, provide roof hatch guardrail and swing gate complying with OSHA 
29 CFR 1910.23 and installation per manufacturers installation requirements. Installers must 
possess industry licenses, be appropriately trained, and comply with all relevant OSHA legislation 
during installation of the products. Remove existing hatch guardrails, E-Z up poles, and swing gates 
where indicated, including roof-mounted guardrails. Patch hatch and roofing to achieve water-tight 
assembly. Refer to specifications 01 73 29 Cutting and Patching and 02 41 19 Selective Demolition.  

 
B. Do not modify or remove any existing structural component or product without prior authorization by 

architect and engineer. Provide generous bead of silicone around fastener penetrations per 
manufacturer instructions.  

 
C. Fastener per manufacturer’s instructions and provide weathertight fastening. 
 
D. Maintain the integrity of the roof and roof hatch. 
 
E. Notify architect of any concerns with existing roof hatches or mounting concerns. 
 
F. Field verify all existing roof hatches and provide manufacturer’s correct model for each roof hatch 

based on curb size ranges. Contract shall include custom size roof hatch railings as required to 
accommodate existing conditions. 

 
G. Provide full railing around roof hatch opening with self-closing gate at open side of hatch, typical. 

Where indicated, or as required by existing conditions, provide self-closing gate at side of hatch for 
safe access to roof. All components to be powder coated or galvanized finish. 

 
H. Provide manufacturer’s standard warranty. 
 
F. Basis-of-Design:   
 

A-Mezz Industrial Structures, Inc., Roof Hatch Railings 
https://www.amezz.com/roof-hatch-safety-railing.html 

 
Cleveland, Ohio 44236; 330-650-5561 
Email: indsales@amezz.com 
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1. Size: Varies by location. Contractor to verify in field. 

 
2. Finish: Powder coated. Architect to select from manufacturer’s standard colors. 

 
3. Installation: Gasketed connection to bolt directly to roof hatch curb. No piercing of roofing 

membrane. 
 

4. Design requirements: OSHA Standard 29 CFR 1910.23 (a) (2) 
 

5. Features: four-sided hatch protection with two hand rungs one at each side of the ladder 
 

6. Gate: MLG self-closing gate, hot dipped galvanized finish 
 
2.04 BALLASTED RAILINGS 
 

A. Verify all conditions in field prior to submittal of shop drawings. Check actual dimensions of existing 
conditions by accurate field measurements before fabrication. Minimize the number of guardrail units 
where possible. Field verify for pipes, parapets, equipment and other items which impact the routing 
and size of the rails prior to fabrication and notify architect of any concerns regarding rail location or 
feasibility. 
 

B. Design Requirements: 
 
1. California Occupational Safety and Health Administration (CAL OSHA): 

1620 - Design of Temporary Railing 
1621 – Railings and Toe Boards 
3209 – Standard Guard rails at Elevated Locations 
3212 – Floor Openings, Floor Holes and Roofs 

 
2. Occupational Safety and Health Administration (OSHA): 

29 CFR 1910.28 – Duty to have fall protection & falling object protection 
29 CFR 1910.29 –  Fall protection systems / criteria & practices  
29 CFR 1926.501  – Duty to Have Fall Protection 
29 CFR 1926.502 – Fall Protection Systems Criteria and Practices 
29 CFR 1926.503 – Training Requirements 

 
C. Finish: Hot Dipped Galvanized, unless noted otherwise. 

 
D. Basis-of-Design: Typical guardrail system unless noted otherwise. 
 

Diversified Fall Protection – Lorguard Guard Rail: Provide non-penetrating guard rail system. 
www,fallprotect.com 
 
24400 Sperry Drive; Cleveland, OH 44145; 1-844-958-1128 
Email: mpittner@fallprotect.com 

 
1. Roof Slope: 1 ½:12 or less 

 
2. Standards: System shall have top and mid rail in accordance with OSHA Standards - 29 CFR 

1910.29 (b)(1)(2). 
 

3. Structural Load: 200 lb (90.7 kg), minimum, in any direction to all components in accordance with 
OSHA Regulation 29 CFR 1926.502. 
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4. Height: 42 inches (1067 mm), minimum. 
 

5. Railings: 1.66 inch diameter galvanized steel tubing, free of sharp edges and snag points. 
Available in 6’-0” (34 lbs.), 8’-0” (41 lbs.), and 10’-0” (48 lbs.) lengths. Rails may be spliced in the 
field as required. The Contractor shall verify existing conditions to locate base plates and railings 
in coordination with existing conditions. Where railing segments and locations are specifically 
identified in the plans, no revisions are permitted without review of the architect and structural 
engineer. 

 
6. Base Plates: Light weight, 10” x 30” x 5/8”, 59 lb. hot dipped galvanized steel plate with non-skid 

pads manufactured from EPDM rubber, two receiver posts, carrying handle, and radius corners. 
 

A. Outline each base plate with a painted stripe to identify the intended base plate location. 
Refer to painting and coating specification 09 90 00. 

 
7. Receiver Posts: Shall be welded to the base plate and rail sections shall be secured by set 

screws. Friction locking systems are not allowed. Receiver posts shall have drain holes. 
 

8. Installation: Install per manufacturer requirements and OSHA regulations. Base plate shall be no 
closer than 24” to roof edge, except where parapet occurs. 

 
9. Warranty: Provide manufacturer’s standard two year warranty. 

 
10. Accessories: 

 
a. Outrigger: Each rail system shall have a full rail turnback perpendicular to the leading edge at 

the beginning and end of each rail in manufacturer’s standard lengths, unless otherwise 
noted. Where continuous railing run exceeds 30’-0”, provide intermediate outriggers, not 
more than 30’-0” per space per manufacturer requirements. 

 
b. Safety Swinging Gate: 23” tall x 23”-38” wide, adjustable, self-closing. 36” wide unless 

otherwise indicated. 
 

c. Rail Splice Kit: Available for in the field custom length adjustability. In no circumstance shall 
the railing be less than 4’-0” in length. 

 
d. Ridge Connection: Per manufacturer recommendations, at change in roof slope, tie individual 

railings together with a pipe mounted to each horizontal rail with Kee Klamp 16-7 pieces. 
 

11. Additional Details: Product data sheet has been included in specifications with additional product 
detail, which is required as part of the Contract Documents. 

 
E. Basis-of-Design: Where indicated on drawings, provide: 

 
Safeguard Industries – VersiRail: Provide non-penetrating guard rail system.  
www.safeguard-industries.com/versirail-for-roofing.html 

 
10447 50 Street SE; Calgary, AB T2C 3E3; 1-888-936-0752 
Email: mpittner@fallprotect.com 

 
1. Roof Slope: 2:12 or less 
 
2. Standards: System shall have top and mid rail in accordance with OSHA Standards - 29 CFR 

1910.29 (b)(1)(2). 
 



GROSSMONT UNION HIGH SCHOOL DISTRICT          OCTOBER 4, 2021 

ROOF SAFETY REMEDIATION 

 

 

ROOF ACCESSORIES                                                 DSA BACKCHECK 

07 72 00-6 

3. Structural Load: 200 lb (90.7 kg), minimum, in any direction to all components in accordance with 
OSHA Regulation 29 CFR 1926.502. 

 
4. Railings: 1.57 inch diameter aluminum, corrosion-resistant, free of sharp edges and snag points. 

Freestanding straight uprights spaced no more than 69” on center with weights totaling 110lbs. on 
each upright. Railings are available in 3.0m and 6.0m lengths. The weight of each rail is .74kg/m 
and upright posts are 2kg each. The drawings do not always depict the number of railing 
segments or base plates required. The Contractor shall verify existing conditions to locate base 
plates and railings in coordination with existing conditions. Where railing segments and locations 
are specifically identified in the plans, no revisions are permitted without review of the architect 
and structural engineer. 

 
a. Height: 42 inches (1067 mm), minimum. 
 
b. Length of base: 3’-10” 

 
5. Counterweight: 1’-6” x 1’-1 1/2”, 112lb. at each base. Sacrificial layer to be laid under each 

upright to match existing roof material, size: 4’-10” x 2’-0”. 
 

6. Receiver Posts: Shall have a positive locking system into slots that allow rails to be mounted in 
any direction. Friction locking systems are not allowed. Receiver posts shall have drain holes. 

 
7. Installation: Install per manufacturer requirements and OSHA regulations. Where a parapet 

occurs, the base may be placed directly against the parapet. 
 

8. Additional Details: Product data sheet has been included in specifications with additional product 
detail, which is required as part of the Contract Documents. 

 
F. Basis-of-Design: Where custom roof guardrail system or non-ballasted guardrail systems are 

indicated on drawings, provide: 
 

FixFast USA – KattGuard GR36 Surface Mounted Aluminum Guardrail 
www.fixfastusa.com/roof-guardrail/surface-mount 

 
3921 Perry Blvd., Whitestown, IN 46075; 888-637-7872 
Email: sales@fixfastusa.com 

 
1. Finish: Mill finish 6106-T6 aluminum 
 
2. Standards: OSHA 1926.501(b), 1910.28(b) 

 
3. Height: 42 inches minimum. 

 
4. Railings: 1-5/8” kneerail tube and 2” diameter handrail tube, aluminum 6106-T6, free of sharp 

edges and snag points. Upright posts spaced no more than 10’-0”. The Contractor shall verify 
existing conditions to locate base plates and railings in coordination with existing conditions. 
Where railing segments and locations are specifically identified in the plans, no revisions are 
permitted without review of the architect and structural engineer. 

 
a. All corners are to be joined by KattGuard adjustable handrail and kneerail elbows. 

 
b. All exposed handrail and kneerail ends to be terminated with end caps or closure bends. 

 
c. All hardware is to be stainless steel. 
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5. Anchor System: KATTPOINT anchor system double stud plate with project specific roof 
membrane pre-attached to ensure a waterproof connection and maintain the roof warranty. 
Permanently anchored to the structure. Contractor to verify existing roof membrane type, color 
and brand with District prior to ordering. 

 
6. Installation: Install per manufacturer requirements and OSHA regulations. 

 
7. Warranty: Provide manufacturer’s standard ten year warranty. 

 
8. Additional Details: Product data sheet has been included in specifications with additional product 

detail, which is required as part of the Contract Documents. 
 

G. Substitutions: 
 

1. Substitution of the basis of design ballasted railings will require the Contractor to provide revised 
plans and structural engineering calculations for submittal and approval by the Division of the 
State Architect. Plans and calculations must be stamped and signed by an engineer licensed in 
the State of California and submitted as a construction change directive. Any added costs 
resulting from this substitution, including Owner and Architect costs, will be the Contractor’s 
responsibility. 

 
 

2.05 SEISMIC RESTRAINT AND ANCHOR PLATE 
 

A. Where seismic restraints are indicated in the drawings, provide an anchor plate for attachment. 
 

B. Product to be compatible with existing roof material. Contractor to verify existing roof manufacturer 
and acceptable product. 

 
C. Warranty: Maintain existing roofing warranty / guarantee. 
 
D. Installation: Install per manufacturer requirements. 
 
E. Anchor plate assembly (plate and integrate bolt) shall have testing results stating it is capable of 

resisting an ultimate load of 900 lb. in tension and 900 lb. in shear. Alternatively, the manufacturer 
may provide data showing the product can resist an allowable load of 300 lb. in both tension and 
shear, with a safety factor of 3. 
 

F. Basis-of-design:  
 
For JohnsManville Roofs: 
JohnsManville, ENRGY Anchor 
www.jm.com 
 
P.O. Box 5108, Denver, CO 80217 
Charles Laughery E-mail: charles.laughery@jm.com 

 
1. Properties: Weight .5 lb., dimensions 11.75” x 11.75”, membrane thickness 60 mil., plate 

dimensions 5.5” round, plate gauge #20, stud 3/8”-16 x ¾” stainless steel 
 
For Sarnafil Roofs: 
Anchor Products, U-Anchor 
www.anchorp.com/u-anchors 
 
P.O. Box 1551 
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Colleyville, TX 76034 
 
1. Properties: Weight 0.36 lb., dimensions 9.75” x 9.75”, membrane thickness 60 mil., plate 

dimensions 3.625” x 3.625”, plate thickness .039” G90 galvanized steel, stud 3/8”-16 x 1.5” 304 
stainless steel 

 
G. For alternate products or existing roofs by other manufacturers, Contractor shall verify anchor plate 

compatibility with existing roofing membrane’s manufacturer and submit written statement of 
compatibility from the manufacturer. 

  
 
 
 
PART 3 - EXECUTION 

 
3.01 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, 
dimensions, and other conditions affecting performance of the Work. 

B. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored. 

C. Verify dimensions of roof openings for roof accessories. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 
 
E. Verification of Conditions:   Verify that units are adequately braced for seismic conditions and loads, 

and that conjunctive roofing, mechanical and electrical operations will provide a watertight and 
weathertight installation. 

 
3.02 INSTALLATION 

A. General: Install roof accessories according to manufacturer's written instructions. 

1.     Install roof accessories level; plumb; true to line and elevation; and without warping, jogs in 
alignment, buckling, or tool marks. 

 
2.     Coordinate installation of roof accessories with other construction involving roof accessories to 

ensure that each element of the Work performs properly and that combined elements are 
waterproof and weathertight. 

 
3.     Anchor roof accessories securely in place so they are capable of resisting indicated loads. 
 
4.     Use fasteners, separators, sealants, and other miscellaneous items as required to complete 

installation of roof accessories and fit them to substrates. 
 
5.     Install roof accessories to resist exposure to weather without failing, rattling, leaking, or 

loosening of fasteners and seals. 

B. Metal Protection: Protect metals against galvanic action by separating dissimilar metals from contact 
with each other or with corrosive substrates by painting contact surfaces with bituminous coating or 
by other permanent separation as recommended by manufacturer. 

C. Equipment Support Installation: Install equipment supports so top surfaces are level with each other. 
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D. Roof-Hatch Guardrail Installation: 

1.     Verify that roof hatch operates properly. Clean, lubricate, and adjust operating mechanism and 
hardware. 

 
2.     Attach safety railing system to roof-hatch curb. 

E. Seal joints with elastomeric or butyl sealant as required by roof accessory manufacturer. 

3.02 REPAIR AND CLEANING 

A. Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair 
galvanizing according to ASTM A 780/A 780M. 

B. Clean exposed surfaces according to manufacturer's written instructions. 

C. Clean off excess sealants. 

D. Replace roof accessories that have been damaged or that cannot be successfully repaired by finish 
touchup or similar minor repair procedures. 

 
END OF SECTION 
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Protect Your Roof and Personnel 

With Non-Penetrating Guard Rail 

Systems & Solutions



LORGUARD
TM

 GUARD RAIL
             A versatile and affordable  
         fall protection option

LorguardTM is a utility safety product that complies with 

OSHA requirements 1910.29 and 1926.502 for guard rail 

systems. Lorguard™ is a free-standing, non-penetrating 

system that does not require attachment to any structure  

in approved applications. 

Compatible with all commercial roofing materials, 

LorguardTM is available in standard power-coated safety 

yellow and galvanized steel in 6’, 8’, and 10’ sections.  

Custom lengths and colors are available upon request.

Lorguard
TM

 Base Plate Features

 »  Light weight, 58 lb. base plate reduces  

installation time and minimizes roof load

 »  Hot dipped galvanized steel plate with  

non-skid pads

 » Carrying handle and radius corners

 »  Set screw design secures railing and  

eliminates railing wobble

 » Engineered design prevents system overturn

Reasons to Choose  

Lorguard
TM 

Railing Sections

 »  No surface attachment or roof  

penetrations required

 »  Fast installation—insert railing into  

receiver and tighten set screw

 » Minimal 1-3/16” gap between sections

 » Durable, UV resistant finish

 » Made in USA



Applications

 » Unprotected Roof Edges

 » Ramps, Runways, or Walkways

 » Roof Hatches

 » Construction Sites

 » Sky Lights

 » HVAC Systems

 » Floor Openings

 » Ladders

 » Wells, Pits, Shafts or Manholes
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Compatible With All Roofing Materials

 » Membrane » Standing Seam

 » Gravel » Tar

 » EPDM



24400 Sperry Drive, Cleveland, OH 44145

(ph) 440-348-9460 (fx) 440-348-9455

fallprotect.com

Lorguard TM Accessories and Kits 

DIV017  4/19

Represented by:

Contractor kitsHVAC kits

Roof hatch kits

Part Number Description

7900010-Y 6’ Lorguard Safety Yellow Guard Rail Section

7900011-Y 8’ Lorguard  Safety Yellow Guard Rail Section

7900012-Y 10’ Lorguard Safety Yellow Guard Rail Section

7900010-G 6’ Lorguard Galvanized Guard Rail Section

7900011-G 8’ Lorguard Galvanized Guard Rail Section

7900012-G 10’ Lorguard Galvanized Guard Rail Section

BRP1530 Rubber Studded Base Plate Pad

7900004-G Galvanized Base Plate

SG233816Y 23” to 38” Adjustable Safety Swing Gate

Part Number Description

7900005 Rail Splice Kit

TB-6 6’ Toe Board

TB-8 8’ Toe Board

TB-10 10’ Toe Board

7100001-SY 6’ Lorgate  Loading Dock Safety Gate

7100002-SY 8’ Lorgate Loading Dock Safety Gate

7100003-SY 10’ Lorgate Loading Dock Safety Gate

7100004-SY 12’ Lorgate Loading Dock Safety Gate

RAIL SPLICE KIT

For in the field custom 

length adjustability.

SAFETY SWING GATE

23” tall x 23”-38” wide 

adjustable, self-closing 

gate.

TOE BOARDS

Protect people and 

equipment below from 

falling tools.

RUBBER PADS

Optional rubber pads 

add an extra layer of 

protection between 

the baseplate and roof 

surface.

KITS

Roof hatch, HVAC, and 

contractor kits available.
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LORGUARD 
INSTALLATION MANUAL 

FAILURE TO FOLLOW THESE INSTRUCTIONS POSES A THREAT TO SAFETY OR HEALTH AND MAY 
RESULT IN DEATH OR SERIOUS INJURY TO USERS OF THE LORGUARD AND/OR TO THIRD 
PARTIES.  MANUFACTURER EXPRESSLY DISCLAIMS ANY LIABILITY FROM INJURY, DAMAGE, OR 
OTHER LOSS RESULTING FROM THE IMPROPER OR UNAUTHORIZED INSTALLATION OR USE OF 
THE LORGUARD. 

ASSEMBLE AND USE LORGUARD AS SPECIFIED IN THE INSTRUCTIONS MANUAL TO MEET OSHA 
COMPLIANCE REGULATIONS, AS STATED, UNDER STANDARDS -29 CFR, 1910.23 & STANDARDS 
- 29 CFR, 1926.502.11.

TOOLS NEEDED FOR INSTALLATION:  ¼” HEX KEY 

TOOLS RECOMMENDED:  ¼” HEX SOCKET BIT, SOCKET ADAPTOR, CORDLESS IMPACT DRIVER 
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PRE INSTALLATION MESSAGE 
 
❖ Applications of the LORGUARD should be verified and approved bya competent safety 

personnel. 
 

❖ Verify that the surface the LORGUARD will be installed onto is capable of supporting the 
product and personnel installing it. A complete assessment of the entire surrounding areas 
should be made to determine if the walking and working surfaces have the strength and 
structural integrity to support users safely. 
 

❖ Only install LORGUARD on flat dry clean surfaces under conditions where adequate 
illumination is provided. 

 
❖ If a short parapet wall exists, Baseplate can be against it and should be positioned at least 24 

inches from the unprotected or leading edge.  
 
❖ Always use Outriggers at both ends of a continuous rail section.   
 
❖ Each rectangular Baseplate must be installed in the correct orientation. Install the Baseplate 

with the long side perpendicular or 90 degrees to the LORGUARD as shown in Manual 
examples. 
 

❖ If it is necessary to remove LORGUARD during a portion of a particular job, make sure to re-
secure the unit before resuming work. 
 

❖ If LORGUARD is impacted, loosen all screws on the BASEPLATE receivers.  Realign the 
LORGUARD and baseplates, and then secure all setscrews.  If damaged parts are found, 
replace with new ones.  
 

❖ LORGUARD bases have non-skid pads on the bottom. If a non-skid pad is missing, do not use 
until one is installed.  Contact Diversified Fall Protection immediately.  
 

❖ Never erect LORGUARD near electrical wires.  Keep a minimum of ten (10) feet from power 
lines. 
 

❖ Never install or use LORGUARD on top of gravel, metal or on slippery surfaces without 
speaking with a Diversified Fall Protection representative.   
 

❖ Routine inspection of all parts is recommended.  If damaged parts are found, replace with 
new parts. Contact Diversified Fall Protection immediately.   

❖ DEFINITIONS 
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❖ BASEPLATE: Supporting base for LORGUARD.   
 

❖ COMPETENT PERSON:  Defined by 29 CFR 1926.32 (f) as someone ...who is capable of 
identifying existing and predicable hazards in the surroundings or working conditions which 
are unsanitary, hazardous, or dangerous to employees, and who has authorization to take 
prompt corrective measures to eliminate them… 
 

❖ CONTINUOUS RUN: A single or series of LORGUARD modular LORGUARD sections installed in 
a continuous, without interruption, straight line. 
 

❖ LEADING EDGE:  The edge of a floor, roof, or formwork for a floor or other walking/working 
surface (such as the deck) which changes location as additional floor, roof or deck, or 
formwork sections are placed or constructed.  A leading edge is considered an unprotected 
side and edge. 
 

❖ LORGUARD:  A passive restraint fall protection system secured to uprights and erected along 
exposed edges and ends of platforms, catwalks, or rooftops to prevent falls of persons. 
 

❖ OUTRIGGER:  A 6 foot, 8 foot or 10 foot long LORGUARD installed at a 90 degree angle to a 
continuous run with a BASEPLATE connected to it.1 
 

❖ QUALIFIED PERSON:  Defined by 29 CFR 1926.32 (m) as someone...who, by possession of a 
recognized degree, certificate, professional standing, or who by extensive knowledge, 
training, and experience, has successfully demonstrated his ability to solve or resolve 
problems relating to the subject matter, work, or the project… 
 

❖ TOEBOARD:  A low protective barrier that will prevent the fall of materials and equipment to 
lower levels. 
 

❖ UNPROTECTED SIDE AND EDGE:  Any side or edge (except at entrance points of access) of a 
walking/working surface, e.g. floor, roof, ramp, or runway where there is no wall or 
LORGUARD system. 
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LORGUARD PARTS LIST 
 
❖ 7900010 (6 FOOT), 7900011 (8 FOOT), 7900012 (10 FOOT) MODULAR LORGUARD: which are 

6 feet, 8 feet and 10 feet long. Each LORGUARD section is 42 inches tall with a mid-rail 21 
inches high.  Standard color of the LORGUARD is safety yellow while other colors and finishes 
are available upon request. 
 

❖ 7900004 BASEPLATE: The Baseplate is a rectangular flat base, containing two receivers that 
the corresponding Modular LORGUARD is placed within.  The receiver fittings are designed to 
accept LORGUARD sections, 7900010 (6 FOOT), 7900011 (8 FOOT), 7900012 (10 FOOT). 
Standard finish baseplate is hot dipped galvanized.   

 
❖ 7900005 SPLICE KIT: The Splice Kit is a fitting used to create custom length of the Modular 

LORGUARD.  
 
❖ OPTIONAL UNIVERSAL TOEBOARD BRACKET: The Toeboard(s) is only required when it is 

possible objects could fall from the work area to a lower level. 
 

❖ OPTIONAL 7900006 INSTRUCTION TUBE: The Instruction Tube attaches to the LORGUARD 
mid-rail.  In the Instruction Tube are Installation Instructions, and one Allen Wrench 
tightening tool. Standard color of the tube is safety yellow while other colors and finishes 
available upon request. 

 
❖ OPTIONAL BRP1530 RUBBER ROOF PADS: The Rubber Roof Pad(s) is a protective accessory 

that withstands environmental conditions while providing traction for personnel to conduct 
work upon the roof, or other outdoor surfaces.  

 
❖  SWING GATE: The Swing Gate is a self-closing gate designed for use with Modular 

LORGUARD. Standard color of the Swing Gate is safety yellow while a hot-dipped galvanized 
finish is also available upon request.  
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LORGUARD SPECIFICATION 
 

LORGUARD 
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LORGUARD SPECIFICATION 
 

Instruction Tube Accessory 
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LORGUARD SPECIFICATION 
 

Swing Gate Accessory 
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INSTALLATION CONFIGURATIONS 
 

Continuous Run Configuration 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

INSTALLATION CONFIGURATIONS 
 

Open Configuration 
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Closed Configuration 
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INSTALLATION CONFIGURATIONS 
 

Roof Hatch Configuration 
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INSTALLATION CONFIGURATIONS 
 

Tapered Roof Configuration 
(Common Plan for Rubber and/or Bituminous Roofs) 

(1 ½: 12 Slope or Less) 
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INSTALLATION CONFIGURATIONS 
 

Custom Splice Fitting 
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INCORRECT INSTALLATION CONFIGURATIONS 
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OSHA REGULATION COMPLIANCE 

 
LORGUARD SYSTEM EXCEEDS OSHA 29 CFR-1910.23, OSHA 29 CFR-1926.502, AND IBC 2002 
DESIGN REQUIREMENTS FOR GUARDRAIL WHEN ASSEMBLED AS DIRECTED IN INSTALLATION 
MANUAL. 

 
❖ Exceeds top rail loading of 200 pounds in any downward or outward direction 

❖ Exceeds mid rail loading of 150 pounds in any downward or outward direction 

❖ 3 foot and 6 inches high and  1.66 inches outside diameter round pipe LORGUARD 

❖ Mid-rail 1 foot and 9 inches between base and top rail 
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LORGUARD INSTALLATION PROCEDURES 
 
❖ Lay out the job first by measuring and spacing the baseplates. Locate bases at least 24 

inches from the edge of any surface. Failure to properly measure and plan ahead will result 
in difficulty in moving the assembled system to another location. 

 

❖ Be sure the baseplates are in the correct orientation and the bottom of the baseplate is 
non-skid treated. Next, check that adequate room has been provided for the Outriggers. 

 

❖ When satisfied with the layout, start inserting LORGUARD sections 6 foot, 8 foot, or 10 foot 
into the baseplate (7900004) receiver, which is mounted on the baseplate. 

 

❖ Locate instruction tube accessory containing the Allen Wrench and Instructions to the mid-
rail.  

 

❖ Use the Allen Wrench to tighten the setscrews of the receivers mounted on the baseplate.  
Torque to 29 ft-lbs.  Check tension twice on setscrews to make sure they all have been 
tightly secured. To disassemble, reverse the process. Once installation is completed, return 
Allen Wrench to the instruction tube for future use. 

 

❖ Toeboards are an optional accessory provided only upon request.   Refer to toeboard 
section for information regarding toeboards.  
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TOEBOARD BEST PRACTICES 
 

WHEN TO USE TOEBOARDS 
 

❖ When the unprotected edge does not have a substantial barrier, like a parapet wall on a roof. 

 

❖ When it is possible that materials and equipment could possibly fall off the working area, like 
a crew working on a HVAC unit atop a roof and near the roofs edge.  

 

❖ When any of the following may occur in or around the working area: 

❖ Persons can pass  

 

❖ Moving machinery 

 

❖ Falling materials could create a hazard 
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TOEBOARD COMPLIANCE 
 

(OSHA 1926.501(c) 
 

❖ Ladder floor opening or platform: shall be guarded by a standard railing with standard 
toeboard on all exposed sides (except at entrance to opening), with the passage through the 
railing either provided with a swinging gate or so offset that a person cannot walk directly 
into the opening (OSHA 1910.23(a)(2). 

 

❖ On a Continuous Run: The toeboard protection shall extend one LORGUARD unit on either 
side of a work area.  

 

❖ Protection from falling objects: When an employee is exposed to falling objects, the 
employer shall have each employee wear a hard hat and shall implement one of the following 
measures: 

 

❖ Erect toeboards, screens, or LORGUARD systems to prevent objects from falling 
from higher levels. 

 

❖ Erect a canopy structure and keep potential fall objects far enough from the edge 
of the higher level so that those objects would not go over the edge if they were 
accidentally displaced. 

 

❖ Barricade the area to which objects could fall, prohibit employees from entering 
the barricaded area, and keep objects that may fall far enough away from the edge 
of a higher level so that those objects would not go over the edge if they were 
accidentally displaced. 
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TOEBOARD CONSTRUCTION 

 
❖ Shall be erected along the edge of the overhead walking/working surface for a distance 

sufficient to protect employees below.  (OSHA 1926.502(j)(1)) 

 

❖ Where tools, equipment, or materials are piled higher than the top edge of a Toeboard, 
paneling or screening shall be erected from the walking/working surface or Toeboard to the 
top of a LORGUARD system top rail or midrail, for a distance sufficient to protect employees 
below.  (OSHA 1926.502(j)(4)) 

 

❖ Toeboards shall be capable of withstanding, without failure, a force of at least 50 pounds (222 
N) applied in any downward or outward direction at any point along the Toeboard.  (OSHA 
1926.502(j)(2)) 

 

❖ Toeboards shall be a minimum of 3 1/2 inches (9 cm) in vertical height from their top edge to 
the level of the walking/working surface. They shall have not more than 1/4 inch (0.6 cm) 
clearance above the walking/working surface. They shall be solid or have openings not over 
1 inch (2.5 cm) in greatest dimension.  (OSHA 1926.502(j)(3)) 
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TOEBOARD INSTALLATION PROCEDURES 

 
❖ A footer laying out the job and placing baseplates per the LORGUARD Installation 

Procedures, slide the toeboard over the baseplate (7900004) receiver, which is then 
mounted on the baseplate. 

 

❖ Be sure the proper toeboard model is used with the properly corresponding baseplate 
orientation (long or short direction). 

 

❖ Insert the LORGUARD sections 6 foot, 8 foot, or 10 foot into a baseplate receiver, which is 
mounted on the baseplate.  

 

❖ It is necessary to rise up the toeboard assembly at this point to tighten the setscrews for the 
receivers on the baseplate. 
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DISCLAIMER 

 
 
Although every effort was made to ensure that all information in this Installation Manual is 
factual and that the numerical and non-numerical values expressed are accurate to a degree 
consistent with current practice(s), Diversified Fall Protection and its affiliates do not assume 
responsibility for errors or oversights that may result from the use of the information contained 
within this Installation Manual.  Anyone making use of the contents in this Installation Manual 
assumes all liability arising for such use.  By accepting and using this Installation Manual, you 
release Diversified Fall Protection and its affiliates of liability.                                                                                                                   

http://www.fallprotect.com/
http://www.portableguard.com/


 
                                                                                                      24400 Sperry Drive Cleveland, OH 44145 

Phone: (440) 348-9460 / Fax (440) 348-9455 
www.FallProtect.com 

www.PortableGuard.com            

                             Installation Manual  9/8/2020 Ver.3 
Page 22 of 22 

LORGUARD PRODUCT INFORMATION 

LORGUARD Product  SKU Weight Base Price 

6 Foot GuardRail - Safety Yellow 7900010-Y 34 pounds $109.40 

8 Foot GuardRail - Safety Yellow 7900011-Y 41.00 pounds $126.19 

10 Foot GuardRail - Safety Yellow 7900012-Y 48.00 pounds $158.65 

6 Foot GuardRail - Galvanized  7900010-G 34.00 pounds $130.56 

8 Foot GuardRail - Galvanized 7900011-G 41.00 pounds $165.79 

10 Foot GuardRail - Galvanized  7900012-G 48.00 pounds $195.87 

6 Foot Toeboard - Safety Yellow TB6 12 pounds $87.46 

8 Foot Toeboard - Safety Yellow TB8 16 pounds $95.40 

10 Foot Toeboard - Safety Yellow TB10 20 pounds $111.04 

6 Foot Toeboard - Galvanized  TB6G 15 pounds $87.46 LOT CHARGE MAY APPLY 

8 Foot  Toeboard - Galvanized  TB8G 19 pounds $95.40 LOT CHARGE MAY APPLY 

10 Foot Toeboard - Galvanized  TB10G 13 pounds $111.04 LOT CHARGE MAY APPLY 

6 Foot Toeboard - Custom Color TB6C 12 pounds $87.46 LOT CHARGE MAY APPLY 

8 Foot Toeboard - Custom Color TB8C 16 pounds $95.40 LOT CHARGE MAY APPLY 

10 Foot Toeboard - Custom Color TB10C 20 pounds $111.04 LOT CHARGE MAY APPLY 

Accessory Base Plate - Galvanized 7900004-G 59.00 pounds $173.94 

Accessory Splice Kit - Galvanized 7900005-G 0.50 pounds $36.50 

Accessory Instruction Tube - Safety Yellow 7900006-SY 2.00 pounds $22.50 

Swing Gate - Safety Yellow GNE2SG-Y 21.00 pounds $225.00 

Swing Gate - Galvanized                       GEN2SG-G  21.0 pounds 
CALL FOR PRCING AND 

AVIALABILITY 

http://www.fallprotect.com/
http://www.portableguard.com/


ManSafe® for Roofing
Fall protection systems

for rooftop maintenance

Constant Force® Post
Freestanding Constant Force® Post
WalkSafe®

VersiRail®

A
p

p
li
c
a
ti

o
n
 b

ro
c
h

u
re

ManSafe® for Roofing
Fall protection systems  

for rooftop maintenance

Constant Force® Post
Freestanding Constant Force® Post
WalkSafe®

VersiRail®

A
p

p
li
c
a
ti

o
n

 b
ro

c
h

u
re

ManSafe® for Roofing
Fall protection systems
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Constant Force® Post
Freestanding Constant Force® Post
WalkSafe®

VersiRail®

A
p

p
li
c
a
ti

o
n

 b
ro

c
h

u
re

w
w

w
.s

af
eg

ua
rd

-in
du

st
rie

s.
co

m
   

 T
ol

l F
re

e:
 1

-8
88

-9
36

-0
75

2

VersiRail® for Roofing

North American Turnkey Providers of Engineered Fall Protection & Custom Steel Fabrication
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VersiRail system

Where you need to restrict exposure to the hazard, the VersiRail® 
range offers an aesthetically-pleasing collective protection solution 
for flat surfaces up to a 10° slope. VersiRail comes as either a 
freestanding option where there is no need to drill or penetrate  
the roof, or as a fixed option which can be permanently attached  
to the roof.

Both freestanding and fixed solutions are available in three style 
choices; straight, curved or inclined and three finishes; natural, 
polished or powder coated to a RAL colour.

Freestanding VersiRail can also be supplied in a folding option to lie 
flat on the roof when the system is not in use.

Key advantages
• Durable aluminium, corrosion-resistant construction

• Lightweight—quick and easy installation

• 30% lighter than steel alternative

• Fixed or freestanding (including folding) options

• Designer looks—three finishes available

• Adaptable, modular easy-fix system

• Fully weatherproof

• Tested and certified in accordance to EN 13374 
and EN 14122-3

• No need for annual inspection

• Versatile—can be designed for any flat roof plan

• Available in three styles—straight, curved, inclined

• Freestanding option—no need to penetrate the roof

• Fixed option—a range of different heights to meet your 
needs (300, 500, 700, 900, 1000 and 1100 mm)

A guardrail system should be designed to always provide a minimum 
edge protection height of 1100 mm. The fixed VersiRail system has 
upright supports that are available in various heights (from 300 – 
1100 mm) to accommodate different parapet heights. For added 
safety VersiRail is supplied with kneerails as standard. Additional 
kneerails can be provided to meet individual requirement.

VersiRail: Freestanding upright
VersiRail: Fixed upright
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ManSafe for Roofing
VersiRail: System options

Straight upright
This simple design fits in perfectly with the 
clean lines and contours of a building.

The straight upright system is particularly 
suitable for protection at access points and 
demarking walkways.

Curved upright
Whilst providing the primary function of collective 
protection,the curved upright system compliments 
the design of a building.  

This solution also keeps people further from the 
roof edge, providing a greater level of safety.

Straight upright system with:

1) Slab mounting plate

2) Wall mounting plate

3) Z-type mounting plate

4) Parapet mounting plate

Curved upright system with:

1) Slab mounting plate

2) Wall mounting plate

3) Z-type mounting plate

4) Parapet mounting plate
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VersiRail: System options

Inclined upright
This variation is inclined at 20°, which 
adds to the aesthetics of the system whilst 
making the system less visible from  
ground level. The result is better integration 
of VersiRail into the building design.

Freestanding folding
When collective protection is not being used, 
the folding uprights of this variation lie flat and 
are concealed when viewed from ground level, 
combining safe with architectural aesthetics.
Available in straight, curved or inclined styles.

Inclined upright system with:

1) Slab mounting plate

2) Wall mounting plate

3) Z-type mounting plate

4) Parapet mounting plate
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ManSafe for Roofing
VersiRail: System components

Ancillary items
VersiRail is exceptionally flexible in its application through modular easy-fix components allowing a wide range of configurations.

Fixing options
There are a number of brackets available for fixing on or to parapet walls using either M10 or M12 bolts. These fixings should also be 
chemically sealed where possible. It is essential to check the suitability of material that the fixed VersiRail is to be installed on.

Corner sections

Where a change in system direction is 
required a standard 90° corner section can 
be supplied, or specific corner sections of 
between 45° to 175° can be made to order.

Access gate

Where VersiRail prevents access to a fall 
hazard such as a rooflight or trap door, but 
access may be needed for maintenance, the 
access gate can provide trained personnel 
controlled access to these areas.

Slab mounting plate  
(200, 250 or 300 mm high)

Wall mounting plate  
(open option available)

Z-type mounting plate Parapet mounting plate

Closure bends

In situations where VersiRail needs to 
terminate and cannot be attached directly 
to a structural element, a closure bend 
can be specified. This same part can be 
incorporated into a length of system to 
designate a safe entry/exit point.

Additional counterweights

Where a closure bend, corner or specific 
access point occurs within a system, 
additional weights may be required to 
increase stability.

Connecting elements

T-Junctions, 45 – 45 corner sections 
and junction parts are all available to 
accommodate all system layouts.

Toeboard

On rooftops or surfaces where there is no 
parapet at the fall edge (or a parapet of 
less than 100 mm high) a toeboard can be 
affixed to the base of the VersiRail.
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Latchways plc, Hopton Park, Devizes, Wiltshire, SN10 2JP, England

Tel: +44 (0)1380 732700 Fax: +44 (0)1380 732701 

Email: info@latchways.com Website: www.latchways.com

7A-V5-05/13

ManSafe®, WalkSafe®, VersiRail® and Constant Force® are registered trademarks of Latchways plc
Transfastener™ is a trademark of Latchways plc

This brochure is prepared for general information only 
and should not be relied upon in any specific situation 

without appropriate technical and legislative advice. 
Whilst every effort has been made to ensure the content 
of this brochure it may contain inaccuracies or errors, and 
we expressly exclude liability for any such inaccuracies or 
errors to the fullest extent permitted by law. If you require 

any further advice on any of the issues contained herein 
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Transfastener™ is a trademark of Latchways plc

This brochure is prepared for general information only 
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Whilst every effort has been made to ensure the content 

of this brochure it may contain inaccuracies or errors, and 
we expressly exclude liability for any such inaccuracies or 
errors to the fullest extent permitted by law. If you require 
any further advice on any of the issues contained herein 

please contact a member of our technical team.

VersiRail®

World Corporate Headquarters 
4515 - 112th Ave SE 
Calgary, AB T2C 5C5 
eMail: info@safeguard-industries.com 
Toll Free: 1-888-936-0752
www.safeguard-industries.com

North American Turnkey Providers of Engineered Fall Protection & Custom Steel Fabrication

US Corporate Headquarters
6925 Speedway Blvd - Suite C101 
Las Vegas, NV 89115
eMail: info@safeguard-industries.com 
Toll Free: 1-888-936-0752
www.safeguard-industries.com

http://www.safeguard-industries.com




888 637 7872fixfastusa.comsales@fixfastusa.com

Product Overview

Features

KATTGUARD GR36 Surface 
Mount Guardrail

•	 Manufactured of high tensile aluminum

•	 Modular system facilitates infinite configurations

•	 Can be easily customized on site to suit application

•	 Lightweight easy for handling

The KATTGUARD GR36 Surface Mount Guardrail is designed for sloped roof projects and applications where higher 
wind loads, ice build-up and snow loads are typical. The KATTGUARD GR36 system can be fastened down with the 
KATTPOINT Anchor System. The KATTPOINT Anchor is supplied with project specific roof membrane pre-attached 
to ensure a waterproof connection and maintain the warranty. The KATTPOINT is approved by all major manufacturers. 
This system can be easily customized on-site to suite specific site requirements. 

Material & Performance Specifications

Product Series GR36

Stocked Colors Mill Finish, Safety Yellow

Custom Colors Inquire about custom colors

OSHA Compliance OSHA 1926.501(b), 1910.28(b)

Max. Spacing Between Posts 10 feet



DETAIL A ( 1 : 5 )

DETAIL B ( 1 : 15 )

PARTS LIST

DESCRIPTIONPART NUMBERITEM

CHANNELAL7291
CHANNELAL7292
CHANNELAL7293
TUBEAL7664
KATTGUARD HANDRAIL TUBEGW3745
KATTGUARD KNEERAIL TUBEGW3756
KATTGUARD HANDRAIL BRACEGW3847
KATTPOINT - DOUBLE STUD PLATEKP34008
3/8 IN x 7/8 IN S/S FLAT WASHER8SD380029
3/8 IN S/S HEX NUT8SD3800310
3/8 IN S/S LOCK WASHER8SD3800511

A

B

1

1

2

2

3

3

4

4

5

5

6

6

7

7

8

8

A A

B B

C C

D D

E E

F F

REV
1

DWG No.
GR36

MATERIAL

FAB No.
THIS DRAWING REMAINS THE PROPERTY OF FIXFAST USA® AND

MAY NOT BE CHANGED WITHOUT WRITTEN PERMISSION

DESCRIPTION
KATTGUARD SURFACE MOUNT ROOF GUARDRAIL FOR MEMBRANE ROOF SYSTEMS

3921 PERRY BLVD 
WHITESTOWN IN 46075 
USA T +1 317 769 7710
F +1 317 769 5560
E sales@fixfastusa.com
W www.fixfastusa.com

1 / 1 
SHT #

FINISH

DATE:

DATE:

DATE:

15/11/2018
DRN:

CHK:

APP:

SW
SIZE
B

DIMENSION TOLERANCES
UNLESS NOTED OTHERWISE

X
X.X

X.XX
ANGLE

 1mm
 0.25mm
 0.1mm
 1°

1 / 25SCALE

3rd ANGLE PROJECTION

PROJECT REF:
CONTRACTOR:
APPROVED BY:

SIGN HERE:

NOTES:

1. ALL HARDWARE IS TO BE STAINLESS STEEL
2. INSTALLATION SHALL COMPLY WITH MANUFACTURER INSTRUCTIONS & OSHA REGULATIONS
3. THE KATTPOINT ANCHORS ARE SUPPLIED WITH ALL MAJOR ROOFING MANUFACTURERS MEMBRANES PRE-ATTACHED, 

SPECIFY ROOF MEMBRANE TYPE, COLOR AND BRAND UPON ORDER
4. WHERE HANDRAIL & KNEERAIL ARE JOINED, AN INTERNAL SPLICE IS REQ (SEE DWG FFUSA-1013)
5. ALL CORNERS ARE TO BE JOINED BY KATTGUARD ADJUSTABLE HANDRAIL & KNEERAIL ELBOWS (SEE DWG FFUSA-1013)
6. ALL EXPOSED HANDRAIL & KNEERAIL ENDS TO BE TERMINATED WITH END CAPS OR CLOSURE BENDS.

5

6

8SD90720 TEK SCREW
EACH SIDE

19 12"

2 SD90748 TEK SCREWS

2" ROUND HANDRAIL TUBE, ALUMINUM 6106-T6, 
2No. #10 X 58" S.S. SELF TAPPING SCREWS PER POST

1-5
8" ROUND KNEERAIL TUBE, ALUMINUM 6106-T6

2No. #12 X 2" S.S. SELF TAPPING SCREWS PER POST

42" 3"

2-14 " X 1-12" X 18"  TUBE, ALUMINUM 6061-T6

2-1/2" x 1-1/2" x 1/8" CHANNEL ALUMINUM 6106-T6

4
2

GW374

GW375

7

10ft (120") MAX

1 26/03/2020 RP WL NEW RELEASE

REV DATE BY APP COMMENTS

GW384

9

11
10

15 in

18 in

KATTPOINT DOUBLE STUD PLATE
MOUNTING HARDWARE SPECIFIC TO

ROOF SUBSTRATE TYPE. SEE TABLE A

TABLE A
ROOF SUBSTRATE HARDWARE
METAL DECK (24ga MIN) (8) #14 or #15 ROOFING FASTENERS
CONCRETE DECK (6) #14 CONCRETE FASTENERS
WOOD DECK (1/2in THICKNESS MIN) (8) #14 or #15 ROOFING FASTENERS
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SECTION 07 72 36 

AUTOMATIC SMOKE VENTS 

PART 1 - GENERAL 

1.01 SUMMARY 

A. Work Included:  Provide factory-fabricated double-leaf automatic smoke vents. 

1.02 COORDINATION 

A. Coordinate layout and installation with existing roofing membrane, equipment curb, base 
flashing, interfacing, and adjoining construction to provide a leakproof, weathertight, 
secure, and noncorrosive installation. 

 B. Coordinate dimensions by verifying existing conditions in the field. 

1.03 SUBMITTALS 

A. Product Data:  Submit manufacturer’s product data. 

B. Shop Drawings:  Submit shop drawings including profiles, accessories, location, fusible 
links, adjacent construction interface, and dimensions.  

C. Warranty:  Submit executed copy of manufacturer’s standard warranty. 

1.04 CLOSEOUT SUBMITTALS 
 
A. Operation and Maintenance Data: For roof accessories to include in operation and 

maintenance manuals. 
 

B. Warranty: Manufacturer’s standard warranty unless noted otherwise. 

1.05 PRE-INSTALLATION MEETING 
 

A. Convene meeting at Project Site within one week of scheduled start of submittals with 
representatives of the following in attendance: Owner or Owner’s designated 
representative, Inspector, Architect, Contractor, sub-contractor and manufacturer’s 
representatives. 

 
B. Review existing conditions, requirements of related work, installation instruction, storage 

and handling procedures and protection measures. 
 

C. Contractor to provide meeting minutes. 

1.06 QUALITY ASSURANCE 

A. Manufacturer:  A minimum of 5 years experience manufacturing similar products. 

B. Installer:  A minimum of 2 years experience installing similar products. 
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C. Manufacturer’s Quality System: Registered to ISO 9001 Quality Standards including in-
house engineering for product design activities. 

1.07 DELIVERY, STORAGE AND HANDLING 

A. Deliver products in manufacturer’s original packaging.  Store materials in a dry, 
protected, well-vented area. Inspect product upon receipt and report damaged material 
immediately to delivering carrier and note such damage on the carrier’s freight bill of 
landing. 

1.08 WARRANTY 

A. Manufacturer’s Warranty:  Provide manufacturer’s standard warranty.  Materials shall be 
free of defects in material and workmanship for a period of five years from the date of 
purchase. Should a part fail to function in normal use within this period, manufacturer 
shall furnish a new part at no charge.  

PART 2 - PRODUCTS 

2.01 MANUFACTURER 

A. Basis-of-Design Manufacturer: Type ACDSV Double-Leaf Automatic Roof Fire Vent by 
The BILCO Company, P.O. Box 1203, New Haven, CT 06505, 1-800-366-6530, Fax: 1-
203-535-1582, Web: www.bilco.com. 

2.02 AUTOMATIC ROOF FIRE VENT 

A. Furnish and install where indicated on plans: metal fire vent Type ACDSV, size to match 
existing, verify in field. Length denotes hinge side. The roof fire vent shall be double leaf. 
The roof fire vent shall be preassembled from the manufacturer. 

B. Performance characteristics: 

1. Vent(s) shall be UL listed. 
 

2. Covers shall be reinforced to support a minimum live load of 40 psf (195 kg/m2) with 
a maximum deflection of 1/150th of the span or 90 psf (439 kg/m2) wind uplift. 

 
3. Corrosion resistant gas springs shall open the vent covers simultaneously when latch 

is manually released or when heat breaks the UL listed fusible link. Opening shall be 
in a controlled manner to avoid damage to surrounding roof surfaces. 

 
4. Entire roof fire vent shall be weathertight with fully welded corner joints on cover and 

curb. 
 

5. Latch mechanisms shall hold the covers in the closed position without overstressing 
the fusible link and withstand 90 psf (439 kg/m2) wind uplift forces acting on the 
cover. 

 
6. Latch operation: When heat parts the UL listed fusible link, the latch shall release 

instantaneously, allowing vent covers to open. The latch shall be designed for easy 
resetting, after a fire or test, so that the covers cannot be latched closed unless the 
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mechanism has been reset properly. Manufacturer shall provide instructions for 
resetting the latch with each unit. 

 
7. Sound Transmission Rating: Vent(s) shall carry STC-50 and OITC 46 sound ratings. 

 
8. ISO 140-18 Rainfall Sound Rating – 37.5 db. 

 
9. Vents shall replace existing vents and function with existing facility. Contractor shall 

visit the site, become familiar with the existing conditions, and include relationship to 
existing conditions in shop drawings. 

C. Covers: Shall be 14-gauge (1.9mm) paint bond G-90 galvanized steel with a 5-3/4” 
(146mm) beaded flange with formed reinforcing members. 

D. Gasket: Dual EPDM gaskets shall be permanently adhered to the underside of the 
covers.  

E. Cover insulation: Shall be mineral wool of 4" (102mm) in thickness, fully covered and 
protected by a 12-gauge (2.75mm) paint bond G-90 galvanized steel liner.  

F. Curb: Existing to remain. Contractor to verify dimensions in field. 

G. Curb insulation: Existing to remain. 

H. Lifting mechanisms: Corrosion resistant gas springs open covers automatically against a 
10 lb/ft2 (49Kg/m2) snow/wind load. Gas springs shall have built in dampers to assure a 
controlled rate of opening and automatically lock the covers in the full open position. A 
release mechanism shall be provided to allow the covers to be closed. 

I. Latch mechanism: Shall be the BILCO Thermolatch® II positive hold/release mechanism 
with a separate latching point for each cover controlled by a single UL listed 165°F (74°C) 
fusible link. Fusible link shall be curb mounted on a non-hinged end to allow the latching 
mechanism to be easily reset from the roof level. 

J. Hardware: Corrosion resistant gas springs and hot dip galvanized steel stop cables. All 
other hardware is zinc plated/chromate sealed. 

K. Finish: Factory finish shall be alkyd base red oxide primer. 

L. Fall Protection: Provide security / burglar bars in compliance with California Code of 
Regulations Title 8, Section 3212, withstand an impact test of 400lbs. min. and have no 
opening larger than 12” horizontally. 

PART 3- EXECUTION 

3.01 EXAMINATION 

A. Examine substrates and openings for compliance with requirements for installation 
tolerances and other conditions affecting performance.  Proceed with installation only 
after unsatisfactory conditions have been corrected. 
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3.02 INSTALLATION 

A. Install products in strict accordance with manufacturer’s instructions and approved 
submittals.  Locate units level, plumb, and in proper alignment with adjacent work.  

1. Test units for proper function and adjust until proper operation is achieved. 
 

2. Test fusible link and install replacement fusible link after testing. 
 

3. Repair finishes damaged during installation.  
 

4. Restore finishes so no evidence remains of corrective work. 

3.03 ADJUSTING AND CLEANING 

A. Clean exposed surfaces using methods acceptable to the manufacturer which will not 
damage finish. 

END OF SECTION 
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SECTION 07 92 00 
 

JOINT SEALANTS 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Section includes:  Sealants and backing, primers, and bond-breakers as indicated on the 
Drawings and specified herein.  Work will include, but is not limited to the following 
locations: 

 
  1. Joints between metal and cementitious building elements 
  2. Joints between cementitious elements  
  3. Expansion and control joints 
  4. Cross joints in copings and projecting work 
  5. Horizontal and vertical joints 
  6. Hidden joints expected to undergo minimal movement. 
  7. Sealing of penetrations thru fire rated assemblies. 
 

B. Related Work: 
 
  1. Roof patching and sheet metal 
 
1.02 REFERENCE STANDARDS 
 
 A. Provide an installation in strict compliance with Title 24 requirements. 
 
1.03 SUBMITTALS 
 
 A. Submit manufacturer's printed literature and installation instructions on specified 

materials for review. 
 
 B. Submit manufacturer's standard colors of materials for selection. 
 
1.04 QUALITY ASSURANCE 
 

A. Proper caulking and proper installation of sealants requires that installers be thoroughly 
trained and experienced in the necessary skills and thoroughly familiar with the specified 
requirements. 

 
 B. For caulking and installation of sealants throughout project, use only personnel who have 

been specifically trained in such procedures and who are completely familiar with the joint 
details shown or required, and the installation requirements called for in these 
specifications. 

 
 C. Coordinate this work with work of other sections to ensure proper installations. 
 
 D. Provide written certification that materials in contact with the sealants and appurtenant 

components, such as gaskets, spacers, setting blocks, concrete curing compounds, 
aluminum finishes, etc., are compatible with the sealants after 21-days exposure to ultra 
violet 2000 - 4000 (micro-watt radiation). 

 
 E. Provide adhesion test data to production samples of metal and glass/spandrels, tested in 

accordance with ASTM C794. 
 

APRIL 9, 2021
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1.05 GUARANTEES AND WARRANTIES 
 
 A. Provide two year guarantee against defects in materials and workmanship of materials 

and installation.  Include replacement or repairs as may be required by Owner. 
 
 
PART 2 - PRODUCTS 
 
2.01 SEALANTS 
 
 A. Horizontal Non-Traffic-Bearing Surfaces:  Provide acrylic or terpolymer acrylic base, 

chemical curing, self-leveling type sealants, non-sagging, uniform, homogeneous and 
free from lumps, capable of being continuously immersed in water, withstand movement 
up to 12.5 percent of joint width, and satisfactorily gunnable at 70 degrees F., non-
staining and non-bleeding, in colors to be selected by Architect. 

 
  1. Preferred product is Mono 555 manufactured by Tremco, and one part Acrylic 

Sealant manufactured by DAP. 
 

B. Horizontal Traffic-Bearing Joints:  Provide multi-component, self-leveling polyurethane 
joint sealant meeting ASTM C920, capable of movement to plus or minus 25 percent. 

 
1. Preferred product is THC-900 as manufactured by Tremco, and Vulkem 245 as 

manufactured by Tremco.  
 

 C. Non-moving Exterior Joints: Provide two-part noncorrosive epoxy metal seam cementing 
compound, recommended by metal manufacturer, at 2 feet each side of seam. 

   
 D. Vertical Surfaces:  Provide three-part epoxidized polyurethane terpolymer sealant, non-

sagging, gun grade, meeting ASTM C920, Type M, Grade NS, Class 25, use NT, M, A 
and O. 

 
  1. Preferred product is Dymeric as manufactured by Tremco, and Vulkem 227 as 

manufactured by Tremco. 
 

H. Acceptable Product Manufacturer’s: 
 

1. TREMCO 
2. GE Silicones 
3. Dow Corning 
4. BASF 

 
2.02 ACCESSORIES 
 
 A. Primers:  Where necessary, provide primers compatible with not only sealant, but 

substrate and finish on which to be applied.  Primers are to be non-staining type and 
must have been specifically tested for durability on the surfaces to be sealed, and are 
specifically recommended for this installation by their manufacturer. 

 
 B. Back-up Materials:  Provide one of the following, as recommended for the particular joint 

construction and sealant type: 
 
  1. Close-cell resilient urethane or polyvinyl-chloride foam 
  2. Close-cell polyethylene foam 
  3. Closed-cell sponge of vinyl or rubber 
  4. Polychloroprene tubes or beads 

APRIL 9, 2021
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  5. Polyisobutylene extrusions 
  6. Oil-less dry jute 
  7. Preformed support strips for tile control joints and expansion joints, 

polyisobutyleen or poly- chloroprene rubber. 
 
 C. Bond Breaker:  Use only one of the following as best suited for the specific application 

and as recommended by the manufacturer of the sealant to be used. 
     
  1. Polyethylene tape, pressure-sensitive adhesive, with the adhesive required only 

to hold tape to the construction materials shown. 
  2. Aluminum foil conforming to Federal Specifications QQ-A-1876. 
  3. Wax paper. 
 

D. Masking Tape:  For masking around joints, provide masking tape conforming to ASTM 
D6123. 

 
 
PART 3 - EXECUTION 
 
3.01 PREPARATION 
 
 A. Joints and surfaces which are to be caulked or sealed shall be clean, dry and free of 

dust, loose mortar and other foreign materials. 
 
 B. Clean ferrous metals of rust, mill scale and coatings by wire brush, grinding or 

sandblasting.  Remove oil, grease and/or temporary protective coatings with high 
performance cleaners, as approved by sealant manufacturer. 

 
 C. Joint dimensions for sealant should be reviewed and installed in accordance with sealant 

manufacturer's printed instructions.  In no case should the sealant application be less 
than 1/4-inch wide, and 1/4-inch deep, except in specific metal-to metal curtain wall 
applications, and then as recommended by the sealant manufacturer. 

 
 D. Concrete or masonry joint surfaces shall be wire brushed, then air-blown clean.  The joint 

interface must be free of form release agents of chemical retarders which may interfere 
with sealant adhesion and performance. 

 
 E. Sealants shall not be applied to masonry joints where a water repellent or masonry 

preservative has been applied prior to caulking.  When called for, waterproofing 
treatments should be applied after caulking. 

 
 F. Do not caulk joints until they are in compliance with requirements of the approved 

manufacturer of the materials, the details as shown on the Drawings, and the specific 
requirements of other sections of the specification. 

 
3.02 INSTALLATION 
 
 A. Apply and install sealant where shown on drawings, or if not shown on Drawings, apply 

and install sealant materials and products which could lead to infiltration of moisture, 
water, light, or air blown particles into building; and within building where changes of 
materials in same or different planes could allow moisture, water, air, or light to penetrate. 

 
 B. Provide acoustical sealants on, around and between building construction members such 

as framing, panel boxes, cutouts for penetrations of other materials or equipment, etc., 
where walls and floors are designated to be sound attenuated or acoustically treated. 

 

APRIL 9, 2021
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 C. Install joint backing with a blunt instrument so as not puncture the surface skin.  Size of 
joint backing should be determined by taking the joint width and adding 25 percent to 
assure proper compression of backer rod. 

 
 D. Apply sealant with a caulking gun, using proper nozzles.  Use sufficient pressure to 

properly fill the joints with sealant to the back-up materials. 
 
 E. After joints have been completely filled, they shall be neatly tooled to eliminate air 

pockets or voids, and to provide a smooth, neat appearing finish in intimate contact with 
interfaces.  After tooling, surface of sealant shall be free of ridges, wrinkles, sags, air 
pockets and embedded impurities. 

 
F. It is recommended that a 40-degree F., minimum application temperature be maintained 

for joint sealant installations.  When it is necessary, that applications be made at lower 
temperatures, take precautions to assure that joints have clean, dry, and frost-free 
surfaces.  Submit a letter by sealant manufacturer's representative, verifying that 
surfaces are acceptable. 

 
END OF SECTION 

APRIL 9, 2021
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SECTION 08 45 23 

 

FIBERGLASS-SANDWICH-PANEL ASSEMBLIES 
 

PART 1 - GENERAL 

 
1.01 SUMMARY 
 

A.   Section includes:  Supported aluminum framed sloped glazed system, sandwich panels 
of translucent skins, anchors, brackets, and attachments and aluminum flashings to 
adjoining work as indicated on the Drawings and specified herein.   

 
B. Related Sections: 

 
  1.   Section 07 62 00 - Sheet Metal Flashing and Trim. 
 
1.02 REFERENCE STANDARDS 
 

1. Chapter 26, 2603.6 and 2603.7 California Building Code, 2019. 
 
1.03 SYSTEM DESCRIPTION 
 
 A.   Type:  Structurally reinforced translucent panel system, with support framing, battens, 

cap strips, related flashings, anchorage and attachment devices.   
 
1.04 PERFORMANCE REQUIREMENTS 
 
 A.   System to provide for expansion and contraction within system components caused by a 

cycling temperature range of 170 degrees F. without causing detrimental effects to 
system or components.   

 
 B.   Design and size members to withstand dead loads plus 20 pound live load.   
 
 C.   System to accommodate, without damage to system or components, or deterioration of 

perimeter seal:  Movement within system; movement between system and perimeter 
framing components; dynamic loading and release of loads; and deflection of structural 
support framing.   

 
 D.   Drain water entering joints, condensation occurring in glazing channels, or migrating 

moisture occurring within system, to exterior.     
 
1.05  SUBMITTALS 
 
 A.   Comply with pertinent provisions of Section 01 33 00 – Submittal Procedures. 
 
 B.   Product Data:  Submit manufacturers' product specifications, installation instructions, and 

color charts.   
 
 C.   Submit shop drawings showing system and component dimensions, components within 

assembly; framed opening requirements and tolerances; anchorage and fasteners; 
affected related work; expansion and contraction joint locations and details; and drainage 
details.   
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 D.   Submit certified test reports, made by an independent testing organization for translucent 
panel system.  Reports shall verify that material will meet performance requirements of 
this specification.  Previously completed test reports will be acceptable if current, and 
indicative of products used on this project.  Test reports required are: 

 
  1.   Flame Spread and Smoke Development (ASTM E84) with U.L. Card, No.  7415.   
  2.   Burn Extent (ASTM D635) 
  3.   Color Difference (ASTM D2244) 
  4.   Impact Strength (Free Falling Ball Method) 
  5.   Bond Strength (ASTM C-297 and ASTM D1002) 
  6.   Accelerated Aging (ASTM D1037) 
  7.   Beam Bending Strength (ASTM E72) 
  8.   Insulated 'U' Factor (by NFRC 100) 
  9.   Class 'A' Roof Covering Burning Brand (ASTM E108).   

10.   ICC ES Research Report listing.   
 
 E.   Samples:  Submit samples for each exposed finish, in same thickness and material 

indicated for the work in size indicated below. Samples shall illustrate pre-finished 
aluminum surface and specified panel with skins, including glazing edge and corner.   

 
1. For each type of fiberflass-sandwich panel. Size: 14” x 28” 

 
2. For each type of exposed finish for framing members: Size: 5” long aluminum 

sections. 
 
F. Delegated-Design Submittal: For panel assemblies indicated to comply with performance 

requirements and design criteria, including analysis data signed and sealed by a qualified 
professional engineer, licensed in California and responsible for their preparation. 

 
G. Evaluation Reports: For fiberglass-sandwich panel assemblies from ICC-ES (report 

#ESR-2464) 
 
H. Sample Warranties: For special warranties. 
 

1.06 CLOSEOUT SUBMITTALS 
 
 A. Warranty: Manufacturer and Installer warranty and extended panel warranty as specified. 
 
 B. Maintenance Data: For panel assemblies to include in maintenance manuals. 
 
1.07  QUALITY ASSURANCE 
 
 A.   Manufacturer's and Erector's Qualifications: 
 
  1.   Skylight System Manufacturer must be listed by the International Code Council 

(ICC) which require quality control inspections by an approved agency for 
sandwich panel construction.   

 
  2.   Material and products shall be manufactured by a company continuously and 

regularly employed in the manufacture of similar materials, for a period of at least 
ten (10) consecutive years; and which can show evidence of these materials 
being satisfactorily used on at least six projects of similar size, scope and type 
within such a period.  At least three of the projects shall have been in successful 
use for ten years or longer.   
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  3.   The manufacturer shall be responsible for the configuration and fabrication of the 

skylight system.   
   

4. Erection shall be by an installer which has been in the business of erecting 
similar materials for at least five consecutive years; and can show evidence of 
satisfactory completion of projects of similar size and scope and is approved by 
the manufacturer.   

 
1.08  DELIVERY, STORAGE, AND HANDLING 
 
 A.   Store translucent panels on the long edge, above the ground, blocked and under cover to 

prevent warping.   
 
 B.   Provide wrapping or strippable coating to protect pre-finished aluminum surfaces.  Do not 

use adhesive papers or sprayed coatings which bond when exposed to sunlight or 
weather.   

 
1.09 WARRANTY 
 
 A. Submit manufacturer’s and installer’s written warranty agreeing to repair or replace panel 

system work, which fails in materials or workmanship within one year of the date of 
delivery. Failure of materials or workmanship shall include leakage, excessive deflection, 
deterioration of finish on metal in excess of normal weathering and defects in 
accessories, insulated translucent sandwich panels, and other components of the work. 

 
 B. Extended Panel Warranty: Five years from date of Substantial Completion. 
 
1.10 PRE-INSTALLATION MEETING 
 
 A. Convene meeting at Project Site within one week of scheduled start of submittals with 

representatives of the following in attendance: Owner or Owner’s designated 
representative, Inspector, Architect, Contractor, sub-contractor and manufacturer’s 
representatives. 

 
B. Review existing conditions, requirements of related work, installation instruction, storage 

and handling procedures and protection measures. 
 
 C. Contractor to provide meeting minutes. 
 
PART 2 - PRODUCTS 

 
2.01 MANUFACTURER 
 
 A.   Kalwall Corporation, (800) 258-9777, email: info@kalwall.com 
 Local Representative:Architectural System, Inc., Fallbrook, CA (858) 679-9760 
 
2.02 TRANSLUCENT FACING 
 
 A.   Translucent Faces:  Manufactured from glass fiber reinforced thermoset resins, by an 

insulated panel system fabricator specifically for architectural use on sandwich panels.  
Standard commercial grade thermoplastic, fiberglass, acrylic, or polycarbonate resin 
based plastic sheets are unacceptable. 
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 B.   Flammability: 
 

1. Interior face sheet shall be U.L. listed and have a flame spread rating no greater 
than 20 and smoke development no greater than 200 when tested in accordance 
with UL 723. CCI Plastic. 

 
2. Exterior face sheet shall be U.L. listed and have a flame spread rating of no 

greater than 15 and smoke development no greater than 450 when tested in 
accordance with UL 723. CCI Plastc. 

 
3. Burn extent no greater than 1-inch per ASTM D635. 

 
4. Faces shall not deform defect or drip when subjected to fire or flamed; or 

delamination when exposed to 300o F. for one (1) hour.  
 
 C.   Weatherability: 
 
  1.   Overall Degradation Factor:  Ten or less per ASTM D3841, Method B.   
 
  2.   The full thickness of the exterior face shall not change color more than 3.0 

Hunter or CIE units (DELTA E by ASTM D2244) after three years outdoor 
weathering South Florida at 5 degrees facing south, determined by the average 
of at least three samples, without a protective film or coating to assure maximum, 
long term color stability. Color stability shall be unaffected by abrasion or 
scratching. 

 
  3.   Face sheet shall not darken more than two (2) Adams units (DELTA L by ASTM 

D2244) when exposed to 150 degrees F., for two weeks.   
 
  4. The exterior face shall have a permanent glass erosion barrier to provide 

maximum long term resistance to reinforcing fiber exposure and shall be 
warranted against same for 26 years.  (Note:  For white, crystal and Kal-Tint) 
plastic film overlays are unacceptable. 

 
 D.   Appearance: 
 
  1.   The face sheets shall be uniform in color to prevent splotchy appearance.   
  
  2.   Exterior Face sheets:  .070" thick white color.   
 
  3.   Interior Face Sheets:  .045" thick white color.   
 
  4.   Faces shall not vary more than + 10% in thickness.   
 
  5.   Faces shall be completely free of ridges and wrinkles which prevent proper 

surface contact in bonding to aluminum grid core.  Clusters of air bubbles and 
pinholes which collect moisture and dirt will not be acceptable.   

 
 E.   Strength:  Exterior face sheet shall be uniform in strength, impenetrable by hand held 

pencil and repel an impact minimum of 70 ft./lbs. without fracture or tear when impacted 
by a 3-1/4” diameter, 5lb. free-falling ball per UL 972. Panel shall meet ASTM E1996 and 
ASTM E1886 or TAS 201, 202, and 203. 
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2.03 NON-COMBUSTIBLE GRID CORE 
 
 A.   Extruded Aluminum:  ASTM B221; 6063-T6 or 6005 alloy, T5 temper.   
 
 B.   Fabricate extruded aluminum I-Beams with provision for mechanical interlocking of 

muntin-mullion and perimeter to prevent high and low intersections which would interfere 
with full bonding surface to contact with face material.  Width of I-Beam shall be no less 
than 7/16-inch.  Machine aluminum I-Beam for the grid to tolerances of not greater than + 
.002-inch.  Welded or web interlocked grid core not acceptable.   

 
 C. I-Beam Thermal Break: Minimum 1”, thermoset fiberglass composite. Poured and de-

bridged thermal break is not acceptable. 
 
2.04  ADHESIVE 
 
 A.   Use heat and pressure type laminate adhesive engineered for structural sandwich panel 

use, with minimum 25 years field use.  Adhesive shall pass testing requirements 
specified by the International Conference of Building Officials "Acceptance Criteria for 
Sandwich Panel Adhesive".  Minimum strengths as follows: 

 
  1.   Tensile Strength:  750 psi per ASTM C297 before and after two exposures to six 

cycles each of the aging conditions prescribed by ASTM D1037.   
 
  2.   Shear Strength:  Minimum shear strength of the panels adhesive by ASTM 

D1002 after exposure to four separate conditions: 
 
   a.   50% relative humidity at 68 degrees F.: 540psi 
   b.   Accelerated Aging by ASTM D1037 at room temperature: 800psi 
   c.   182 degrees F.: 100psi 
   d.   Accelerated Aging by ASTM D1037 at 182 degrees F.: 250psi 
 
2.05 ACCESSORIES 
 
 A.   Battens and Perimeter Closure Systems:  Extruded 6063-T6 and 6063-T5 aluminum 

screw clamp-tight closure system.  Skylight perimeter closures at curbs shall be factory 
sealed to panels. 

 
  1.   Provide battens and perimeter closures with 300 series, stainless steel screws 

(excluding final fasteners to the building, e.g., powder driven fasteners, lagbolts).   
 
  2.   Receiving channels for self-tapping stainless steel screws to be continuous the 

length of each member and extruded as part of the member.  Threaded receiving 
channel not acceptable.   

 
 B.   Flexible Sealing Tape "Manufacturer's standard sealing tape pre-applied to closure 

system at the factory under controlled conditions.   
 
 C.   Perimeter Flashing:  Sheet aluminum, ASTM B208; 3003 alloy, H14 temper.   
 
2.06 ALUMINUM FINISH 
 

A.  Finish: (Architect to specify) 
 
1.  Manufacturer's factory applied finish, which meets the performance requirements 

of AAMA 2604.  Color to be selected from manufacturer's full range of colors. 
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2.  Architectural Class I - A44 - Annodized Integral Color 
 
3.  Architectural Class I - A41 - Clear Annodized  

 
2.07 PANEL FABRICATION 
 
 A.   Fabricate translucent panels with a thickness of 2-3/4 inch; 'U' factor of 0.29 (by NFRC 

100); light transmission of 20% (NFRC 202) and solar heat gain coefficient of 0.28 B 
(NFRC 201).   

 
 B.   Pre-assemble translucent panels and perimeter frame where practical and seal at factory.  

Ship panels to job site in rugged shipping units; ready for erection.   
 
 C.   Translucent panels shall be a true sandwich panel of flat fiberglass sheet bonded to a 

grid core of mechanically interlocking extruded aluminum I-Beams and laminated under 
controlled process of heat and pressure.   

 
 D.   Translucent panel system deflection shall not exceed 1.9 inches at 30psf in 10’ span 

without supporting frame by ASTM E 72. 
   
 E.   Grid Pattern: Where possible, mimic existing condition. Otherwise, assume nominal 12" x 

24" (Shoji); symmetrical about horizontal center line of each panel.   
 
 F.   Adhesive bonding line shall be straight, cover entire width of I-Beam and have a neat, 

sharp edge.  In order to insure bonding strength, white spots at intersections of muntins 
and mullins shall not exceed 4 for each 40 square feet of panel, nor shall they be more 
than 3/64-inch in width.   

 
 G.   Rigidly fit and secure joints and corners.  Make joints and connections flush, hairline, and 

weatherproof.   
 
 H.   Develop drainage holes with moisture pattern to exterior.  
  
 I.   Prepare components to receive anchor devices.  Fabricate anchorage items.   
 
 J.   Arrange fasteners, attachments, and jointing to ensure concealment from view. 
 
 K. Standard panels shall withstand 1200 degrees F. fire for minimum one hour without 

collapse or exterior flaming. 
 
 L. Thermally broken panels: Minimum condensation resistance factor of 80 by AAMA 1503 

measured on the bond line. 
 
 M. Roof/skylight system shall pass Class A roof burning brand test by ASTM E108. 
 
 N. Roof/skylight system shall meet the fall through requirements of OSHA 1910.23 as 

demonstrated by testing in accordance with ASTM E661, thereby not required 
supplemental screens or railings. 

 
O. Expansion and Contraction Joints: Review existing conditions and provide movement 

joints to accommodate existing structure and as deemed necessary in delegated-design 
submittal. 
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PART 3 - EXECUTION  
 
3.01 EXAMINATION 
 
 A.   Verify that openings and adjoining materials are ready to receive work of this section.   
 
 B.   Beginning of installation means acceptance of existing condition.   
 
3.02 PREPARATION 
 
 A.   Coordinate dimensions, tolerances, and method of attachment with other work.   
 
 B. Where aluminum will contact dissimilar metals, protect against galvanic action by painting 

contact surfaces with primer or by applying sealant or tape recommended by 
manufacturer for this purpose. 

 
 C. Where aluminum will contact concrete, masonry or pressure treated wood, protect 

against corrosion by painting contact surfaces with bituminous paint or method 
recommended by manufacturer. 

 
3.03 INSTALLATION   
 
 A.   Install system and perimeter flashings in accordance with manufacturer's instructions and 

final shop drawings.   
 

1. Anchor component parts securely in place by permanent mechanical attachment 
system. 
 

2. Accommodate thermal and mechanical movements. 
 

3. Set perimeter framing in full bed of sealant compound, or with joint fillers or 
gaskets to provide weather-tight construction. 

 
 B.   Install joint sealants at perimeter joints and within the panel system in accordance with 

manufacturer’s installation instructions.   
 

C.   Provide alignment attachments and shims required to permanently fasten system to 
building structure.   

 
 D.   Align assembly free of warp or twist; maintain assembly dimensional tolerances, aligning 

with adjacent work.   
 
 E.   Clean aluminum prior to application of sealant.   
 
 F.   After other trades have completed work on adjacent material, carefully inspect 

translucent panel installation and make adjustments necessary to insure proper 
installation and weather tight conditions.   

 
3.04 FIELD QUALLITY CONTROL 
 
 A. Water Test: Test skylight system according to procedures in AAMA 501.2 
 
 B. Repair or replace work that does not pass testing or that is damaged by testing and retest 

the work. 
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 C. Installer to have written approval from skylight unit manufacturer or representative as a 
qualified installer. Installer must prove five or more similar installations. Certified 
documentation will be provided at the request of the District representative or Architect. 

 
3.05 CLEANING 
 
 A.   Remove protective material from pre-finished aluminum surfaces.   
 
 B.   Wash down exposed surfaces using a solution of mild detergent in warm water, applied 

with soft, clean wiping cloths.  Take care to remove dirt from corners.  Wipe surfaces 
clean.   

 
 C.   Remove excess sealant by moderate use of mineral spirits or the solvent acceptable to 

sealant manufacturer.  Use materials non-harmful to panels.   
 

END OF SECTION 
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SECTION 09 90 00 
 

PAINTING AND COATING 
 
 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. Scope of work shall include all materials, labor, equipment and supervision necessary to install 
warning safety striping, caution safety striping, and painted warning signage as outlined in this 
Specification. All work shall be performed by properly trained Contractor personnel in a safe, 
professional, timely and workmanlike manner and in accordance with all federal, state and local 
laws, rules and regulations, this Specification and good roofing practice. 

 
B. Any instructions on the Manufacturer’s Product Data Sheets are to be considered part of these 

Specifications and should be followed in any performance of the work. 
 
C. Specific items NOT to be painted or finished:  Factory finished items (as opposed to factory 

primed). 
 

1.02 REFERENCE STANDARDS 
 

A. Conform to California Air Resources Board (CARB) Rules, especially 1113, Architectural 
Coatings. 

 
B.  2019, Title 19, California Code of Regulations (CCR), Public Safety, State Fire Marshal 

Regulations 
 

1.03 SUBMITTALS 
 

 A. Prepare eight, 8-1/2-inch by 11-inch samples of finishes, to be provided to District’s Maintenance 
and Operations Department.  When possible, apply finishes on identical type materials to which 
they will be applied on job. 

 
 B. Identify each sample as to finish formula, color name, reflectance number and sheen name and 

gloss units. 
 
 C. Colors will be selected by Owner and Architect prior to commencement of work, from 

manufacturer's full range of standard and custom colors. 
 
 D. State Fire Marshal, Fire and Life Safety Approval:  Flame retardant coatings shall be listed by the 

California State Fire Marshal's office.  A copy of this listing and a material specification sheet shall 
accompany the submittal. 

 
 E. Submittal to be reviewed and signed by District’s Maintenance and Operations Department prior 

to Architects approval. 
 
 F. Prior to bid, all project specifications, details, submittals, photographs, inspection reports and 

existing substrate conditions shall be provided to Manufacturer for review and pre-application 
warranty approval. 

 
 G. Provide Manufacturer’s standard warranty. 
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1.04 QUALITY ASSURANCE 
 

A. Mock-up: Before proceeding with paint application, finish one complete surface of each 
color scheme required, clearly indicating selected colors, finish texture, materials and 
workmanship.  If approved, sample area will serve as a minimum standard for work 
throughout. 
 

B. Manufacturer Qualifications: Manufacturer shall have a minimum of 20 years’ experience 
manufacturing roof coatings and be ISO 9001:2008 Certified. 

 
C. Products listed herein shall be provided by a single manufacturer or approved by the 

primary roofing manufacturer for compatibility. 
 
D. Contractor represents and warrants that it is experienced in and qualified to perform the 

work described herein and can provide the necessary equipment, supervision, and 
trained workforce capable of completing the work in a safe, prompt, diligent, professional 
and workmanlike manner and in accordance with all federal, state and local laws, rules 
and regulations, this Specification and good roofing practice. 

 
E. Contractor shall be thoroughly familiar with all codes, regulations and standards 

governing the work to be performed and shall provide written proof of all required 
licenses and permits prior to project commencement. 

 
F. Contractor shall inspect the project to examine the actual job and site conditions and 

must be familiar with local conditions and all things required to complete the work that will 
have a bearing on its costs and completion. 

 
G. All substrates must be peel tested for adhesion strength and those results provided to 

Manufacturer prior to application of the coating system. 
 
H. Contractor is responsible for ensuring a trained foreman is onsite during the application of 

the coating system and any related work.  
 
I. Contractor shall check wet film thickness during application of the coatings to ensure 

achievement of required coverage rates. 
 
J. In the event Contractor finds that performance or completion of the work will be delayed 

for any reason, Contractor shall notify the Owner, the Owner’s Representative and 
Manufacturer in writing as soon as possible. 

 
K. There shall be no deviations made from the Specifications unless submitted in writing by 

the Contractor and approved in writing by the Specifier, Owner and Manufacturer. 
 
1.05  MAINTENANCE MATERIALS 
 
 A. Leave on premises where directed, not less than one full gallon of each color, of each 

type of paint, in new unopened containers.  Label each container for identification. 
 
1.06 DELIVERY, STORAGE AND HANDLING 
 
 A. Deliver paint materials in sealed original labeled containers bearing manufacturer's 

name, type of paint, brand name, solids content, color designation and instructions for 
mixing and/or reducing. 

 
 B. Provide adequate storage facilities.  Store paint materials at a minimum ambient 

temperatures of 65 degrees F., in well ventilated area. 
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C. Take precautionary measures to prevent fire hazards and spontaneous combustion. 
 

1.07  PROJECT CONDITIONS 
 
A. Measure moisture content of surfaces using an electronic moisture meter.  Do not apply finishes 

unless moisture contents of surfaces are below manufacturer require minimums. 
 
B. Contractor shall proceed with roofing work only when the existing and forecasted weather 

conditions and surface temperatures will permit work to be performed in accordance with 
Manufacturer’s recommendations.  

 
C. During painting, provide minimum of 25 foot candles of lighting on surfaces to be painted. 
 

D. Condition of Existing Substrate: 

 

1. The Contractor shall inspect and determine the condition of the roof system and substrate 
to be coated, and the suitability of the roof system for the application and performance of 
the coating system. 

 

2. All surfaces and substrates which are to be coated must be properly prepared, clean, dry, 
structurally sound and free from any moisture, dirt, contaminants or any other conditions 
which may interfere with the application and performance of the coating system. Contractor 
shall approve the condition of the roof system and substrate prior to application of the roof 
coating system. 

 

3. If any unusual, unexpected or concealed conditions are discovered at any time prior to or 
during the work, the Contractor shall stop work immediately and notify the Owner, Owner’s 
Representative and Manufacturer in writing as soon as possible. 

 

E. Protection and Coordination: 

 

1. Owner will occupy the premises during the work. Contractor will cooperate with the 
Owner to allow for the continued use of the facilities during the work. 

 
2. Contractor shall take all necessary precautions when using roof coatings or other 

materials around air intakes and air conditioning units to avoid any disturbance, including 
odors, for the Owner and building occupants. All air intakes and air conditioning shall be 
adequately protected or closed during the course of the work on the roofing system to 
prohibit odor intake into the building. 

 
3. If ventilators exist on the roof, the Contractor shall determine what material is being 

exhausted onto the roof surface. Contractor shall contact the Manufacturer to determine if 
the exhaust materials will interfere with surface preparation, application, adhesion or 
other performance of the coating system. 

 
4. Contractor shall take all necessary measures to protect unrelated work or adjacent areas 

from overspray and spillage. 
 
5. Contractor shall coordinate scheduling with the Owner to relocate or protect vehicles, 

building occupants, building contents and unrelated work from damage. 
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6. Site cleanup during and after completion of the work shall be completed to 
Owner’s reasonable satisfaction. 

 
PART 2 - PRODUCTS 
 
2.01 MANUFACTURERS 
 

A. Basis-of-Design: Uniflex Fluid Applied Roofing Systems, manufactured by Sherwin-
Williams. Contact: uniflex.technical@sherwin.com or John Dumesnil 619-665-9341 
john.t.dumesnil@sherwin.com 

 
2.02  PAINT MATERIALS 
 
 A. Accessories:  Provide linseed oil, turpentine and other materials not specifically specified 

but required to achieve finishes. 
 
 B. Paints and Coatings:  Provide ready-mixed type except field catalyzed coatings; pigments 

fully ground maintaining soft paste consistency, capable of being readily and uniformly 
dispersed to complete homogeneous mixtures. 

 
 C. Provide paints and coatings with good flowing and brushing properties and capable of 

drying or curing free of streaks and sags. 
 
 D.  Painting  

Provide equivalent paint types according to the following schedule. 
 
Roof Safety Striping over TPO and PVC Roofs 

1st coat   S-W Uniflex 41-321 SPE Acrylic Basecoat Gray 
2nd coat   S-W 41-30 Premium Elastomeric Roof Coating 
3rd coat (to cover*) S-W 41- 30 Premium Elastomeric Roof Coating 
Total dry film thickness of 16-24 mils required. 

 
2.03 WARNING SAFETY STRIPE 
 

A. Width: As indicated om drawings. 
 

B. Color: As indicated on drawings. 
 

C. Text: As indicated on drawings. 
 

D. Location: As indicated on drawings. Apply warning text at every 25’ on center maximum, 
but no less than once per segment of stripe, space permitting. 

 
2.04 CAUTION SAFETY STRIPE 

 
A. Width: 8” 
 
B. Color: Yellow with 3” wide diagonal black stripes at 6” on center. 

 
C. Location: Install where there is a step or change in roof elevation within the defined work 

area, that someone would be expected to step or down 24” or less. Refer to drawings for 
anticipated locations. 
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2.05 WARNING SIGNAGE 
 

A. Size: As indicated on drawings. 
 
B. Color: As indicated on drawings. 

 
C. Text: As indicated on drawings. 

 
D. Location: At ladders, as indicated on drawings. 

 
2.06 BALLASTED RAILING BASE PLATE 
 

A. Width: 2” 
 
B. Color: Black 

 
C. Location: Outline each ballasted railing base plate to identify the intended location. 
 

PART 3 - EXECUTION 
 

3.01 EXAMINATION 
 
A. Thoroughly examine surfaces scheduled to be painted prior to commencement of work.  Report in 

writing of conditions potentially detrimental to proper application.  Do not commence until satisfied 
that defects and deficiencies in surfaces have been rectified. 

 
3.02 PROTECTION 

 
A. Adequately protect other surfaces from paint and damages. Repair damages as a result of 

inadequate or unsuitable protection. 
 
B. Furnish sufficient drop cloths, shields and protective equipment to prevent spray or droppings 

from fouling surfaces not being painted and in particular, surfaces within storage and preparation 
areas. 

 
C. Place cotton waste cloths and materials which may constitute a fire hazard in closed metal 

containers and remove daily from site. 
 
D. Remove or cause to have removed, electrical plates, fittings, fastenings, escutcheons, and 

hardware prior to painting operations.  These items are to be carefully stored, cleaned and 
replaced on completion of work in each area.  Do not use solvents or other harsh cleansers on 
surfaces which could be damaged by such use of materials. 

 
 

3.03 PREPARATION OF SURFACES 
 
A. Preparation of the roof substrate is the responsibility of the Contractor. 

 
B. Surface Cleaning: 
 

1. Contractor shall first remove any dirt or debris from the roof by using a broom or air 
broomer. 

 
2. The roof shall be power washed using a power washer with greater than 2,000psi. The 

Contractor shall take caution not to inject water into the roofing substrate. Use of an all-
purpose cleaner such as Great Lakes Laboratories No Rinse Cleaner is recommended. 
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3. Any areas of algae, mildew or fungus on the roof membrane or the existing 

coating shall be treated with a tri-sodium phosphate (TSP) or equivalent non-
filming detergent and water solution. 

 
4. Clear water rinse until all cleaning residue is removed. 
 
5. After cleaning and rinsing the roof, Contractor should ensure that no dirt, debris 

or contaminants are present that may interfere with proper adhesion.  
 
6. Contractor shall allow 24-48 hours for complete drying.  All substrates must be 

dry.  
 
3.04 APPLICATIONS 
 

A. General: 
 

1. Surface preparation is critical prior to application of the coating system. 
Contractor shall ensure that all surfaces and substrates which are to be coated 
have been properly prepared and are clean, dry, structurally sound and free from 
any moisture, dirt, contaminants or any other conditions which may interfere with 
the application and performance of the coating system. 
 

B. Protection and Start-Up Procedures: 
 

1. Contractor shall only apply coating when the existing or forecasted weather 
conditions and surface temperatures will permit work to be performed as 
described in Section 1.07. 

 
2. Owner shall be notified of start times so that fresh air intakes may be closed, 

sealed off or adequately protected and HVAC units shut down. 
 

3. If Contractor is spray applying the coating system, Contractor shall post notices a 
minimum of 48 hours around building and parking lots prior to any spraying. 

 
4. Contractor shall protect unrelated work and adjacent surfaces from overspray or 

spillage by using masking tape, plastic/paper sheets, stretch wrap, tarps or 
plywood, or some other material. 

 
5. Contractor shall follow all of Manufacturer’s mixing instructions for the products 

prior to application. 
 

6. Do not paint over labels. 

 

C. Application Methods: 
 

1. Roller: Minimum ¾” nap roller recommended.  

 
2. Spray: Airless spray equipment with a recommended minimum air pressure of 

2,800 psi at the tip and a tip size of .031 - .035 (e.g. .635 tip) is recommended for 
best results. 

 
3. Contractor shall frequently verify correct mil thickness by the use of a standard 

wet mil gauge during application of the coating. 
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4. During application of the coating, Contractor will look for and correct any pinholes or 
blisters. 

 

5. Refer to manufacturer data pages for application instructions. 
 
 
 

3.05 FIELD QUALITY CONTROL 
 
A. Limit traffic on coated surfaces for a minimum of two (2) days. 

 
B. Final Observation and Verification: 
 

1. Prior to demobilization from the site, a final inspection of the roof coating system 
shall be carried out by the Owner’s Representative and Contractor.   

 
2. Any defects and non-compliance with the Specifications, Product Data Sheets or 

recommendations of Uniflex shall be itemized in a punch list. These items must be 
corrected by the Contractor to the satisfaction of the Owner and Uniflex prior to 
demobilization.  

 
3. Any areas of insufficient coating thickness will require recoating by Contractor. 
 
4. The roof coating system must be fully adhered to the roof substrate. Any voids left 

under the system must be corrected. 
 

3.06 CLEANING 
 
A. Remove masking and protection. 
 
B. As work progresses and upon completion, promptly remove paint where spilled, splashed, 

smeared and splattered.   
 
C. During progress of work, keep premises free from unnecessary accumulations of tools, 

equipment, surplus materials and debris. 
 
D. Upon completion of work, leave premises neat and clean, to satisfaction of Owner. 

 
END OF SECTION 
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SECTION 10 14 00 
 

SIGNAGE 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Section Includes:  Interior warning signs at roof hatches. 
 
1.02 SUBMITTALS 
 
 A. Provide all submittals in accordance with the requirements of Section 01 33 00. 
 
 B. Product Data: Submit manufacturer’s technical data related to materials, component 

dimensions, profiles, finishes, and installation. 
 
 C. Shop Drawings:  Submit shop drawings for fabrication and erection of signs.  Show 

anchors, layout, and installation details. 
 
  1. Submit full-scale layout for each sign for review of wording, spacing, and letter 

design. 
 
 D. Samples:  Submit sample of each product and material indicating color, finish, pattern, 

and texture. 
 
  1. Submit one full-size sample sign of type, style, and color specified, including 

method of attachment.  If accepted, sample will become part of the job. 
 
 E. Submit supplier’s installation instructions. 
 
1.03 QUALITY ASSURANCE 
 

A. In addition to complying with pertinent codes and regulations, comply with industry and 
trade standards normally associated with this product or material. 
 

B. Supplier: Obtain all products in this section from a single supplier. 
 

C. Installer: Installation shall be performed by installer specialized and experienced in work 
similar to that required for this project. 

 
1.04 DELIVERY, STORAGE AND HANDLING 
 

A. Protect signs components and surfaces against damage during transportation and 
unloading. 
 

B. Store products protected from weather, temperature, and other harmful conditions as 
recommended by the supplier. 

 
1.05 WARRANTY 
 

A. Provide Installer’s written warranty to maintain, repair and replace products and materials 
for one year following Notice of Completion date, without additional cost to Owner, as 
specified in Section 01 78 30 – Warranties, Guarantees, and Bonds. 
 

B. Provide Manufacturer’s standard five year product warranty. 

APRIL 9, 2021
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PART 2 - PRODUCTS 
    
2.01 MANUFACTURERS 
 
  A. Provide products from ASI Signage Innovations, 8181 Jetstar Drive, Suite 100, Irving, 

Texas 75063; 800-247-7732, or equal. 

 

2.02 SIGNAGE AND GRAPHICS 
    

A. Height:  Letters shall be 5/8 inch (15.9 mm) minimum and 2 inches (51 mm) maximum 
based on the height of the uppercase letter “I”.  CBC Section 11B-703.2.5 

 
B. Finish and contrast:  Characters and their background shall have a non-glare finish. 

Character shall contrast with their background with either light characters on a dark 
background or dark characters on a light background.  CBC Section 11B-703.5.1  

 
C. Proportions:  It shall be selected from fonts where the width of the uppercase letter “O” is 

60 % minimum and 110 % maximum of the height of the uppercase letter “I”.  Stroke 
thickness of the uppercase letter “I” shall be 15 % maximum of the height of the 
character.  CBC Sections 11B-703.4 and 11B-703.6 

 
D. Character Spacing:  Spacing between individual tactile characters shall comply with CBC 

Section 11B-703.2.7 and 11B-703.2.8 
 

2.03 SIGNAGE SYSTEMS 
 

A. Product: Equal to Series LTV, Digitally Cut Vinyl Letters. Color and size as indicated in 
the drawings. Matte finish. Class A fire rating. 
 
1. 3M Controltac Graphic Film IJ180-10; 2 mil, white, vinyl film with a luster finish; 

with 3M Scotchcal Overlaminate 8520 matte. 
 

B. Location: Provide one sign per roof hatch. 
 
C. Letterstyle: Helvetica, medium. 
 
D. Mounting Method: Pressure sensitive adhesive. Where existing conditions do not permit 

mounting sign directly to interior of roof hatch surface in a level, plumb, and distortion free 
manner, provide acrylic backer plate per 3.01.D. 

 
PART 3 - EXECUTION 
 
3.01 INSTALLATION 
 
 A. Install product in accordance with supplier’s instructions. Clean surface 
 
 B. Install product in locations indicated using mounting methods recommended by sign 

manufacturer and free from distortion, warp, or defect adversely affecting appearance. 
Do not install signs over existing fasteners, labels, or surface penetrations. 

 
 C. Install signs level, plumb, and at required height. 
 
 
 

APRIL 9, 2021
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 D. Irregular, Porous, or Vinyl-Covered Surfaces: Provide 1/8” acrylic backer mounted with 
one-way tamper proof screws, black, in pre-drilled holes, to permit installations of signs in 
a plumb, square, level plane. 

 
3.02 CLEANING 
 
 A. Clean sign and surrounding surfaces to remove all dirt and debris from work of this 

section. 
 

END OF SECTION 
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APPENDIX A 
 

ROOF AERIAL SURVEY 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Section includes:  District furnished roof aerial survey produced by SafeCon Consulting 
Group. This file is available as part of the Bid Documents. Contractor’s shall be familiar 
with the existing conditions through this provided imagery and required site walk. 

 
END OF SECTION 
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