

UNIT PRICE LIST

DATE: _____

To the Honorable Mayor and City Council of the City of Coronado

I/We agree to construct the DOWNTOWN ENHANCEMENTS – PHASE 1 for the prices listed below:

No.	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1	Mobilization/Demobilization	1	LS		
2	Traffic Control	1	LS		
3	Erosion Control	1	LS		
4	Clearing and Grubbing	1	LS		
SITE PREPARATION AND DEMOLITION					
5	Remove and Dispose of Benches	40	EA		
6	Remove Benches, Return to City	6	EA		
7	Remove and Dispose of Existing Type 1 or 3 Bike Rack	79	EA		
8	Remove and Dispose of Existing Type 2 (M-shaped) Bike Rack	9	EA		
9	Remove Existing Trash or Recycling Receptacles	97	EA		
10	Remove Existing Tree Grate	4	EA		
11	Remove Existing Tree Grate H- Support	20	EA		
12	Remove Existing Tree Grate Panels	11	EA		
13	Sawcut and Removal of Existing Concrete Sidewalk	900	SF		
14	Remove and Dispose of Existing Bollard	19	EA		
15	Tree Removal	16	EA		
LANDSCAPE CONSTRUCTION, MATERIALS, AND FINISHES					
16	Bench– Owner Furnish, Contractor Install	48	EA		
17	Trash Receptacle- Owner Furnish, Contractor Install	80	EA		
18	Recycle Receptacle-Owner Furnish, Contractor Install	64	EA		
15	Bike Rack– Furnish and Install	81	EA		

16	5' Sq. Cast Iron Tree Grate– Furnish and Install	6	EA		
17	6' Sq. Cast Iron Tree Grate – Furnish and Install	8	EA		
18	6' Sq. Cast Iron Tree Grate - Replace 4 Tree Grate Panels – Furnish and Install	11	EA		
19	6' Sq. Cast Iron Tree Grate - Expanded H-Support – Furnish and Install	20	EA		
20	Flexible Bollard – Furnish and Install	20	EA		
21	“Walk Your Wheels” Thermoplastic Pedestrian Marking	34	EA		
22	Thermoplastic Pavement Markings	300	LF		
23	Repaint Existing News Stands	4	EA		
24	Expand Existing Tree Grate Opening	12	EA		
25	4” Concrete Sidewalk	900	SF		
26	Stabilized Decomposed Granite Paving	350	SF		
LANDSCAPE PLANTING					
27	12' Brown Trunk Height Palm Tree (Syagrus Romanzoffiana)	11	EA		
28	36" Box Canopy Tree (Brisbane Box)	10	EA		
29	Root Control Barrier	800	LF		
TOTAL					

TOTAL (in words)_____

Date

Signature of Bidder