

**ADA Barrier Removal - Lake Poway Pathways
September 18, 2018 @ 4pm**

		Original Amount	Deductive Alternate #1:	Deductive Alternate #2	Total After #1 Removal
Low Bidder:	Blue Pacific Engineering	\$97,540.00	\$31,800.00	\$17,000.00	\$65,740.00
	Wright Construction	\$94,450.00	\$22,450.00	\$35,000.00	\$72,000.00
	Tri-Group Construction	\$95,000.00	\$20,000.00	\$20,000.00	\$75,000.00
	Fordyce Construction	\$106,290.00	\$29,660.00	\$25,840.00	\$76,630.00
	Gem Industrial	\$210,000.00	\$80,000.00	\$55,000.00	\$130,000.00
 Fordyce Construction Subs Listed:	L&S Striping		Striping		
	Kirk Paving		Paving		